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PROPOSAL FOR 

Environmental Review of 
Water Project 2:  Seaside Basin Aquifer Storage and Recovery Facility at 

Seaside Middle School, Seaside 
December 5, 2011 

 

Project	Understanding	
The Monterey  Peninsula Water Management  District  (MPWMD)  has  requested  that  DD&A  provide 
environmental  review  consulting  services  for  a  future  Board  action  on Water  Project  2,  specifically, 
preparation of an Addendum to the Phase 1 Aquifer Storage and Recovery (ASR) Environmental Impact 
Report  /Environmental Assessment  (EIR/EA)  (Jones & Stokes/MPWMD, 2006) and associated  findings, 
resolution, and noticing:   Water Project 2  is defined as certain  improvements to Seaside Basin Aquifer 
Storage  and  Recovery  Facility  at  the  Seaside Middle  School  site  in  Seaside,  CA  on  the west  side  of 
General Jim Moore Boulevard just north of its intersection with Coe Avenue and Eucalyptus Road.  This 
preliminary scope of work and budget is based on the Summary of Preliminary Project Specifications for 
Water Project 2  (MPWMD, November 2011) and  information  from  conversations with  Joe Oliver and 
Henriette Stern on November 22, and  on December 1 and 2, 2011. 

Scope	of	Services	
Task 1.  Project Initiation/Site Visit 
DD&A will  initiate  the  Addendum  process  by  completing  the  following  tasks  necessary  for  ultimate 
preparation  of  a  thorough  and  defensible  Addendum  to  the  ASR  Phase  1  EIR/EA  (Jones  & 
Stokes/MPWMD, 2006) addressing MPWMD’s Water Project 2 ASR: 

• DD&A will communicate early and often with MPWMD staff  to confirm project details and 
schedule needs, and to gather and review available information; 

• DD&A staff will conduct one site visit and photograph existing conditions; 
• DD&A will conduct an assessment of the existing relevant background reports, including the 

ASR Phase 1 EIR/EA, and collect data required to supplement the existing analysis with new 
regulatory  and  CEQA  requirements  that  has  occurred  since  the  existing  EIR was  certified, 
these  areas may  include  greenhouse  gas  emissions, water  resources,  growth  inducement, 
and cumulative impacts;  

• DD&A will review and edit the MPWMD‐provided project descriptions to a format needed for 
the Addendum; and 
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• DD&A will provide strategic consultation to expedite preparation of the document and assist 
MPWMD  with  adequate  content  including  procedural  issues  related  to  adoption  of  the 
Addendum. 
 

The Addendum  to  the Final EIR will concisely describe and graphically depict  the relevant site specific 
features of the newly developed Water Project 2: Well Programs as defined  in the project description 
(MPWMD, November 2011). 
 
Task 2.  Prepare Administrative Draft Addendum 
An Administrative Draft Addendum will  be  prepared  in  compliance with  Section  15164  of  the  CEQA 
Guidelines and will clearly and concisely describe the changes to the Project due to the additional phase 
of project development.   The Addendum will conform to CEQA Guidelines and provide an explanation 
for the decision that a supplemental or subsequent EIR is not required.  Sections of the Addendum may 
include the following, subject to review and approval by MPWMD: 

• Introduction 
o Addendum Overview 
o Background on the Project 
o Addendum Requirements 

• Description of the Project 
o Location 
o Description 
o Comparison of Project to Facilities Evaluated in the ASR Phase 1 EIR/EA 

• Impacts and Mitigation of the Project 
• Comparison to the Conditions Listed in CEQA Guidelines Related to Addendum Preparation 

o Changes to the Project Considered Not Substantial 
o No New Information Leading to Environmental Effects 
o No Change in Project Circumstances 

• Conclusion 
• References 
• Acronyms 
• Appendices 

The Addendum will tier from the ASR Phase 1 EIR/EA, include a description of the changes to the project 
and  itemize why no events have occurred  that would  trigger a  subsequent EIR  for  the Project based 
upon  Section  15162  of  the  CEQA  Guidelines.  The  Addendum will  clearly  and  concisely  describe  the 
reasons  for  that determination.     The administrative draft will be submitted  in electronic  form  (in MS 
Word and PDF via email) to MPWMD staff and to California‐American Water Company (CAW) for review 
and comment. 
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Task 3.  Prepare Draft Addendum 
Based upon review comments from MPWMD staff and CAW, DD&A will prepare a Draft Addendum for 
the MPWMD Board packet that would be approving the Water Project 2.   This scope of work assumes 
DD&A will receive up to two sets of comments (one transmittal document from MPWMD and one from 
CAW).   This Draft Addendum  is assumed to be attached to the MPWMD Board  item that would be an 
action on the project (or a component of the project), such as approval of the bid document or contract 
approval for the construction of the well. 
 
Task 4.  Prepare Screen‐Check/Final Addendum 
Based upon comments received during the Board consideration of the action item, DD&A will prepare a 
Screen‐check (for MPWMD staff final review) and Final Addendum for filing. 
 
Task 5.  Prepare Draft and Final Resolution and CEQA Findings 
In preparation for the Board action on the addendum and project approval, DD&A will prepare a draft 
Board Resolution, including CEQA‐required findings related to the conclusions of the addendum. 
 
Task 6.  Prepare Notices 
DD&A will prepare Draft and Final Notice of Determination  for  the project approval,  if  requested and 
will be available  to  file  the notice with proper documentation of previous  fee payment  to  the County 
Clerk and OPR. 
 
Task 7.  Meetings and Conference Calls 
This task includes attendance/involvement in meetings and conference calls with the MWD or other 
involved agencies.  The budget assumes attendance by the Project Manager at up to one (1) meeting 
with staff, one (1) public hearing, and up to three (3) conference calls of approximately 1 hour each.  In 
addition, DD&A’s Project Manager will coordinate meeting and conference call scheduling, and prepare 
and distribute meeting agendas and summaries of key discussion points, if requested. 
 
Task 8.  Project Management 
This  task  consists  of  project  management  and  communication  responsibilities,  including 
correspondence, schedule/budget tracking, project oversight, and document production.  This task also 
includes  coordination with  public  agencies  and  various  resource  agencies  during  preparation  of  the 
addendum.   
 
Optional  Task  9  (not  included  in  budget).    Revise  Mitigation  Monitoring  and  Reporting 
Program (MMRP) 
DD&A will provide recommended changes to the MPWMD MMRP approved  in 2006.   Changes will be 
recommended  based  upon  project  description  changes  (i.e.,  the  Water  Project  2).    Revisions  to 
mitigation will be recommended such that their effectiveness would be maintained pursuant  to CEQA 
and associated approvals. 
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Budget	

Proposed Budget for Water Project 2 ‐ Seaside Basin Aquifer Storage and Recovery Facility 
at Seaside Middle School, Seaside 12/2/2011

DENISE	DUFFY	&	ASSOCIATES
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Rate $205 $168 $85 $88 $55
1 Project Initiation/Site Visit 2 10 10 2 $3,050
2 Prepare Administrative Draft Addendum  6 24 32 6 1 $8,565
3 Prepare Draft Addendum 2 6 12 4 1 $2,845
4 Prepare Screen‐Check/Final Addendum 2 4 8 2 1 $1,993
5 Prepare Draft and Final Resolution/CEQA Findings 4 10 18 1 $4,085
6 Prepare Notices 1 8 2 $958
7 Meetings and Conference Calls 2 8 $1,754
8 Project Management 6 10 2 $3,020

24 73 88 12 10
4,920$      12,264$  7,480$      1,056$      550$      $26,270

9 Optional Mitigation and Monitoring Program (not included in total) 6 12 2 $2,138

$30.00
$100.00
$80.00
$20.00

$230.00

$26,500.00Total Budget

Phone and Fax
Document Production

Materials

Total DD&A hours by person
TOTAL

Mileage

Total Expenses

Estimated Direct Cost

 
 
NOTES: 
1.  Strategy and Approach. This budget estimate is based on the current understanding of strategy and approach (per consultation with Joe 
Oliver and Henrietta Stern, Dec. 1 - 2 , 2011).  Any significant changes may require an amendment.  
2.  Responding to agency comments.  This budget estimate assumes an average number and length of comments from the reviewers with no 
new technical analysis.  DD&A reserves the right to review the comments and adjust the estimated budget to accommodate responding to 
excessive comments.  Specifically, responding to more than an average number of comments revising or conducting new analysis and/or 
excessively complex comments may require an amendment to the contract. 
3. Direct Costs.  Estimate does not include any filing fee for Notice of Determination, but includes photocopying, supplies, travel expenses (i.e., 
mileage to meetings), reproduction, postage, phone, facsimile, materials, etc. plus 10% admin fee.  Unless otherwise noted or requested, DD&A 
assumes that all deliverables would be submitted electronically (in PDF format, or if needed, Microsoft Word) only.   If MPWMD chooses to 
deliver/send the notices themselves, this task can be reduced. 
4. New technical studies.  This task specifically excludes new technical studies in the areas of  aesthetics/visual resources (visual simulations), 
air quality (risk assessment and emissions modeling), biological resources, coastal act consistency, cultural resources, energy, geotechnical and 
geologic hazards, hazardous materials, hydrology and water quality, noise, traffic and transportation, and utilities/water supply.  Climate change 
analysis will be provided.  These issues are assumed to be adequately addressed in the Phase 1 ASR EIR/EA (Jones & Stokes/MPWMD , 2006) 
or in the Coastal Water Project EIR (ESA/CPUC, December 2009). 
4. Project Billing.  The project will be billed on a task-by-task (or % task completion) basis, unless otherwise requested.  Direct costs/expenses 
will be billed as actual costs. 


