



**CALIFORNIA**  
**AMERICAN WATER**

## **Slant Test Well Project Bids**

**Presented to: Governance Committee**

**Date: October 15, 2014**

## Slant Test Well RFP Overview

- **Bid Package #1 – Slant Well & Monitoring Wells**
  - Bid one or both
  - Pump/Motor/Casing/Screen by CalAm for Slant Well
  - Aug. 11<sup>th</sup> – RFP sent to eight contractors
  - Aug. 29<sup>th</sup> – Bids received
  - Received Two bids for Slant Well & Three bids for Monitoring Wells
- **Bid Package #2 – Civil & Electrical work**
  - Discharge pipe, electrical, controls, wellhead vault, etc.
  - Sept. 9<sup>th</sup> – RFP sent to five contractors
  - Oct. 3<sup>rd</sup> – Bids received
  - Received three bids

## Slant Test Well Bids (excl. civil, pump, & casing/screen)

Bid #1	Bid #2
<u>\$4,065,579</u>	\$4,872,540

## Monitoring Well Bids

Bid #1	Bid #2	Bid #3
<u>\$714,020</u>	\$799,220	\$841,055

## Civil & Electrical Bids

Bid #1	Bid #2	Bid #3
<u>\$668,100</u>	\$716,946	\$1,039,580

## Slant Test Well Construction Costs from Bids

<b>Slant Well Drilling</b>	<b>\$4.17m</b>
<b>Pump &amp; Motor</b>	<b>0.16m</b>
<b>Casing &amp; Screen</b>	<b><u>0.65m</u></b>
	<b>\$4.98m</b>
<b>Monitoring Wells</b>	<b>\$0.72m</b>
<b>Civil &amp; Electrical Work</b>	<b><u>0.67m</u></b>
<b>Bid Construction Costs</b>	<b>\$6.37m</b>