
RMC Cost Estimate (Revised June 22, 2006) 
 

 Functionally Equivalent Integrated Regional Water Management Plan for Monterey Peninsula, Carmel Bay and South Monterey Bay  
Task   Description   Principal II (@$195/hr)  PM II (@$185/hr)  PE III (@$155/hr)  Graphic (@$115/hr)  Accting (@$115/hr)   Admin (@$110/hr)  Subs  SUBTOTAL TOTAL 

       Hours   Cost  Hours   Cost  Hours  Cost  Hours  Cost  Hours  Cost   Hours   Cost  

1   Project Management & QA/QC                      
  General PM (e.g. invoicing, monthly status 

reports)  
 8   $1,560  40   $7,400  20  $3,100   $0  8  $920   12   $1,320   $14,300   

  QA/QC   15   $2,925  24   $4,440   $0   $0   $0     $0   $7,365  $21,665 

2   IRMW Plan Functionally Equivalent 
Document  

                    

  Monthly Stakeholder Meetings   11   $2,145  40   $7,400  28  $4,340   $0   $0   10   $1,100  $5,000  $19,985   
  A. Regional Agency/Management Group   1   $195  2   $370  8  $1,240   $0   $0   2   $220   $2,025   
  B. Region Description   2   $390  10   $1,850  30  $4,650  8  $920   $0   4   $440   $8,250   
  C. Objectives   2   $390  15   $2,775  16  $2,480   $0   $0   2   $220  $2,500  $8,365   
  D. Integration of Water Management 

Strategies  
 2   $390  10   $1,850  16  $2,480   $0   $0     $0   $4,720   

  E. Regional Priorities   2   $390  16   $2,960  24  $3,720   $0   $0   2   $220  $2,500  $9,790   
  F. Implementation   2   $390  6   $1,110  16  $2,480   $0   $0     $0   $3,980   
  G. Impacts and Benefits   2   $390  6   $1,110  16  $2,480   $0   $0   2   $220   $4,200   
  H. Technical Analysis and Plan Performance   1   $195  2   $370  12  $1,860   $0   $0     $0   $2,425   
  I. Data Management   1   $195  2   $370  8  $1,240   $0   $0     $0   $1,805   
  J. Financing   1   $195  4   $740  8  $1,240   $0   $0     $0   $2,175   
  K. Statewide Priorities   2   $390  16   $2,960  24  $3,720   $0   $0   4   $440   $7,510   
  L. Relation to Local Planning   1   $195  8   $1,480  16  $2,480   $0   $0     $0   $4,155   
  M. Stakeholder Involvement   1   $195  2   $370  8  $1,240   $0   $0     $0   $1,805   
  N. Coordination   1   $195  2   $370  8  $1,240   $0   $0     $0   $1,805   
  O. Other Checklist Items   2   $390  4   $740  12  $1,860  3  $345   $0   12   $1,320   $4,655  $87,650 

3   Infrastructure and Ecosystems                      
  2.4 Major Water Infrastructure   1   $195  1   $185  12  $1,860   $0   $0   10   $1,100   $3,340  $3,340 

4   Water Conservation                      
  4.3.3 Evaluate Water Conservation Efforts   2   $390  61   $11,285  16  $2,480   $0   $0     $0   $14,155  $14,155 

5   Surface Water                      
  4.4.1 Update Carmel River Management Plan   2   $390  14   $2,590  40  $6,200   $0   $0     $0   $9,180   
     4.7.3 Evaluate sandbar mgt options at Carmel 

River Lagoon  
 2   $390  16   $2,960  30  $4,650   $0   $0     $0  $12,000 $20,000  

     5.5 Flood and Erosion-prone Areas  $0  2   $370  12  $1,860   $0   $0     $0   $2,230   
       5.5.4 Canyon del Rey Creek Drainage  $0  $0   $0   $0   $0     $0   $0  $31,410 

6   Groundwater                      
  4.5.5 Seaside Groundwater Basin       $0  $0   $0   $0   $0     $0   $0  $0  

TOTAL  
 

   
  

64  
 

$12,480  303  
 

$56,055  380  $58,900  11  $1,265  8  $920  
 

60  
 

$6,600  $22,000 $158,220 $158,220 
 

 

 

EXHIBIT 2-B


