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SECTION 1 

 

INTRODUCTION 

 EXECUTIVE SUMMARY 

California-American Water Company (“CAWC”) through this Request for Proposals (“RFP”) is 

soliciting sealed Proposals from qualified respondents (“Proposers”) for a contract to perform civil 

construction work for the MPWSP slant well intake system (”Project”).   

This Project is a component of the MPWSP.  The purpose of the MPWSP is to replace a significant 

portion of the existing water supply from the Carmel River, as directed by the State Water 

Resources Control Board (“SWRCB”).  CAWC is proposing a three-pronged approach to replace 

the water supply reductions ordered by the SWRCB.  The three prongs consist of: (1) desalination, 

(2) groundwater replenishment (“GWR”), and (3) aquifer storage and recovery (“ASR”).  This 

RFP is being issued to procure the intake system for the MPWSP source water slant wells. 

The Project will include site grading and installation of approximately 700 feet of 42-inch pipe 

using horizontal directional drilling along with valves and instrumentation within the CEMEX sand 

mining site located in the City of Marina and is further described in the technical specifications. 

 

CAWC, the Monterey Peninsula Regional Water Authority, the Monterey Peninsula Water 

Management District, and the County of Monterey have formed an oversight committee (the 

“Governance Committee”) to ensure efficient and effective public input into the development and 

operation of the MPSWP.  The Governance Committee was formed pursuant to an agreement of 

the Governance Committee members dated March 8, 2013 (the “Governance Committee 

Agreement”).   

Additional information concerning the MPWSP history, the Project Site conditions, background 

technical and environmental documents, the Governance Committee Agreement, and public 

outreach are available on the MPWSP website at www.watersupplyproject.org (the “MPWSP 

Website”). 

CAWC expects to enter into a contract for the Project (the “Contract”) with the Proposer that 

submits the most advantageous Proposal as determined by CAWC with input from the Governance 

Committee.   

This RFP provides background information for the Project, a description of the overall 

procurement process, the Proposal submission requirements, and the evaluation criteria that will 

be used to select a firm to perform the Contract. A draft Contract is included with this RFP.  Unless 

otherwise defined in this RFP, all capitalized words, abbreviations and terms used herein shall 

have the meanings that will be set forth in the draft Contract. 

http://www.watersupplyproject.org/
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 PROPOSAL 

IN ORDER TO BE CONSIDERED RESPONSIVE TO THIS RFP, PROPOSERS SHALL 

PROVIDE ALL REQUESTED INFORMATION IN ACCORDANCE WITH THE 

REQUIREMENTS OF THIS RFP.   

CAWC is soliciting a detailed Proposal with specific forms and textual requirements from the 

Proposers.  Proposals shall comply with the submittal requirements for Proposals outlined in 

Section 4 of this RFP.  Proposers shall provide adequate information with respect to their proposed 

construction management and construction methods in order to demonstrate that: (1) the Project 

can be completed within the Project schedule; (2) the Project will be constructed in accordance 

with the Contract; and (3) the completed Project will meet the standards for acceptance in 

accordance with the draft Contract.   

 PROPOSAL SUBMITTAL  

Proposals must be submitted and received by CAWC, pursuant to Section 4 of this RFP, NO 

LATER THAN 3:00 P.M., PACIFIC DAYLIGHT TIME (“PDT”), ON JUNE 11, 2019.  All 

Proposals shall be submitted in sealed packages and in accordance with the requirements of 

Section 4 of this RFP. 

By submitting a Proposal, Proposers acknowledge and agree to the following conditions:  

• All Proposals submitted in response to this RFP will become the property of CAWC 

and will be subject to disclosure as and to the extent provided in Section 3 of this 

RFP. 

• CAWC’s selection of a Proposal shall not waive or limit any assumptions of risk, 

provision of indemnity, or other obligations of the Contractor under the Contract, 

as may be executed between a Proposer and CAWC.   

• Proposers shall comply with the communications protocol set forth in Section 3 of 

this RFP with respect to all communications concerning this RFP. 

• Proposals shall comply with all requirements of Section 4 of this RFP.  Failure to 

comply with Section 4 of this RFP may result in a Proposer being deemed 

unresponsive by CAWC. 

• The qualification of the Proposers to receive this RFP and provide a Proposal does 

not waive or abridge CAWC’s right to find that any Proposer or Proposal is non-

responsive to the requirements of this RFP or to find that a Proposer is less qualified 

than another Proposer and have their evaluation scoring reflect such finding. 

• After selection of a Proposal, the selected Proposer shall be required to execute the 

Contract following the conclusion of successful negotiations with the selected 

Proposer. 
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SECTION 2 

 

GENERAL INFORMATION 

2.1        PURPOSE OF SOLICITATION 

CAWC is soliciting Proposals from the Proposers identified in Section 1.1 of this RFP to perform 

the construction work for the Project as required by the draft Contract.  The construction work 

described in this paragraph is referred to herein as the “Work.” 

CAWC intends to select one qualified Proposer that provides CAWC the benefits discussed below 

and that best meets CAWC’s objectives set forth in Section 2.2 of this RFP.  CAWC will select 

the most advantageous Proposal by applying the evaluation criteria contained in Section 5 of this 

RFP to the Proposals.   

CAWC expects any firm it contracts with will: (a) be efficient; (b) demonstrate that its construction 

management and construction methods are cost-effective; (c) have an optimal Project schedule; 

(d) provide a clear assignment of responsibilities through a single contracting entity (for each 

component of work); and (e) possess an exceptional safety record and be green flagged in 

AVETTA or can become green flagged in AVETTA prior to the execution of the Contract. 

2.2       MPWSP BACKGROUND AND OBJECTIVES  

CAWC has served the Monterey Peninsula since it acquired properties from California Water & 

Telephone Company in 1966. CAWC’s Monterey service area is located in the semi-arid central 

California coastal area that is currently entirely dependent on local rainfall for its water supply; 

imported water is not an available option.  By reason of its geography and rainfall patterns, the 

area is prone to severe droughts.  Wells located along the Carmel River that draw water from the 

Carmel River Aquifer are the primary source of water for CAWC.  An additional source of water 

for CAWC is a network of eight wells located in the Seaside Basin, which CAWC shares with a 

number of users and purveyors.   

The CAWC Monterey service area, also known as the Monterey County District, includes six 

incorporated cities, the Monterey Airport District, the unincorporated areas of Carmel Highlands, 

Carmel Valley, and Pebble Beach, and other unincorporated areas in Monterey County.  The City 

of Marina, unincorporated Castroville, and other areas of unincorporated Monterey County lie 

north of the CAWC service area.  The MPWSP is needed to replace existing supplies that are 

constrained by recent legal decisions affecting the Carmel River and Seaside Groundwater Basin 

water resources:  SWRCB Order No. WR 95-10 (“Order 95-10”) and the Monterey County 

Superior Court adjudication of water rights in the Seaside Groundwater Basin.  Both rulings reduce 

CAWC’s use of its two primary sources of supply for the Monterey County District and provide 

the most immediate impetus for the MPWSP.  In addition, in October 2009, the SWRCB issued a 

Cease and Desist Order (“CDO”) claiming CAWC had not complied with Order 95-10, requiring 

CAWC to terminate unauthorized diversions from the Carmel River, and that these diversions 

constitute a trespass of water.  The CDO, as amended in July of 2016, imposes certain milestones 

and a deadline of December 31, 2021, for CAWC to reduce its diversion of water from the Carmel 

River by approximately 70%.   
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The MPWSP is the result of a multi-year planning effort that has considered several different 

proposed projects and various related documents.  Since 1989, several options have been proposed 

that proponents have hoped would meet the water supply needs of the Monterey Peninsula and 

address the impacts on the Carmel River underlying Order 95-10, as well as the Seaside Basin 

adjudication.  The objectives that were considered during development of the MPWSP are as 

follows:  

• Satisfy CAWC’s obligations to meet the requirements of Order 95-10; 

• Diversify and create a reliable drought-proof water supply; 

• Protect the Seaside Groundwater Basin for long-term reliability; 

• Protect the local economy from the effects of an uncertain water supply; 

• Minimize water rate increases by creating a diversified water supply portfolio; 

• Minimize energy requirements and greenhouse gas emissions per unit of water 

delivered to the extent possible; 

• Provide facilities that can accommodate sea level changes; 

• Explore opportunities for regional partnerships; and 

• Provide flexibility to incorporate alternative water supply sources, such as GWR. 

CAWC submitted an application to the California Public Utilities Commission (“CPUC”) for the 

MPWSP in April 2012.  The MPWSP consists of several distinct components: a source water 

intake system consisting of slant wells; a desalination plant; a brine discharge system; water 

conveyance pipelines and storage facilities; and an ASR system.  In addition, Monterey One Water 

(“M1W”) (formerly known as the Monterey Regional Water Pollution Control Agency or “PCA”) 

is constructing a 3,500 acre foot per year GWR project. 

The CPUC and the Monterey Bay National Marine Sanctuary, as co-Lead Agencies under the 

National Environmental Policy Act and the California Environmental Quality Act, issued the Final 

Environmental Impact Report/Environmental Impact Statement (“Final EIR/EIRS”) in March 

2018. In September of 2018 the CPUC certified the MPWSP EIR and approved construction of 

the 6.4 MGD desalination project alternative.  CAWC is currently in the process of obtaining 

necessary permits to begin construction by September 2019 on certain components of the MPWSP.  

While the permitting approvals are progressing and the CDO date approaching, CAWC would like 

to have the Contractor for the Project in place as soon as possible.  

2.3     PROJECT DESCRIPTION 

2.3.1 Generally 

The Contractor will be asked to provide all necessary construction, commissioning, start-up and 

testing services to bring the Project described in this section of this RFP on-line    

2.3.2 Slant Well Intake System – Civil Work 

The Project components are to be constructed at the Project Site, as generally described below and 

in the draft Contract.   
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Construction and installation of the MPWSP Slant Well Intake System within the CEMEX Sand 

Mining Site, includes, but is not limited to construction staking, site grading, feed water pipeline 

(i.e. PVC or HDPE and DI pipe, DI fittings, valves, air/vacuum release valves with enclosure, 

blow-offs, and related appurtenances, concrete thrust blocks and thrust restraint joints, trench 

excavation and backfill, etc.), approx. 700 feet of 42-inch pipe installed using Horizontal 

Directional Drilling (HDD), pump to waste basins, mechanical piping vaults, mechanical piping 

(i.e. valves, meters, gauges, etc.), concrete electrical enclosures, electrical, instrumentation, and 

controls, site restoration, and existing utilities abandonment in accordance with the plans and 

specifications that are part of the contract and bid documents for this project and until satisfactory 

and final acceptance of the work by CAWC. 

2.4    AVAILABLE REPORTS AND MATERIALS 

Certain Project, Project Site-related, and relevant background information are available for review 

by the Proposers at the MPWSP Website.  The following documents are (or will be) available for 

review on the MPWSP Website: 

• Governance Committee Agreement 

• Final EIR/EIS, March 2018 

• Project procurement documents, drawings, specifications, and other material  

2.5  ACCURACY OF RFP AND RELATED DOCUMENTS; RELIANCE ON ORAL 

COMMENTS 

Except as specifically set forth in the draft Contract, CAWC neither makes any representation or 

warranty with respect to nor assumes any responsibility for the appropriateness, completeness or 

the accuracy of this RFP or any of the related documents, addenda or information provided in 

connection with this RFP, including the available reports and materials provided on the MPWSP 

Website. Under no circumstances shall a Proposer to this RFP rely on verbal statements made on 

behalf of CAWC or any of their respective agents, employees, contractors, advisors or consultants.  

To the best of its ability, CAWC has tried to provide timely and up-to-date information; however, 

CAWC cannot guarantee the accuracy or completeness of all data provided. Thus, Proposers are 

cautioned to use their best judgment in determining how to use the data and information provided, 

and whether or not further independent research and due diligence is required for the preparation 

of their Proposals and the subsequent delivery of the Work under the Contract.  Except as 

specifically provided in the Contract, no information derived from any part of the foregoing 

documents, this RFP or from CAWC or any of their respective agents, employees, contractors, 

advisors or consultants shall relieve the Contractor from any risk or from fulfilling all terms of the 

Contract. 

2.6. PROJECT SITE 

2.6.1 Project Site Description 

All work will be performed within the CEMEX Sand Mining Site, located in the City of Marina. 

The limits of work are shown on the project drawings and are within the easement described in the 
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grant to CAWC for the source water slant wells. The Contractor must acquire the necessary permits 

to conduct the Work prior to mobilization. All worksites must be returned to pre-existing 

conditions or better upon demobilization.  

 

2.6.2 Project Site Preparation 

CAWC does intend to perform any Project Site preparation work prior to entering into the Contract 

with the Contractor.  

2.6.3 Project Site Access during the Proposal Period 

Each Proposer must, at its own cost and expense, visit the Project Site during the mandatory pre-

proposal meeting (See Section 3.1.1.)  to become familiar with and be satisfied as to the general, 

local, and Site conditions that may affect cost, progress, and performance of the Work.  Since the 

site is an active sand mining site, Proposers may NOT access any portion of the Project Site, except 

at the pre-proposal meeting.  

Upon request, CAWC may provide an optional tour of the Project Site to Proposers. If provided, 

CAWC will send written notification of the meeting location and other logistical information 

following a request for tour. During the tour, Proposers may ask questions limited to those 

regarding the Project Site, and CAWC may provide responses.  All such questions will be recorded 

by CAWC personnel, and any responses will be issued in writing in an addendum to all Proposers.  

Only official addenda issued by CAWC are binding.   

2.7.   SCOPE OF WORK 

The required scope of Work is set forth in detail in the draft Contract and is summarized in Section 

2.3 and below. 

2.7.1 Basic Performance Requirements 

The Contract will require the Contractor to provide a quality assurance and quality control plan 

prior to beginning the construction of the Project and adhere to that plan during construction.  In 

performing the Work, the Contractor shall comply with the Contract, which includes all 

requirements of applicable law.   

2.7.2 Environmental Compliance 

The Contractor will be required to conduct its construction activities consistent with the 

requirements of the General Supplemental Conditions (Section 3). 

2.7.3 Construction 

The Contractor will have full responsibility for construction of the Project, including safety of the 

Project Site and the Work and all means and methods of construction, and for obtaining and 

maintaining necessary Mine Safety and Health Administration (MSHA) certifications for ALL 

workers during project construction. 
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The Contractor will be required to be AVETTA green flag certified prior to execution of the 

Contract with CAWC. AVETTA is a third party safety program auditing firm that CAWC uses to 

evaluate contractor safety programs. There is a fee associated with AVETTA membership that is 

the responsibility of the Contractor. To sign up or lean more, Proposers may visit the following 

web-site: https://www.avetta.com/  

The Contractor will be required to perform all Work in compliance with the Contract, including 

all environmental and other stipulations, conditions and mitigation requirements set forth in the 

various requirements and permits, approvals and grants of rights to CAWC property access and 

use.  The Contractor will be required to provide for the observation of its Work by CAWC and 

regulatory agencies. All Work will be required to conform to the requirements set forth in the draft 

Contract. 

2.7.4 Acceptance Testing 

The Contractor will be required to successfully complete acceptance testing of the Project as set 

forth in the draft Contract.   

2.7.5 Quality Management 

To help ensure a comprehensive and effective construction quality management plan is 

implemented by the Contractor to achieve CAWC objectives and that the contractual requirements 

pertaining to quality are met, certain minimum requirements for the construction quality control 

are set forth in the draft Contract. The Contractor must provide a construction quality management 

plan meeting the minimum requirements of the Contract prior to beginning construction. 

2.7.6 Operation and Maintenance Training 

The Contractor will be required to train CAWC employees prior to substantial completion, as 

described in the draft Contract and Technical Specifications. 

2.8     DRAFT CONTRACT 

2.8.1 Purpose and Scope 

The scope of work described in this section is reflected in the draft Contract.  The draft Contract 

shall serve as the intended form of the contract between CAWC and the Contractor.  Specific 

information from the selected Proposal(s) will be incorporated into the final Contract including, 

but not limited to, pricing and the Contract Times.   

The Contract will contain the entire agreement between the parties with respect to the Work.   

2.8.2 Proposed Changes to the Draft Contract 

Proposers may request changes to the terms and conditions of the draft Contract (excluding 

technical specifications and drawings) in writing and submitted with their Proposal.   

https://www.avetta.com/
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CAWC requests Proposers to base their Proposals on the terms and conditions set forth in the draft 

Contract as amended by any addendum.  Acceptance of the terms and conditions of the draft 

Contract will be a factor in the evaluation of Proposals, as detailed under Section 5 of this RFP.  

CAWC recognizes, however, that Proposals may be conditioned on the mutual resolution of 

particular issues.   

To the extent that a Proposer intends to condition its Proposal on particular changes to the draft 

Contract, such changes shall be identified through submission of a markup version of the draft 

Contract in a Microsoft Word document using track changes.  Proposers are cautioned that 

significant deviations from the terms and conditions set forth in the draft Contract may result in 

fewer or no points being awarded to the Proposer under the business terms and conditions 

evaluation criterion.  In addition, to the extent that proposed changes to the terms and conditions 

substantially change the nature of the transaction or the scope of Work, CAWC may reject the 

Proposal in its sole discretion as non-responsive to the requirements of this RFP.  

In evaluating proposed terms and conditions, CAWC will assume that the Proposer’s markup 

includes all suggested changes and that the Proposer accepts all terms and conditions that are not 

specifically addressed in the tracked changes draft.  Except with respect to changes in law 

occurring between the Proposal date and the effective date of the Contract, CAWC does not intend 

to discuss or negotiate any issue, term or condition that is not specifically identified in the 

Proposer’s markup.  If the Proposer selected for negotiations raises any such issue, term or 

condition, CAWC reserves the right to suspend or terminate negotiations with the selected 

Proposer and to commence negotiations with the next highest ranked Proposer.  The process for 

the negotiation of the Contract is further described in Section 3.11 of this RFP. 

2.9. UTILIZATION OF DIVERSE BUSINESS ENTERPRISES (DBE) 

CAWC acknowledges the contributions of all DBEs, including Women Business Enterprise 

(WBE), Minority Business Enterprise (MBE), disabled veteran Business Enterprise (DVBE), and 

Lesbian, Gay, Bi-Sexual and Transgender Business Enterprises (LGBTBE) to California’s 

economy, in part, through CPUC General Order 156.  In accordance with CPUC General 

Order 156, CAWC is committed to promote and facilitate full participation in these programs.   

CAWC has established a combined DBE participation goal for the Project of thirty percent (30%) 

of the Contract Price. 

Proposers must prepare and submit a DBE subcontracting commitment through submittal of a 

Diverse Business Enterprise Requirement Statement as part of its response to this RFP (refer to 

Attachment B - Sample Contract Agreement). The DBE Requirement Statement is a written 

commitment to contract with DBEs that have been certified through the CPUC’s Supplier 

Clearinghouse, as part of the Project. 

CAWC will require that the Contractor monitor and report the continued implementation of the 

DBE program goals, as stated in the DBE Requirement Statement, throughout performance of the 

Contract.  
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2.10. UTILIZATION OF LOCAL CONTRACTORS AND SUPPLIERS 

CAWC acknowledges the benefit that the local community receives through utilization of local 

contractors, laborers, and suppliers.  

Proposers must prepare and submit a local resources utilization and reporting plan (“Local 

Resources Utilization Plan”) as part of its response to this RFP.  The Local Resources Utilization 

Plan is a written commitment to contract with local contractors, subcontractors, sub-consultants, 

vendors, suppliers, and labor forces. The  Contractor will be required to make a good faith effort 

to employ qualified individuals who are, and have been for at least one year out of the three years 

prior to the opening of Proposals, residents of Monterey County, San Benito County, or Santa Cruz 

County in sufficient numbers so that no less than fifty percent (50%) of the Contractor’s total 

construction work force, including any Subcontractor work force (with exception of specialty 

subcontractor items), measured in labor work hours, is comprised of residents of such counties. 

CAWC will require that the Contractor monitor and report the continued implementation of the 

Local Resources Utilization Plan throughout performance of the contract.  

2.11. LABOR COMPLIANCE AND PREVAILING WAGE 

Proposers must comply with all applicable requirements of the California Labor Code, the 

Department of Fair Employment and Housing regulations set forth in CCR, title 2, sections 8101 

et seq.  Proposer Nondiscrimination and Compliance (2 CCR §§ et seq.), and with all applicable 

federal labor requirements. Any Contract executed pursuant to this RFP will incorporate DBE 

Good Faith Efforts Requirements and Davis Bacon Contract Provisions as described in the Sample 

Contract Agreement (Attachment B). 

CAWC has the responsibility for financing the Project.  CAWC anticipates that a portion of the 

funding will come from the State’s revolving loan program.  Prevailing wages must be paid on 

projects receiving such funding.  Proposers, therefore, will be required to pay prevailing wages. 

Pursuant to Section 1773 of the California Labor Code, the general prevailing wage rates in the 

county in which the construction is to be performed is determined by the Director of the California 

Department of Industrial Relations (“DIR”).  The general prevailing wage rates for this Project are 

available from the DIR’s website at http://www.dir.ca.gov.   

The Project may be subject to a statutory requirement to adopt and enforce a labor compliance 

program for the monitoring and enforcement of prevailing wage requirements. 

2.12. EQUAL EMPLOYMENT OPPORTUNITY 

Proposers shall not, in connection with the RFP, the Proposal or the Contract, discriminate against 

any employee or applicant for employment on the basis of race, color, religion, sex, national origin, 

age, marital status or disability.  Proposers shall take affirmative action to ensure that neither 

employees nor applicants for employment are discriminated against on the basis of race, color, 

religion, sex, national origin, age, marital status, ethnic group identification, sexual orientation, 

residence or disability.  The areas requiring such affirmative action shall include, but not be limited 

to, the following:  layoffs or terminations; pay rates or any other form of compensation; 
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employment; job assignments; promotions; demotions; transfers; recruitment or recruitment 

advertising; and selection for training, including apprenticeships, pre-apprenticeships and on-the-

job training. 

2.13. LICENSING REQUIREMENTS 

Proposers, including all major participants of a Proposer’s team, shall possess all licenses 

applicable to the Project at the time of Proposal submittal.  No Proposer may propose on work of 

a kind for which Proposer is not properly licensed, and any such proposal received will be rejected.  

The Proposal shall contain evidence that the Proposer, including all major participants, is properly 

licensed in accordance with the laws of the State of California.  Subcontractors that are not major 

participants must be licensed no later than the time of execution of a subcontract with the 

Contractor.  All joint ventures must have a joint venture license in compliance with Sections 7029 

and 7029.1 of the California Business and Professions Code prior to execution of the Contract. 

2.14. EXAMINATION OF CONTRACT DOCUMENTS 

2.14.1 Proposer’s Responsibilities 

It is the responsibility of each Proposer before submitting a Proposal to: 

1. Examine, with appropriate care and diligence, the RFP (including any addenda), 

and inform itself with respect to any and all conditions that may in any way affect 

the amount or nature of its Proposal or the performance of the Work, if Proposer 

enters into the Contract with CAWC.  The Transmittal Letter (Proposal Form 1) 

includes an acknowledgment that Proposer has received and reviewed all materials 

posted thereon.  Any failure of Proposer to so examine and inform itself shall be at 

Proposer’s sole risk, and CAWC will provide no relief for any error or omission 

thereto; 

2. Become familiar with the Project Site and the general, local or other conditions that 

may affect cost, progress, performance or furnishing of the Work; 

3. Become familiar with and satisfy all applicable law that may affect cost, progress, 

performance or furnishing of the Work; and 

4. Promptly notify CAWC of all conflicts, errors, ambiguities, or discrepancies that 

Proposer has discovered in the RFP. 

2.15. SECURITY FOR PERFORMANCE 

The Contractor will be required to provide the following security for performance in connection 

with the Project:  payment and performance bonds each in an amount equal to the Contract Price.  
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SECTION 3 

DESCRIPTION OF PROCUREMENT PROCESS 

3.1   PROCUREMENT PROCESS SCHEDULE 

A summary schedule of the major activities associated with this procurement process is presented 

below. This procurement schedule is based on CAWC’s intent to execute a Contract to be effective 

by July 31, 2019.   

RFP Process Date 

RFP and draft Contract issued to Pre-

qualified Respondents 

April 19, 2019 

RFP Mandatory Pre-Proposal Meeting May 1, 2019 

Written questions and comments on RFP and  

draft Contract due 

May 10, 2019 

CAWC issues addendum to RFP distributing 

answers to written questions 

May 15, 2019 

Project Proposals due June 11, 2019 

Selection of preferred Proposer(s) July 9, 2019  

Final draft Contract and all Proposals to 

Governance Committee for recommendation 

July 12, 2019 

Governance Committee meeting July 17, 2019 

Contract execution July 31, 2019 

  

Proposers are encouraged, but not required, to submit written questions or comments on the RFP 

or draft Contract in advance of the pre-Proposal meeting with CAWC in order to facilitate 

discussion.  Where written comments or submittals are required, all such documents shall be 

submitted no later than 3:00 p.m. PDT on the day specified.  CAWC reserves the right to modify 

any or all of the above dates at its sole discretion at any time during this procurement process.  

3.1.1 Pre-Proposal Meeting 

As set forth in the schedule included in Section 3.1 above, CAWC will hold a mandatory Pre-

Proposal meeting at the CEMEX Site with all qualified Proposers. This meeting is intended to, 

among other things, allow Proposers to raise questions or comments on the RFP or draft Contract.  

Following the meeting, CAWC will issue an addendum to reflect any changes to the RFP or draft 

Contract.  Proposers are encouraged to submit information regarding any proposed changes at least 

three business days in advance of the meeting in order to maximize the value of the discussions at 

the meeting.   

3.2 SELECTION COMMITTEE 

The Selection Committee, which is comprised of individuals selected by CAWC, will review and 

evaluate the Proposals submitted and select the most advantageous Proposer(s) based upon the 

criteria detailed in Section 5 of this RFP.  
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3.3 CAWC RIGHTS AND OPTIONS 

This RFP constitutes an invitation to submit Proposals to CAWC.  CAWC reserves, holds without 

limitation and may exercise, in its sole discretion, the rights as set forth below.  Such rights are in 

addition to and shall not serve to limit any of the specific rights and conditions set forth in this 

RFP.  By responding to this RFP, Proposers acknowledge and consent to the following CAWC 

rights: 

1. CAWC reserves the right to waive any defect, technicality or any other minor 

informality or irregularity in any Proposal. 

2. CAWC reserves the right to eliminate any Proposer that submits an incomplete or 

inadequate response, or is not responsive to the requirements of this RFP, or is 

otherwise deemed to be unqualified during any stage of the procurement process. 

3. CAWC reserves the right to prepare and issue such amendments and addenda to 

this RFP prior to the deadline for receipt of all Proposals, including any 

amendments or addenda that may expand or cancel any portion or all of the work 

described in this RFP. 

4. CAWC reserves the right to receive questions concerning this RFP from Proposers 

and to provide such questions, and CAWC’s responses, if any, to all Proposers. 

5. CAWC reserves the right to request clarifications of information submitted in the 

Proposals. 

6. CAWC reserves the right to modify or terminate the procurement process by 

written notice to the Proposers for any reason whatsoever. 

7. CAWC reserves the right to change or alter the schedule for any events associated 

with this procurement process upon notice to the Proposers, including, without 

limitation, the date for receipt of Proposals or any other deadlines and dates set 

forth in this RFP. 

8. CAWC reserves the right to issue subsequent RFPs. 

9. CAWC reserves the right to conduct investigations with respect to the experience 

of any team member included in a Proposal and to request additional evidence to 

support any such information. 

10. CAWC reserves the right to visit and examine any of the facilities referenced in the 

Proposals and to observe and investigate the operations of such facilities.  

11. CAWC reserves the right to interview one or more of the Proposers, in CAWC’s 

sole discretion, in order to obtain clarification of information provided by the 

Proposer. 



Monterey Peninsula Water Supply Project  

Request for Proposals for the Slant Well Intake System – Civil Work 

3-3 

 

12. CAWC reserves the right to amend the Work described in the draft Contract, at any 

time, to omit Work therein or to include Work not currently contemplated therein. 

13. CAWC reserves the right to determine the selected Proposer(s) with whom to 

negotiate the Contract. 

14. CAWC reserves the right to discontinue negotiations with the selected Proposer(s) 

and commence negotiations with the next ranked Proposer(s). 

15. CAWC reserves the right to enter into, or decline to enter into, the Contract with 

the selected Proposer(s) following negotiations. 

16. CAWC reserves the right, for any reason, to decide not to award a Contract as a 

result of this procurement process. 

17. CAWC reserves the right to decide on the most appropriate method for Project 

implementation, which may include discontinuation of this procurement process 

and development of the Project via another process elected by CAWC. 

3.4 EXPENSE OF PROPOSAL PREPARATION 

CAWC accepts no liability for the costs and expenses incurred by the Proposers in responding to 

this RFP, responding to clarification requests and attending discussion meetings, preparing any re-

submittals, attending potential interviews and negotiations, and any other activities included as 

part of this procurement process.  Each Proposer that enters into the procurement process shall 

prepare the required materials and submittals at its own expense and with the express 

understanding that it cannot make any claims whatsoever for reimbursement from CAWC or from 

any of its employees, advisors or representatives for the costs and expenses associated with the 

process, including, but not limited to, costs of preparation of the Proposal, loss of anticipated 

profits, loss of opportunity or for any other loss, cost or expense. 

3.5 ADDENDA TO RFP 

During the period provided for the preparation of Proposals, CAWC may issue addenda clarifying 

or modifying this RFP.  Such addenda will be numbered consecutively and will be distributed to 

each Proposer’s duly designated Proposal Manager.  All RFP addenda will be issued by, or on 

behalf of, CAWC and will constitute a part of this RFP.  A list of addenda will be kept on the 

MPWSP Website.  CAWC recommends that prior to submitting its Proposal, a Proposer should 

contact the Procurement Contact (defined below) to verify the number and subject of the addenda 

that have been issued.  The Proposer shall be responsible for obtaining all addenda prior to 

submitting a Proposal.   

3.6 COMMUNICATIONS PROTOCOL 

To ensure fairness during the procurement process, until the Contract is executed or all Proposals 

are rejected, Proposers and their employees, representatives and agents shall not contact any 

CAWC employee (other than the Procurement Contact); any County of Monterey official, 

representative or staff member; any Monterey Peninsula Regional Water Authority official, 
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representative, technical advisory committee member or staff member; or any Monterey Peninsula 

Water Management District official, representative or staff member on any matter relating to the 

Project, the MPWSP or this procurement process.  Proposers, however, may contact, discuss with, 

or inquire of any permitting agency, including those identified above, about the Project or the 

MPWSP but only for the limited purpose and within the limited scope of obtaining information 

relating to the permitting requirements for the Project.  Failure to adhere to these requirements 

may result in disqualification from the procurement process. 

All formal questions regarding interpretations or clarification of the meaning of any part of this 

RFP or other documents provided by CAWC shall be made in writing or by email to Lori Girard 

(the “Procurement Contact”) at the following address:  

CALIFORNIA AMERICAN WATER 

511 FOREST LODGE ROAD, SUITE 100 

PACIFIC GROVE, CA 93950 

Attn:  Lori Girard, Corporate Counsel 

lori.girard@amwater.com  

The Proposers shall submit questions and requests for clarifications no later than 5:00 p.m. PDT 

on the date indicated in Section 3.1 of this RFP.  All questions and clarification requests shall be 

in writing, and Proposers are encouraged to submit such questions and clarification requests in 

advance of the above deadline.  Only answers issued by formal written addenda or as posted on 

the MPWSP Website shall be binding upon CAWC.  Oral and other interpretations or clarifications 

shall not be binding and Proposers shall not rely on any such responses. 

3.7 USE OF TECHNICAL INFORMATION 

By submitting a Proposal, Proposers agree that regardless of whether CAWC awards the Contract, 

CAWC shall have the right to use (or permit the use of) all information submitted pursuant to this 

RFP, including the data, information, concepts and ideas contained therein, without any 

requirement of providing compensation to the Proposer, for all purposes associated with the 

continued development, implementation, or operation of the Project.  Notwithstanding the 

foregoing, other than the use of data, information, concepts and ideas contained in the selected 

Proposer’s Proposal for the Project, CAWC agrees that any such use of Proposals by CAWC 

without the applicable Proposer’s consent shall be at the sole risk of CAWC.  

3.8 INFORMATION DISCLOSURE TO THIRD PARTIES  

Per section V(D) of the Governance Committee Agreement, at the appropriate time CAWC will 

provide the Governance Committee a copy of all responsive Proposals received, except for any 

proprietary information provided by Proposers submitting responsive Proposals. This may be 

accomplished by posting the Proposals on the MPWSP Website. If a Proposer identifies 

proprietary information in its Proposal, CAWC will use reasonable efforts to hold in confidence 

such proprietary information.  Notwithstanding the foregoing, CAWC will not be responsible or 

liable in any way for any losses that the Proposer may suffer from the disclosure of information or 

materials to third parties.  Any proposed pricing shall not be considered proprietary information. 
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CAWC will notify the Proposer of any requests under applicable law to disclose any information 

identified by a Proposer as proprietary.  However, it is the responsibility of the Proposer, as the 

real party in interest, to defend its basis for exemption from disclosure of such information in 

accordance with applicable law. 

3.9 PRIOR EXPERIENCE 

 In order for offers to be considered responsive Proposers must meet these minimum prior 

experience requirements: 

 

• Proposer shall have completed at least 3 projects during the past 2 years of similar size 

and scope in nature as the projects specified herein.  

o Provide references including contact information for at least two projects 

referenced. 

• Be properly licensed and provide evidence your firm can perform this work within the 

State of California.  

Proposer's failure to meet these minimum prior experience requirements may cause their proposal 

to be considered non-responsive and their proposal may be rejected.  

 

3.10 EVALUATION AND RANKING OF PROPOSALS 

The Selection Committee will evaluate the Proposals in the manner set forth in Section 5 of this 

RFP.  The results of the evaluation will be a selection of the most advantageous Proposer.   

The Selection Committee will: (i) review the Proposals; and (ii) rank the Proposals using the 

criteria detailed in Section 5 of this RFP.    

The evaluation of the technical and financial qualifications shall be based on the Proposals received 

in compliance with this RFP and an analysis of other publicly available information with respect 

to the Proposers.  CAWC may conduct such investigations, interviews, and site visits as it deems 

necessary to assist in the evaluation of any Proposal, and to establish to CAWC’s satisfaction with 

the responsibility, qualifications, and financial ability of any Proposer.   

3.11 NEGOTIATION OF CONTRACT 

The Proposer(s) selected for negotiations shall be determined based upon the evaluation and 

ranking of the Proposals by the Selection Committee consistent with the requirements set forth in 

this RFP.   

Proposers are reminded that, pursuant to Section 2.8 of this RFP, acceptance of any suggestions 

included in the Proposer’s mark-up of the draft Contract submitted by the Proposer is at CAWC’s 

sole discretion and that CAWC does not intend to discuss or negotiate any issue, term or condition 

that is not specifically identified therein.  At any time during the negotiation process, CAWC may 

decide that it is in CAWC’s best interests to terminate negotiations with the selected Proposer(s).  

In such event, CAWC may elect to commence negotiations with the next highest ranked 

Proposer(s), to terminate this procurement, or to re-solicit proposals under this, or a different, RFP.  
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As shown on the schedule set forth in Section 3.1, CAWC does not intend to have an extended 

period of negotiation.   

Following the negotiation of the Contract(s) and review of the Contract(s) by the Governance 

Committee pursuant to the Governance Committee Agreement, CAWC intends to execute the 

Contract(s). 
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SECTION 4 

PROPOSAL REQUIREMENTS 

4.1. OVERVIEW OF SUBMISSION REQUIREMENTS AND CRITERIA FOR 

PROPOSALS 

Proposers shall submit a fully developed Proposal in accordance with the instructions provided in 

this Section.   

Proposals shall meet or exceed the construction requirements provided in the Contract.   

Proposers shall provide the information requested in this RFP in accordance with the format and 

content requirements outlined in this Section.  Failure of the Proposer to provide all of the 

requested information and to provide it in the requested format may result in CAWC, in its sole 

discretion, determining that the Proposal is non-responsive to the requirements of this RFP. 

4.2. PROPOSAL FORMAT 

Proposals shall be spiral bound (or similar, such as 3-ring binders) and shall consist of four sections 

in accordance with the format outlined below.  Narrative pages shall be 8-1/2 inches by 11 inches, 

printed single or double sided and typed with a minimum 11-point font (unless otherwise stated).  

Diagrams and figures may be printed on 11-inch by 17-inch paper. All descriptive text on diagrams 

and figures must be easily readable; 10-point font is acceptable as long as it is easily readable.  

Proposers shall incorporate graphics (e.g., process flow diagrams and drawings) as necessary to 

clearly present their Proposals. A clear and concise presentation of information is encouraged 

within the size limitations established for the Proposal.  Proposals shall be in the English language. 

Failure of the Proposer to organize the information as required by this Section of this RFP may 

result in rejection of the Proposal by CAWC, in its sole discretion, deeming the Proposal 

unresponsive to the requirements of the RFP.  Proposers may reduce the repetition of identical 

information within the several sections of Proposals by making the appropriate cross-references to 

other sections of their Proposals and Proposal Forms.   

The complete Proposal format requirements are outlined as follows: 

Section 1.0  Executive Summary 

A. Proposal Form 1: Transmittal Letter 

B. Executive Summary 

C. Proposal Form 2: Non-Collusion Affidavit 

D. Proposal Form 3: Disclaimer Statement 

 

Section 2.0  Project Team Information  

A. General Project Team Information 

B. Proposal Form 4: Key Personnel 

C. DBE Requirement Statement 
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D. Local Resources Utilization Plan 

  

Section 3.0 Technical Proposal 

A. Proposal Form 10: Preliminary Project Schedule, Scheduled Construction 

Date, and Scheduled Acceptance Date  

B. Plan for Acceptance Testing 

Section 4.0  Business and Price Proposal 

A. Summary of Business and Price Proposal 

B. Bid Package 

C. Proposal Form 11: Acceptance of Contract 

D. Proposal Form 12: Form of Proposal Bond 

E. Proposal Form 13: Price Escalator Indices 

4.3 PROPOSAL SUBMISSION 

4.3.1 Proposal Deadline 

Proposals, including all attachments, shall be delivered in a sealed package addressed to:  

CALIFORNIA-AMERICAN WATER COMPANY 

511 FOREST LODGE ROAD, SUITE 100 

PACIFIC GROVE, CALIFORNIA  93950 

Attn:  Lori Girard, Corporate Counsel    

The Proposal shall include the following information on the outside of the envelope(s) or box(es): 

(1) Name of Proposer and (2) “Proposal for Slant Well Civil Work for the Monterey Peninsula 

Water Supply Project”.  Proposals will not be opened publicly. 

The Proposals, including applicable Proposal Forms, shall be signed and acknowledged by the 

Proposer in accordance with the instructions herein.  Proposals shall be delivered to and be 

received by CAWC at the above address on or before 3:00 pm PDT on June 11, 2019.  Any 

Proposal received after that time may be returned unopened to the Proposer. 

4.3.2 Number of Copies 

At least one original signed hard copy.  Proposals shall be complete with all requested information, 

data and attachments.  Proposer shall also include a thumb drive which contains an electronic copy 

of the signed proposal documents in PDF format.   

4.4 PROPOSAL CONTENTS 

The Proposer shall provide the appropriate information in accordance with the content and format 

requirements set forth in each of the following submission subsections.   
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Proposers are advised that, if selected, as part of the Contract negotiation phase, portions of the 

information contained in its Proposal will be included or integrated into the Contract, as negotiated 

by the parties based on the RFP and Proposal. 

4.4.1 Section 1.0: Executive Summary 

A. Proposal Form 1: Transmittal Letter 

Each Proposal must include one fully executed and notarized Transmittal Letter from the Proposer 

acknowledging, among other things, that the Proposer has completely reviewed and understands 

and agrees to be bound by the requirements of this RFP and has received all addenda.  Such letter 

commits the Proposer, if selected, to carry out the provisions of the Proposal.  The Transmittal 

Letter shall be submitted on the Proposer’s letterhead in the form of Proposal Form 1 and signed 

by a representative of the Proposer who is empowered to sign such material and to commit the 

Proposer to the obligations contained in the Proposal (the “Designated Signatory”).  The 

Certificate of Authorization (Attachment 1 to the Transmittal Letter) attesting to such authorization 

must also be submitted with the Transmittal Letter.  If the Proposer is a partnership, the Proposal 

shall be signed by one or more of the general partners.  If the Proposer is a corporation, an 

authorized officer shall sign his or her name and indicate his or her title beneath the full corporate 

name.  If the Proposer is a joint venture, each firm in the joint venture shall sign the Transmittal 

Letter.  If the Proposer is a limited partnership or a limited liability company, the Proposal shall 

be executed by the managing partner(s) or managing member thereof.  Anyone signing the 

Proposal or any Proposal Form as agent must file with it legal evidence of his or her authority to 

execute such Proposal or Proposal Form.  The Designated Signatory shall sign all forms that 

require the signature of the Proposer.  The Transmittal Letter must also contain a listing of all firms 

that are part of the Proposer’s Project team (Attachment 2 to the Transmittal Letter) and a listing 

of all applicable licenses (Attachment 3 to the Transmittal Letter).  A summary of the role for each 

member of the Proposer’s Project team shall be included. 

B. Executive Summary 

The Proposer shall submit an executive summary detailing the key aspects of the Proposal.  The 

executive summary should include a clear statement of the Proposer’s understanding of the RFP, 

identify the Proposer’s key team members and their respective roles with respect to the proposed 

Project, briefly describe the proposed processes, and summarize the other significant aspects of 

the Proposal noting how the Proposer meets the requirements of the RFP and the Contract.  The 

executive summary shall include the following charts and diagrams: 

• Project Team (8½” x 11”, 1 page) 

• Preliminary Proposed Staging Plan (11” x 17”, 1 page) 

C. Proposal Form 2: Non-Collusion Affidavit 

Proposers shall complete and sign Proposal Form 2, which acknowledges that the Proposal has 

been made and submitted in good faith and without collusion or fraud. 
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D. Proposal Form 3: Disclaimer Statement  

Proposers shall be responsible for independently verifying the accuracy of all the information 

contained in the RFP.  Proposers shall complete and sign Proposal Form 3 which releases CAWC 

and CAWC Representatives (as defined therein) from any and all claims arising from any 

information contained in or otherwise provided in connection with this RFP, except as otherwise 

specifically provided in the Contract. 

4.4.2 Section 2.0: Project Team Information 

A. General Project Team Information 

The Proposal shall include a description of the Proposer, i.e., the form of business structure 

(corporation, partnership, joint venture, etc.) that is proposed to serve as the contracting party.  A 

Project organization chart is required which shall include a full-page diagram of the legal 

relationships between all parties of the Proposer’s Project team and a clear description of the 

ownership structure of all Project team members.  If the Proposer is a partnership or a joint venture, 

all members of the Proposer shall be listed.   

The Proposal shall identify the portions of the Project that will be undertaken directly by the 

Proposer and what portions of the Project will be subcontracted and to which firms (collectively, 

“Significant Subcontractors”).  The Project organization chart shall also show all Key Personnel 

(identified on Proposal Form 4, below) and lines of authority. 

The Proposer shall also identify any other entity, including, without limitation, any corporation, 

partnership, firm, joint venture, or individual to which the Proposer intends to assign material 

responsibilities under the Contract.  At a minimum, the Proposal shall identify the parties that will 

undertake the various roles required to perform the Work. 

The proposed contractual relationships between the Proposer and all major partners and Significant 

Subcontractors relative to the various phases of the Project (e.g. construction, commissioning) 

shall be outlined in the Proposal.  CAWC reserves the right to request copies of such contracts as 

part of the Proposal review process. 

B. Proposal Form 4: Key Personnel 

The Proposer shall complete Proposal Form 4 for all Key Personnel, which shall include the 

following individual team members (as applicable):  

1. Executive and Program Leadership; 

2. Overall Project Manager; 

3. Construction Superintendent; 

4. Safety Manager; 

5. QA/QC Manager; 

6. Commissioning Manager. 

 

Additional forms may be provided for other Key Personnel critical to completion of the Project.  

Where one individual or team member performs several functions, information shall be provided 
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on immediate subordinates.  The Proposers shall demonstrate that the Key Personnel include the 

appropriate mix of skills and disciplines, that there shall be assurance of continuity throughout 

performance of the Work, and that there is definitive authority vested in the appropriate individuals 

to fully execute the Project.  The Proposer shall submit a statement attesting to the Proposer’s 

commitment to keep the individuals so identified for the duration of the intended role in the Project 

for each individual.  This commitment is to last as long as each individual remains in the employ 

of the Proposer, subject only to unavoidable personal circumstances affecting the Key Personnel.  

The Proposal shall identify where Key Personnel will be located during the execution of the 

Project.    

C. DBE Requirement Statement 

As described in Section 2.9 of this RFP, Proposers must prepare and submit a DBE Requirement 

Statement as part of its Proposal on the attached Diverse Business Enterprise Statement (See 

Agreement - Exhibit  D, 2 pages).  The DBE Requirement Statement is a written commitment to 

contract with DBEs that have been certified through the CPUC’s Supplier Clearinghouse, as part 

of the Project.  CAWC has established a combined minimum DBE participation goal for the Project 

of thirty percent (30%) of the Contract Price.  CAWC will require that the Contractor monitor and 

report the continued implementation of the DBE program goals, as stated in the DBE Requirement 

Statement, throughout performance of the Contract.  

D. Local Resources Utilization Plan 

As described in Section 2.10 of this RFP, Proposers must prepare and submit a Local Resources 

Utilization Plan as part of its Proposal.  The Local Resources Utilization Plan shall include that 

the  Contractor will make a good faith effort to employ qualified individuals who are, and have 

been for at least one year out of the three years prior to the opening of Proposals, residents of 

Monterey County, San Benito County, or Santa Cruz County in sufficient numbers so that no less 

than fifty percent (50%) of the  Contractor’s total construction work force, including any 

Subcontractor work force (with exception of specialty subcontractor items), measured in labor 

work hours, is comprised of residents of such counties. CAWC will require that the Contractor 

monitor and report the continued implementation of the Local Resources Utilization Plan 

throughout performance of the Contract. 

E.    Section 3.0: Technical Proposal  

This section of the Proposal shall present the technical aspects of the Proposer’s plan to provide 

the Work.  Each Proposer shall provide a description of the proposed Project and the information 

necessary to convey a clear understanding of the proposed systems and equipment, as well as a 

description of the approach to the performance of the Work in accordance with the requirements 

set forth in this Section.  The Proposer’s technical submission shall be in sufficient detail so that 

CAWC can ascertain the Proposer’s ability to comply with the performance and quality level 

requirements set forth in the draft Contract.  The organization of the technical information 

submitted shall be in a format that can be easily incorporated into the final Contract.   
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F. Preliminary Project Schedule, Scheduled Construction Date, and 

Scheduled Acceptance Date 

The Proposer shall provide a list of proposed major milestones, durations and completion dates for 

major activities important to procurement, permitting, construction, and commissioning activities 

in Proposal Form 10.  The list shall start with the effective date of the Contract and end upon final 

completion and shall clearly indicate the extent to which the Proposer has included float in the 

schedule.  These major milestones, activity durations, and completion dates will comprise the 

preliminary Project schedule.  The Proposer shall provide copies of this preliminary Project 

schedule in both written and electronic formats with the Proposal.  The level of detail shall be 

summary level for major procurement, construction, commissioning and acceptance testing 

activities in accordance with the requirements specified in Proposal Form 10.   

G.  Plan for Acceptance Testing 

The Proposal shall describe the Proposer’s approach for making the transition from the Work to 

the warranty period under the Contract.   The Proposer shall provide an overview of its approach 

for the transition in its Proposal as such transition plans may not be finalized.  Requirements for 

commissioning and for training of CAWC’s staff are in the draft Contract.   

4.4.3  Section 4.0: Business and Price Proposal 

This section of the Proposal shall present the business and pricing aspects of the Proposal.  While 

CAWC anticipates entering into the Contract with the selected Proposer(s) in accordance with the 

schedule set forth in Section 3 of this RFP, it is possible that the execution of the Contract will be 

delayed due to unforeseen circumstances.   The following subsections outline the information that 

shall be included in the Proposer’s business and price submission.  

A. Summary of Business and Price Proposal 

Proposers shall provide a summary of the key aspects of its business and price proposal with 

reference to the applicable Proposal Forms and bid packages, including the bid packages discussed 

below and the Proposal Forms required above with respect to the financial capacity of the Proposer.   

B. Attachment C: Bid Package 

Attachment C consists of the bid package, which includes Bid Proposal, Bid Schedule, General 

and Supplemental Conditions, Technical Specifications, and Drawings. The bid package prices 

shall include all costs for performing the corresponding Work.  The bid package prices shall also 

include the costs associated with the required insurance, performance bond and payment bond, as 

well as any other costs associated with the Work necessary to achieve final completion.  Proposers 

shall propose their bid package prices with the understanding that there is no intention on the part 

of CAWC to request further “best and final offers.” 

The total Contract Price and each line item price shall be inclusive of all applicable taxes (including 

California sales taxes on purchases of materials at the applicable tax rate).  The Contractor will be 

responsible for paying all such taxes in accordance with applicable law.   
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C. Proposal Form 11:  Acceptance of Contract 

The Proposer shall complete Proposal Form 11 by agreeing to all of the terms and conditions of 

the draft Contract except for those suggested changes submitted as an attachment to Proposal Form 

11.  As indicated in Section 2.8.2 of this RFP, while CAWC requests Proposers to base their 

Proposals on the terms and conditions set forth in the draft Contract included with this RFP, 

CAWC recognizes that Proposals may be conditioned on the mutual resolution of specific issues 

identified in Proposal Form 11.  Any requested changes that are conditions of the Proposal must 

be clearly identified as such.  Please refer to Sections 2.8 and 3.11 of this RFP for a discussion 

concerning CAWC’s expectations concerning the Contract and the negotiation process.   

D.  Proposal Form 13: Price Escalator Indices 

The Proposer shall complete Proposal Form 13 by providing at least one and no more than five 

indices that it proposes to use as the Price Escalator as described in the draft Contract. The Proposer 

shall also include the corresponding percentage to be used for each index, totaling 100%. The 

indices provided will be included in the Contract following successful negotiation. 

4.5  PROPOSAL FORMS GENERALLY 

To be deemed responsive to this RFP, Proposers shall provide all the requested information and 

complete all details provided in the Proposal Forms attached to this RFP.  All Proposal Forms shall 

be completed in ink or typewritten and submitted in accordance with the instructions set forth in 

this Section 4 of this RFP. 

The Proposal Forms require Proposer-specific information to be inserted in order to be properly 

completed.  Once the Proposer is selected, certain Proposal-specific information submitted in their 

Proposal and the Proposal Forms may be included as part of the Contract, as appropriate. 

Electronic versions of the Proposal Forms in Microsoft Word® format have been provided to 

Proposers on the MPWSP Website.  
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SECTION 5 

EVALUATION OF PROPOSALS 

5.1. EVALUATION OF PROPOSALS 

Proposals will be evaluated by the Selection Committee based on the Proposer’s ability to meet 

the performance requirements of this RFP and the Contract in a cost-effective manner.  All 

Proposals must be complete and in conformance with the submission requirements established in 

this RFP.  

Proposals will first be individually evaluated for completeness and for conformance with the 

requirements set forth in this RFP.  Any Proposal that the Selection Committee determines is 

incomplete or otherwise not in conformance with the submission requirements of this RFP may be 

deemed non-responsive and thereby rejected in its entirety by the Selection Committee.  

Alternatively, in its discretion, CAWC may request that a Proposer submit any information 

necessary to make its Proposal complete and/or in conformance with requirements.  Proposals 

deemed responsive and in conformance with the submission requirements of this RFP will be 

evaluated by the Selection Committee through the application of the evaluation criteria to the 

Proposal, as described in Section 5.2 of this RFP. 

5.2 EVALUATION CRITERIA 

The specific criteria to be used by the Selection Committee in the evaluation of the Proposals 

include both technical criteria and business/financial criteria. Technical criteria are allotted a total 

of 40 points (out of 100) and include: (1) Project Delivery, (2) Safety, (3) Construction 

Management, (4) Quality Control, and (5) Schedule each as further detailed below.  Commercial 

terms are allotted a total of 60 points (out of 100) and include (1) Cost Effectiveness (i.e., price) 

and (2) Business Terms and Conditions, as further detailed below.   

5.2.1 Weighting of Evaluation Criteria 

The specific weighting for each evaluation criterion is as follows: 

Technical Criteria 40 points 

- Project Delivery  

- Safety 

- Construction Management 

- Quality Control 

- Schedule 

Business and Financial Criteria 60 points 

- Cost Effectiveness of Proposal (including the DBE Requirement Statement and the 

Local Resources Utilization Plan)   
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- Business Terms and Conditions   

   

Total  100 points 

5.2.2 Technical Criteria 

Proposers shall be evaluated based upon the Proposer’s ability to successfully implement the 

proposed Work and to meet CAWC’s desired schedule for the implementation of the Project.  The 

Selection Committee will conduct an assessment of the Proposer’s schedule and approach for 

construction management.   

Proposer’s approach to project planning, purchasing, coordination of subcontractors, and 

sequencing and managing the construction activities to meet the schedule will be evaluated, as 

well as the expertise and management capability to integrate the required expertise of the Project 

team members for the overall benefit of the Project.  Particular attention will also be given to the 

Proposer’s understanding and inclusion in the schedule of the requirements necessary to test 

equipment, commission the Project, and conduct the acceptance testing.  CAWC will evaluate the 

Proposer’s approach to avoiding adverse environmental impacts, protecting natural resources, and 

mitigating environmental impacts.  Evaluating the Proposal with respect to Project delivery also 

includes an assessment of current and projected workloads of the Proposer, and the Proposer’s 

ability to meet the construction schedule for the proposed Project.  The Proposer’s approach to 

construction management and scheduling the construction, commissioning, start-up and 

acceptance test activities will also be evaluated.   

Safety experience rating for the last three years shall also be considered in this evaluation. 

5.2.3 Business and Financial Criteria 

Terms and Conditions 

CAWC will evaluate the extent to which the Proposer accepts the terms and conditions set forth 

in the draft Contract included with this RFP or otherwise proposes terms and conditions that are 

more favorable to CAWC than the terms and conditions set forth in the draft Contract.  Suggested 

changes, including, particularly, changes that are indicated to be conditions of the Proposal, will 

be carefully considered and evaluated to determine whether the suggested changes, taken as a 

whole, would result in a less favorable Contract to CAWC.  Proposers are reminded that proposed 

changes to the terms and conditions that are conditions of the Proposal and that substantially 

change the nature of the transaction or the scope of work may result in the rejection of a Proposal 

as non-responsive to the requirements of this RFP, notwithstanding the relative weight assigned to 

the proposed business terms and conditions in this RFP. Proposers will also be evaluated on their 

DBE Utilization Plan and their Local Resources Utilization Plan.  
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PROPOSAL FORM 1 

TRANSMITTAL LETTER 

(to be typed on Proposer’s Letterhead) 

[Date] 

[_______________ 

_______________ 

_______________ 

_______________] 

Re: Monterey Peninsula Water Supply Project – Slant Well Civil Work  

Dear Sir/Madam: 

______________________________ (the “Proposer”) hereby submits its Proposal in 

response to the Request for Proposals for the Monterey Peninsula Water Supply Project Slant Well 

Civil Work (the “RFP”) issued by California-American Water Company (“CAWC”) on April 19, 

2019, as amended. 

As a duly authorized representative of the Proposer, I hereby certify, represent, and 

warrant, on behalf of the Proposer team, as follows in connection with the Proposal: 

1. The Proposer acknowledges receipt of the RFP and the following addenda: 

No.  Date 

   

   

   

   

   

   

   

5.2.3.1.1 The submittal of the Proposal has been duly authorized by, and in all respects is binding 

upon, the Proposer.  Attachment 1 to this Transmittal Letter is a Certificate of Authorization 

which evidences my authority to submit the Proposal and bind the Proposer. 

5.2.3.1.2 All information and statements contained in the Proposal are current, correct and complete, 

and are made with full knowledge that CAWC will rely on such information and statements 

in selecting the most advantageous Proposal to CAWC and executing the Contract. 

5.2.3.1.3 Attachment 2 to this Transmittal Letter sets forth the Proposer’s Project team and identifies 

each team member’s proposed role with respect to the Project.  Attachment 3 to this 

Transmittal Letter provides licensing information for each Project team member. 
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5.2.3.1.4 Proposal Form 7 evidences the intent of ________________, the Proposer’s qualified surety 

company, to issue the Performance Bond as security for the performance of the Proposer’s 

Work obligations under the Contract, as negotiated between the parties based upon the RFP 

and the Proposal. 

5.2.3.1.5 Proposal Form 8 evidences the intent of ________________, the Proposer’s qualified surety 

company, to issue the Payment Bond as security for the performance of the Proposer’s Work 

payment obligations under the Contract, as negotiated between the parties based upon the 

RFP and the Proposal. 

5.2.3.1.6 Proposal Form 9 evidences the intent of _________________, the Proposer’s qualified 

insurer, to provide the insurance required under the Contract, as negotiated between the 

parties based upon the RFP and the Proposal. 

5.2.3.1.7 Neither the Proposer nor any Project team member is currently suspended or debarred from 

doing business in the State of California; 

5.2.3.1.8 There is no action, suit or proceeding, at law or in equity, before any court or similar 

governmental body, against the Proposer, wherein an unfavorable decision, ruling or finding 

would have a materially adverse effect on the ability of the Proposer to perform their 

respective obligations under the Contract or the other transactions contemplated hereby, or 

which, in any way, would have a materially adverse effect on the validity or enforceability 

of the obligations proposed to be undertaken by the Proposer, or any Contract or instrument 

entered into by the Proposer in connection with the transactions contemplated hereby. 

5.2.3.1.9 No corporation, partnership, individual or association, officer, director, employee, manager, 

parent, subsidiary, affiliate or principal shareholder of the Proposer has been adjudicated to 

be in violation of any state or federal anti-trust or similar statute within the preceding five 

years, or previously adjudged in contempt of any court order enforcing such laws. 

5.2.3.1.10 The Proposer and all Project team members have reviewed all of the engagements and 

pending engagements of the Proposer and all Project team members and no potential exists 

for any conflict of interest or unfair advantage. 

5.2.3.1.11 No person or selling agency has been employed or retained to solicit the award of the 

Contract under an arrangement for a commission, percentage, brokerage or contingency fee 

or on any other success fee basis, except bona fide employees of the Proposer. 

5.2.3.1.12 The principal contact person who will serve as the interface between CAWC and the 

Proposer for all communications is: 

NAME:   

TITLE:   

ADDRESS:   

   

PHONE:   

FAX:   
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EMAIL:   

   

5.2.3.1.13 The key technical and legal representatives available to provide timely response to written 

inquiries submitted and to attend meetings requested by CAWC are: 

Technical Representative: 

NAME:   

TITLE:   

ADDRESS:   

   

PHONE:   

FAX:   

EMAIL:   

   

Legal Representative: 

NAME:   

TITLE:   

ADDRESS:   

   

PHONE:   

FAX:   

EMAIL:   

   

5.2.3.1.14 The Proposer has carefully examined all documents constituting the RFP and the addenda 

thereto.  

5.2.3.1.15 The Contract in the form issued with this RFP is agreed to, except where changes have been 

requested in Proposal Form 11 and such changes have been indicated as conditions of the 

Proposal. 

5.2.3.1.16 If selected, the Proposer agrees to negotiate in good faith to enter into a Contract that reflects 

the substantive terms and conditions of the RFP and the Proposal. 

5.2.3.1.17 The Proposer has submitted all Proposal Forms and applicable bid packages and such 

Proposal Forms and applicable bid packages are a part of this Proposal. 

Having carefully examined the RFP and all other documents bound therewith, together with all 

addenda thereto, all information made available by CAWC, and being familiar with the Project (as 

described in the RFP and the Contract) and the various conditions affecting the work, the Proposer 

hereby offers to furnish all labor, materials, supplies, equipment, facilities and services which are 

necessary, proper or incidental to carry out such work as required by and in strict accordance with 

the RFP and the Proposal, all for the prices set forth in the submitted bid packages.  
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Name of Proposer 

 

 

 

Name of Designated Signatory 

 

 

 

Signature 

 

 

 

Title 

Note: If this Proposal is being submitted by a corporation, the Proposal shall be executed in the 

corporate name by the president or other corporate officer with authority to bind the corporation, 

and the corporate seal shall be affixed and attested to by the clerk.  A certificate of the secretary 

of the corporation evidencing the officer’s authority to execute the Proposal shall be attached. 

If this Proposal is being submitted by a joint venture or general partnership, it shall be 

executed by all partners, and any partner that is a corporation shall follow the requirements for 

execution by a corporation, as set forth above. 

If this Proposal is being submitted by a limited partnership or a limited liability company, 

it shall be executed by the managing partner(s) or managing member thereof, and such   shall also 

submit proof of authority to so execute the Proposal, in a form satisfactory to CAW.  Any partner 

or member that is a corporation shall follow the requirements for execution by a corporation, as 

set forth above. 

(Use State-Appropriate form for Notary Public) 

State of _____________________ 

County of ___________________ 

On this _______ day of ____________________, 2018, before me appeared [DESIGNATED 

SIGNATORY], who is [INSERT TITLE] of [INSERT PROPOSER], a [INSERT STATE AND   

TYPE], personally known to me to be the person described in and who executed this Transmittal 

Letter and acknowledged that she/he signed the same freely and voluntarily for the uses and 

purposes therein described. 
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In witness thereof, I have hereunto set my hand and affixed my official seal the day and year last 

written above. 

 

 

 

 

Notary Public in and for the State of ______________ 

(Seal) 

 

 

 

(Name Printed) 

 

 

Residing at _____________________________________ 

 

Commission Number _____________________________ 
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Attachment 1 

CERTIFICATE OF AUTHORIZATION* 

 

I, ____________________, a resident of [INSERT CITY] in the State of [INSERT STATE], DO 

HEREBY CERTIFY that I am the Clerk/Secretary of [INSERT PROPOSER NAME], a 

[corporation] duly organized and existing under and by virtue of the laws of  [INSERT STATE]; 

that I have custody of the records of such [corporation]; and that as of the date of this certification, 

[INSERT DESIGNATED SIGNATORY NAME] holds the title of [INSERT TITLE] of the 

[corporation], and is authorized to execute and deliver in the name and on behalf of the 

[corporation] the Proposal submitted by the [corporation] in response to the Request for Proposals 

for Monterey Peninsula Water Supply Project Slant Well Civil Work, issued by California-

American Water Company on XXXX XX, 2019, as amended; and all documents, letters, 

certificates and other instruments which have been executed by such officer on behalf of the 

[corporation] in connection therewith.   

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the [corporate] seal of the 

[corporation] this ______ day of _____________ 2019. 

 

 

(Affix Seal Here) 

 

 

Clerk/Secretary 

* Note: Separate certifications shall be submitted if more than one corporate officer has executed 

documents as part of the Proposal.  Proposers shall make appropriate conforming modifications 

to this Certificate in the event that the signatory’s address is outside of the United States. 
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Attachment 2 

PROJECT TEAM MEMBER LIST 

 

Proposals shall identify the names and roles of the Proposer and any Significant Subcontractors 

and all other Project team members identified to date: 

NAME:  ROLE: 

   

   

   

   

   

   

   

   

   

   

   

   

 

 

Name of Proposer 

 

 

 

Name of Designated Signatory 

 

 

 

Signature 

 

 

 

Title 
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Attachment 3 

PROJECT TEAM LICENSE LIST 

Attach corresponding copies of applicable licenses 

License No. Classification Name of Licensee 

Renewal 

Date 

Active 

(Yes/No) 
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PROPOSAL FORM 2 

NON-COLLUSION AFFIDAVIT  

STATE OF _________________ )  

 : SS.: 

COUNTY OF ______________ )  

   

   

   

I, [INSERT DESIGNATED SIGNATORY NAME], a resident of [INSERT CITY], in the 

State of [INSERT STATE], of full age, being duly sworn according to law, on my oath depose and 

say that: 

5.2.3.1.17.1.1.1.1 I am the [INSERT TITLE] of, [INSERT PROPOSER], formed in the state of 

[INSERT STATE], the Proposer making the Proposal in response to the 

Request for Proposals for the Monterey Peninsula Water Supply Project Slant 

Well Civil Work issued by California-American Water Company on XXXX 

XX, 2019, as amended, and that I executed said Proposal with full authority to 

do so;  

5.2.3.1.17.1.1.1.2 The prices in this Proposal have been arrived at independently without 

collusion, fraud, consultation, communication, or agreement, for the purpose of 

restricting competition, as to any matter relating to such prices with any other 

Proposer or with any competitor; 

5.2.3.1.17.1.1.1.3 Unless otherwise required by law, the prices which have been quoted in this 

Proposal have not been knowingly disclosed by the Proposer and will not 

knowingly be disclosed by the Proposer prior to opening, directly or indirectly, 

to any other Proposer or to any competitor; and 

5.2.3.1.17.1.1.1.4 No attempt has been made or will be made by the Proposer to induce any other 

person or entity to submit or not to submit a Proposal for the purpose of 

restricting competition. 

I, hereby affirm under the penalties of perjury that the foregoing statements are true. 

 

Name of Proposer 

 

 

Name of Designated Signatory 

 

 

Signature 
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Title 

(Use State-Appropriate Form for Notary Public) 

State of _____________________ 

County of ___________________ 

On this _______ day of ____________________, 2019, before me appeared [DESIGNATED 

SIGNATORY], who is [INSERT TITLE] of [INSERT PROPOSER], a [INSERT STATE AND   

TYPE], personally known to me to be the person described in and who executed this Transmittal 

Letter and acknowledged that she/he signed the same freely and voluntarily for the uses and 

purposes therein described. 

In witness thereof, I have hereunto set my hand and affixed my official seal the day and year last 

written above. 

 

 

 

 

Notary Public in and for the State of _________________ 

 

(Seal) 

 

 

(Name Printed) 

 

 

Residing at _____________________________________ 

 

Commission Number _____________________________ 
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PROPOSAL FORM 3 

DISCLAIMER STATEMENT 

The information contained in or otherwise provided in connection with the Request for Proposals 

for the Monterey Peninsula Water Supply Project Slant Well Civil Work (the “RFP”) issued by 

California-American Water Company (“CAWC”) on XXXX XX, 2019, as amended, has been 

prepared by CAWC and, while such information is believed to be accurate and reliable, except as 

otherwise expressly set forth in the RFP, CAWC makes no representation as to such accuracy or 

reliability.  In no way shall any such information constitute a representation or warranty by CAWC 

or any of its officials, employees, agents, consultants, attorneys, representatives, contractors, or 

subcontractors (the “CAWC Representatives”).  The Proposer hereby releases and forever 

discharges CAWC and the CAWC Representatives from any and all claims which such Proposer 

has, had or may hereafter have arising out of any information contained in or otherwise provided 

in connection with the RFP.  Any party who intends to submit a response to this RFP is specifically 

invited to independently verify the accuracy of the information contained herein. 

 

 

 

Name of Proposer 

 

 

 

Name of Designated Signatory 

 

 

 

Signature 

 

 

 

Title 
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PROPOSAL FORM 4 

KEY PERSONNEL1 

(Copy and complete this form for Key Personnel.   Attach additional pages along 

with organizational charts as needed) 

General Information2  

  

Name:  

  

Firm:  

  

Title:  

  

Year employed by firm:  years 

   

Total Professional Experience:  years 

  

Professional Registration and  

Licenses (type/number/state/year)3 

 

  

Project-Specific Information  

  

Title/Assignment  

  

Description of Role/Responsibilities:  

  

 

  

Commitment4 Permitting %  Construction % 

      

    Startup and Testing: % 

                                                 
Footnotes: 

1 Proposers shall duplicate this form for all Key Personnel.  Refer to subsection 4.4.2 of the RFP for a list of the minimum 

personnel for which this form shall be completed. 

2 Please indicate any staff that has changed from that provided in the Statement of Qualifications in accordance with 

subsection 4.4.2 of the RFP.  Attach pages as necessary. 

3 Where applicable, key construction personnel must provide either: (1) proof of current California licensure; or (2) if not currently 

licensed in California, a detailed plan to obtain a required California license no later than the effective date of the Contract. 

4 Commitment indicates the amount of time (in percent) that the individual would be available to work on the Project during the 

construction, start-up and testing phases of the Project.  Indicate by “N/A” where the individual is not proposed to be involved 

in a particular phase of the Project. 
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PROPOSAL FORM 5 

PRELIMINARY PROJECT SCHEDULE, SCHEDULED CONSTRUCTION DATE AND 

SCHEDULED ACCEPTANCE DATE 

The Proposer shall submit a preliminary Project schedule with the Proposal that includes important 

construction activities and milestones from issuance of the Notice to Proceed through final 

completion.  This preliminary Project schedule shall be submitted in both written and electronic 

formats.  The level of detail shall be in summary level for major procurement and construction 

activities.  Major milestones throughout the construction period shall be included.   

The preliminary Project schedule shall consist of, but not be limited to, the following: 

(i) Important procurement activities and milestones 

(ii) Important construction activities and milestones 

(iii) Important commissioning and testing milestones 

(iv) It shall indicate the sequence of Work and the time of starting and 

completing each part. 

In addition, the Proposer shall summarize and provide a list of proposed major milestones and 

completion dates including, but not limited to:    

5.2.3.2 Issuance of Notice to Proceed  

5.2.3.3 Expected delivery of all materials and equipment 

5.2.3.4 Date of construction commencement 

5.2.3.5 Completion of major structures 

5.2.3.6 Commissioning and functional testing commencement 

5.2.3.7 Substantial Completion Date  

5.2.3.8 Acceptance test 

5.2.3.9 Date of acceptance  

5.2.3.10 Date of Completion and readiness for final payment 

The Proposer shall use the following format to provide this information: 
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TABLE 5-1 MAJOR ACTIVITIES AND MILESTONES1 

ACTIVITY 

NUMBER ACTIVITY/MILESTONE DATE2 

   

   

   

   

   

 

 

Name of Proposer 

 

 

Name of Designated Signatory 

 

 

Signature 

 

 

Title 

                                                 
Footnotes: 
1 List each major activity and milestone separately. 
2 Indicate the end of activity or date milestone achieved. 
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PROPOSAL FORM 6 

ACCEPTANCE OF THE CONTRACT 

Proposer agrees to all of the provisions of the draft Contract except as expressly provided in the 

track changes or redline version of the draft Contract that is attached to this Proposal Form. 

 

Name of Proposer 

 

 

 

Name of Designated Signatory 

 

 

 

Signature 

 

 

 

Title 
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 PROPOSAL FORM 7  

PRICE ESCALATOR INDICES  

PRICE INCREASE USING CONSUMER PRICE INDEX: 

 

The unit price includes the costs of bonds, insurance, permits, sales tax, overhead, profit and all 

other costs.   

Consumer Price Index (CPI): Contract prices for Services will remain firm through 

(Enter Month, Day Year). 

 
Contractor must request price adjustments, in writing, 30 days prior to the adjustment date 

of requested increase.  If a contractor fails to request a CPI price adjustment 30 days prior 

to the adjustment date, the adjustment will be effective 30 days after CAWC receives and 

approves their written request.   

Price adjustments will be made in accordance with the percentage change in the U.S. 

Department of Labor Consumer Price Index (CPI-U) for Urban Wage Earners and 

Clerical Workers (Current Series), West Region All Items.   

 

The price adjustment rate will be determined by comparing the percentage difference 

between the CPI in effect for the base year six-month average (January through June OR 

July through December); and each (January through June OR July through December six-

month average) thereafter.  The percentage difference between those two CPI issues will 

be the price adjustment rate. No retroactive contract price adjustments will be allowed.    

 

https://www.bls.gov/data/  

 

The following example indicates how to adjust contract pricing when using the CPI as a contract 

price adjustment clause: (Remember, all price adjustments should be rounded to equal the pricing 

structure of the contract in question.  For example, if the unit price is $100, make sure that you 

round the CPI adjusted price to the same number of decimal places to ensure accuracy).   

 

EXAMPLE 

 

First Contract Adjustment date:  March 1, 2018 
Price to be adjusted:                      $250 

Adjustment period:                        Annually 

 

CPI Index in use: CPI-U All Urban Wage Earners and Clerical Workers (current 

Series), https://www.bls.gov/data/  select “Top Picks”  then select West Region All 

Items.  

 

First Adjustment Period: 

 

Current index: 2018   250.416 

Base index: 2017   242.384 

https://www.bls.gov/data/
https://www.bls.gov/data/
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Subtract the Base index from the Current index      250.416 - 242.384   = 8.032 

Divide the result by the Base index 8.032 / 242.384    = .0331 

Multiply the result by 100 to obtain percentage .0331 x 100     = 3.31% 

Multiply the price to be adjusted by the % increase $250 x .0331   = $8.28 

Add the price to be adjusted to the adjustment amount $250 + $8.28   = $258.28 
 

CPI adjusted price for contract term March 1, 2018  $258.28 

 

It is important to note that with each price adjustment, the original CPI Base index date range must be 

compared to the most current CPI index date range. The adjustment will always be made to the original 

contract price.  In other words, CAWC will not adjust a price that has been previously 

adjusted.  Adjustments will only be made to the original agreed upon hourly price, e.g. Senior Engineer 

charges are $250/Hour as set in the original agreement.  
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ATTACHMENT B 

 

DRAFT CONSTRUCTION CONTRACT AGREEMENT AND EXHIBITS 

 

 



California American Water    
Standard Construction Contract  Contract No. 
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AGREEMENT 
 

This Agreement is by and between California-American Water Company, a California 
corporation (Owner), and       (“Contractor”). 

Owner and Contractor hereby agree as follows: 

ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. 
The Work is generally described as follows:   

Construction and installation of the Monterey Peninsula Water Supply Project (MPWSP) 
Slant Well Intake System within the CEMEX Sand Mining Site, which includes site grading, 
feed water pipeline (i.e. PVC or HDPE and DI pipe, DI fittings, valves, air/vacuum release 
valves with enclosure, blow-offs, and related appurtenances, concrete thrust blocks and 
thrust restraint joints, trench excavation and backfill, etc.), approx. 700 feet of 42-inch pipe 
installed using Horizontal Directional Drilling (HDD), mechanical piping vaults, mechanical 
piping (i.e. valves, meters, gauges, etc.), concrete electrical enclosures, electrical, 
instrumentation, and controls, pump to waste basins, site restoration, and existing utilities 
abandonment in accordance with the plans and specifications that are part of the contract 
and bid documents for this project and until satisfactory and final acceptance of the work 
by the OWNER. 

ARTICLE 2 – THE PROJECT 

2.01 The Project for which the Work under the Contract Documents may be the whole or only 
a part is generally described as follows:   

Monterey Peninsula Water Supply Project (MPWSP) Slant Well Intake System within the 
CEMEX Sand Mining Site civil work. 

ARTICLE 3 – ENGINEER 

3.01 The Engineer for the Project is California-American Water Company, acting through Tim 
O’Halloran who shall be Owner’s representative, assume all duties and responsibilities, 
and have the rights and authority assigned to Engineer in the Contract Documents in 
connection with the completion of the Work in accordance with the Contract Documents. 

The following Owner-affiliated entities or independent engineers, consultants, or 
managers have been retained by Owner to undertake some or all of Engineer’s or Owner’s 
authority, duties, or responsibilities under the Contract Documents:  
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Michael Baker International, Inc. – Owners Civil Design Team for the MPWSP Slant 
Well Intake System (within the CEMEX Sand Mining Site).   

GEOSCIENCE Support Services Inc. – Owners Slant Well Designer.  

Boart Longyear – Owners Slant Well Drilling and Equipping Contractor. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and Final Completion and 
readiness for final payment as stated in the Contract Documents are of the essence 
of the Contract.  

4.02 Days to Achieve Substantial Completion and Final Completion 

A. The Work will be substantially completed on or before August 15, 2021 and begin on 
the date as the Contract Times commence to run as provided in Paragraph 2.03 of the 
General Conditions, and completed and ready for final payment in accordance with 
Paragraph 14.07 of the General Conditions on or before September 30, 2021. 

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence of this Agreement and that 
Owner will suffer financial loss if the Work is not completed within the times specified in 
Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 
12 of the General Conditions. The parties also recognize the delays, expense, and 
difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered 
by Owner if the Work is not completed on time. Accordingly, instead of requiring any 
such proof, Owner and Contractor agree that as liquidated damages for delay (but not 
as a penalty), Contractor shall pay Owner: (1) $10,000 for each day that expires after 
the time specified in Paragraph 4.02 for Substantial Completion, or any extension 
thereof in accordance with Paragraph 12.02 of the General Conditions, until the Work is 
substantially complete ; and (2)  $10,000 for each day that expires after the time 
specified in Paragraph 4.02 for completion and readiness for final payment, or any 
extension thereof in accordance with Paragraph 12.02 of the General Conditions, until 
the Work is completed and ready for final payment. 

ARTICLE 5 – CONTRACT PRICE 

A. The Contract Price for all Work is Insert Contract Price, as further specified in Exhibit 
C, subject to any subsequent amendments. 
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ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the 
General Conditions. Applications for Payment will be processed by Engineer as 

provided in the General Conditions. All invoices will be processed through the 
Taulia System. For information on how invoices are to be submitted to Taulia, 
go to: http://supplierinfo.taulia.com/americanwater   
 

Payments shall be remitted to: 
XXXXXXXX 
XXXXXX 
XXXXXXXXXXXXXX 
 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 
Contractor’s Applications for Payment as recommended by Engineer and as otherwise 
specified in Paragraph 14.02 of the General Conditions. All such payments will be 
measured by the schedule of values established as provided in Paragraph 2.05.A of the 
General Conditions (and in the case of Unit Price Work based on the number of units 
completed) or, in the event there is no schedule of values, as provided in the General 
Requirements. 

B. Prior to Substantial Completion, progress payments will be made in an amount equal to 
90% percent of Work completed (with the balance being retainage), but, in each case, 
less the aggregate of payments previously made and less such amounts as Engineer 
may determine or Owner may withhold, including but not limited to liquidated damages, 
in accordance with Paragraph 14.02 of the General Conditions. 

C. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 
payments to Contractor to 95% percent of the Work completed, less such amounts as 
Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General 
Conditions and less 100% percent of Owner’s determination of the value of Work to be 
completed or corrected as shown on the tentative list of items to be completed or 
corrected attached to the certificate of Substantial Completion.  

D. All applications for progress payments shall be accompanied by a conditional lien 
release and, for payments after the first, an affidavit of payment. 

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 
of the General Conditions, Owner shall pay the remainder of the Contract Price, and any 
retained funds, as provided in said Paragraph 14.07. 

B. An application for final payment shall be accompanied by a conditional lien release and 
an affidavit of payment. 
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ARTICLE 7 – CONTRACTOR’S REPRESENTATIONS 

7.01 To induce Owner to enter into this Agreement, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents and the other 
related data identified in the Bidding Documents. 

B. Contractor has visited the Site and become familiar with and is satisfied as to the 
general, local, and Site conditions that may affect cost, progress, and performance of 
the Work. 

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and 
Regulations that may affect cost, progress, and performance of the Work. 

D. Contractor has carefully studied all reports of explorations and tests of subsurface 
conditions at or contiguous to the Site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to the Site (except 
Underground Facilities) which have been provided pursuant to Paragraph 4.02 of the 
General Conditions. 

E. Contractor has considered the information known to Contractor, information and 
observations obtained from visits to the Site, information commonly known to 
contractors doing business in the locality of the Site, the Contract Documents, and the 
reports and drawings identified in the Contract Documents and referred to in Paragraph 
7.01.D above with respect to the effect of such information and observations on: (1) the 
cost, progress, and performance of the Work; (2) the means, methods, techniques, 
sequences, and procedures of construction to be employed by Contractor, including any 
specific means, methods, techniques, sequences, and procedures of construction 
expressly required by the Bidding Documents; and (3) Contractor’s safety precautions 
and programs.   

F. Based on the information and observations referred to in Paragraph 7.01.E above, 
Contractor does not consider that further examinations, investigations, explorations, 
tests, studies, or data are necessary for the performance of the Work at the Contract 
Price, within the Contract Times, and in accordance with the other terms and conditions 
of the Contract Documents. 

G. Contractor is aware of the general nature of work to be performed by Owner and others 
at the Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor is prepared to comply with the applicable requirements of Owner’s safety 
program, if any. 

I. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the 
written resolution thereof by Engineer is acceptable to Contractor. 

J. The Contract Documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for performance and furnishing of the Work. 
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K. If checked, Contractor will provide Owner with  a performance bond or   a payment 
bond, or any combination thereof, as indicated in this Paragraph and conforming to the 
specifications in Article 5 of the General Conditions. 

ARTICLE 8 – CONTRACT DOCUMENTS 

8.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages AG-1 to AG-11, inclusive). 

2. Notice of Award.  (Note:  This document is not attached to this Agreement) 

3. General Conditions (pages GC-i to GC-70, inclusive). 

4. Supplemental General Conditions (pages SC-1 to SC-24, inclusive). 

5. Specifications bearing the title MPWSP Slant Well Intake System Technical 
Specifications and dated April 2019.   

6. Drawings consisting of 58 sheets with each sheet bearing the following general title: 
MPWSP Slant Well Intake System Civil Construction and dated November 2018 

7. DBE Requirements Statement consisting of 2 pages at the end of this Agreement. 

8. American Water cut-off and ring saw safety practice, provided at the end of this 
Agreement, Number PRA-OPS01/01 dated 4/28/2014 consisting of 15 pages. 

9. Exhibits to this Agreement (enumerated as follows): 

a. Performance bond form, identified as Exhibit A consisting of pages A-1 through 
A-2. 

b. Payment bond form, identified as Exhibit B, consisting of pages B-1 through B-
2. 

c. Contractor’s Bid identified as Exhibit C and consisting of pages C-1 through C-
Insert Number of Last Page of Contractor Bid. 

d. Other exhibits as specified in the General Conditions, which may include but are 
not limited to, Exhibits G through R, inclusive. 

10. The following which may be delivered or issued on or after the Effective Date of the 
Agreement and are not attached hereto: 

a. Notice to Proceed (page NP-1). 
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b. Work Change Directives substantially conforming to the form attached hereto as 
Exhibit E. 

c. Change Orders substantially conforming to the form attached hereto as Exhibit 
F. 

B. The documents listed in Paragraph 8.01.A are attached to this Agreement (except as 
expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 8. 

D. The Contract Documents may only be amended, modified, or supplemented as provided 
in Paragraph 3.04 of the General Conditions. 

ARTICLE 9 – MISCELLANEOUS 

9.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions. 

9.02 Assignment of Contract 

A. No assignment by Contractor of any rights under or interests in the Contract will be 
binding on Owner without the written consent of Owner; and, specifically but without 
limitation, moneys that may become due and moneys that are due may not be assigned 
without such consent (except to the extent that the effect of this restriction may be limited 
by law), and unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge Contractor from any duty or 
responsibility under the Contract Documents. 

9.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal 
representatives to the other party hereto, its partners, successors, assigns, and legal 
representatives in respect to all covenants, agreements, and obligations contained in 
the Contract Documents. 

9.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under 
any Law or Regulation shall be deemed stricken, and all remaining provisions shall 
continue to be valid and binding upon Owner and Contractor, who agree that the 
Contract Documents shall be reformed to replace such stricken provision or part thereof 
with a valid and enforceable provision that comes as close as possible to expressing the 
intention of the stricken provision. 
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9.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract.  For the purposes of this 
Paragraph 9.05: 

1. “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of 
value likely to influence the action of a public official in the bidding process or in the 
Contract execution. 

2. “Fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or the execution of the Contract to the detriment of 
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or 
(c) to deprive Owner of the benefits of free and open competition. 

3. “Collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish Bid prices 
at artificial, non-competitive levels. 

4. “Coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 

B. Contractor certifies that Contractor will to conform its business dealings with the 
Company in accordance with the underlying principles of the Company's Code of 
Ethics, a copy of which is available on the Company's website at http://amwater.com. 

9.06 Other Provisions 

A. Government Regulations 

The following clauses, where applicable, are incorporated in this Agreement by 
reference as if fully set out:  The Equal Opportunity Clause prescribed in 41 CFR 60-
1.40, the Affirmative Action Clause prescribed in 41 CFR 60-250.4, regarding veterans 
and veterans of the Vietnam Era, and the Affirmative Action Clause for Handicapped 
Workers prescribed in 41 CFR 60-741.4. 

B. Background Check 

Contractor shall conduct a background check on each of its employees prior to the 
employee performing any function or activity under this Agreement involving any direct 
customer contact, or on-site at any of the Owner’s water treatment plants.  As used in 
the Agreement, “direct customer contact” shall include but not be limited to, any activity 
by the Contractor’s employee at or near a customer’s premises.  The background check 
conducted by Contractor shall consist of a check of at least the following:  Previous 
employers and dates of employment; Education; Driving record; Criminal history (state 
and federal); References; Credit history.  Prior to commencing any work under this 
Agreement, Contractor shall provide proof to the Owner that the requirements of this 
Paragraph have been met.  Contractor shall make available to the Owner, upon request, 
the documentation and results of the background check with respect to any employee 

http://amwater.com/
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of Contractor performing any function under this Agreement involving any direct 
customer contact. 

C. Project Manuals 

Owner shall furnish to Contractor one printed copy of the Contract Documents. 
Additional copies will be furnished upon request at the cost of reproduction. 

D.  Notices 

Unless other specified in a specific provision of this Agreement, any notice required by 
the Contract Documents to be given to the Owner shall be addressed as follows: 

Timothy O’Halloran  
Engineering Manager 
California American Water 
511 Forest Lodge Road, Suite 100 
Pacific Grove, CA 93950 

Any notice required by the Contract Documents to be given to the Contractor shall be 
addressed as follows: 

Insert Contractor's Contact 
Insert Contractor's Street Address 
Insert Contractor's City, State and ZIP 

9.07 Diverse Business Enterprise Requirement 

A. Owner utilizes the established guidelines from the California Public Utilities 
Commission (“CPUC”) to qualify diverse suppliers and requires certification as a 
Diverse Business Enterprise (“DBE”) by the Supplier Clearinghouse and/or the 
California Department of General Services. Generally, a DBE is a business in which 
51% or more of the ownership interest is held, and 51% or more of the daily 
management and control of the business is performed, by one or more certified 
diverse suppliers. DBEs are divided into four classifications, as follows: Minority 
Business Enterprises (“MBE”), Women-Owned Business Enterprises (“WBE”), 
Disabled Veteran Business Enterprises (“DVBE”), and Lesbian, Gay, Bi-Sexual and 
Transgender Business Enterprises (“LGBTBE”).  
 

B. Consultant represents and warrants that the percentage of the Contract Price that 
will be paid to DBEs, including to the Consultant and any of Consultant’s 
subcontractors, will follow the requirements provided in the Owners “Diverse 
Business Enterprises Requirement Statement” provided at the end of this 
Agreement. If Consultant fails to meet the DBE Requirement, such failure will be 
deemed a Default and may result in termination of this Agreement by Owner 
pursuant to Section 15.02 of the General Conditions.  
 

C. The CPUC requires Owner to report the amount of Owner’s DBE spend in compliance 
with General Order 156. In order for Owner to meet this requirement, Consultant is 
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required to submit a quarterly report to Owner, in a form provided by or acceptable to 
Owner, identifying (1) the total dollar amount of Contract Price paid by Owner to 
Consultant as of date of report (“Amount Paid to Date”), (2) the percentage of Amount 
Paid to Date that has been paid to DBEs, whether to Consultant or any of Consultant’s 
subcontractors (“DBE Percentage”), and (3) the breakdown of the DBE Percentage into 
a percentage for each of the four classifications of DBEs (i.e., MBE, WBE, DVBE, and 
LGBTBE). Consultant will participate and assist, as requested by Owner, in any audit 
activities relating to this program. In addition, Consultant will produce copies of invoices 
and cancelled checks to DBE subcontractors if requested by Owner.  
 

9.08 Local Resources Goal  

Owner acknowledges the benefit that the local community receives through utilization of 
local contractors, laborers, and suppliers.  Contractor has submitted a local resources 
utilization plan which is included in Exhibit C (Local Resources Utilization Plan).  
Contractor will make a good faith effort to employ qualified individuals who are, and have 
been for at least one year out of the three years prior to the opening of Proposals, 
residents of Monterey County, San Benito County, or Santa Cruz County in sufficient 
numbers so that no less than fifty percent of Contractor’s total work force, including any 
Subcontractor work force (with exception of specialty subcontractor items), measured in 
labor work hours, is comprised of residents of such counties.  Contractor must comply 
with such plan and shall monitor and report at least quarterly the continued 
implementation of the Local Resources Utilization Plan throughout the performance of 
this Contract. 

9.09 Public Funding/Labor Law Compliance 

A. Prevailing Wages and Labor Compliance Program.  Contractor shall pay prevailing 
wage rates.  The general prevailing wage rates for the Work are available on the 
California Department of Industrial Relations’ website at http://www.dir.ca.gov.  Further, 
the Work may be subject to a statutory requirement to adopt and enforce a labor 
compliance program for the monitoring and enforcement of prevailing wage 
requirements. Contractor shall, at no additional cost to Owner, comply with any 
applicable labor law and labor compliance program requirements.  Contractor is 
responsible for all failures by Subcontractors to comply with labor compliance program 
requirements. Pursuant to section 1773 of the California Labor Code, the general 
prevailing wage rates in the county in which the Work is to be done have been 
determined by the Director of the California Department of Industrial Relations. 

B. CWSRF Funding Responsibilities. 

1. Application and Submittals.  Owner shall submit all filings, applications and reports 
necessary to obtain reimbursement from the Clean Water State Revolving Fund 
(“CWSRF”) for the Project. 

2. Contractor Responsibilities.  Contractor shall be responsible for cooperating with 
and providing reasonable assistance to Owner in all activities related to the loan 
agreement regarding the CWSRF loan from the State Water Resources Control Board 
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(“SWRCB”) to the Owner to partially fund the Project (“CWSRF Loan Agreement”) 
including: 

 (a) coordinating with Owner or Owner’s consultant on the schedule and content 
of the submittals required for the CWSRF program; 

 (b) assisting Owner or Owner’s consultant in developing and furnishing all 
necessary and reasonably required supporting material; 

 (c)  supplying all data and information which may be reasonably required; 

 (d) familiarizing itself with the terms and conditions of the CWSRF program 
relating to construction activities and practices; 

 (e) complying with the terms and conditions of the CWSRF Loan Agreement or 
other financing document required by the CWSRF program or by applicable law with 
respect to construction activities and practices, including requirements described in 
Exhibits A and B; 

 (f) attending meetings, as necessary, with SWRCB and other governmental 
bodies; and 

 (g) taking all other actions reasonably requested by Owner in order to assist and 
support Owner related to the CWSRF financing for the Project. 

Contractor shall take all reasonable actions necessary to comply with the conditions to 
disbursement of proceeds of the CWSRF Loan Agreement and to maximize Owner’s 
eligibility to receive timely reimbursement under the CWSRF Loan Agreement. 
Contractor shall perform its CWSRF-related responsibilities in a manner which complies 
with all CWSRF program requirements. 

3. Data and Information.  All data, information and action required to be supplied or 
taken in connection with any CWSRF financing shall be supplied and taken on a timely 
basis considering the CWSRF requirements at Contractor’s sole cost and expense.  The 
data and information supplied by Contractor to Owner or Owner’s consultant and the 
SWRCB in connection therewith shall be correct and complete in all material respects 
and shall be submitted in draft form to Owner or Owner’s consultant sufficiently in 
advance to allow full and meaningful review and comment by Owner.  Contractor shall 
not be entitled to any schedule or price relief or escalation which result from a delay due 
to the submission of materially incorrect or incomplete information.  Owner reserves the 
right to reject, modify, alter, amend, delete or supplement any information supplied by 
Contractor pursuant to this Section. 

4. CWSRF Requirements. Owner is informed that in order to obtain CWSRF financing 
for the Project: (a) American Iron and Steel (AIS) requirements will apply; (b) the State 
Water Resources Control Board (“SWRCB”) CWSRF policy will apply; and (c) the 
SWRCB applies USEPA guidance on AIS requirements. Contractor agrees to cooperate 
with Owner to meet all CWSRF financing requirements applicable to the Project and 
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Contractor has included all costs necessary to comply with AIS requirements in the 
Contract Price. 

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  
Counterparts have been delivered to Owner and Contractor. All portions of the Contract 
Documents have been signed or have been identified by Owner and Contractor or on 
their behalf 

This Agreement will be effective on the date it has been executed by OWNER (which is the Effective 
Date of the Agreement).   
 

 
   
OWNER:  CONTRACTOR 

California-American Water Company  Insert Contractor Name 

By:        By:        

Title:        Title:       

Date:   Date:  

   

   Attest:       

   Title:       

   Date:  

  Contractor’s License No.:       
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DIVERSE BUSINESS ENTERPRISES REQUIREMENT STATEMENT 

 
Owner utilizes the established guidelines from the California Public Utilities Commission (“CPUC”) 
to qualify diverse suppliers and requires certification as a Diverse Business Enterprise (“DBE”) by 
the Supplier Clearinghouse and/or the California Department of General Services.  To be eligible 
for award of a contract from this solicitation, the bidder/proposer must execute and submit, as part 
of his or her bid/proposal, this statement.  DBEs are divided into four classifications, as follows: 
Minority Business Enterprises (“MBE”), Women-Owned Business Enterprises (“WBE”), Disabled 
Veteran Business Enterprises (“DVBE”), and Lesbian, Gay, Bi-Sexual and Transgender Business 
Enterprises (“LGBTBE”). This statement shall be deemed a material factor in the Owner’s 
evaluation of the bid/proposal. Failure to complete and submit this statement, or the inclusion of 
a false statement, shall render the bid/proposal non-responsive. 
 
The CPUC has set a goal for Owner to achieve at least 21.5% of total contract spend on DBEs, 
divided into the four classifications as follows: MBE – 15%, WBE – 5%, DVBE – 1.5%, and 
LGBTBE – goal to be established in 2020.   
 
Owner has established certain minimum requirements, as set forth below, for the percentage of 
the total Contract Price that must be paid to DBEs (the “DBE Minimum”).  The DBE Minimum for 
a contract will depend upon the total Contract Price for that contract, as set forth below.  For 
example, for a contract with a Contract Price of $1,200,000, the DBE Minimum is 25% and, 
therefore, at least $300,000 must be paid to DBEs either as the primary contractor or as one or 
more subcontractors.  Further, for a contract with a Contract Price of $4,000,000, the DBE 
Minimum is 30% and, therefore, at least $1,200,000 must be paid to DBEs either as the primary 
contractor or as one or more subcontractors. 
 
Total Contract Price               DBE Minimum     
$100,000 - $500,000           15%  
$500,001 - $1,000,000         20%  
$1,000,001 - $3,000,000         25%  
$3,000,001 and higher         30%  
 
Notwithstanding the DBE Minimum set forth above, a bidder/proposer may propose, and is 
strongly encouraged to propose, a higher percentage of the Contract Price to be paid to DBEs.  
As part of its submission, the must respond to the questions below and identify the percentage of 
the Contract Price that will be paid to DBEs (such percentage must be NO LOWER THAN the 
DBE Minimum set forth above).  The percentage of the Contract Price that will be paid to DBEs 
(to the bidder/proposer as primary contractor or to subcontractors), as indicated on this form, will 
be a contractual requirement (the “DBE Requirement”) that must be met by the bidder/proposer 
in performing the Contract Services.  Failure to meet the DBE Requirement will be considered a 
breach of the contract and may result in termination of the contract by the Owner. 
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Complete the items below: 
 

1. Is bidder/proposer certified as a Diverse Business Enterprise with the CPUC Supplier 
Clearinghouse and/or the California Department of General Services? 
 
 
Respond YES or NO:  ________________ 
 
If YES, provide a copy of your certification with your bid/proposal and identify which 
classification your firm is certified under (i.e., MBE, WBE, DVBE, or LGBTBE): _________ 
 
 

2. What is the DBE Requirement (the percentage of the Contract Price that will be paid to 
DBEs) that bidder/proposer will agree to in the contract for the Contract Services? 

 
_________ % of Contract Price (such percentage must be equal to or greater than the 
DBE Minimum as set forth above) 

 
 
 
 
 
Bidder/Proposer Name:  _________________________________________________ 
 
Printed Name of Authorized Person:  ______________________________________ 
 
Signature of Authorized Person:   __________________________________________ 
 
Title of Authorized Person:  ______________________________________________ 
 
 

 
 



CUT-OFF AND RING SAW SAFETY OPERATIONS PRACTICE 

Practice Number: PRA-OPS01/01 

Applicability: American Water Works Company, Inc., 

and its controlled subsidiaries (together “American 

Water” or the “Company”) 

Effective Date: 04/28/2014 

ELT Sponsor: John Bigelow, Sr. Vice-President, 

Business Services 

Document Approver: William L. Komianos, Sr. 

Director, Operational Risk Management 

Document Author: William L. Komianos, Sr. Director, 

Operational Risk Management 

I. PURPOSE 

This practice provides Company requirements for use of Cut-Off saws (aka CutQuick Cut Off Machines, Quick 

Cut saws, Chop saws) and Ring saws (aka Power Cutter).  This practice provides employees and Company 

contractors rules and requirements for the safe use of these saws and the minimum personal protective 

equipment required when they are used.  Adherence to this practice will reduce exposure to rotational kickback 

that can occur with use of these saws. 

II. SUMMARY

The following are the major sections covered within the Key Activities section of this practice: 

• Cut-off and Ring saw use and applications

• Application to contractors and sub-contractors

• Procedures to follow when use of a cut-off or ring saw by employees is allowed by supervision and this

American Water Practice

• Hazards

• Saw Maintenance and Operation

• Storage and Use of Quick-cut saws

• Personal Protective Equipment

• Types of abrasive wheels

• Abrasive wheel inspection

• Training

• Alternatives to Gas Powered Cut-off and Ring saws

• Definitions

This practice contains attachments for the following: 

• Appendix A – Cut-off and Ring Saw Safety Checklist
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• Appendix B – American Water Pipe Saw Matrix/Guidelines 

• Appendix C – Summary of Policies Related to Cut Off and Ring saw Safety Operations Practice 

 

III. KEY ACTIVITIES 

The following sections detail enterprise activities involving use of Cut-off and Ring saws 

Section 1: Cut-off and Ring saw Use and Applications 

The use of cut-off and ring saws is prohibited for pipe cutting.  Cut off saws or ring saws may only be 

used for pavement cutting when used in accordance with the requirements of this practice.  This 

requirement is effective April 28, 2014. 

• Cut-off and Ring saws may be used for pavement cutting if equipped with approved abrasive blades 

(applicable to Cut Off saws), the saw is properly mounted in a cart approved by the manufacturer and 

designed specifically for the saw model in use.    All manufacturers’ recommendations, warnings and 

safeguards must be followed. 

 

• A job safety analysis must be prepared and reviewed with employees as part of their training prior to 

using cart mounted cut off saws or ring saws for pavement cutting. Additionally, when there are specific 

hazards or safety concerns at the jobsite, these will also be reviewed prior to commencement of work.  

 

• Newly purchased cut off saws must not exceed 4.5 horsepower and must be equipped with an 

immovable guard with blade diameter not exceeding 14” (see Pipe saw Matrix/Guidelines Appendix C).  

Operational Risk Management and the Operations group purchasing the saw must review and approve 

the saw model in advance.  Only approved saw models may be purchased. 

 

Section 2: Application to Contractors and Sub-contractors 

Contractors and subcontractors performing work for American Water will conform to the following 

requirements.  To the extent necessary, agreements and related statements of work will be amended to 

enforce the requirements. 

• The use of cut-off saws and ring saws for cutting pipe of any diameter is prohibited at American Water 
worksites. 
 

• Cut-off and Ring saws may be used for pavement cutting if the saw is properly mounted in a cart 
approved by the manufacturer and designed specifically for the saw model in use.  Cut off saws used 
for pavement cutting must be equipped with abrasive blades.   No free hand use of cut off saws or ring 
saws for pavement cutting applications is allowed.  All manufacturers’ recommendations, warnings and 
safeguards must be followed. 

 

• The use of diamond tipped blades is prohibited in any cut-off saw application.  Only abrasive blades will 
be used with cut-off saws. 

 

• Cut off saws may be used to cut concrete masonry block (concrete masonry units [CMU] if equipped 
with the appropriate abrasive concrete blade.  All manufacturer’s recommendations, warnings and 
safeguards must be followed. 
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• It remains the contractor/subcontractor’s responsibility to train their respective employees on the proper 
use and application of all equipment, to follow manufacturer recommendations and to comply with all 
applicable Federal, State and local health and safety regulations. 

 

Contractors must be informed of the requirements applicable to them and contractors will be required to 

conform to the restrictions no later than April 28, 2014. These dates will also apply to sub-contractors 

performing work for American Water. 

 

Section 3: When use of a cut-off or ring saw by employees is allowed by supervision and this American 

Water Practice, the following procedures shall apply.   

Parts of a cut-off saw: 

 

Cart Used for Pavement Cutting (example) 

 

 

 

 

Parts of a Ring saw: 
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Section 3.1: Responsibilities 

Page 4 of 12 

 



PRACTICE DOCUMENT 

AW employees shall ensure the safe condition and maintenance of all tools and equipment. 

• All tools shall be maintained in a condition that does not endanger a worker 

• Tools shall not be used while they are defective or hazardous 

• A copy of the tool manufacturer’s operating manual shall be read, understood, reviewed periodically and 
kept readily available in the work area. 

 
Tools shall be inspected by the operator before being used.  Never operate or allow others to operate a cut-off or 

ring saw that is damaged, improperly adjusted or not completely and securely assembled. 

The supervisor shall ensure that operators of cutting tools have been properly trained and authorized to assure 

safe operation of the cutting tool, including any limitations of use. 

A Job Safety Analysis (JSA) or other method that includes similar information must be utilized as part of the 

training and shall include:  

 Each step of the job or task 

 What hazards are involved 

 How to perform the job safely 

 Capabilities and limitations of the tools and/or equipment   
 

Section 3.2: Precautions and Operating Procedures 

Employees shall comply with the following safety precautions and operating procedures to prevent injury.  

Precautions: 

 Use of diamond tipped cutting wheels (blades) is prohibited. 

 Use of Cut-Off saws and Ring saws to cut pipe is prohibited.  Cut Off saws and Ring saws may 
only be used for pavement cutting when mounted in a cart. 

 Know the application, limitation, and potential hazards of the saw used. 

 Only use cutting wheels authorized by the saw manufacturer. 

 Select the proper abrasive wheel or blade for the job. 

 Remove adjusting keys and wrenches before turning on the saw. 

 Keep guards in place and in working order. 

 Maintain working areas free of clutter. 

 Keep alert to potential hazards in the working environment such as damp locations or the presence of 
highly combustible materials. 

 Dress properly to prevent loose clothing from being caught in moving parts. 

 Wear the proper PPE listed in this Practice. 

 Do not surprise or distract anyone using a power tool. 
 

Operating Procedures:  

• A cut-off and ring saw safety checklist must be completed by the operator of the saw prior to each use.   

• DO NOT drop start a saw (holding the starter cable and dropping the saw as opposed to securing the 
saw and pulling the starter cable).  Follow the manufacturer’s starting instructions.    Pull the starting rope 
to the compression point and then pull with quick short strokes. 

• Start the saw with the unit mounted in a cart, with the blade facing away from any co-workers or 
bystanders 
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• DO NOT operate with other workers or pedestrians near the saw.  Reference manufacturer’s guidelines 
for clearance distances. 

• .DO NOT disengage or remove abrasive wheel guards. 

• For cut off saws, always fit the abrasive wheel so that the arrow on the abrasive wheel points in the 
direction of the rotation of the spindle. 

• Always stop the engine before removing the saw from the cart. 

• Always protect the cutting wheel from hitting the ground or other objects to help prevent damage that can 
cause the wheel to shatter during operation.  

• Use only cutting attachments authorized by the manufacturer of your saw. 
• Never remove or alter the wheel guard on the saw. 
 

Section 3.3: Hazards 

The use of cut-off and ring saws may involve both safety and health hazards. 

Safety hazards are caused by the high-speed rotation and exposure of the abrasive wheel or blade during 

operation.  Rotational kick back caused from improper use or pinching of the blade can cause serious injury.  

Potential for injury exists from:  

• use of inappropriate disks and blades for the operation 

• improper starting of saw 

• kickback and pull-away 

• shifting of the material during cutting 

• improper cutting stance and grip 
 

Potential health hazards are caused by noise exposure and exhaust from the internal combustion engine (if so 

equipped); the common power source.  The cutting operation may also create clouds of dust when dry cutting 

masonry and showers of hot sparks when cutting metal. 

Section 3.4: Controlling hazards 

Major safety hazards can be controlled by: 

• Only using the saws when mounted in a cart. 

• Training operators to use saws properly and to utilize appropriate personal protective equipment. 

• Inspecting and maintaining saws in good working condition, per manufacturer’s guidelines and utilizing 
the proper abrasive wheels or blade for the material being cut. 

• Using the saw with all guards in place. 

• Only using the lower (3-6 o’clock) quadrant of the abrasive wheel for pipe cutting when using a ring 
saw. 

• Keeping work secured to prevent it from shifting during cutting. 
 

  Never remove guards from any equipment.  Cut off saws must be equipped with a fixed guard. 

Section 3.5: Health Concerns 

A gas powered saw produces exhaust that contains hazardous materials, (e.g. carbon monoxide, which cannot 

be detected without special monitoring equipment).  To reduce the risk of serious or fatal injury from inhalation of 

this exhaust, never run the saw indoors or in poorly ventilated areas.  
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Exposure to airborne Asbestos fibers may cause serious illness.  Cut off and ring saws are NOT to be used on 

asbestos containing pipe.  See Health and Safety Procedure “Asbestos Containing Materials” for required work 

practice information. 

Section 3.6: Saw Maintenance and Operation 

A gas powered saw must be serviced and maintained in accordance with the manufacturer's instructions.  

Guards and air-intakes should be inspected and cleaned regularly.  Abrasive wheels shall be inspected for 

damage before and during use of the saw.  Replace the abrasive wheel immediately if it is cracked or warped.  

Never use a wheel that wobbles or has ever wobbled.  Never transport the saw with the abrasive wheel attached.  

Doing so can damage the abrasive wheel and may not be detected during subsequent use resulting in serious 

injury.  Store cutting wheels on a flat surface in a dry place, preferably at a constant temperature where there is 

not a risk of freezing.  Do not store the cut-off saw with a wheel mounted on the machine.  Follow all 

manufacturers’ guidelines for use, storage and replacement of abrasive wheels. 

Section 3.7: Starting Procedures 

Start the saw only on a hard smooth surface.  DO NOT drop start a saw.  Never attempt to start a saw when the 

cutting wheel is in a cut.  

Section 3.8: Support 

For repeated cuts of masonry or metal pieces, a jig designed and built to hold material in place without manual 

contact improves efficiency and safety. 

Section 3.9: Stance and Grip 

  Maintain good balance and footing at all times.    Hold your forward arm straight to keep the saw from kicking 

back or climbing out of cut.  Stand off the centerline of the saw while cutting, if possible.  This will limit employee 

exposure should kick back occur. 

Section 3.10: Cutting 

Use wet-cutting methods wherever feasible since the water can act as a lubricant in a pinch situation and thus 

reduce the likelihood of reactive forces and the energy of such forces that do occur.  The material cut must be 

secure so that it will not shift during cutting.  Insert the wheel into the material only as deep as necessary to make 

the cut.  Reintroduction of the abrasive wheel or blade into a previous cut is prohibited. 

Section 3.11: Storage and use of Fuel 

• Store flammable materials well away from work site 

• Fuel your saw in a well-ventilated area, outdoors only 

• Always shut off the engine and allow it to cool before refueling 

• Never smoke while refueling 

• Verify and only use the proper fuel/fuel mixture for the specific saw. 

• Never refuel close to an open flame 

• Dust may collect on the powerhead, especially around the carburetor, and may absorb gasoline resulting 
in danger of fire.  Clean dust from the powerhead regularly. 

• Relieve fuel tank pressure by loosening fuel cap slowly 
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• Select bare ground for refueling and move at least 10 feet from fueling area before starting the engine 

• Wipe off any spilled fuel before starting your saw and check for leakage.   

• Fuel saw before starting a new cut. 

• If fuel is spilled onto clothes, immediately remove clothing, rinse the affected area and change into clean 
clothing. 

• Ensure that the fuel storage container is properly labeled 
 
Section 3.12: Protective Equipment 

• Clothing must be sturdy and snug-fitting, but allow complete freedom of movement.  Avoid loose clothing, 
jewelry, unconfined long hair or anything that could become caught on any obstacles or moving parts.  
Avoid wearing hooded sweatshirts or other clothing that has strings or other materials that can become 
entangled in the saw or abrasive wheel. 

• Minimum PPE to be worn when using a saw:  

 safety glasses or goggles meeting ANSI Z-87.1 standards  

 face shield meeting ANSI Z-87.1 standards 

 steel or composite toed boots meeting ANSI Z41 standards 

 hard hat  

 hearing protection  

 gloves 
 

 Additional PPE that should be considered when using a saw: 
 

 leather chaps to protect the legs from sparks;  

 NIOSH approved dust respirator to limit inhalation of hazardous dusts.  Consult with Operational 
Risk Management on the proper respirator selection and use in accordance with the OSHA 
Respiratory Protection Standard (29 CFR 1910.134) and company practice. 

 Reflective vest if performing work on or near a roadway. 
 

Refer to the Pipe Saw Matrix in section 3.16 of this Practice for additional detail and requirements. 

Note: Ensure that proper ventilation is available when working in spaces with limited air circulation.  Gasoline 

fueled saws produce carbon monoxide and other exhaust contaminants. 

Section 3.13: Types of Abrasive Wheels (Cut off saws) 

Before use of a gas powered cut-off or ring saw, you must inspect the abrasive wheel by making sure that the 

correct abrasive wheel is on the machine, and to see if the abrasive wheel needs to be changed (i.e. dull, 

warped, loose teeth, cracks, chips).  Abrasive wheels, diamond-tipped abrasive wheels, and carbide-tipped 

abrasive wheels are the three basic types available.  American Water does not allow the use of diamond 

tipped cutting wheels (blades) for any cut-off saw application.  Abrasive wheels must only be used to cut 

the materials specified by the manufacturer for that particular wheel.  The Table below provides general 

information about the types of cutting wheels and what materials they should be used to cut.  Always check the 

abrasive wheel manufacturer’s specifications to determine the proper use.   

Cutting Wheel 

Type 

Abrasive Wheels Materials 
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Concrete All-around use, most economical for cutting 

concrete and masonry.  Water-cooling is 

recommended to increase disk life and reduce 

dust. 

Concrete, stone, masonry, 

products, cast iron, aluminum, 

copper, brass, cables, hard 

rubber, plastic 

Metal Primarily for steel, not suited for masonry 

products, Water-cooling is not recommended 

with metal abrasive wheels. 

Steel, steel alloys, other hard 

metals such as iron. 

Type Diamond Disks and Blades Materials 

Diamond 

Abrasive 

Wheel 

Use of diamond tipped blades in cut off saws  

is prohibited by American Water 

 

Dry-Cut 

Diamond 

Abrasive wheel 

Use of diamond tipped blades in cut off saws 

is prohibited by American Water 

 

 

Warning – Use only abrasive wheels recommended by the Cut Off saw manufacturer/distributor and allowed by 

American Water for pavement and concrete masonry cutting applications.  Unauthorized abrasive wheels may 

shatter or break.  Refer to a manufacturer/distributor abrasive wheel selection guide.  

Section 3.14: Abrasive Wheel and Blade Inspection 

Always inspect the abrasive wheel or blade prior to use.  Conduct a 360-degree inspection looking for cracks, 

damage or excessive wear.  Check with your supervisor for the abrasive wheel or blade “end of service life”.  End 

of service life is defined as the date of purchase and the number of hours in use.  This is contained in the 

manufacturer’s literature.  Change blades as specified or more frequently if damage is suspected or observed to 

avoid blade shatter and possible injury.    

Additional considerations are as follows: 

 DO NOT exceed the maximum operating speed marked on the abrasive wheel or blade 
 DO NOT use an abrasive wheel or blade that has been dropped 
 DO NOT cut any material for which the abrasive wheel or blade is not authorized. 
 DO NOT grind on the side of the abrasive wheel 
 Never store and re-use an abrasive wheel that has been used with water.  Use these abrasive 

wheels only on the same day. 
 For cut off saws, remove the abrasive wheel from the saw before transporting and store in a flat position 

not standing on the cutting edge.   
 Test each wheel immediately after installation for approximately one minute at maximum speed without 

cutting, making sure to keep bystanders away. 
 
Section 3.15: Training 
 

• Employees operating Cut Off saws or Ring saws will be trained and classified as authorized users. 
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• New employees will be trained and classified as authorized users prior to use of pipe cutting 
equipment. 

• Employees will not use any new  cutting tools  until they have received required training 

• After initial training, employees will receive refresher training annually 

• Only trained employees who have been designated as authorized users are permitted to use cutting 
tools 

• All manufacturers’ recommendations for use of any cutting tool must be followed at all times. 
 

Section 3.16: Alternatives to Gas Powered Cut-off and Ring Saws 
 
There are several alternatives to gas powered cut-off and ring saws.  Refer to Appendix C: the “American Water 
Pipe Saw Matrix/Guidelines”.   

 

IV. MARKET-BASED BUSINESS VARIANCES 

• This practice is relevant for MBB. 
 

V. WAIVERS  

Any deviation, waiver or exception from this practice requires the prior written approval of the Document Author 
or ELT sponsor of this practice.  If the deviation, waiver or exception conflicts with any policy, approval from the 
ELT Sponsor of that policy is required.  The Document Author, or her or his designee, is responsible for 
tracking all requests for waivers, decisions with respect to those requests, and maintaining documentation 
related to each waiver request.  Each individual receiving a waiver is responsible for retaining documentation 
of the waiver that was granted. 

 

VI. DEFINITIONS 

• Abrasive Wheels (may be referred to as a blade or disc) - The cutting component of the cut off saw 

consisting of abrasive grains held together by organic or inorganic bonds.  Diamond and reinforced 

abrasive wheels are included and can be identified by the label on both the cutting wheel and the 

package.  The use of diamond tipped blades is prohibited in any cut-off saw application.  Only 

abrasive blades will be used with cut-off saws.  Use only authorized abrasive wheels with approved RPM 

rating for the cut-off saw being used.  Use only manufacturer recommended and approved abrasive 

wheels.  Never use a cutting wheel with a lower speed rating than that of the power cutter.  Use of the 

wrong abrasive wheel or material for which it was not designed may cause the abrasive wheel to shatter 

causing serious or fatal injury. 

• Blade – The cutting band on a ring saw.  These are not solid blades, but rather a band composed of 

diamond tipped abrasive material that rotates by contact with rollers. 

• Cut-Off saw – A class of gas powered hand held saws that can be used for cutting a variety of materials 

based on the abrasive wheel used.  These are also referred to as “quick-saws, chop-saws and may have 

the brand name of Cutquick ® saw. 

• Gas Powered Cut-Off and Ring saws – Hand held portable circular saws, used for cutting concrete, 

reinforced concrete, asphalt and masonry products.  
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• Kickback – The sudden reaction that causes the power cutter and cutting wheel to be thrown from an 

object when the upper quadrant of the abrasive wheel, known as the kickback zone, touches an object. 

• Kickback zone – The upper quadrant of the abrasive wheel on Cut Off saws and Ring saws (from 1 

o’clock to 3 o’clock relative position). 

• Ring saw - A class of gas powered hand held saws that can be used for cutting a variety of materials.  

These saws do not have a solid blade, but rather utilize a circular cutting band that rotates by direct 

contact with rollers.  The cutting bands are diamond tipped abrasive material.   

• Lock-in – Pinching of the abrasive wheel caused by work piece shifting. 

 

VII. NON-COMPLIANCE 

Any employee who violates or circumvents the practice may be subject to disciplinary action up to and 
including termination. 

 

VIII. PRACTICE REVIEW 

This Practice will be reviewed and revised as necessary, not to exceed 3-year intervals  

 

Next Review By: 4/17/17 

Approval Date: 4/17/14 

Last Reviewed: 5/28/2013 
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Appendix  A – Cut-off and Ring Saw Safety Checklist – For Use When Pavement Cutting 

LEAD PERSON: _________________________________ 

SAW OPERATOR:  ______________________ Time:    _______________________ 

                                                       (Please Print) 

 

DATE:  ____________ LOCATION: ____________________________________________ 

 

Follow the manufacturer’s safe operating instructions, use two hands, and don the required personal protective 
equipment including: Hard hat, safety glasses, face shield, hearing protection, work gloves, safety vest, steel or 
composite toed boots. 

Note: Use only abrasive cutting wheels.  Diamond tip metal blades must not be used. 

Confirm each of the following.  If any item cannot be confirmed, DO NOT PROCEED and consult with your 

supervisor prior to use. 

Item Y N 

1. Cut Off or Ring saws will not be used to cut pipe at any American Water project   

2. Cut off saws or ring saws may only be used for pavement cutting when used in 
accordance with the requirements of this practice. 

  

3. Cut off or Ring saws will not be used unless mounted in a cart, exclusively for 
pavement cutting. 

  

4. The operator of the saw is trained and authorized for use of the saw by American 
Water. 

  

5. The abrasive blade is approved by the manufacturer for the model used and the 
material to be cut 

  

6. The abrasive blade has been inspected with no defects found.   

7. The saw guard is in place, secure and covers as much of the top quadrant of the 
wheel as possible 

  

8. The abrasive blade is installed so that the arrow on the wheel points in the 
direction of the rotation of the spindle. 

  

9. Only the 3‐6 o’clock position of the wheel will be used for cutting.   

10. Required PPE (listed above) is worn.    

 

Each Item must be confirmed by checking the “Y” box prior to beginning work. 

Return this form to your supervisor at the end of the shift 
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Appendix B – American Water Pipe Saw Matrix/Guidelines 

Pipe Cutting with Cut Off saws is prohibited 

  

 

Cast iron
4

DICL
4

Asbestos Cement 
1

PVC Pipe
4

Clay Pipe
4

Pavement
5

4" A,B,C,G A,C,G A,B,D,E,G B,D,E A,D F2,3,5,G,H2,3,5

6" A,B,C,G A,C,G A,B,D,E,G B,D,E A,D

8" A,B,C,G A,C,G A,B,D,E,G B,D,E A,D

10" A,B,C,G A,C,G A,B,D,E,G B,D,E A,D

12" A,B,C,G A,C,G A,B,D,E,G B,D,E

16" A,B,C,G A,C,G B,D,E

18" A,B,C,G A,G

20"> A,B,C, G A,G

Face Shield Safety Glasses Ear Plugs Gloves Safety Vest Safety Shoes Hard Hat

A Manual  Hinged 4-Wheel Cutter N Y N Y Y Y Y

B Hydraulic "Snap" Cutter N Y N Y Y Y Y

C Wachs Guillotine Saw N Y Y Y Y Y Y

D Hand Saw N Y N Y Y Y Y

E Reciprocating Saw Y Y N Y Y Y Y

F

Stihl 420 or equivalent Cut saw (4.5 HP max  

with 12" or 14" abrasive wheel) w/ fixed 

guard

Y Y Y Y Y Y Y

G

"Chain" Saw specifically approved for pipe 

cutting - hydraulic, pneumatic or gas 

powered

Y Y Y Y Y Y Y

H Ring Saw Y Y Y Y Y Y Y

American Water Pipe Cutting Guidelines

Required PPE

Pipe Cutting Options

FOOTNOTE 
2
: Diamond blades are prohibited for use in any Cut-off saw application at American Water

FOOTNOTE 
3
:  A Cut Off Saw Safety checklist must be completed by the operator of the saw prior to each use.

Pipe  Type

    Use of Cut Off or Ring Saws to Cut Pipe is prohibited on American Water projects.

All employees are to follow all OSHA and Manufacturers' Guidelines when operating pipe cutting tools.

FOOTNOTE 
1
:   Asbestos Containing Materials must be cut using wet methods

FOOTNOTE 
4
:  All pipe inside an excavation is required to be supported before making any cuts to prevent pinching of the cutting too

FOOTNOTE 
5
:  Cut off Saws and Ring Saws must be mounted in a cart for pavement cutting  
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Cutters Unit Weight Pipe Size Pro's Con'

PowerGrit Saw (Chain saw), Hydraulic 27.3 lbs Varies with bar length

Can cut from the bottom 

up, 35 to 50 cuts per 

chain

hydraulic powe

water supply c

in winter mont

PowerGrit Saw (Chain saw), Pneumatic 27.3 lbs Varies with bar length

Can cut from the bottom 

up, 35 to 50 cuts per 

chain

pneumatic pow

easlily bogged

water supply c

in winter mont

PowerGrit Saw (Chain saw), Gas 27.3 lbs Varies with bar length

Can cut from the bottom 

up, 35 to 50 cuts per 

chain

exhaust fumes

EZ Saw, Pneumatic  or electric 11 lbs 1 in to 12 in

Guillotine Saw, Diamond wire 75 lbs. 4 in to 16 in

made quick cuts, only 

requires 2.5 inches of 

clearance, 30+ cuts per 

blade

16 in max cut.

blade.  NOTE 

diameter pipe

are available.

Hydraulic Pipe Cutters 85 - 269 lbs 2 I to 20 in

minimal clearance 

needed to make cuts, no 

sparks, noise or fumes;  

cuts remotely

very heavy, no

clean cut.  Not

with ductile

Hinge Cutters 21 - 68 lbs 2 in to 12 in

works well in slight 

spaces, makes clean 

cuts, reasonable cost

takes extra ph

effort to use, li

size it will cut

Rotary Cutter 41 - 295 lbs 18 in to 36 in

works well in slight 

spaces, makes clean 

cuts, reasonable cost

takes extra ph

effort to use, li

size it will cut

Snap Cutters, Ratcheting 17 - 24 lbs 2 in to 15 in no exhaust fumes

Snap Cutters, single stroke 26 - 33 lbs 2 in to 15 in No moving parts

Heavy, cumbe

inch max cut

Universal Pipe Cutter, pneumatic

138 Lbs. Total  

NOTE:  single 

heaviest 

component:  28 

Lbs.

6 in to 48 in
easily set-up, no exhaust 

fumes

needs 12  clea

needs water s

air compresso

& 90 psi)

SS, DICL & Cast Iron

Cast Iron, DICL, PVC, HDPE

Cast Iron, DICL, PVC, HDPE

Pipe Material

Cast Iron, DICL, PVC, HDPE

Cast Iron, ductile, clay & concrete

cold steel, cast iron & DICL

Cast Iron

Cast Iron

SS, DICL & Cast Iron

Cast iron

Cart Iron, Tile, & Concrete
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Appendix  C – Summary of Policies Related to Cut Off and Ring saw Operations Safety Practice 

 

Practice Related Policy 

Cut Off and Ring Saw Operations Safety 
Practice 

Health and Safety Policy 
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Exhibit A 
PERFORMANCE BOND 

 
 
 KNOW ALL MEN BY THESE PRESENTS:  that _________________________________,  
 
having an office at _____________________________________________, as Principal, hereinafter  
 
called CONTRACTOR, and _________________________________________________________,  
 
having an office at ______________________________________________, as Surety, hereinafter  
 
called Surety, are held and firmly bound unto the               (Water Company name)                              
 
_______________________________________________________, having an office at      (Water  
 
Company address), as Obligee, hereinafter called OWNER, for the use and benefit of claimants as  
 
hereinbelow defined, in the amount of                                                                          ($___________), for 
the payment whereof CONTRACTOR and Surety bind themselves, their heirs, executors, administrations, 
successors and assigns, jointly and severally, firmly by these presents. 
 
 WHEREAS, CONTRACTOR has by written agreement dated __________, 20___, entered into a 
Contract with the OWNER for the construction of the project entitled (Project Title), in accordance with 
Drawings and Specifications prepared by (Engineer or Engineer's consultant as appropriate), which 
Contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
 NOW, THEREFORE, the condition of this obligation is such that, if CONTRACTOR shall 
promptly and faithfully perform said Contract, then this obligation shall be null and void; otherwise it 
shall remain in full force and effect. 
 
 The Surety hereby waives notice of any alteration or extension of Contract Times made by the 
OWNER. 
 
 Whenever CONTRACTOR shall be and declared by OWNER to be in default under the Contract, 
the Surety shall promptly remedy the default.  If the OWNER terminates the Contract for such default, the 
following precautions shall govern the liability of the CONTRACTOR and the Surety hereunder. 
 
 In the event of such termination, the CONTRACTOR and the Surety shall remain fully liable to 
the OWNER for the CONTRACTOR'S failure to timely complete the Contract, any additional costs 
incurred by the OWNER in completing the Contract, and liquidated damages from the originally 
scheduled completion date to the date of the actual completion of the work by the OWNER.  
 
 In the event of such termination, the Surety company may elect to take over and complete 
performance of the Contract by giving written notice to the OWNER of such determination within seven 
(7) days of the OWNER'S mailing of notice of termination to the Surety and actually commencing 
completion with fourteen (14) days of the OWNER'S notice to the Surety.  The Surety shall fully 
complete the work by the originally scheduled date of completion and the CONTRACTOR and the Surety 
shall remain liable to the OWNER for all damages sustained by the OWNER and for liquidated damages 
for delay. 
 

A-1 



A-2 

 Any suit under this bond must be instituted before the expiration of two (2) years from the date 
on which final payment under the Contract falls due or before the expiration of two (2) years from the 
Date of Substantial Completion of the Project, whichever is later. 
 
 No right of action shall accrue on this bond to or for the use of any person or corporation other 
than the OWNER named herein or the heirs, executors, administrators or successors of the OWNER. 
 
 
Signed and sealed this ________ day of __________________, 20___. 
 
 
WITNESS: 
       
       CONTRACTOR                 (SEAL) 
 
       By        
(Witness) 
       Title        
 
WITNESS: 
        
       (Name of Surety)         (SEAL) 
 
        
(Witness)      By           

 
(Attach Power of Attorney) 
 
Title        

 
 
  



    

Exhibit B 
LABOR AND MATERIAL PAYMENT BOND 

 
 
 KNOW ALL MEN BY THESE PRESENTS:  that _________________________________,  
 
having an office at _____________________________________________, as Principal, hereinafter  
 
called CONTRACTOR, and _________________________________________________________,  
 
having an office at ______________________________________________, as Surety, hereinafter  
 
called Surety, are held and firmly bound unto the               (Water Company name)                              
 
_______________________________________________________, having an office at      (Water  
 
Company address), as Obligee, hereinafter called OWNER, for the use and benefit of claimants as  
 
hereinbelow defined, in the amount of                                                                          ($___________), for 
the payment whereof CONTRACTOR and Surety bind themselves, their heirs, executors, administrations, 
successors and assigns, jointly and severally, firmly by these presents. 
 
 WHEREAS, CONTRACTOR has by written agreement dated _________, 20__, entered into a 
Contract with the OWNER for the construction of the project entitled (Project Title), in accordance with 
Drawings and Specifications prepared by (Engineer or Engineer's consultant as appropriate), which 
Contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if 
CONTRACTOR shall promptly make payment of all claimants as hereinafter defined, for all labor and 
material used or reasonably required for use in the performance of the Contract, then this obligation shall 
be void; otherwise it shall remain in full force and effect, subject, however to the following conditions: 
 
1. A claimant is defined as one having a direct contract with the CONTRACTOR or with a 

Subcontractor of the CONTRACTOR for labor, material, or both, used or reasonably required for use 
in the performance of the Contract, labor and material being construed to include that part of water, 
gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to 
the Contract. 

 
2. The above named CONTRACTOR and Surety hereby jointly and severally agreed with the OWNER 

that every claimant as herein defined, who has not been paid in full before the expiration of a period 
of ninety (90) days after the date on which the last of such claimant's work or labor was done or 
performed, or materials were furnished by such claimant, may sue on this bond for the use of such 
claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant, 
and have execution thereon.  The OWNER shall not be liable for the payment of any costs or 
expenses of any such suit. 

 
3. No suit or action shall be commenced hereunder by any claimant: 
 

a. Unless claimant, other than one having a direct contract with the CONTRACTOR, shall 
have given written notice to any two of the following:  the CONTRACTOR, the OWNER 
or the Surety above named, within ninety (90) days after such claimant did or performed 
the last of the work or labor, or furnished the last of the materials for which said claim is 
made, stating with substantial accuracy the amount claimed and the name of the party to 
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whom the materials were furnished, or for whom the work or labor was done or 
performed.  Such notice shall be served by mailing the same by registered mail or 
certified mail, postage prepaid, in an envelope addressed to the CONTRACTOR, 
OWNER or Surety, at any place where an office is regularly maintained for the 
transaction of business, or served in any manner in which legal process may be served in 
the state in which the aforesaid project is located, save that such service need not be made 
by a public officer. 

 
b. After the expiration of one (1) year following the date on which CONTRACTOR ceased 

Work on said Contract or after the expiration of one (1) year following the Date of 
Substantial Completion of the Project, whichever is later, it being understood, however, 
that if any limitation embodied in this bond is prohibited by any law controlling the 
construction hereof such limitation shall be deemed to be amended so as to be equal to 
the minimum period of limitation permitted by such law. 

 
c. Other than in a state court of competent jurisdiction in and for the county or other 

political subdivision of the state in which the project, or any part thereof, is situated, or in 
the United States District Court for the district in which the project, on any part thereof, 
is situated, and not elsewhere. 

 
4. The amount of this bond shall be reduced by and to the extent of any payment or payments made in 

good faith hereunder, inclusive of the payment by Surety of mechanics' liens which may be filed of 
record against such improvement, whether or not claim for the amount of such lien be presented 
under and against this bond. 

 
 
 
Signed and sealed this ________ day of __________________, 20___. 
 
 
WITNESS: 
       
       CONTRACTOR                 (SEAL) 
 
       By        
(Witness) 
       Title        
 
WITNESS: 
        
       (Name of Surety)         (SEAL) 
 
        
(Witness)      By           

 
(Attach Power of Attorney) 
 
Title        



California American Water 
Standard Construction Contract 

Page C - 1 

Exhibit C 
Contractor’s Bid 

 
 

[INSERT CONTRACTORS BID] 
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WORK CHANGE DIRECTIVE  
 
 

TO:  DATE:  
  PROJECT:  
  PROJECT #:  
  CONTRACTOR:  
 Phone # ENGINEER:  
 Fax # WCD #:  

 
THE FOLLOWING CHANGES ARE HEREBY MADE TO THE CONTRACT DOCUMENT: 
 

Contract #__________ - [description] 
 

1. TIME AND MATERIAL WORK 
 
 
 

 
2. INSTALLATION  

 
 
 
 

CHANGES TO THE CONTRACT TIME: 
 
 
 
 
 
ATTACHMENT MATERIAL FOR CHANGE ORDER: 
 
 
 
 
 
 
 
 
 
PREPARED BY:       Date    
 
REVIEWED BY:        Date    
 
APPROVED BY:        Date    

COASTAL DIVISION 
MONTEREY COUNTY DISTRICT 

511 Forest Lodge Rd, Suite 100 
Pacific Grove, CA 93950 

Tel: (831) 646-3201 
Fax: (831) 646-3204 
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Exhibit F 

 

CHANGE ORDER FORM 

 

Owner: California American Water                 No.: XXXXX-1 

 

Contractor: Name                                                                Issue Date: XX/XX/XX 

 

Project: Title                                                                            IP No.: I15-XXXXX 
 

 

You are directed to make the following changes in the Contract Documents 
 

 

    

ITEM NO. DESCRIPTION OF THE CHANGE 
COST 

INCREASE 

COST 

DECREASED 

  

1-X 

 

Provide all labor, equipment and materials necessary to incorporate 

items _ through _ (see p. 2) into the Contract Requirements.   

  

 

 

Subtotal from pg. 2 $  ($) 

 TOTAL $  ($) 

 NET  increase (decrease)  $   

    

Attachments: (List documents supporting change) 

 

CHANGE ON CONTRACT PRICE: CHANGE ON CONTRACT TIME: 

Original Contract Price            $ Original Contract Time:  

                                 Dates 

                                                
Previous Change Orders 

No.          to No.                       $0 

Net change from previous Change Orders: Days                                               

Contract Price prior to  

the Change Order                     $ 

Contract Time prior to this Change Order: Days 

                            

                                                 

Net  increase (decrease)  

of the Change Order                 $ 

Net increase (decrease) of this Change Order: Days      

                                                                                 

Contract Price with all  

approved Change Orders          $ 

Contract Time with all the approved Change Orders:                                       

 

                                  Dates 

 

RECOMMENDED: 

 

APPROVED: 

 

APPROVED: 

By:                                                          

                                                     

By:                                                          By:                                                          

Date:                                                           Date:                                                              Date:                                                        

Name 

California-American Water Company 

Name 

California-American Water Company 

Name 

Contractor 
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CHANGE ORDER 1 

 

Owner: California American Water                 No.: XXXXX-1 

 

Contractor: Name                                                                Issue Date: XX/XX/XX 

 

Project: Title                                                                                   IP No.: I15-XXXXXX 
 

ITEM NO. DESCRIPTION OF THE CHANGE 
COST 

INCREASE 

COST 

DECREASED 

  

1 

 

 $  $ 

  

2 

 

 $  $ 

  

3 

 

 $  $ 

  

4 

 

 $  $ 

  

5 

 

 $  $ 

  

 

 

 $  $ 

  

 

 

 $  $ 

  

 

 

 $  $ 

 TOTAL $  ($) 

 NET  increase (decrease)  $   

 

 



EXHIBIT K 

List of Required Additional Insureds 

1. California-American Water Company
2. Michael Baker International Inc.
3. GEOSCIENCE Support Services Inc.
4. Boart Longyear

Coverage to include the respective officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of all such additional 
insureds. 
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EXHIBIT L 
 

Insurance Requirements 
 
 GC 5.04 Contractor’s Insurance is hereby supplemented to include the following: 
 
 The limits of liability for insurance required by General Conditions paragraph 
5.04 are as shown on the attached ACORD sample Certificate of Insurance.  
 

Insurance Requirements. 

   
  (A) At no expense to American Water (hereinafter referred to as 
Company), Contractors and subcontractors shall, at its expense, obtain and keep in force 
during the term of this Agreement, and any renewals or extensions hereof, the following 
minimum insurance limits and coverage during the term of the agreement/contract to 
cover his legal liability to third parties in accordance with the Conditions of Contract. 
The insurance coverage limits stated below are minimum coverage requirements, not 
limitations of liability, and shall not be construed in any way as Owner’s acceptance of 
the responsibility of the Contractor:  
  

1.  Commercial General Liability:  $1,000,000 per occurrence 
              Combined Single Limits 
      $1,000,000 General Aggregate 

$1,000,000 Products and Completed                      
       Operations Aggregate 

 
Occurrence form including Premises and Operations Coverage, Products 
and Completed Operations, Coverage for Independent Contractors, 
Personal Injury Coverage and Blanket Contractual Liability. Contractor’s 
Protective Liability if the Contractor subcontracts to another all or any 
portion of the Work. Completed Operations shall be maintained for a 
period of ten (10) years following Final Completion. The renewal of each 
annual policy shall include a three year extension of Completed 
Operations coverage. 

 
2. Workers Compensation: 
 

     A.  Applicable Federal or State Requirements: Statutory minimum 
     B.  Employer’s Liability    Each Accident  - $1,000,000 

Policy Limit      - $1,000,000  
Disease 
Each Employee - $1,000,000  
Disease 

     C. Voluntary workers compensation insurance covering all employees not  
          subject to the applicable workers compensation act or acts. 
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The Workers’ Compensation policy shall also include U.S. Longshoremen and 
Harbor Workers’ Compensation Act Coverage, if any work shall be done over or 
within 100 feet of any body of water, or otherwise at the sole discretion of 
Company. It shall also provide maritime (Jones Act) coverage if a boat or vessel 
of any type is to be used. 
 

3. Automobile Liability  
 

Including owned, hired, borrowed and non-ownership liability. 
 
     Bodily Injury and Property  $1,000,000 each occurrence 
 Damage Liability              Combined Single Limits 
 
4. Umbrella Liability    $9,000,000 each occurrence and 
                        annual aggregate in 
 

excess of Employer’s Liability, General Liability and Automobile Liability (no 
more restrictive than the underlying insurance). 

 
The minimum liability limits required may be satisfied through the combination 
of the primary General Liability, Employer’s Liability, and Automobile Liability 
limits with an Umbrella Liability policy, with coverage no more restrictive than 
the underlying insurance, providing excess limits at least equal to or greater than 
the combined primary limits. 

 
All Commercial General Liability including completed operations-products 
liability coverage and Automobile liability insurance shall designate Owner and 
Company, its parent, affiliates and subsidiaries, its directors, officers and 
employees as Additional Insured. All such insurance should be primary and non-
contributory, and is required to respond and pay prior to any other insurance or 
self-insurance available to Owner and Company. In addition to the liability limits 
available, such insurance will pay on behalf or indemnify Owner and Company 
for defense costs. Any other coverage available to the Owner and Company 
applies on a contingent and excess basis. Such insurance shall include appropriate 
clauses pursuant to which the insurance companies shall waive its rights of 
subrogation against Owner and Company. 
 
Contractor and subcontractors shall furnish prior to the start of work, certificates 
or adequate proof of the foregoing insurance including, if specifically requested 
by Company, copies of the endorsements and insurance policies naming Owner 
and Company as an Additional Insured. Current certificates of insurance shall be 
provided prior to the commencement of work and be maintained until completion 
of the contract. Owner shall be notified in writing at least thirty (30) days prior to 
cancellation of or material change in a policy. Carriers providing coverage will be 
rated by A.M. Best with at least an A- rating and a financial size category of at 
least Class VII. Such cancellation or material alteration shall not relieve 
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Contractor of its continuing obligation to maintain insurance coverage in 
accordance with this contract. 

 
  (B) If Contractor shall fail to procure and maintain said insurance, Owner 
or Company, upon written notice, may, but shall not be required to, procure and maintain  
same, but at the expense of Contractor.  In the alternative, Owner or Company may 
declare a default hereunder and, unless such default is timely cured, terminate the Lease.  
Unless and until the default is cured, neither Contractor nor its servants, employees or 
agents will be allowed to enter upon the Premises.   
 
 



Appendix A SC – 5.4 

ACORD CERTIFICATE OF INSURANCE ISSUE DATE:  

PRODUCER 

VENDOR’S INSURANCE BROKER AND ADDRESS 

INSURED 

[I. A. APPLICABLE TO MAJOR PLANT CONSTRUCTION AND 
EXPANSION] 

VENDOR/CONTRACTOR/TRADE 
Address 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO 
RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR 
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. 

COMPANIES AFFORDING COVERAGE 

COMPANY 

LETTER     A. ABC INSURANCE COMPANY 

COMPANY 

LETTER      B. XXX INSURANCE COMPANY

COMPANY 

LETTER      C. YYY INSURANCE COMPANY

COMPANY 

LETTER     D. 

COMPANY 

LETTER      E 

COVERAGES 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED, 
NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR 
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.  
LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.  
CO  
LTR TYPE OF INSURANCE POLICY NUMBER 

POLICY EFFECTIVE 
DATE (MM/DD/YY) 

POLICY 
EXPIRATION 
DATE (MM/DD/YY) 

   LIMITS 

A. GENERAL LIABILITY 

 COMMERCIAL GENERAL LIABILITY 

 CLAIMS MADE   OCCUR. 

 OWNER’S & CONTRACTOR’S PROT. 

  PER PROJECT AGG.   

  CGL FORM  #   

CGL1234 1/1/2008 or 
Current 

1/1/2009 or 1 
year from 
Current 

Effective 
Date 

GENERAL AGGREGATE 
PRODUCTS-COMP/OP AGG. 
PERSONAL & ADV. INJURY 
EACH OCCURRENCE 
FIRE DAMAGE  (Any one Fire) 
MED. EXPENSE (Any one person) 

$ 1,000,000 
$ 1,000,000   
$ 1,000,000 
$ 1,000,000 
$    300,000 
$      10,000 

A. AUTOMOBILE LIABILITY 

 ANY AUTO 

 ALL OWNED AUTOS 

 SCHEDULED AUTOS 

 HIRED AUTOS 

 COMP DED $500 

 NON-OWNED AUTOS 

AL5678 1/1/2008 or 
Current 

1/1/2009 or 1 
year from 
Current 

Effective 
Date 

COMBINED SINGLE 
LIMIT 

BODILY INJURY 
(Per Person)) 

BODILY INJURY 
(Per  Accident) 

PROPERTY DAMAGE 

$  1,000,000 

$      

$      

$      

B. EXCESS LIABILITY 

 UMBRELLA FORM 

OTHER THAN UMBRELLA FORM 

XS 9876 1/1/2008 or 
Current 

1/1/2009 or 1 
year from 
Current 

Effective Date 

EACH OCCURRENCE 
AGGREGATE 

$9,000,000  
$9,000,000    

A WORKER’S COMPENSATION  
  AND 

   EMPLOYERS LIABILITY 

WC 5432 1/1/2008 or 
Current 

1/1/2009 or 1 
year from 
Current 

Effective Date 

STATUTORY LIMITS 
EACH ACCIDENT 
DISEASE-POLICY LIMIT 
DISEASE-EACH EMPLOYEE 

$1,000,000 
$1,000,000 
$1,000,000 

.      
OTHER Personal Property: 

$250,000 

Deductible: 

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/SPECIAL ITEMS

(Reference Project Location or Contract No.) 
Certificate holder is included as Additional Insured, except for workers compensation, with respect to liability arising out of the named 
insured’s operations as required by written contract. Any coverage afforded to the Additional Insured shall apply as primary and not 
excess to any other insurance or self insurance available to Additional Insured. Waiver of Subrogation shall apply to all insurance. 

CERTIFICATE HOLDER CANCELLATION 

American Water Works Service Company, Inc., its subsidiary and 
affiliated companies 
American Water Address 
City, State Zip Code

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 
EXPIRATION DATE THEREOF, THE ISSUING COMPANY  WILL  MAIL  30  DAYS 
WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT,  

AUTHORIZED REPRESENTATIVE

ACORD 25-S (7/90)                 ACORD CORPORATION 1990 INS-4 



Exhibit N 
Identification of Subcontractors and Suppliers 

 
 In accordance with paragraph 10 of the Instructions to Bidders, the identification of the 
following subcontractors and suppliers proposed to be used by contractor is required.   
 
I. Subcontractors 
 

Description of Work to be Performed Subcontractor(s) 
  
    
  
  
  
  
  
  
  

 
II. Equipment/Material Suppliers 
 

Description/Specification Reference *Supplier 
(circle or write in as applicable) 
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Exhibit O 
 

List of Required Permits 
 

Permit Obtained by 
 Owner Contractor 

   
   

 
 

Permits listed are incorporated into the Contract Documents and are to be 
followed by the Contractor. 
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7/1/12 

CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT 
 
 

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT 
NOTICE, AND PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. 
A PERSON SHOULD NOT RELY ON THIS DOCUMENT UNLESS SATISFIED THAT 
THE CLAIMANT HAS RECEIVED PAYMENT. 
 

Identifying Information 

Name of Claimant:  

Name of Customer:  

Job Location:  

Owner:  

Through Date:  

 

Conditional Waiver and Release 
This document waives and releases lien, stop payment notice, and payment bond rights the claimant has 
for labor and service provided, and equipment and material delivered, to the customer on this job through 
the Through Date of this document. Rights based upon labor or service provided, or equipment or 
material delivered, pursuant to a written change order that has been fully executed by the parties prior to 
the date that this document is signed by the claimant, are waived and released by this document, unless 
listed as an Exception below. This document is effective only on the claimant's receipt of payment from 
the financial institution on which the following check is drawn: 

Maker of Check:  

Amount of Check:  $  

Check Payable to:  

 

Exceptions 

This document does not affect any of the following:  
(1) Retentions.  
(2) Extras for which the claimant has not received payment.  
(3) The following progress payments for which the claimant has previously given a conditional waiver  
      and release but has not received payment: 
   Date(s) of waiver and release:________________________________________   
 Amount(s) of unpaid progress payment(s): $_____________________________ 
 (4) Contract rights, including (A) a right based on rescission, abandonment, or breach of 
       contract, and (B) the right to recover compensation for work not compensated by the payment. 

 

Signature 

Claimant's Signature:  

Claimant's Title:  

Date of Signature:  
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EXHIBIT Q 
 
 

AFFIDAVIT OF PAYMENT TO SUBCONTRACTORS 
PROGRESS PAYMENT 

 
 

 The undersigned warrants that the monies received from this progress 
payment have been or will be used to promptly pay in full all laborers, 
subcontractors, materialmen and suppliers for all work, materials, equipment or 
services provided for or to the job of California-American Water Company  
 
located at ______________________________________________________, 
up to the date of this waiver. 
 
Dated: _____________   _______________________________ 
       Company Name 
 
 
      By: ____________________________ 
       Name and Title 
 
 

 
AFFIDAVIT OF PAYMENT TO SUBCONTRACTORS 

FINAL PAYMENT 
 

 
 The undersigned warrants that the monies received from this final 
payment have been or will be used to promptly pay in full all of laborers, 
subcontractors, materialmen and suppliers for all work, materials, equipment or 
services provided for or to the job of California-American Water Company  
 
located at ______________________________________________________. 
 
 
 
Dated: _____________   _______________________________ 
       Company Name 
 
 
      By: ____________________________ 
       Name and Title 
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CONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT 
 

  
NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT 
NOTICE, AND   PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. 
A PERSON SHOULD NOT RELY ON THIS DOCUMENT UNLESS SATISFIED THAT 
THE CLAIMANT HAS RECEIVED PAYMENT. 
   
 

Identifying Information 

Name of Claimant:  

Name of Customer:  

Job Location:  

Owner:  

 

Conditional Waiver and Release 
This document waives and releases lien, stop payment notice, and payment bond rights the claimant has 
for labor and service provided, and equipment and material delivered, to the customer on this job. Rights 
based upon labor or service provided, or equipment or material delivered, pursuant to a written change 
order that has been fully executed by the parties prior to the date that this document is signed by the 
claimant, are waived and released by this document, unless listed as an Exception below. This document 
is effective only on the claimant's receipt of payment from the financial institution on which the following 
check is drawn: 

Maker of Check:  

Amount of Check:  $  

Check Payable to:  

 

Exceptions 

This document does not affect any of the following: 
Disputed claims for extras in the amount of: $ 

 

Signature 

Claimant's Signature:  

Claimant's Title:  

Date of Signature:  
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Monterey Peninsula Water Supply Project  

Request for Proposals for the Slant Well Intake System – Civil Work 

 

 

 

 

 

 

ATTACHMENT C 

 

BID PACKAGE – INCLUDING: 

BID PROPOSAL & BID SCHEDULE 

GENERAL CONDITIONS 

SUPPLEMENTAL GENERAL CONDITIONS 

TECHNICAL SPECIFICATIONS 

 

  



 
 

   

 

 

PROJECT MANUAL 
 

 

 

 

California American Water Company 
 

Monterey Peninsula Water Supply Project 
 

Slant Well Intake System 
 

Civil Work Bid Package 
 

 

 

 

 

 

 

 

April 2019



 

 

PROJECT MANUAL FOR: 

 

 

Monterey Peninsula Water Supply Project 

Slant Well Intake System – Civil Work Bid Package 
Project No. ______________ 

 

 

 

 

 

Bids Due 

Tuesday, June 11, 2019 

3:00 P.M. (local time) 
 

 

 

 

 

 

CALIFORNIA AMERICAN WATER 

Monterey District 

 

 
511 FOREST LODGE ROAD, SUITE 100 

PACIFIC GROVE, CALIFORNIA 939502 
 

 

 

 
 
Prepared by:  Makrom Shatila, P.E. & Marek Przywara, P.E. – MBI 

Checked by:  John Harris, P.E. - MBI 

Date:  April 4, 2019 
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BID PROPOSAL 

 
Project Name:  MPWSP Slant Well Intake System – Civil Construction 
Project No.  xxxxxxxx 
 

1. Bids shall be completed on the bid schedule (page 6).  All numbered bid items must be completed.  
Numbers shall be stated in figures (numeric) and the bid schedule signed.  Any corrections to entries made 
on bid schedule shall be initialed by the person (s) signing the bid.  Before submitting a bid, bidders shall 
carefully examine the project documents and applicable California American Water “Standards and 
Specifications”, inspect the site of the work, fully inform themselves as to all existing governmental agency 
conditions and limitations and shall include a total cost figure on the bid proposal form. 

 
2. The undersigned, having familiarized himself/herself with the local conditions affecting the cost of the work, 

and with the Contract Documents, for the above named project, do hereby propose to perform everything 
required to be performed, and to provide and furnish all labor, materials (except water meters), tools, 
expendable equipment, and all utility and transportation services necessary to complete work in the above 
named project, all in accordance with the prepared drawings, bidding documents and specifications. 

 
3. The undersigned agrees, if awarded the contract, to start work within 15 calendar days after receipt of 

Notice to Proceed (scheduled to be issued October 15, 2019), and to complete same, ready for substantial 
and unobstructed use by owner in   545   calendar days thereafter. 

  
4. In submitting this bid, it is understood that the right is reserved by the owner to reject any and all bids or any 

portion thereof.  It is agreed that this bid may not be withdrawn for a period of ninety (90) days from the 
opening thereof. 

 
5. The undersigned firm/individual holds California State Construction License Number                    

and Worker’s Compensation Policy Number                                                         issued by 
 
                                                              . 

 
6. The undersigned acknowledges receipt of the contract documents for the project consisting of  

the Project Manual dated    April 2019    together with all attached documents and has in his possession a 
copy of the Company’s current “Standards and Specifications”.  The undersigned acknowledges that 
addenda numbers                  through                   have been received and examined as part of the Contract 
Documents. 

 
7. The undersigned understands that if awarded bid, invoices and payments shall be for actual  

Quantities of material installed at unit cost for each bid item. 
 
CONTRACTOR:   __________________________________________________________________________  

  
ADDRESS:   ______________________________________________________________________________  
 
CITY & STATE:   ___________________________________________________________________________  
 
TELEPHONE NO.:   ________________________________________________________________________  
 
BY:   ___________________________________________  TITLE:   ______________________________  
        TYPE OR PRINT NAME OF PERSON SIGNING BID PROPOSAL 

 
BY:                                                                                                 DATE:                                                            
            SIGNATURE 
 
BIDS ARE TO BE RETURNED NO LATER THAN 3:00 P.M. ON   TUESDAY, JUNE 11, 2019 AT CAL-AM’S 
LOCAL OFFICE.  SEE INSTRUCTIONS AND ADDRESS IN SECTION 4.3 PROPOSAL SUBMISSION. 
 

     
 



CONTRACTOR:   __________________________________________________________________________  
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BID SCHEDULE 
 

 

Item 
No. 

Spec./ 
Section 
or Sheet 

Item 
Quantity 

Item 
Unit 

Item 
Description 

Unit 
Cost 

Total 
Item Cost 

1 - 1 LSUM 
General Conditions, Mobilization, Limits of 
Construction Boundary Fencing, and 
Demobilization 

$ $ 

2 
G2, 

01025 
1 LSUM 

MSHA Training for ALL Possible Workers that 
Work on the CEMEX Sand Mining Site. 

$ $ 

3 
SGC 

Section 4 
1 LSUM Environmental Mitigation Measures  $ $ 

4 
C17-C18 
01025, 
02540 

1 LSUM Stormwater BMP Installation & Maintenance $ $ 

5 
C2-C,7 
01025 

1 LSUM 
As-Needed Site Grading for Level Well Site 
(working) Pads and Access Roads 

$ $ 

6 
C8-C11,  
01025, 
15000  

1 LSUM 
30” to 42” Feed Water Pipeline (HDD segment 
covered in Bid Item #6)  

$ $ 

7 
C10-C11 
01025, 

700 LF 
42” Feed Water Pipeline – Installed using 
Horizontal Directional Drilling (HDD)  

$ $ 

8 

01025, 
15020, 
15025, 
15030 

1 LSUM 
Pipeline Disinfection, Bacteriological Testing, and 
Pressure Testing (ALL PIPELINES). 

$ $ 

9 

M1,  
01025, 
15151, 
15171, 
15034, 
15065 
15191, 
16520 

1 LSUM 
Well Site #1 Mechanical Piping (1 Well) 
 

$ $ 

10 

M2, 
01025, 
15151, 
15155, 
15171, 
15034, 
15065 
15191, 
16520 

1 LSUM 
Well Site #2 Mechanical Piping (2 Wells) 
 

$ $ 

11 

M1, 
01025, 
15151, 
15171, 
15034, 
15065 
15191, 
16520 

1 LSUM Well Site #3 Mechanical Piping (1 Well) $ $ 

12 

M1, 
01025, 
15151, 
15171, 
15034, 
15065 
15191, 
16520 

1 LSUM 
Well Site #4 Mechanical Piping (1 Well) 
 

$ $ 



CONTRACTOR:   __________________________________________________________________________  
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Item 
No. 

Spec./ 
Section 
or Sheet 

Item 
Quantity 

Item 
Unit 

Item 
Description 

Unit 
Cost 

Total 
Item Cost 

13 

M2, 
01025,  
15151, 
15155, 
15171, 
15034, 
15065 
15191, 
16520 

1 LSUM Well Site #5 Mechanical Piping (2 Wells) $ $ 

14 
01025, 
03480; 

S1 
7 EA Concrete Precast Vault with Access Hatch $ $ 

15 
S1 

0102 
5 EA Pump-To-Waste Basins $ $ 

16 
C3-C7, 

C12-C13 
01025 

1,050 LF 
8’ PVC Coated Chain Link Fence and Gates with 
Tan (Sand) Colored Privacy Slats 

$ $ 

17 

C12, M5, 
01025,  
11700, 
09900 

1 LSUM 3,000 Gallon Surge Tank #1 $ $ 

18 

C13, M6, 
01025, 
11700, 
09900 

1 LSUM 8,000 Gallon Surge Tank #2 $ $ 

19 
01025, 
03300 

1 LSUM Concrete and Reinforcing Steel $ $ 

20 
E8, S2, 

M4, 
01025   

1 LSUM 
Well Site #1 Enclosure, Electrical, Controls, and 
HVAC  

$ $ 

21 
E9, S2, 

M4, 
01025 

1 LSUM 
Well Site #2 Enclosure, Electrical, Controls, and 
HVAC 

$ $ 

22 
E10, S2, 

M4, 
01025 

1 LSUM 
Well Site #3 Enclosure, Electrical, Controls, and 
HVAC 

$ $ 

23 
E11, S2, 

M4, 
01025 

1 LSUM 
Well Site #4 Enclosure, Electrical, Controls, and 
HVAC 

$ $ 

24 
E12, S2, 

M4, 
01025 

1 LSUM 
Well Site #5 Enclosure, Electrical, Controls, and 
HVAC 

$ $ 

25 
01025, 
16430 

1 LSUM 1,500 KVA & 1,000 KVA Transformers $ $ 

26 

01025; 
16000, 
16050, 
16051; 
16345, 
16430, 

1 LSUM 
All Other Electrical Components including main 
switchgear, etc. 

$ $ 

       

       

       



CONTRACTOR:   __________________________________________________________________________  
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Item 
No. 

Spec./ 
Section 
or Sheet 

Item 
Quantity 

Item 
Unit 

Item 
Description 

Unit 
Cost 

Total 
Item Cost 

       

       

    
TOTAL BID AMOUNT $  

    
   

CONTRACTOR: 
 

    

 DATE:   

 
 

       

California American Water  

(Bid Verification Only) Name  Date 

  

    

 



 

 
JUNE 2010 
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STANDARD GENERAL CONDITIONS OF THE 
CONSTRUCTION CONTRACT 

FOR CONSTRUCTION PROJECTS IN CALIFORNIA 
 

 
 
ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with 
initial capital letters, the terms listed below will have the meanings indicated which are 
applicable to both the singular and plural thereof. In addition to terms specifically defined, 
terms with initial capital letters in the Contract Documents include references to identified 
articles and paragraphs, and the titles of other documents or forms. 

1. Addenda – Written or graphic instruments issued prior to the opening of Bids which 
clarify, correct, or change the Bidding Requirements or the proposed Contract 
Documents. 

2. Agreement – The written instrument which is evidence of the agreement between 
Owner and Contractor covering the Work. 

3. Application for Payment – The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments 
and which is to be accompanied by such supporting documentation as is required by 
the Contract Documents. 

4. Asbestos – Any material that contains more than one percent asbestos and is friable 
or is releasing asbestos fibers into the air above current action levels established by 
the United States Occupational Safety and Health Administration. 

5. Bid – The offer or proposal of a Bidder submitted on the prescribed form setting forth 
the prices for the Work to be performed. 

6. Bidder – The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents – The Bidding Requirements and the proposed Contract 
Documents (including all Addenda). 

8. Bidding Requirements – The Advertisement or Invitation to Bid, Instructions to 
Bidders, bid security of acceptable form, if any, and the Bid Form with any 
supplements. 
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9. Change Order – A document recommended by Engineer which is signed by 
Contractor and Owner and authorizes an addition, deletion, or revision in the Work or 
an adjustment in the Contract Price or the Contract Times, issued on or after the 
Effective Date of the Agreement. 

10. Claim – A demand or assertion by Owner or Contractor seeking an adjustment of 
Contract Price or Contract Times, or both, or other relief with respect to the terms of 
the Contract. A demand for money or services by a third party is not a Claim. 

11. Contract – The entire and integrated written agreement between the Owner and 
Contractor concerning the Work. The Contract supersedes prior negotiations, 
representations, or agreements, whether written or oral. 

12. Contract Documents – Those items so designated in the Agreement. Only printed or 
hard copies of the items listed in the Agreement are Contract Documents. Approved 
Shop Drawings, other Contractor’s submittals, and the reports and drawings of 
subsurface and physical conditions are not Contract Documents. 

13. Contract Price – The moneys payable by Owner to Contractor for completion of the 
Work in accordance with the Contract Documents as stated in the Agreement 
(subject to the provisions of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times – The number of days or the dates stated in the Agreement to:  (i) 
achieve Milestones, if any, (ii) achieve Substantial Completion; and (iii) complete the 
Work so that it is ready for final payment as evidenced by Engineer’s written 
recommendation of final payment. 

15. Contractor – The individual or entity with whom Owner has entered into the 
Agreement. 

16. Cost of the Work – See Paragraph 11.01.A for definition. 

17. Drawings – That part of the Contract Documents prepared or approved by Engineer 
which graphically shows the scope, extent, and character of the Work to be 
performed by Contractor. Shop Drawings and other Contractor submittals are not 
Drawings as so defined. 

18. Effective Date of the Agreement – The date indicated in the Agreement on which it 
becomes effective, but if no such date is indicated, it means the date on which the 
Agreement is signed and delivered by the last of the two parties to sign and deliver. 

19. Engineer – The individual or entity named as such in the Agreement. 
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20. Field Order – A written order issued by Engineer which requires minor changes in 
the Work but which does not involve a change in the Contract Price or the Contract 
Times. 

21. General Requirements – Sections of Division 1 of the Specifications. The General 
Requirements pertain to all sections of the Specifications. 

22. Hazardous Environmental Condition – The presence at the Site of Asbestos, PCBs, 
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or 
circumstances that may present a substantial danger to persons or property exposed 
thereto in connection with the Work. 

23. Hazardous Waste – The term Hazardous Waste shall have the meaning provided in 
Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended 
from time to time. 

24. Laws and Regulations; Laws or Regulations – Any and all applicable laws, rules, 
regulations, ordinances, codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 

25. Liens – Charges, security interests, or encumbrances upon Project funds, real 
property, or personal property. 

26. Milestone – A principal event specified in the Contract Documents relating to an 
intermediate completion date or time prior to Substantial Completion of all the Work. 

27. Notice of Award – The written notice by Owner to the Successful Bidder stating that 
upon timely compliance by the Successful Bidder with the conditions precedent listed 
therein, Owner will sign and deliver the Agreement. 

28. Notice to Proceed – A written notice given by Owner to Contractor fixing the date on 
which the Contract Times will commence to run and on which Contractor shall start 
to perform the Work under the Contract Documents. 

29. Owner – The American Water System entity with which Contractor has entered into 
the Agreement and for which the Work is to be performed. 

30. PCBs – Polychlorinated biphenyls. 

31. Petroleum – Petroleum, including crude oil or any fraction thereof which is liquid at 
standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 
pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil 
refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Waste and 
crude oils. 
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32. Progress Schedule – A schedule, prepared and maintained by Contractor, describing 
the sequence and duration of the activities comprising the Contractor’s plan to 
accomplish the Work within the Contract Times. 

33. Project – The total construction of which the Work to be performed under the 
Contract Documents may be the whole, or a part. 

34. Project Manual – The bound documentary information prepared for bidding and 
constructing the Work. A listing of the contents of the Project Manual, which may be 
bound in one or more volumes, is contained in the table(s) of contents. 

35. Radioactive Material – Source, special nuclear, or byproduct material as defined by 
the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time 
to time. 

36. Resident Project Representative – The authorized representative of Engineer who 
may be assigned to the Site or any part thereof. 

37. Samples – Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and which establish the standards by 
which such portion of the Work will be judged. 

38. Schedule of Submittals – A schedule, prepared and maintained by Contractor, of 
required submittals and the time requirements to support scheduled performance of 
related construction activities. 

39. Schedule of Values – A schedule, prepared and maintained by Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis 
for reviewing Contractor’s Applications for Payment. 

40. Shop Drawings – All drawings, diagrams, illustrations, schedules, and other data or 
information which are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work. 

41. Site – Lands or areas indicated in the Contract Documents as being furnished by 
Owner upon which the Work is to be performed, including rights-of-way and 
easements for access thereto, and such other lands furnished by Owner which are 
designated for the use of Contractor. 

42. Specifications – That part of the Contract Documents consisting of written 
requirements for materials, equipment, systems, standards and workmanship as 
applied to the Work, and certain administrative requirements and procedural matters 
applicable thereto. 
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43. Subcontractor – An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion – The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified 
part thereof) is sufficiently complete, in accordance with the Contract Documents, so 
that the Work (or a specified part thereof) can be utilized for the purposes for which it 
is intended. The terms “substantially complete” and “substantially completed” as 
applied to all or part of the Work refer to Substantial Completion thereof. 

45. Successful Bidder – The Bidder submitting a responsive Bid to whom Owner makes 
an award. 

46. Supplementary Conditions – That part of the Contract Documents which amends or 
supplements these General Conditions. 

47. Supplier – A manufacturer, fabricator, supplier, distributor, materialman, or vendor 
having a direct contract with Contractor or with any Subcontractor to furnish materials 
or equipment to be incorporated in the Work by Contractor or any Subcontractor. 

48. Underground Facilities – All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including those that convey electricity, gases, 
steam, liquid petroleum products, telephone or other communications, cable 
television, water, wastewater, storm water, other liquids or chemicals, or traffic or 
other control systems. 

49. Unit Price Work – Work to be paid for on the basis of unit prices. 

50. Work – The entire construction or the various separately identifiable parts thereof 
required to be provided under the Contract Documents. Work includes and is the 
result of performing or providing all labor, services, and documentation necessary to 
produce such construction, and furnishing, installing, and incorporating all materials 
and equipment into such construction, all as required by the Contract Documents. 

51. Work Change Directive – A written statement to Contractor issued on or after the 
Effective Date of the Agreement and signed by Owner and recommended by 
Engineer ordering an addition, deletion, or revision in the Work, or responding to 
differing or unforeseen subsurface or physical conditions under which the Work is to 
be performed or to emergencies. A Work Change Directive will not change the 
Contract Price or the Contract Times but is evidence that the parties expect that the 
change ordered or documented by a Work Change Directive will be incorporated in a 
subsequently issued Change Order following negotiations by the parties as to its 
effect, if any, on the Contract Price or Contract Times. 
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1.02 Terminology 

A. The following words or terms are not defined but, when used in the Bidding 
Requirements or Contract Documents, have the following meaning. 

B. Intent of Certain Terms or Adjectives 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as 
ordered,” “as directed” or terms of like effect or import to authorize an exercise of 
professional judgment by Engineer. In addition, the adjectives “reasonable,” 
“suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import 
are used to describe an action or determination of Engineer as to the Work. It is 
intended that such exercise of professional judgment, action or determination will be 
solely to evaluate, in general, the Work for compliance with the requirements of and 
information in the Contract Documents and conformance with the design concept of 
the completed Project as a functioning whole as shown or indicated in the Contract 
Documents (unless there is a specific statement indicating otherwise). The use of 
any such term or adjective is not intended to and shall not be effective to assign to 
Engineer any duty or authority to supervise or direct the performance of the Work or 
any duty or authority to undertake responsibility contrary to the provisions of 
Paragraph 9.07 or any other provision of the Contract Documents. 

C. Day 

1. The word “day” means a calendar day of 24 hours measured from midnight to the 
next midnight. 

D. Defective 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents, or 

b. does not meet the requirements of any applicable inspection, reference 
standard, test, or approval referred to in the Contract Documents, or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at 
Substantial Completion in accordance with Paragraph 14.04 or 14.05). 

d. Fails to perform to industry standards within the geographic area of the Project 
at any time during the Correction Period specified in Paragraph 13.07. 

E. Furnish, Install, Perform, Provide 
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1. The word “furnish,” when used in connection with services, materials, or equipment, 
shall mean to supply and deliver said services, materials, or equipment to the Site (or 
some other specified location) ready for use or installation and in usable or operable 
condition. 

2. The word “install,” when used in connection with services, materials, or equipment, 
shall mean to put into use or place in final position said services, materials, or 
equipment complete and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, 
or equipment, shall mean to furnish and install said services, materials, or equipment 
complete and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with 
services, materials, or equipment in a context clearly requiring an obligation of 
Contractor, “provide” is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases which have a well-
known technical or construction industry or trade meaning are used in the Contract 
Documents in accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, 
Contractor shall also deliver to Owner such bonds as Contractor may be required to 
furnish pursuant to Paragraph 7.01.K of the Agreement. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor shall deliver to 
Owner, certificates of insurance (and other evidence of insurance which Owner or any 
additional insured may reasonably request) which Contractor is required to purchase and 
maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor the number of printed or hard copies of the Contract 
Documents specified in Paragraph 9.06.C of the Agreement. Additional copies will be 
furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of 
the Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to 
Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective 
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Date of the Agreement. In no event will Owner have any obligations or duties to 
Contractor under the Agreement until Contract Times commence to run. 

2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times 
commence to run. No Work shall be done at the Site prior to the date on which the 
Contract Times commence to run. 

2.05 Preliminary Schedules 

A. Submission of Preliminary Schedules:  Within 10 days after the Effective Date of the 
Agreement (unless otherwise specified by Owner or Engineer in writing or at the 
Preconstruction Conference), Contractor shall submit to Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for 
starting and completing the various stages of the Work, including any Milestones 
specified in the Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and 
prices of items which when added together equal the Contract Price and subdivides 
the Work into component parts in sufficient detail to serve as the basis for progress 
payments during performance of the Work. Such prices will include an appropriate 
amount of overhead and profit applicable to each item of Work. 

B. Acceptance of Preliminary Schedules: No progress payment shall be made to Contractor 
until schedules are submitted to Engineer in accordance with Paragraph 2.05.A and 
accepted by Engineer: 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly 
progression of the Work to completion within the Contract Times. Such acceptance 
will not impose on Engineer responsibility for the Progress Schedule, for sequencing, 
scheduling, or progress of the Work nor interfere with or relieve Contractor from 
Contractor’s full responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a 
workable arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and 
substance if it provides a reasonable allocation of the Contract Price to component 
parts of the Work and the allocation of the Contract Price as shown in the Progress 
Schedule. 
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2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, 
Engineer, and others as appropriate will be held to establish a working understanding 
among the parties as to the Work and to discuss the schedules referred to in Paragraph 
2.05.A, procedures for handling Shop Drawings and other submittals, processing 
Applications for Payment, and maintaining required records. 

B. At this conference Owner and Contractor shall each designate, in writing, specific 
individuals to act as their respective representatives with respect to the services and 
responsibilities of each party under the Contract.  Such individuals shall have the 
authority to transmit instructions, receive information, render decisions relative to the 
Contract, and otherwise act on behalf of each respective party. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if 
required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or 
part thereof) to be constructed in accordance with the Contract Documents. Any labor, 
documentation, services, materials, or equipment that may reasonably be inferred from 
the Contract Documents or from prevailing custom or trade usage as being required to 
produce the indicated result will be provided whether or not specifically called for at no 
additional cost to Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer 
as provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 
organization, or association, or to Laws or Regulations, whether such reference be 
specific or by implication, shall mean the standard, specification, manual, code, or 
Laws or Regulations in effect at the time of opening of Bids (or on the Effective Date of 
the Agreement if there were no Bids), except as may be otherwise specifically stated in 
the Contract Documents. 

2. No provision of any such standard, specification, manual or code, or any instruction of 
a Supplier shall be effective to change the duties or responsibilities of Owner, 
Contractor, or Engineer, or any of their subcontractors, consultants, agents, or 
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employees from those set forth in the Contract Documents. No such provision or 
instruction shall be effective to assign to Owner, or Engineer, or any of their Related 
Entities, any duty or authority to supervise or direct the performance of the Work or any 
duty or authority to undertake responsibility inconsistent with the provisions of the 
Contract Documents. 

B. Unless specified otherwise in the Contract Documents, all Work shall meet the laws, 
regulations, codes, and industry standards (in that order) applicable to the location of the 
Work. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies 

1. Contractor’s Review of Contract Documents Before Starting Work:  Before 
undertaking each part of the Work, Contractor shall carefully study and compare the 
Contract Documents and check and verify pertinent figures therein and all applicable 
field measurements. Contractor shall promptly report in writing to Engineer any 
conflict, error, ambiguity, or discrepancy which Contractor discovers or has actual 
knowledge of and shall obtain a written interpretation or clarification from Engineer 
before proceeding with any Work affected thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during 
the performance of the Work, Contractor discovers any conflict, error, ambiguity, or 
discrepancy within the Contract Documents or between the Contract Documents and 
any provision of any Law or Regulation applicable to the performance of the Work or 
of any standard, specification, manual or code, or of any instruction of any Supplier, 
Contractor shall promptly report it to Engineer in writing. Contractor shall not proceed 
with the Work affected thereby (except in an emergency as required by Paragraph 
6.15.A) until a modification to the Contract Documents has been issued by one of the 
methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, 
error, ambiguity, or discrepancy in the Contract Documents unless Contractor had 
actual knowledge thereof. 

B. Resolving Discrepancies 

1. Except as may be otherwise specifically stated in the Contract Documents, the 
provisions of the Contract Documents shall take precedence in resolving any conflict, 
error, ambiguity, or discrepancy between the provisions of the Contract Documents 
and: 
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a. the provisions of any standard, specification, manual, code, or instruction 
(whether or not specifically incorporated by reference in the Contract 
Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the 
Work (unless such an interpretation of the provisions of the Contract Documents 
would result in violation of such Law or Regulation). 

3.04 Modifying Contract Documents 

A. The Contract Documents may be modified to provide for additions, deletions, or revisions 
(or any combination thereof) in the Work or to modify the terms and conditions thereof by 
either a Change Order or a Work Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations 
and deviations in the Work may be authorized, by one or more of the following ways: 

1. Work Change Directive 

2. Change Order 

3. Field Order;  

4. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of 
Paragraph 6.16.D.3); or  

5. Engineer’s written interpretation or clarification. 

C. Changes in Contract Time or Contract Price must be made by Change Order.   

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, 
or other documents (or copies of any thereof) prepared by or bearing the seal of 
Engineer or its consultants, including electronic media editions; or  

2. reuse any of such Drawings, Specifications, other documents, or copies thereof on 
extensions of the Project or any other project without written consent of Owner and 
Engineer and specific written verification or adaptation by Engineer. 

B. The prohibition of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 
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3.06 Electronic Data 

A. Copies of data furnished by Owner or Engineer to Contractor or Contractor to Owner or 
Engineer that may be relied upon are limited to the printed copies (also known as hard 
copies). Files in electronic media format of text, data, graphics, or other types are 
furnished only for the convenience of the receiving party. Any conclusion or information 
obtained or derived from such electronic files will be at the user’s sole risk. If there is a 
discrepancy between the electronic files and the hard copies, the hard copies govern. 

B. Because data stored in electronic media format can deteriorate or be modified 
inadvertently or otherwise without authorization of the data’s creator, the party receiving 
electronic files agrees that it will perform acceptance tests or procedures within 60 days, 
after which the receiving party shall be deemed to have accepted the data thus 
transferred. Any errors detected within the 60-day acceptance period will be corrected by 
the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 
representations as to long term compatibility, usability, or readability of documents 
resulting from the use of software application packages, operating systems, or computer 
hardware differing from those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or 
restrictions not of general application but specifically related to use of the Site with which 
Contractor must comply in performing the Work. Owner will obtain in a timely manner and 
pay for easements for permanent structures or permanent changes in existing facilities. If 
Contractor and Owner are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times, or both, as a result of any 
delay in Owner’s furnishing the Site or a part thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement 
of record legal title and legal description of the lands upon which the Work is to be 
performed and Owner’s interest therein as necessary for giving notice of or filing a 
mechanic’s or construction lien against such lands in accordance with applicable Laws 
and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required 
for temporary construction facilities or storage of materials and equipment. 
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4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  

1. A Geotechnical Report, if any, is included as a Contract Document and is 
attached hereto as Exhibit G. 

2. Reports of explorations and tests of subsurface conditions at the Site known to 
Owner and drawings of physical conditions relating to existing surface and 
subsurface structures (except Underground Facilities) at the Site known to 
Owner, if any, are attached hereto as Exhibit H.  

3. Copies of reports and drawings itemized in Exhibit I that are not included with 
Bidding Documents may be examined at the address listed in paragraph 9.06.D 
of the Agreement.  Such examination is allowed during regular business hours. 
These reports and drawings are not part of the Contract Documents.  Contractor 
is not entitled to rely upon any information or data in any report or drawing 
itemized in Exhibit I except as set forth in Paragraph 4.02. 

4. No other reports of explorations or tests of subsurface conditions at or 
contiguous to the Site were used in the preparation of the Drawings and 
Specifications, unless otherwise specified in writing. 

B. Limited Reliance by Contractor Authorized:  The Geotechnical Report, which is a 
Contract Document, presents as a contractual baseline those subsurface conditions that 
Contractor may assure it will encounter; however, Owner does not warrant that actual 
conditions will not vary from the assumed conditions.  Contractor may rely upon the 
express statements and depictions regarding assumed subsurface conditions at the Site 
presented as a contractual baseline in the Geotechnical Baseline Report, which is a 
Contract Document.  Except for such reliance, Contractor may not rely upon or make any 
claim against Owner or Engineer, or any of their Related Entities, with respect to: 

1. the completeness of the Geotechnical Report, or content, quality, or completeness of 
any other such reports, tests, or drawings for Contractor’s purposes, including, but 
not limited to, any aspects of the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor, and safety precautions 
and programs incident thereto; or 

2. other data, interpretations, opinions, and information contained in any such reports or 
tests, or shown or indicated in any such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any such report, test, or 
drawing or any such other data, interpretations, opinions, or information. 
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4.03 Differing Subsurface or Physical Conditions 

A. Notice 

1. The Contractor shall give written notice to Owner and Engineer of (a) subsurface or 
latent physical conditions at the Site which differ materially from those indicated in 
the Geotechnical Baseline Report or other Contract Documents or (b) unknown 
physical conditions at the Site of an unusual nature that differ materially from those 
ordinarily encountered and generally recognized as inhering in work of the character 
provided for in the Contract Documents. 

2. The Contractor’s notice shall provide the Owner and Engineer the opportunity to 
investigate the conditions at the Site, and to obtain additional exploration or tests with 
respect to the pertinent condition.  Owner shall provide to Contractor the results of 
any such additional tests or exploration. 

B. Engineer’s Review:  After receipt of written notice as required by Paragraph 4.03.A, 
Engineer will promptly review the pertinent condition, determine the necessity of Owner’s 
obtaining additional exploration or tests with respect thereto, and advise Owner in writing 
(with a copy to Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the 
extent that the existence of such differing subsurface or physical condition causes an 
increase or decrease in Contractor’s cost of, or time required for, performance of the 
Work; subject, however, to the following: 

a. such condition must meet at least one of the two categories described in 
Paragraph 4.03.A.1; and 

b. with respect to Work that is paid for on a Unit Price Basis, any adjustment in 
Contract Price will be subject to the provisions of Paragraphs 9.05 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract 
Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made 
a final commitment to Owner with respect to Contract Price and Contract Times 
by the submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or 
revealed as a result of any examination, investigation, exploration, test, or study 
of the Site and contiguous areas required by the Bidding Requirements or 



 

 

 

 
JUNE 2010 
Page GC-15 

____________________________________________________________________________________ 
 

 

Contract Documents to be conducted by or for Contractor prior to Contractor’s 
making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in the Contract Price or Contract Times, or both, 
Contractor may make a Claim therefor as provided in Paragraph 10.05. However, 
Owner and Engineer, and any of their Related Entities shall not be liable to 
Contractor for any claims, costs, losses, or damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) sustained by Contractor on or in 
connection with any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract 
Documents with respect to existing Underground Facilities at or contiguous to the Site is 
based on information and data furnished to Owner or Engineer by the owners of such 
Underground Facilities, including Owner, or by others. Unless it is otherwise expressly 
provided in the Contract Documents: 

1. Contractor may assume the general accuracy and completeness of any such 
information and data shown or indicated in the Contract Documents; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor 
shall have full responsibility for: 

a. reviewing and checking all such information and data,  

b. locating for field construction purposes all Underground Facilities shown or 
indicated in the Contract Documents,  

c. coordination of the Work with the owners of such Underground Facilities, 
including Owner, during construction, and  

d. the safety and protection of all such Underground Facilities and repairing any 
damage thereto resulting from the Work. 

B. Not Shown or Indicated 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which 
was not shown or indicated, or not shown or indicated with reasonable accuracy in 
the Contract Documents, Contractor shall, promptly after becoming aware thereof 
and before further disturbing conditions affected thereby or performing any Work in 
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connection therewith (except in an emergency as required by Paragraph 6.15.A), 
identify the owner of such Underground Facility and give written notice to that owner 
and to Owner and Engineer. Engineer will promptly review the Underground Facility 
and advise Owner as to the extent, if any, to which a change is required in the 
Contract Documents to reflect and document the consequences of the existence or 
location of the Underground Facility. During such time, Contractor shall be 
responsible for the safety and protection of such Underground Facility. 

2. If Owner concludes that a change in the Contract Documents is required, a Work 
Change Directive or a Change Order will be issued to reflect and document such 
consequences. An equitable adjustment shall be made in the Contract Price or 
Contract Times, or both, to the extent that they are attributable to the existence or 
location of any Underground Facility that was not shown or indicated or not shown or 
indicated with reasonable accuracy in the Contract Documents and that Contractor 
did not know of and could not reasonably have been expected to be aware of or to 
have anticipated. If Owner and Contractor are unable to agree on entitlement to or 
on the amount or extent, if any, of any such adjustment in Contract Price or Contract 
Times, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points and property 
monuments necessary to enable Contractor to proceed with the Work. Contractor shall 
be responsible for laying out the Work, shall protect and preserve the established 
reference points and property monuments, and shall make no changes or relocations 
without the prior written approval of Owner. Contractor shall report to Engineer whenever 
any reference point or property monument is lost or destroyed or requires relocation 
because of necessary changes in grades or locations, and shall be responsible for the 
accurate replacement or relocation of such reference points or property monuments by 
professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Contractor shall not be responsible for any Hazardous Environmental Condition 
uncovered or revealed at the Site which was not shown or indicated in Drawings or 
Specifications or identified in the Contract Documents to be within the scope of the Work. 
Contractor shall be responsible for a Hazardous Environmental Condition created with 
any materials brought to the Site by Contractor, Subcontractors, Suppliers, or anyone 
else for whom Contractor is responsible. 

B. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone 
for whom Contractor is responsible creates a Hazardous Environmental Condition, 
Contractor shall immediately:  (i) secure or otherwise isolate such condition; (ii) stop all 
Work in connection with such condition and in any area affected thereby (except in an 
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emergency as required by Paragraph 6.15.A); and (iii) notify Owner and Engineer (and 
promptly thereafter confirm such notice in writing). Owner shall promptly consult with 
Engineer concerning the necessity for Owner to retain a qualified expert to evaluate such 
condition or take corrective action, if any.  Promptly after consulting with Engineer, Owner 
shall take such actions as are necessary to permit Owner to timely obtain required 
permits and provide Contractor the written notice required by paragraph 4.06.C. 

C. Contractor shall not be required to resume Work in connection with such condition or in 
any affected area until after Owner has obtained any required permits related thereto and 
delivered written notice to Contractor:  (i) specifying that such condition and any affected 
area is or has been rendered safe for the resumption of Work; or (ii) specifying any 
special conditions under which such Work may be resumed safely. If Owner and 
Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any 
adjustment in Contract Price or Contract Times, or both, as a result of such Work 
stoppage or such special conditions under which Work is agreed to be resumed by 
Contractor, either party may make a Claim therefor as provided in Paragraph 10.05. 

D. If after receipt of such written notice Contractor does not agree to resume such Work 
based on a reasonable belief it is unsafe, or does not agree to resume such Work under 
such special conditions, then Owner may order the portion of the Work that is in the area 
affected by such condition to be deleted from the Work. If Owner and Contractor cannot 
agree as to entitlement to or on the amount or extent, if any, of an adjustment in Contract 
Price or Contract Times as a result of deleting such portion of the Work, then either party 
may make a Claim therefor as provided in Paragraph 10.05. Owner may have such 
deleted portion of the Work performed by Owner’s own forces or others in accordance 
with Article 7. 

E. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, partners, 
employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to a Hazardous 
Environmental Condition, provided that such Hazardous Environmental Condition:  (i) 
was not shown or indicated in the Drawings or Specifications or identified in the Contract 
Documents to be included within the scope of the Work, and (ii) was not created by 
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 
4.06.E shall obligate Owner to indemnify any individual or entity from and against the 
consequences of that individual’s or entity’s own negligence. 

F. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, partners, employees, 
agents, consultants, and subcontractors of each and any of them from and against all 
claims, costs, losses, and damages (including but not limited to all fees and charges of 
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engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs) arising out of or relating to a Hazardous Environmental 
Condition created by Contractor or by anyone for whom Contractor is responsible. 
Nothing in this Paragraph 4.06.F shall obligate Contractor to indemnify any individual or 
entity from and against the consequences of that individual’s or entity’s own negligence. 

G. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous 
Environmental Condition uncovered or revealed at the Site. 

4.07 Notice of Hazardous Materials 

A. In accordance with the intent of the Federal Occupational Safety and Health 
Administration (OSHA) Standard Section 29 CFR 1910.1200, Hazard Communication 
with effective date of May 25, 1986, as it may be amended from time to time, the Owner 
hereby notifies the Contractor that Work is to be performed on company property where 
the Contractor’s employees may be exposed to hazardous materials existing on the 
premises. 

Chemicals known to be used or stored by the Owner and required to be disclosed by 
said OSHA Standard Section 29 CFR 1910.1200 are listed in Exhibit J. 

B. Owner, Contractor, and any Subcontractors will each provide or make available to the 
others: (a) any written hazard communication program required to be maintained with 
respect to the site and any material safety data sheet and other hazard communication 
information required to be provided in accordance with the applicable Laws and 
applicable Regulations; or (b) in the event that applicable Laws and Regulations do not 
require the provision or exchange of such hazard communications, Contractor and any 
Subcontractors shall, nevertheless, provide or make available to Owner and any other 
employers at the site a written hazard communication program, material safety data 
sheets and other hazard communication information of the type and consistent with the 
intent of said OSHA Standard Section 29 CFR 1910.1200 and acceptable to Owner and 
Engineer.  Contractor shall be responsible for coordinating any such required exchange 
of documents or information between or among Owner and any other employers at the 
Site, or any of them.  Contractor shall include the provisions of this paragraph in any 
subcontract for any part of the Work at the site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. If required by the Contract Documents, Contractor shall furnish performance and 
payment bonds, each in an amount at least equal to the Contract Price as security 
for the faithful performance and payment of all of Contractor’s obligations under the 
Contract Documents. These bonds shall remain in effect until one year after the 
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date when final payment becomes due or until completion of the correction period 
specified in Paragraph 13.07, whichever is later, except as provided otherwise by 
Laws or Regulations or by the Contract Documents. Contractor shall also furnish 
such other bonds as are required by the Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as 
provided otherwise by Laws or Regulations, and shall be executed by such sureties 
as are named in the list of “Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” 
as published in Circular 570 (amended) by the Financial Management Service, 
Surety Bond Branch, U.S. Department of the Treasury. All bonds signed by an 
agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 
authority to bind the surety.  The evidence of authority shall show that it is effective 
on the date the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes 
insolvent or its right to do business is terminated in any state where any part of the 
Project is located or it ceases to meet the requirements of Paragraph 5.01.B, 
Contractor shall promptly notify Owner and Engineer and shall, within 20 days after 
the event giving rise to such notification, provide another bond and surety, both of 
which shall comply with the requirements of Paragraphs 5.01.B and 5.02. 

D. All bonds furnished in compliance with the above shall be executed by sureties 
having a rating of "A" by the most recent Best's Key Rating Guide and as are named 
in the current list of "Companies Holding Certificates of Authority as Acceptable 
Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published 
in Circular 570 (amended) by the Audit Staff, Bureau of Government Financial 
Operations, U.S. Treasury Department.  All Bonds signed by an agent must be 
accompanied by a certified copy of such agent's authority to act. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and 
maintained by Owner or Contractor shall be obtained from surety or insurance 
companies that are duly licensed or authorized in the jurisdiction in which the Project 
is located to issue bonds or insurance policies for the limits and coverages so 
required. Such surety and insurance companies shall also meet such additional 
requirements and qualifications as may be provided in these General Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured identified in 
Exhibit K, certificates of insurance (and other evidence of insurance requested by 
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Owner or any other additional insured) which Contractor is required to purchase and 
maintain.   

B. Failure of Owner to demand such certificates or other evidence of full compliance with 
these insurance requirements or failure of Owner to identify a deficiency from 
evidence provided shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance. 

C. Owner does not represent that coverage and limits will necessarily be adequate to 
protect Contractor against all risks, including Contractor’s obligation to indemnify 
Owner. 

D. The insurance and insurance limits required herein shall not be deemed as a 
limitation on Contractor’s liability under the indemnities granted to Owner in the 
Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work 
being performed and as will provide protection from claims set forth below which may 
arise out of or result from Contractor’s performance of the Work and Contractor’s 
other obligations under the Contract Documents, whether it is to be performed by 
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly 
employed by any of them to perform any of the Work, or by anyone for whose acts 
any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar 
employee benefit acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, 
or death of Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of 
any person other than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability 
coverage which are sustained: 

a. by any person as a result of an offense directly or indirectly related to the 
employment of such person by Contractor, or  

b. by any other person for any other reason; 
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5. claims for damages, other than to the Work itself, because of injury to or 
destruction of tangible property wherever located, including loss of use resulting 
therefrom; and 

6. claims for damages because of bodily injury or death of any person or property 
damage arising out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1.  with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 
inclusive, be written on an occurrence basis, include as additional insureds 
(subject to any customary exclusion regarding professional liability) Owner and 
Engineer, and any other individuals or entities identified in Exhibit K, all of whom 
shall be listed as additional insureds, and include coverage for the respective 
officers, directors, partners, employees, agents, consultants and subcontractors 
of each and any of all such additional insureds, and the insurance afforded to 
these additional insureds shall provide primary coverage for all claims covered 
thereby; 

2. include at least the specific coverages provided in Exhibit L or required by Laws 
or Regulations, whichever is greater;  

3. include contractual liability insurance covering Contractor’s indemnity obligations 
under Paragraphs 6.11 and 6.19; 

4. contain a provision or endorsement that the coverage afforded will not be 
canceled, materially changed or renewal refused until at least 30 days prior 
written notice has been given to Owner and Contractor and to each other 
additional insured identified in Exhibit K to whom a certificate of insurance has 
been issued (and the certificates of insurance furnished by the Contractor 
pursuant to Paragraph 5.03 will so provide); 

5. remain in effect at least until final payment and at all times thereafter when 
Contractor may be correcting, removing, or replacing defective Work in 
accordance with Paragraph 13.07; and 

6. include completed operations coverage: 

a. Such insurance shall remain in effect for three years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in 
Exhibit K, to whom a certificate of insurance has been issued, evidence 
satisfactory to Owner and any such additional insured of continuation of such 
insurance at final payment and one year thereafter. 
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C. The limits of liability for the insurance required by Paragraph 5.04 of the General 
Conditions shall provide coverage for not less than the following amounts or greater 
where required by Laws and Regulations. 

 

1. At no expense to Owner, Contractor shall (1) obtain and keep in force during the 
term of this Agreement, and any renewals or extensions hereof; and (2) require 
its subcontractors to obtain and keep in force during the terms of their respective 
engagements or contracts, the minimum insurance limits and coverage set forth 
in Exhibit L. The insurance coverage limits stated therein are minimum coverage 
requirements, not limitations of liability, and shall not be construed in any way as 
Owner’s acceptance of the responsibility of Contractor. 

 
2. The minimum liability limits required may be satisfied through the combination of 

the primary general liability, employers’ liability, and automotive liability limits 
with an umbrella liability policy (with coverage no more restrictive than the 
underlying insurance) providing excess limits at least equal to or greater than the 
combined primary limits. 

 
3. All commercial general liability including completed operations-products liability 

coverage and automotive liability insurance shall designate Owner, its parent, 
affiliates and subsidiaries, their respective directors, officers and employees as 
additional insureds. All such insurance should be primary and non-contributory, 
and is required to respond and pay prior to any other insurance or self-insurance 
available to Owner. In addition to the liability limits available, such insurance will 
pay on behalf of or will indemnify Owner for defense costs. Any other coverage 
available to Owner applies on a contingent and excess basis. Such insurance 
shall include appropriate clauses pursuant to which the insurance companies 
shall wave its rights of subrogation against Owner. 

 
4. Contractor and any of its subcontractors shall furnish, prior to the start of work, 

certificates or adequate proof of the foregoing insurance including, if specifically 
requested by Owner, copies of the endorsements and insurance policies naming 
Owner as an additional insured, as provided herein. Current certificates of 
insurance shall be provided prior to the commencement of work and shall be 
maintained until termination of this Agreement.  Contractor shall notify Owner in 
writing, at least thirty (30) calendar days prior to cancellation, or of a material 
change in any policy. 

 
5. The certificate holder is included as an additional insured with respect to liability 

arising out of the named insured’s operations performed on behalf of such 
certificate holder.  A waiver of any subrogation endorsement must accompany a 
certificate of insurance and must include workers’ compensation policies. 

 



 

 

 

 
JUNE 2010 
Page GC-23 

____________________________________________________________________________________ 
 

 

6. Carriers providing coverage will be rated by A.M. Best with at least an A-rating 
and a financial size category of at least Class VII. Such cancellation or material 
alteration shall not relieve Contractor of its continuing obligation to maintain 
insurance coverage in accordance with this contract.  Carriers shall be licensed 
in the state(s) where work is performed. 

 
7. If Contractor shall fail to procure and maintain such insurance, Owner, upon 

written notice, may, but shall not be required to, procure and maintain same, but 
at the expense of Contractor.  In the alternative, Owner may declare a default 
hereunder and, unless such default is timely cured, terminate the Agreement. 
Unless and until the default is cured, neither Contractor nor its servants, 
employees or agents will be allowed to enter upon the Owner’s premises. 

 
5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 
5.04, Owner, at Owner’s option, may purchase and maintain at Owner’s expense 
Owner’s own liability insurance as will protect Owner against claims which may arise 
from operations under the Contract Documents. 

5.06 Property Insurance – Builder’s Risk Insurance 

The Contractor shall bear all risks of all loss or damage to the materials and Work until the 
Work is finally accepted by the Owner, except that the Contractor may claim reimbursement 
under the Owner's builder's risk insurance policy as herein provided and limited.  Owner 
may carry "All Risk" Builders Risk Insurance subject to deductibles, terms and conditions as 
stated in the policy and below.  It is the obligation and responsibility of the Contractor to 
make appropriate claim to the insurance company for all losses claimed under the policy.  
Should any loss not be covered under this policy, in whole in or parts, the Contractor shall 
bear the loss.  Any questions regarding coverages, limitation, exclusion, etc. contained in 
the policy shall be addressed by bidders prior to submittal of bids, to Director, Risk 
Management, American Water, 1025 Laurel Oak Road, Voorhees, NJ 08043. 

Such insurance shall cover the full value of the cost of replacement to the Owner, less 
applicable deductibles, of all completed portions of the work to be performed throughout the 
entire time of construction.  The deductibles on each separate and unrelated loss are:  (1) 
$25,000 on loss; (2) $250,000 on loss caused by flood; (3) 5% of total insurable value for 
loss caused by earthquake.  Owner will furnish to the Contractor evidence of the insurance 
coverage provided. 
 
Such insurance shall not cover (1) damage to or loss of material or equipment furnished by 
either party which are damaged or lost due to carelessness or negligence on the part of the 
Contractor, or (2) damage to or loss of machinery, tools, equipment, or other property 
furnished by the Contractor whether or not used by the Contractor in carrying out the terms 
of the Contract unless such machinery, tools, equipment or other property are specifically 
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intended for permanent incorporation into the Contract work and are included in an 
approved application for payment. 
 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with 
Paragraph 5.06 will protect Owner, Contractor, Subcontractors, and Engineer, and all 
other individuals or entities identified in Exhibit K to be listed as loss payees (and the 
officers, directors, partners, employees, agents, consultants and subcontractors of 
each and any of them) in such policies and will provide primary coverage for all losses 
and damages caused by the perils or causes of loss covered thereby. All such 
policies shall contain provisions to the effect that in the event of payment of any loss 
or damage the insurers will have no rights of recovery against any of the insureds or 
loss payees thereunder. Owner and Contractor waive all rights against each other 
and their respective officers, directors, partners, employees, agents, consultants and 
subcontractors of each and any of them for all losses and damages caused by, 
arising out of or resulting from any of the perils or causes of loss covered by such 
policies and any other property insurance applicable to the Work; and, in addition, 
waive all such rights against Subcontractors, and Engineer, and all other individuals 
or entities identified in Exhibit K to be listed as loss payees (and the officers, directors, 
partners, employees, agents, consultants and subcontractors of each and any of 
them) under such policies for losses and damages so caused. None of the above 
waivers shall extend to the rights that any party making such waiver may have to the 
proceeds of insurance held by Owner as trustee or otherwise payable under any 
policy so issued. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be 
adjusted with Owner and made payable to Owner as fiduciary for the loss payees, as 
their interests may appear, subject to the requirements of any applicable mortgage 
clause and of Paragraph 5.08.B. Owner shall deposit in a separate account any 
money so received and shall distribute it in accordance with such agreement as the 
parties in interest may reach. If no other special agreement is reached, the damaged 
Work shall be repaired or replaced, the moneys so received applied on account 
thereof, and the Work and the cost thereof covered by an appropriate Change Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers 
unless one of the parties in interest shall object in writing within 15 days after the 
occurrence of loss to Owner’s exercise of this power. If such objection be made, 
Owner as fiduciary shall make settlement with the insurers in accordance with such 
agreement as the parties in interest may reach. If no such agreement among the 
parties in interest is reached, Owner as fiduciary shall adjust and settle the loss with 
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the insurers and, if required in writing by any party in interest, Owner as fiduciary shall 
give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by, or other 
provisions of, the bonds or insurance purchased and maintained by the other party in 
accordance with Article 5 on the basis of non-conformance with the Contract 
Documents, the objecting party shall so notify the other party in writing within 10 days 
after receipt of the certificates or other requested evidence of coverage. Owner and 
Contractor shall each provide to the other such additional information in respect of 
insurance provided as the other may reasonably request. If either party does not 
purchase or maintain all of the bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other party in writing of such failure to 
purchase prior to the start of the Work, or of such failure to maintain prior to any 
change in the required coverage. Without prejudice to any other right or remedy, the 
other party may elect to obtain equivalent bonds or insurance to protect such other 
party’s interests at the expense of the party who was required to provide such 
coverage, and a Change Order shall be issued to adjust the Contract Price 
accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to 
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or 
occupancy shall commence before the insurers providing the property insurance 
pursuant to Paragraph 5.06 have acknowledged notice thereof and in writing effected any 
changes in coverage necessitated thereby. The insurers providing the property insurance 
shall consent by endorsement on the policy or policies, but the property insurance shall 
not be canceled or permitted to lapse on account of any such partial use or occupancy. 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, 
devoting such attention thereto and applying such skills and expertise as may be 
necessary to perform the Work in accordance with the Contract Documents. Contractor 
shall be solely responsible for the means, methods, techniques, sequences, and 
procedures of construction. Contractor shall not be responsible for the negligence of 
Owner or Engineer in the design or specification of a specific means, method, technique, 
sequence, or procedure of construction which is shown or indicated in and expressly 
required by the Contract Documents. 
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B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent, acceptable to Owner, who shall not be replaced without written 
authorization from Owner except under extraordinary circumstances.  

C. If required by Owner, the Contractor shall assign the project manager listed in Exhibit M 
who shall not be replaced without written notice to Owner and Engineer except under 
extraordinary circumstances. 

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the 
Work and perform construction as required by the Contract Documents. Contractor shall 
at all times maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or 
property at the Site or adjacent thereto, and except as otherwise stated in the Contract 
Documents, all Work at the Site shall be performed during regular working hours. 
Contractor will not permit the performance of Work on a Saturday, Sunday, or any legal 
holiday without Owner’s written consent (which will not be unreasonably withheld) given 
after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and 
assume full responsibility for all services, materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities, and all other facilities and 
incidentals necessary for the performance, testing, start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not 
specified, shall be of good quality and new, except as otherwise provided in the Contract 
Documents. All special warranties and guarantees required by the Specifications shall 
expressly run to the benefit of Owner. If required by Engineer, Contractor shall furnish 
satisfactory evidence (including reports of required tests) as to the source, kind, and 
quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, 
protected, used, cleaned, and conditioned in accordance with instructions of the 
applicable Supplier, except as otherwise may be provided in the Contract Documents. 

6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with 
Paragraph 2.05 as it may be adjusted from time to time as provided below. 
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1. Contractor shall submit to Engineer for acceptance (to the extent indicated in 
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result 
in changing the Contract Times. Such adjustments will comply with any provisions of 
the General Requirements applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times 
shall be submitted in accordance with the requirements of Article 12. Adjustments in 
Contract Times may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular Supplier, 
no like, equivalent, or “or-equal” item, and no substitution, is permitted.     

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity 
(including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially 
or as a replacement, against whom Owner may have reasonable objection. Contractor 
shall not be required to employ any Subcontractor, Supplier, or other individual or entity 
to furnish or perform any of the Work against whom Contractor has reasonable objection. 

B. If the Contract Documents require the identity of certain Subcontractors, Suppliers, or 
other individuals or entities to be submitted to Owner for Owner’s acceptance by a 
specified date prior to the Effective Date of the Agreement, and if Contractor has 
submitted a list thereof in accordance with the Contract Documents, Owner’s acceptance 
(either in writing or by failing to make written objection thereto by the date indicated for 
acceptance or objection in the Bidding Documents or the Contract Documents) of any 
such Subcontractor, Supplier, or other individual or entity so identified may be revoked by 
Owner on the basis of reasonable objection after due investigation. Contractor shall 
submit an acceptable replacement for the rejected Subcontractor, Supplier, or other 
individual or entity, and the Contract Price will be adjusted by the difference in the cost 
occasioned by such replacement, and an appropriate Change Order will be issued. No 
acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, 
whether initially or as a replacement, shall constitute a waiver of any right of Owner or 
Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of 
the Subcontractors, Suppliers, and other individuals or entities performing or furnishing 
any of the Work just as Contractor is responsible for Contractor’s own acts and 
omissions. Nothing in the Contract Documents: 
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1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or 
entity any contractual relationship between Owner or Engineer and any such 
Subcontractor, Supplier or other individual or entity, nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the 
payment of any moneys due any such Subcontractor, Supplier, or other individual or 
entity except as may otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any 
of the Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or 
entities performing or furnishing any of the Work to communicate with Engineer through 
Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings 
shall not control Contractor in dividing the Work among Subcontractors or Suppliers or 
delineating the Work to be performed by any specific trade.  This paragraph does not 
authorize Contractor to assign work to Subcontractors or Suppliers in violation of 
licensing requirements or other laws and regulations. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 
appropriate written agreement between Contractor and the Subcontractor or Supplier 
which specifically binds the Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of Owner and Engineer. Whenever 
any such agreement is with a Subcontractor or Supplier who is listed as an additional 
insured on the property insurance provided in Paragraph 5.06, the agreement between 
the Contractor and the Subcontractor or Supplier will contain provisions whereby the 
Subcontractor or Supplier waives all rights against Owner, Contractor, Engineer, and all 
other individuals or entities identified in the Contract Documents to be listed as insureds 
or additional insureds (and the respective officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of them) for all losses and 
damages caused by, arising out of, relating to, or resulting from any of the perils or 
causes of loss covered by such policies and any other property insurance applicable to 
the Work. If the insurers on any such policies require separate waiver forms to be signed 
by any Subcontractor or Supplier, Contractor will obtain the same. 

H. Owner or Engineer may furnish to any Subcontractor or Supplier, to the extent 
practicable, information about amounts paid to Contractor on account of Work performed 
for Contractor by a particular Subcontractor or Supplier. 

I. Subcontractors approved by the Owner and Engineer are listed in Exhibit N.  Approved 
Subcontractors shall not be replaced without prior notice to Owner.  Owner shall have all 



 

 

 

 
JUNE 2010 
Page GC-29 

____________________________________________________________________________________ 
 

 

rights provided in this Paragraph 6.06 with respect to any proposed replacement 
Subcontractor. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the 
use in the performance of the Work or the incorporation in the Work of any invention, 
design, process, product, or device which is the subject of patent rights or copyrights held 
by others. If a particular invention, design, process, product, or device is specified in the 
Contract Documents for use in the performance of the Work and if to the actual 
knowledge of Owner or Engineer its use is subject to patent rights or copyrights calling 
for the payment of any license fee or royalty to others, the existence of such rights shall 
be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor and Subcontractors, and the officers, directors, partners, 
employees, agents, and consultants of each and any of them from and against all claims, 
costs, losses, and damages, including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs arising out of or relating to any infringement of patent rights 
or copyrights incident to the use in the performance of the Work or resulting from the 
incorporation in the Work of any invention, design, process, product, or device specified 
in the Contract Documents, but not identified as being subject to payment of any license 
fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of them from and against all 
claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs) arising out of or relating to any infringement of patent 
rights or copyrights incident to the use in the performance of the Work or resulting from 
the incorporation in the Work of any invention, design, process, product, or device not 
specified in the Contract Documents. 

6.08 Permits 

A. A listing of the permit(s) known at the time of preparation of the Bid Documents to be 
required for the Project and the identification of the party responsible for obtaining such 
permit(s) is set forth in the attached Exhibit O.  Owner will obtain and pay for all 
necessary permits which by Laws or Regulations must be obtained by the Owner.  The 
Contractor will obtain and pay for all other permits, licenses and certificates of inspection.  
The Contractor will pay for all inspection costs and fees. The Owner and Engineer will 
assist the Contractor as required by the Permitting Agency in obtaining all permits 
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required to be obtained by the Contractor.  The Contractor will assist the Owner as 
required by the Permitting Agency in obtaining the permits required to be obtained by the 
Owner. 

B. The Contractor and/or his Subcontractor(s) shall obtain, complete, seal and sign all 
applications required to obtain construction permits required by state and local 
government agencies.  A copy of the electrician's and plumber's current state and/or local 
license shall be delivered to the Owner. 

C. When required by the local governing body, the electrician and plumber will execute a 
mechanical bond in the form approved by the local government. 

D. If Owner is required by Laws and Regulations to apply for a building permit, all bonds, 
application forms and copies of licenses shall be delivered to the Owner by Contractor so 
these documents may be submitted with the Owner's application for a building permit.  
The Contractor shall assist the Owner in preparing the building permit.  The Owner will 
pay for the building permit. 

 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and 
Regulations applicable to the performance of the Work. Except where otherwise 
expressly required by applicable Laws and Regulations, neither Owner nor Engineer 
shall be responsible for monitoring Contractor’s compliance with any Laws or 
Regulations. 

B. If Contractor performs any Work knowing or having reason to know that is contrary to 
Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) arising 
out of or relating to such Work. However, it shall not be Contractor’s responsibility to 
make certain that the Specifications and Drawings are in accordance with Laws and 
Regulations, but this shall not relieve Contractor of Contractor’s obligations under 
Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the 
Effective Date of the Agreement if there were no Bids) having an effect on the cost or 
time of performance of the Work shall be the subject of an adjustment in Contract Price 
or Contract Times. If Owner and Contractor are unable to agree on entitlement to or on 
the amount or extent, if any, of any such adjustment, a Claim may be made therefor as 
provided in Paragraph 10.05. 
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6.10 Taxes 

A. Unless otherwise provided in the Contract Documents, Contractor shall pay all sales, 
consumer, use, and other similar taxes required to be paid by Contractor in accordance 
with the Laws and Regulations of the place of the Project which are applicable during the 
performance of the Work. 

B. Contractor’s responsibility under Paragraph 6.10 to pay all such taxes shall:  (i) include 
the obligations to pay any interest or penalties that may be assessed as a result of 
Contractor’s late payment or failure to pay such taxes, and (ii) survive final payment, 
completion and acceptance of the Work and termination or completion of the Agreement. 

C. Contractor shall indemnify and hold harmless and defend Owner from and against all 
claims, losses, expenses, damages and liability relating to:  (i) Contractor’s nonpayment 
of any sales, consumer, use and other similar taxes or interest or penalties required to be 
paid by Contractor, or (ii) Contractor’s failure to utilize or implement any available sales 
and use tax exemption or Contractor’s failure to obtain any necessary exemption 
certificate or other required exemption evidence. 

D. Contractor shall furnish evidence satisfactory to Owner that Contractor has paid all sales, 
consumer, use and other similar taxes required to be paid by Contractor.  Contractor 
shall also furnish to Owner with Contractor’s applications for final payment a schedule of 
all items incorporated in the Work that Contractor has determined are entitled to sales 
and use taxes exemption and for which no sales and use taxes were paid by Contractor.  
Owner reserves the right to audit the Contractor’s compliance with applicable sales and 
use taxes requirements prior to release of retainage and final payment.  If Owner 
disagrees with any of Contractor’s determinations or exemptions or otherwise has reason 
to believe that Contractor has not paid all applicable sales and use taxes, Owner shall be 
entitled to withhold the amount of sales and use taxes Owner believes Owner may be 
potentially liable for as a result of Contractor’s nonpayment until:  (i) Contractor presents 
evidence satisfactory to Owner that Contractor has paid the taxes in question or that the 
items in question are exempt and (ii) all statues of limitation for the applicable taxing 
authority to bring an action against Owner for payment of the taxes in question have 
expired, whichever first occurs. 

E. In addition to Owner’s other rights and remedies under this Paragraph 6.10, Owner shall 
be entitled to set off against monies otherwise due Contractor hereunder the amount of 
any sales and use tax, or any other tax, which Owner is required to pay be reason of 
Contractor’s failure to comply with this Paragraph 6.10. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas 
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1. Contractor shall confine construction equipment, the storage of materials and 
equipment, and the operations of workers to the Site and other areas permitted by 
Laws and Regulations, and shall not unreasonably encumber the Site and other 
areas with construction equipment or other materials or equipment. Contractor shall 
assume full responsibility for any damage to any such land or area, or to the owner 
or occupant thereof, or of any adjacent land or areas resulting from the performance 
of the Work. 

2. Should any claim be made by any such owner or occupant because of the 
performance of the Work, Contractor shall promptly settle with such other party by 
negotiation or otherwise resolve the claim by arbitration or other dispute resolution 
proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify 
and hold harmless Owner and Engineer, and the officers, directors, partners, 
employees, agents, consultants and subcontractors of each and any of them from 
and against all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) arising out of or relating to any 
claim or action, legal or equitable, brought by any such owner or occupant against 
Owner, Engineer, or any other party indemnified hereunder to the extent caused by 
or based upon Contractor’s performance of the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work, 
Contractor shall keep the Site and other areas free from accumulations of waste 
materials, rubbish, and other debris. At the completion of Work, all waste materials, 
rubbish, and other debris generated by the Work shall be removed from the Site.  
Removal and disposal of such waste materials, rubbish, and other debris shall conform to 
applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work, Contractor shall clean the Site 
and the Work and make it ready for utilization by Owner. At the completion of the Work, 
Contractor shall remove from the Site all tools, appliances, construction equipment and 
machinery, and surplus materials and shall restore to original condition all property not 
designated for alteration by the Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be 
loaded in any manner that will endanger the structure, nor shall Contractor subject any 
part of the Work or adjacent property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and 
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written interpretations and clarifications in good order and annotated to show changes 
made during construction. These record documents together with all approved Samples 
and a counterpart of all approved Shop Drawings will be available to Engineer for 
reference. Upon completion of the Work, Contractor shall deliver these record 
documents, Samples, and Shop Drawings to Engineer for Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not 
relieve Subcontractors of their responsibility for the safety of persons or property in the 
performance of their work, nor for compliance with applicable safety Laws and 
Regulations.  Contractor shall take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities, and Underground Facilities not designated 
for removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or 
loss; and shall erect and maintain all necessary safeguards for such safety and 
protection. Contractor shall notify owners of adjacent property and of Underground 
Facilities and other utility owners when prosecution of the Work may affect them, and 
shall cooperate with them in the protection, removal, relocation, and replacement of their 
property. 

C. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, 
Supplier, or any other individual or entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of them may be liable, shall be 
remedied by Contractor (except damage or loss attributable to the fault of Drawings or 
Specifications or to the acts or omissions of Owner or Engineer or anyone employed by 
any of them, or anyone for whose acts any of them may be liable, and not attributable, 
directly or indirectly, in whole or in part, to the fault or negligence of Contractor or any 
Subcontractor, Supplier, or other individual or entity directly or indirectly employed by any 
of them). 
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D. Contractor’s duties and responsibilities for safety and for protection of the Work shall 
continue until such time as all the Work is completed and Engineer has issued a notice to 
Owner and Contractor in accordance with Paragraph 14.07.B that the Work is acceptable 
(except as otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site 
whose duties and responsibilities shall be the prevention of accidents and the maintaining 
and supervising of safety precautions and programs.  

6.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at 
the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, 
injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes 
that any significant changes in the Work or variations from the Contract Documents have 
been caused thereby or are required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of the action taken by Contractor 
in response to such an emergency, a Work Change Directive or Change Order will be 
issued. 

6.16 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval 
in accordance with the acceptable Schedule of Submittals (as required by Paragraph 
2.05). Each submittal will be identified as Engineer may require. 

1. Shop Drawings 

a. Submit number of copies specified by Engineer. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar 
data to show Engineer the services, materials, and equipment Contractor 
proposes to provide and to enable Engineer to review the information for the 
limited purposes required by Paragraph 6.16.D. 

2. Samples:  Contractor shall also submit Samples to Engineer for review and approval 
in accordance with the acceptable schedule of Shop Drawings and Sample 
submittals. 

a. Submit number of Samples specified in the Specifications. 
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b. Clearly identify each Sample as to material, Supplier, pertinent data such as 
catalog numbers, the use for which intended and other data as Engineer may 
require to enable Engineer to review the submittal for the limited purposes 
required by Paragraph 6.16.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the 
Schedule of Submittals, any related Work performed prior to Engineer’s review and 
approval of the pertinent submittal will be at the Contractor’s risk; no Change Order will 
be issued to provide additional time or compensation for corrections needed to conform 
previously performed work to the Shop Drawing or Sample approved by the Engineer. 

C. Submittal Procedures 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop 
Drawings and Samples and with the requirements of the Work and the Contract 
Documents. 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog 
numbers, and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to 
intended use, fabrication, shipping, handling, storage, assembly, and installation 
pertaining to the performance of the Work; 

d. determined and verified all information relative to Contractor’s responsibilities for 
means, methods, techniques, sequences, and procedures of construction, and 
safety precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied Contractor’s obligations under the Contract Documents with respect to 
Contractor’s review and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any 
variations, that the Shop Drawing or Sample may have from the requirements of the 
Contract Documents. This notice shall be both a written communication separate 
from the Shop Drawings or Sample submittal; and, in addition, by a specific notation 
made on each Shop Drawing or Sample submitted to Engineer for review and 
approval of each such variation. 

D. Engineer’s Review 
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1. Engineer will provide timely review of Shop Drawings and Samples in accordance 
with the Schedule of Submittals approved pursuant to Paragraph 2.05. Engineer’s 
review and approval will be only to determine if the items covered by the submittals 
will, after installation or incorporation in the Work, conform to the information given in 
the Contract Documents and be compatible with the design concept of the completed 
Project as a functioning whole as indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, 
sequences, or procedures of construction (except where a particular means, method, 
technique, sequence, or procedure of construction is specifically and expressly called 
for by the Contract Documents) or to safety precautions or programs incident thereto. 
The review and approval of a separate item as such will not indicate approval of the 
assembly in which the item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for 
any variation from the requirements of the Contract Documents unless Contractor 
has complied with the requirements of Paragraph 6.16.C.3 and Engineer has given 
written approval of each such variation by specific written notation thereof 
incorporated in or accompanying the Shop Drawing or Sample. Engineer’s review 
and approval shall not relieve Contractor from responsibility for complying with the 
requirements of Paragraph 6.16.C.1. 

E. Resubmittal Procedures 

1. Contractor shall make corrections required by Engineer and shall return the required 
number of corrected copies of Shop Drawings and submit, as required, new Samples 
for review and approval. Contractor shall direct specific attention in writing to 
revisions other than the corrections called for by Engineer on previous submittals. 

F. Contractor shall furnish required submittals with sufficient information and accuracy in 
order to obtain required approval of an item with no more than three submittals. Engineer 
will record Engineer’s time for reviewing subsequent submittals of Shop Drawings, 
samples or other items requiring approval and Contractor shall reimburse Owner for 
Engineer’s charges for such time. 

6.17 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all 
disputes or disagreements with Owner. No Work shall be delayed or postponed pending 
resolution of any disputes or disagreements, except as permitted by Paragraph 15.04 or 
as Owner and Contractor may otherwise agree in writing. 
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6.18 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its Related Entities shall be 
entitled to rely on Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than 
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 
Contractor is responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the 
Contract Documents shall be absolute. None of the following will constitute an 
acceptance of Work that is not in accordance with the Contract Documents or a release 
of Contractor’s obligation to perform the Work in accordance with the Contract 
Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment 
related thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a 
notice of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.19 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of them from and against all 
claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs) arising out of, in connection with, or relating to the 
performance of the Work, provided that any such claim, cost, loss, or damage is 
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of 
tangible property (other than the Work itself), including the loss of use resulting therefrom 
but only to the extent caused by any negligent act or omission of Contractor, any 
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Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by 
any of them to perform any of the Work or anyone for whose acts any of them may be 
liable.  Contractor’s obligations under this Section 6.19 shall not be limited to or by the 
amount of insurance coverage required by the Contract Documents. 

B. In any and all claims against Owner or Engineer or any of their respective consultants, 
agents, officers, directors, partners, or employees by any employee (or the survivor or 
personal representative of such employee) of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of them may be liable, the 
indemnification obligation under Paragraph 6.19.A shall not be limited in any way by any 
limitation on the amount or type of damages, compensation, or benefits payable by or for 
Contractor or any such Subcontractor, Supplier, or other individual or entity under 
workers’ compensation acts, disability benefit acts, or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.19.A shall not extend to 
the liability of Engineer and Engineer’s officers, directors, partners, employees, agents, 
consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve, maps, Drawings, 
opinions, reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of 
the injury or damage. 

6.20 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such 
services are specifically required by the Contract Documents for a portion of the Work or 
unless such services are required to carry out Contractor’s responsibilities for 
construction means, methods, techniques, sequences, and procedures. Contractor shall 
not be required to provide professional services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to 
systems, materials or equipment are specifically required of Contractor by the Contract 
Documents, Owner and Engineer will specify all performance and design criteria that 
such services must satisfy. Contractor shall cause such services or certifications to be 
provided by a properly licensed professional, whose signature and seal shall appear on 
all drawings, calculations, specifications, certifications, Shop Drawings and other 
submittals prepared by such professional. Shop Drawings and other submittals related to 
the Work designed or certified by such professional, if prepared by others, shall bear 
such professional’s written approval when submitted to Engineer. 
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C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and 
completeness of the services, certifications or approvals performed by such design 
professionals, provided Owner and Engineer have specified to Contractor all 
performance and design criteria that such services must satisfy. 

D. Pursuant to this Paragraph 6.20, Engineer’s review and approval of design calculations 
and design drawings will be only for the limited purpose of checking for conformance with 
performance and design criteria given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop Drawings and other submittals 
(except design calculations and design drawings) will be only for the purpose stated in 
Paragraph 6.16.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
required by the Contract Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, 
or via other direct contracts therefor, or have other work performed by utility owners. If 
such other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; 
and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in the Contract Price or Contract Times that should 
be allowed as a result of such other work, a Claim may be made therefor as provided 
in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, 
each utility owner and Owner, if Owner is performing other work with Owner’s employees, 
proper and safe access to the Site, a reasonable opportunity for the introduction and 
storage of materials and equipment and the execution of such other work, and shall 
properly coordinate the Work with theirs. Contractor shall do all cutting, fitting, and 
patching of the Work that may be required to properly connect or otherwise make its 
several parts come together and properly integrate with such other work. Contractor shall 
not endanger any work of others by cutting, excavating, or otherwise altering their work 
and will only cut or alter their work with the written consent of Engineer and the others 
whose work will be affected. The duties and responsibilities of Contractor under this 
Paragraph are for the benefit of such utility owners and other contractors to the extent 
that there are comparable provisions for the benefit of Contractor in said direct contracts 
between Owner and such utility owners and other contractors. 



 

 

 

 
JUNE 2010 
Page GC-40 

____________________________________________________________________________________ 
 

 

C. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others under this Article 7, Contractor shall inspect such other work and 
promptly report to Engineer in writing any delays, defects, or deficiencies in such other 
work that render it unavailable or unsuitable for the proper execution and results of 
Contractor’s Work. Contractor’s failure to so report will constitute an acceptance of such 
other work as fit and proper for integration with Contractor’s Work except for latent 
defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project 
at the Site, the following will be agreed to at the Preconstruction Conference : 

1. the individual or entity who will have authority and responsibility for coordination of 
the activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be 
itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Contract Documents, Owner shall have sole authority 
and responsibility for such coordination. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer 
whose status under the Contract Documents shall be that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 
14.02.C and 14.07.C. 
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8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties in respect of providing lands and easements and providing engineering 
surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. 
Paragraph 4.02 refers to Owner’s identifying and making available to Contractor copies of 
reports of explorations and tests of subsurface conditions and drawings of physical 
conditions in or relating to existing surface or subsurface structures at or contiguous to 
the Site that have been utilized by Engineer in preparing the Contract Documents. 

8.06 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be 
responsible for, Contractor’s means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs incident thereto, or for any failure of 
Contractor to comply with Laws and Regulations applicable to the performance of the 
Work. Owner will not be responsible for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 

8.07 Compliance with Safety Program 

A. While at the Site, Owner and its employees and representatives shall become familiar 
with Contractor’s safety programs as initiated and maintained under Paragraph 6.13 and 
shall comply with the requirements of such programs while at the Site. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period.    

B. Owner reserves the right to at any time, and in Owner’s sole discretion to: 1) designate 
an employee or Owner or an Owner-affiliated entity as Engineer, 2) directly undertake or 
perform some or all Engineer’s authority, duties, or responsibilities, and 3) retain Owner-
affiliated entities or independent engineers, consultants, or managers to undertake some 
or all of Engineer’s or Owner’s authority, duties or responsibilities under the Contract 
Documents.   

C. The assignment of any authority, duties or responsibilities to Engineer or others under the 
Contract Documents, or any undertaking, exercise or performance thereof by Engineer, 
Owner, or others is intended to be for the sole and exclusive benefit of Owner and not for 
the benefit of Contractor, Subcontractor, Supplier, or any other person or organization. 
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9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of 
construction as Engineer deems necessary in order to observe as an experienced and 
qualified design professional the progress that has been made and the quality of the 
various aspects of Contractor’s executed Work. Based on information obtained during 
such visits and observations, Engineer, for the benefit of Owner, will determine, in 
general, if the Work is proceeding in accordance with the Contract Documents. Engineer 
will not be required to make exhaustive or continuous inspections on the Site to check the 
quality or quantity of the Work. Engineer’s efforts will be directed toward providing for 
Owner a greater degree of confidence that the completed Work will conform generally to 
the Contract Documents. On the basis of such visits and observations, Engineer will keep 
Owner informed of the progress of the Work and will endeavor to guard Owner against 
defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority 
and responsibility set forth in Paragraph 9.07. Particularly, but without limiting the 
foregoing, during or as a result of Engineer’s visits or observations of Contractor’s Work, 
Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or 
the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. 

9.03 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the 
Contract Documents which do not involve an adjustment in the Contract Price or the 
Contract Times and are compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. These may be accomplished 
by a Field Order and will be binding on Owner and also on Contractor, who shall perform 
the Work involved promptly. If Owner or Contractor believes that a Field Order justifies an 
adjustment in the Contract Price or Contract Times, or both, and the parties are unable to 
agree on entitlement to or on the amount or extent, if any, of any such adjustment, a 
Claim may be made therefor as provided in Paragraph 10.05. 

9.04 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or 
that Engineer believes will not produce a completed Project that conforms to the Contract 
Documents or that will prejudice the integrity of the design concept of the completed 
Project as a functioning whole as indicated by the Contract Documents. Engineer will 
also have authority to require inspection or testing of the Work as provided in Paragraph 
13.03, whether or not the Work is fabricated, installed, or completed. 
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9.05 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary 
determinations on such matters before rendering a written decision thereon (by 
recommendation of an Application for Payment or otherwise). Engineer’s written decision 
thereon will be final and binding (except as modified by Engineer to reflect changed 
factual conditions or more accurate data) upon Owner and Contractor, subject to the 
provisions of Paragraph 10.05. 

9.06 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and 
judge of the acceptability of the Work thereunder. All matters in question and other 
matters between Owner and Contractor arising prior to the date final payment is due 
relating to the acceptability of the Work, and the interpretation of the requirements of the 
Contract Documents pertaining to the performance of the Work, will be referred initially to 
Engineer in writing within 30 days of the event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue 
referred. If Owner or Contractor believes that any such decision entitles them to an 
adjustment in the Contract Price or Contract Times or both, a Claim may be made under 
Paragraph 10.05. For the purposes of determining the timeliness of a Claim under 
Paragraph 10.05.A, the date of Engineer’s decision under this Paragraph 9.06.B shall be 
the date of the event giving rise to the Claim. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.06, Engineer will not 
show partiality to Owner or Contractor and will not be liable in connection with any 
interpretation or decision rendered in good faith in such capacity. 

9.07 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other 
provision of the Contract Documents nor any decision made by Engineer in good faith 
either to exercise or not exercise such authority or responsibility or the undertaking, 
exercise, or performance of any authority or responsibility by Engineer shall create, 
impose, or give rise to any duty in contract, tort, or otherwise owed by Engineer to 
Contractor, any Subcontractor, any Supplier, any other individual or entity, or to any 
surety for or employee or agent of any of them. 
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B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or 
the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Engineer 
will not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any 
Subcontractor, any Supplier, or of any other individual or entity performing any of the 
Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation 
and all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates of inspection, tests and approvals, and other documentation required to be 
delivered by Paragraph 14.07.A will only be to determine generally that their content 
complies with the requirements of, and in the case of certificates of inspections, tests, 
and approvals that the results certified indicate compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.07 shall also 
apply to the Resident Project Representative, if any, and assistants, if any. 

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any 
time or from time to time, order additions, deletions, or revisions in the Work by a Work 
Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 
with the Work involved which will be performed under the applicable conditions of the 
Contract Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or 
extent, if any, of an adjustment in the Contract Price or Contract Times, or both, that 
should be allowed as a result of a Work Change Directive, a Claim may be made therefor 
as provided in Paragraph 10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents as modified in accordance with Paragraph 3.04, except in the case of an 
emergency as provided in Paragraph 6.15 or in the case of uncovering Work as provided 
in Paragraph 13.04.B. 
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10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by 
Engineer covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 
10.01.A, (ii) required because of acceptance of defective Work under Paragraph 
13.08.A or Owner’s correction of defective Work under Paragraph 13.09, or (iii) 
agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, 
including any undisputed sum or amount of time for Work actually performed in 
accordance with a Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any 
written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in 
lieu of executing any such Change Order, an appeal may be taken from any such 
decision in accordance with the provisions of the Contract Documents and applicable 
Laws and Regulations, but during any such appeal, Contractor shall carry on the 
Work and adhere to the Progress Schedule as provided in Paragraph 6.17.A. 

10.04 Notification to Surety 

A. If notice of any change affecting the general scope of the Work or the provisions of the 
Contract Documents (including, but not limited to, Contract Price or Contract Times) is 
required by the provisions of any bond to be given to a surety, the giving of any such 
notice will be Contractor’s responsibility. The amount of each applicable bond will be 
adjusted to reflect the effect of any such change. 

10.05 Claims 

A. Notice:  Written notice stating the general nature of each Claim shall be delivered by the 
claimant to Engineer and the other party to the Contract promptly (but in no event later 
than 30 days) after the start of the event giving rise thereto. The responsibility to 
substantiate a Claim shall rest with the party making the Claim. Notice of the amount or 
extent of the Claim, with supporting data shall be delivered to the Engineer and the other 
party to the Contract within 60 days after the start of such event. A Claim for an 
adjustment in Contract Price shall be prepared in accordance with the provisions of 
Paragraph 12.01.B. A Claim for an adjustment in Contract Times shall be prepared in 
accordance with the provisions of Paragraph 12.02.B. Each Claim shall be accompanied 
by claimant’s written statement that the adjustment claimed is the entire adjustment to 
which the claimant believes it is entitled as a result of said event. The opposing party 
shall submit any response to Engineer and the claimant within 30 days after receipt of the 
claimant’s last submittal. 
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B. Other Party’s Action:  The other party will review each Claim and, within 30 days after 
receipt of the last submittal of the claimant or the last submittal of the opposing party, if 
any, take one of the following actions in writing: 

1. deny the Claim in whole or in part, or 

2. approve the Claim. 

C. In the event that the other party does not take action on a Claim within said 30 days, the 
Claim shall be deemed denied. 

D. The other party’s written action under Paragraph 10.05.B or denial pursuant to Paragraph 
10.05.C will be final and binding upon the claimant, Owner and Contractor, unless 
claimant invokes the dispute resolution procedure set forth in Article 16 within 30 days of 
such action or denial. 

E. No Claim for an adjustment in Contract Price or Contract Times will be valid if not 
submitted in accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those 
excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper 
performance of the Work. When the value of any Work covered by a Change Order or 
when a Claim for an adjustment in Contract Price is determined on the basis of Cost of 
the Work, the costs to be reimbursed to Contractor will be only those additional or 
incremental costs required because of the change in the Work or because of the event 
giving rise to the Claim. Except as otherwise may be agreed to in writing by Owner, such 
costs shall be in amounts no higher than those prevailing in the locality of the Project, 
shall include only the following items, and shall not include any of the costs itemized in 
Paragraph 11.01.B. 

1. Payroll costs for employees in the direct employ of Contractor in the performance of 
the Work under schedules of job classifications agreed upon by Owner and 
Contractor. Such employees shall include, without limitation, superintendents, 
foremen, and other personnel employed full time on the Work. Payroll costs for 
employees not employed full time on the Work shall be apportioned on the basis of 
their time spent on the Work. Payroll costs shall include, but not be limited to, 
salaries and wages plus the cost of fringe benefits, which shall include social security 
contributions, unemployment, excise, and payroll taxes, workers’ compensation, 
health and retirement benefits, bonuses, sick leave, vacation and holiday pay 
applicable thereto. The expenses of performing Work outside of regular working 
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hours, on Saturday, Sunday, or legal holidays, shall be included in the above to the 
extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, 
including costs of transportation and storage thereof, and Suppliers’ field services 
required in connection therewith. All cash discounts shall accrue to Contractor unless 
Owner deposits funds with Contractor with which to make payments, in which case 
the cash discounts shall accrue to Owner. All trade discounts, rebates and refunds 
and returns from sale of surplus materials and equipment shall accrue to Owner, and 
Contractor shall make provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by 
Subcontractors. If required by Owner, Contractor shall obtain competitive bids from 
subcontractors acceptable to Owner and Contractor and shall deliver such bids to 
Owner, who will then determine, with the advice of Engineer, which bids, if any, will 
be acceptable. If any subcontract provides that the Subcontractor is to be paid on the 
basis of Cost of the Work plus a fee, the Subcontractor’s Cost of the Work and fee 
shall be determined in the same manner as Contractor’s Cost of the Work and fee as 
provided in this Paragraph 11.01. 

4. Costs of special consultants (including but not limited to Engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services 
specifically related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, 
equipment, machinery, appliances, office, and temporary facilities at the Site, 
and hand tools not owned by the workers, which are consumed in the 
performance of the Work, and cost, less market value, of such items used but 
not consumed which remain the property of Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof 
whether rented from Contractor or others in accordance with rental agreements 
approved by Owner with the advice of Engineer, and the costs of transportation, 
loading, unloading, assembly, dismantling, and removal thereof. All such costs 
shall be in accordance with the terms of said rental agreements. The rental of 
any such equipment, machinery, or parts shall cease when the use thereof is no 
longer necessary for the Work. 
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d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, 
or anyone directly or indirectly employed by any of them or for whose acts any of 
them may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, 
not compensated by insurance or otherwise, sustained by Contractor in 
connection with the performance of the Work (except losses and damages within 
the deductible amounts of property insurance established in accordance with 
Paragraph 5.06), provided such losses and damages have resulted from causes 
other than the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable. 
Such losses shall include settlements made with the written consent and 
approval of Owner. No such losses, damages, and expenses shall be included 
in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone 
service at the Site, expresses, and similar petty cash items in connection with 
the Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the 
Contract Documents to purchase and maintain. 

B. Costs Excluded.  The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals 
(of partnerships and sole proprietorships), general managers, safety managers, 
engineers, architects, estimators, attorneys, auditors, accountants, purchasing and 
contracting agents, expediters, timekeepers, clerks, and other personnel employed 
by Contractor, whether at the Site or in Contractor’s principal or branch office, for 
general administration of the Work and not specifically included in the agreed upon 
schedule of job classifications referred to in Paragraph 11.01.A.1 or not specifically 
covered by Paragraph 11.01.A.4, all of which are to be considered administrative 
costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office 
at the Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 
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4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, 
including but not limited to, the correction of defective Work, disposal of materials or 
equipment wrongly supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraphs 11.01.A and 11.01.B. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s 
fee shall be determined as set forth in the Agreement. When the value of any Work 
covered by a Change Order or when a Claim for an adjustment in Contract Price is 
determined on the basis of Cost of the Work, Contractor’s fee shall be determined as set 
forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined 
pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain 
records thereof in accordance with generally accepted accounting practices and submit in 
a form acceptable to Engineer an itemized cost breakdown together with supporting data. 

11.02 Allowances 

A. The Contract Price includes all allowances identified in the Contract Documents.  
Contractor shall cause the Work covered by such allowances, if any, to be performed for 
such sums and by such persons or entities as may be acceptable to Owner and 
Engineer.  Contract is not entitled to any part of an unexpended balance of an allowance. 

B. Cash Allowances 

1. Contractor agrees that: 

a. cash allowances include the cost to Contractor (less any applicable trade 
discounts) of materials and equipment required by the allowances to be 
delivered at the Site, and all applicable taxes; and 

b. cash allowances do not include Contractor’s costs for unloading and handling on 
the Site, labor, installation, overhead, profit, or other expenses related to the 
Work covered by the cash allowances, all of which have been included 
separately in the Contract Price and not in the allowances, and no demand for 
additional payment on account of any of the foregoing will be valid. 

C. Contingency Allowance 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner 
to cover unanticipated costs.  Expenditures from the contingency allowance, if any, 
are authorized and valued changes in the Work in accordance with Articles 10 and 
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12.  Owner shall determine which changes in the Work, if any, are paid from the 
contingency allowance. 

D. Prior to final payment, if applicable, an appropriate Change Order will be issued as 
recommended by Engineer to reflect actual amounts due Contractor on account of Work 
covered by allowances, and the Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price 
Work, initially the Contract Price will be deemed to include for all Unit Price Work an 
amount equal to the sum of the unit price for each separately identified item of Unit Price 
Work times the estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely 
for the purpose of comparison of Bids and determining an initial Contract Price. 
Determinations of the actual quantities and classifications of Unit Price Work performed 
by Contractor will be made by Engineer subject to the provisions of Paragraph 9.05. 

C. Each unit price will be deemed to include an amount considered by Contractor to be 
adequate to cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in 
accordance with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially 
and significantly from the estimated quantity of such item indicated in the Agreement; 
and  

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a 
result of having incurred additional expense or Owner believes that Owner is entitled 
to a decrease in Contract Price and the parties are unable to agree as to the amount 
of any such increase or decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an 
adjustment in the Contract Price shall be based on written notice submitted by the party 
making the Claim to the Engineer and the other party to the Contract in accordance with 
the provisions of Paragraph 10.05. 
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B. The value of any Work covered by a Change Order or of any Claim for an adjustment in 
the Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract 
Documents, by application of such unit prices to the quantities of the items involved 
(subject to the provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract 
Documents, by a mutually agreed lump sum (which may include an allowance for 
overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract 
Documents and agreement to a lump sum is not reached under Paragraph 
12.01.B.2, on the basis of the Cost of the Work (determined as provided in 
Paragraph 11.01) plus a Contractor’s fee for overhead and profit (determined as 
provided in Paragraph 12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as 
follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of 
the various portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s 
fee shall be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five 
percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work 
plus a fee and no fixed fee is agreed upon, the intent of Paragraph 12.01.C.2.a 
is that the Subcontractor who actually performs the Work, at whatever tier, will 
be paid a fee of 15 percent of the costs incurred by such Subcontractor under 
Paragraphs 11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor and 
Contractor will each be paid a fee of five percent of the amount paid to the next 
lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 
11.01.A.4, 11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in cost will be the amount of the actual net decrease in 
cost; and  
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f. when both additions and credits are involved in any one change, the adjustment 
in Contractor’s fee shall be computed on the basis of the net change in 
accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 

12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an 
adjustment in the Contract Times shall be based on written notice submitted by the party 
making the Claim to the Engineer and the other party to the Contract in accordance with 
the provisions of Paragraph 10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in accordance with the provisions of 
this Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract 
Times due to delay beyond the control of Contractor, the Contract Times will be extended 
in an amount equal to the time lost due to such delay if a Claim is made therefor as 
provided in Paragraph 12.02.A. Delays beyond the control of Contractor shall include, but 
not be limited to, acts or neglect by Owner, acts or neglect of utility owners or other 
contractors performing other work as contemplated by Article 7, fires, floods, epidemics, 
abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner 
as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, 
or interferes with the performance or progress of the Work, then Contractor shall be 
entitled to an equitable adjustment in the Contract Price or the Contract Times, or both. 
Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to complete the Work within the 
Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, 
epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility 
owners not under the control of Owner, or other causes not the fault of and beyond 
control of Owner and Contractor, then Contractor shall be entitled to an equitable 
adjustment in Contract Times, if such adjustment is essential to Contractor’s ability to 
complete the Work within the Contract Times. Such an adjustment shall be Contractor’s 
sole and exclusive remedy for the delays described in this Paragraph 12.03.C. 

D. Owner, Engineer and the Related Entities of each of them shall not be liable to 
Contractor for any claims, costs, losses, or damages (including but not limited to all fees 
and charges of Engineers, architects, attorneys, and other professionals and all court or 
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arbitration or other dispute resolution costs) sustained by Contractor on or in connection 
with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 
delays within the control of Contractor. Delays attributable to and within the control of a 
Subcontractor or Supplier shall be deemed to be delays within the control of Contractor. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge 
will be given to Contractor. All defective Work may be rejected, corrected, or accepted as 
provided in this Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and governmental agencies with jurisdictional interests 
will have access to the Site and the Work at reasonable times for their observation, 
inspecting, and testing. Contractor shall provide them proper and safe conditions for such 
access and advise them of Contractor’s Site safety procedures and programs so that 
they may comply therewith as applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required 
inspections, tests, or approvals and shall cooperate with inspection and testing personnel 
to facilitate required inspections or tests. 

B. Owner may employ and pay for the services of an independent testing laboratory to 
perform all inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D 
below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to 
Paragraph 13.04.B shall be paid as provided in said Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part 
thereof) specifically to be inspected, tested, or approved by an employee or other 
representative of such public body, Contractor shall assume full responsibility for 
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arranging and obtaining such inspections, tests, or approvals and furnish Engineer the 
required certificates of inspection or approval.   Owner shall pay any inspection fee 
imposed by the public body. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in 
connection with any inspections, tests, or approvals required for Owner’s and Engineer’s 
acceptance of materials or equipment to be incorporated in the Work; or acceptance of 
materials, mix designs, or equipment submitted for approval prior to Contractor’s 
purchase thereof for incorporation in the Work. Such inspections, tests, or approvals shall 
be performed by organizations acceptable to Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered 
by Contractor without written concurrence of Engineer, it must, if requested by Engineer, 
be uncovered for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense 
unless Contractor has given Engineer timely notice of Contractor’s intention to cover the 
same and Engineer has not acted with reasonable promptness in response to such 
notice. 

G. No observations, inspections, tests, or approvals by Engineer, Owner, or others shall 
relieve Contractor of its obligation to perform the Work in accordance with the Contract 
Documents. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by 
Engineer or inspected or tested by others, Contractor, at Engineer’s request, shall 
uncover, expose, or otherwise make available for observation, inspection, or testing as 
Engineer may require, that portion of the Work in question, furnishing all necessary labor, 
material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such uncovering, exposure, observation, 
inspection, and testing, and of satisfactory replacement or reconstruction (including but not 
limited to all costs of repair or replacement of work of others); and Owner shall be entitled 
to an appropriate decrease in the Contract Price. If the parties are unable to agree as to 
the amount thereof, Owner may make a Claim therefor as provided in Paragraph 10.05. 
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D. If, the uncovered Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, or both, directly 
attributable to such uncovering, exposure, observation, inspection, testing, replacement, 
and reconstruction. If the parties are unable to agree as to the amount or extent thereof, 
Contractor may make a Claim therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed 
Work will conform to the Contract Documents, Owner may order Contractor to stop the 
Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of Owner to stop the Work shall not give rise to any duty on the part of 
Owner to exercise this right for the benefit of Contractor, any Subcontractor, any 
Supplier, any other individual or entity, or any surety for, or employee or agent of any of 
them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, 
whether or not fabricated, installed, or completed, or, if the Work has been rejected by 
Engineer, remove it from the Project and replace it with Work that is not defective. 
Contractor shall pay all claims, costs, losses, and damages (including but not limited to 
all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) arising out of or relating to such 
correction or removal (including but not limited to all costs of repair or replacement of 
work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 
13.07, Contractor shall take no action that would void or otherwise impair Owner’s special 
warranty and guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time 
as may be prescribed by the Contract Documents) any Work is found to be defective, or if 
the repair of any damages to the land or areas made available for Contractor’s use by 
Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is 
found to be defective, Contractor shall promptly, without cost to Owner and in accordance 
with Owner’s written instructions: 

1. repair such defective land or areas; or  

2. correct such defective Work; or 
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3. if the defective Work has been rejected by Owner, remove it from the Project and 
replace it with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to 
the work of others or other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or 
in an emergency where delay would cause serious risk of loss or damage, Owner may 
have the defective Work corrected or repaired or may have the rejected Work removed 
and replaced. All claims, costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to such correction or 
repair or such removal and replacement (including but not limited to all costs of repair or 
replacement of work of others) will be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous 
service before Substantial Completion of all the Work, the correction period for that item 
may start to run from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been 
corrected or removed and replaced under this Paragraph 13.07, the correction period 
hereunder with respect to such Work will be extended for an additional period of one year 
after such correction or removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation 
or warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute 
for or a waiver of the provisions of any applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner 
(and, prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, 
Owner may do so. Contractor shall pay all claims, costs, losses, and damages (including 
but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) attributable to 
Owner’s evaluation of and determination to accept such defective Work (such costs to be 
approved by Engineer as to reasonableness) and the diminished value of the Work to the 
extent not otherwise paid by Contractor pursuant to this sentence. If any such 
acceptance occurs prior to Engineer’s recommendation of final payment, a Change Order 
will be issued incorporating the necessary revisions in the Contract Documents with 
respect to the Work, and Owner shall be entitled to an appropriate decrease in the 
Contract Price, reflecting the diminished value of Work so accepted. If the acceptance 
occurs after such recommendation, an appropriate amount will be paid by Contractor to 
Owner or Owner may offset an appropriate amount from final payment if not yet paid.  If 



 

 

 

 
JUNE 2010 
Page GC-57 

____________________________________________________________________________________ 
 

 

the parties are unable to agree as to the amount thereof, Owner may make a Claim 
therefor as provided in Paragraph 10.05.  

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work or to remove and replace rejected Work as required by Engineer in 
accordance with Paragraph 13.06.A, or if Contractor fails to perform the Work in 
accordance with the Contract Documents, or if Contractor fails to comply with any other 
provision of the Contract Documents, Owner may, after seven days written notice to 
Contractor, correct or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and 
suspend Contractor’s services related thereto, take possession of Contractor’s tools, 
appliances, construction equipment and machinery at the Site, and incorporate in the 
Work all materials and equipment stored at the Site or for which Owner has paid 
Contractor but which are stored elsewhere. Contractor shall allow Owner, Owner’s 
representatives, agents and employees, Owner’s other contractors, and Engineer and 
Engineer’s consultants access to the Site to enable Owner to exercise the rights and 
remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs) incurred or sustained by Owner in exercising the rights 
and remedies under this Paragraph 13.09 will be charged against Contractor, and a 
Change Order will be issued incorporating the necessary revisions in the Contract 
Documents with respect to the Work; and Owner shall be entitled to an appropriate 
decrease in the Contract Price. If the parties are unable to agree as to the amount of the 
adjustment, Owner may make a Claim therefor as provided in Paragraph 10.05. Such 
claims, costs, losses and damages will include but not be limited to all costs of repair, or 
replacement of work of others destroyed or damaged by correction, removal, or 
replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay 
in the performance of the Work attributable to the exercise by Owner of Owner’s rights 
and remedies under this Paragraph 13.09. 
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ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.05 will serve as the 
basis for progress payments and will be incorporated into a form of Application for 
Payment acceptable to Engineer. Progress payments on account of Unit Price Work will 
be based on the number of units completed. 

14.02 Progress Payments 

A. Applications for Payments 

1. At intervals of once a month, Contractor shall submit to Engineer for review an 
Application for Payment filled out and signed by Contractor covering the Work 
completed to the first day of such month and accompanied by such supporting 
documentation as is required by the Contract Documents. If payment is requested for 
materials and equipment not incorporated in the Work but delivered and suitably 
stored at the Site or at another location agreed to in writing, the Application for 
Payment shall also be accompanied by a bill of sale, invoice, or other documentation 
warranting that Owner has received the materials and equipment free and clear of all 
Liens and evidence that the materials and equipment are covered by appropriate 
property insurance or other arrangements to protect Owner’s interest therein, all of 
which must be satisfactory to Owner. 

2. Each Application for Payment shall be accompanied by completed and legally 
effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or 
Liens filed in connection with the Work, to the date of the Application for Payment.  
Applications for progress payments shall be accompanied by a Conditional Release 
of Lien substantially conforming to the form specified in California Civil Code section 
3262.  Contractor may use the form attached hereto as Exhibit P.   

3. Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on 
account of the Work have been applied on account to discharge Contractor’s 
legitimate obligations associated with prior Applications for Payment.  Such affidavit 
shall substantially conform to the form attached as Exhibit Q.  It shall be Contractor’s 
responsibility to maintain the property free of all liens from subcontractors retained or 
employed by Contractor upon submitting an Application for Payment covering such 
subcontractor’s work and an affidavit attesting that such payment has been applied 
to such Subcontractor’s account.  

4. The amount of retainage with respect to progress payments will be as stipulated in 
the Agreement. 
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B. Review of Applications 

1. Engineer will, within 10 days after receipt of each Application for Payment, either 
indicate in writing a recommendation of payment and present the Application to 
Owner or return the Application to Contractor indicating in writing Engineer’s reasons 
for refusing to recommend payment. In the latter case, Contractor may make the 
necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment 
will constitute a representation by Engineer to Owner, based on Engineer’s 
observations on the Site of the executed Work as an experienced and qualified 
design professional and on Engineer’s review of the Application for Payment and the 
accompanying data and schedules, that to the best of Engineer’s knowledge, 
information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents 
(subject to an evaluation of the Work as a functioning whole prior to or upon 
Substantial Completion, to the results of any subsequent tests called for in the 
Contract Documents, to a final determination of quantities and classifications for 
Unit Price Work under Paragraph 9.05, and to any other qualifications stated in 
the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear 
to have been fulfilled in so far as it is Engineer’s responsibility to observe the 
Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in 
progress, or involved detailed inspections of the Work beyond the 
responsibilities specifically assigned to Engineer in the Contract Documents; or  

b. there are no other matters or issues between the parties that might entitle 
Contractor to be paid additionally by Owner or entitle Owner to withhold payment 
to Contractor. 

4. Neither Engineer’s nor Owner’s review of Contractor’s Work for the purposes of 
recommending payments or determining to make payments, nor Engineer’s 
recommendation of any payment, including final payment, nor Owner’s decision to 



 

 

 

 
JUNE 2010 
Page GC-60 

____________________________________________________________________________________ 
 

 

make any payment, including final payment, will impose responsibility on Engineer or 
Owner: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, 
or the safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to 
Contractor’s performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has 
used the moneys paid on account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in 
Engineer’s opinion, it would be incorrect to make the representations to Owner 
stated in Paragraph 14.02.B.2. Engineer may also refuse to recommend any such 
payment or, because of subsequently discovered evidence or the results of 
subsequent inspections or tests, revise or revoke any such payment 
recommendation previously made, to such extent as may be necessary in Engineer’s 
opinion to protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring 
correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has corrected defective Work or completed Work in accordance with 
Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events 
enumerated in Paragraph 15.02.A. 

C. Payment Becomes Due 

1. Thirty days after presentation of the Application for Payment to Owner with 
Engineer’s recommendation, the amount recommended will (subject to the 
provisions of Paragraph 14.02.D) become due, and when due will be paid by Owner 
to Contractor. 

D. Reduction in Payment 
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1. Owner may refuse to make payment of the full amount recommended by Engineer 
because: 

a. claims have been made against Owner on account of Contractor’s performance 
or furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and 
discharge of such Liens; 

c. there are other items entitling Owner to a set-off against the amount 
recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated 
in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, 
Owner will give Contractor immediate written notice (with a copy to Engineer) stating 
the reasons for such action and promptly pay Contractor any amount remaining after 
deduction of the amount so withheld. Owner shall promptly pay Contractor the 
amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, 
when Contractor remedies the reasons for such action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, 
the amount wrongfully withheld shall be treated as an amount due as determined by 
Paragraph 14.02.C.1 and subject to interest as provided in the Agreement. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment 
covered by any Application for Payment, whether incorporated in the Project or not, will 
pass to Owner free and clear of all liens no later than the time of payment. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall 
notify Owner and Engineer in writing that the entire Work is substantially complete 
(except for items specifically listed by Contractor as incomplete) and request that 
Engineer issue a certificate of Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not 
consider the Work substantially complete, Engineer will notify Contractor in writing giving 
the reasons therefor. 
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C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
tentative certificate of Substantial Completion which shall fix the date of Substantial 
Completion. There shall be attached to the certificate a tentative list of items to be 
completed or corrected before final payment. Owner shall have seven days after receipt 
of the tentative certificate during which to make written objection to Engineer as to any 
provisions of the certificate or attached list. If, after considering such objections, Engineer 
concludes that the Work is not substantially complete, Engineer will within 14 days after 
submission of the tentative certificate to Owner notify Contractor in writing, stating the 
reasons therefor. If, after consideration of Owner’s objections, Engineer considers the 
Work substantially complete, Engineer will within said 14 days execute and deliver to 
Owner and Contractor a definitive certificate of Substantial Completion (with a revised 
tentative list of items to be completed or corrected) reflecting such changes from the 
tentative certificate as Engineer believes justified after consideration of any objections 
from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommendation as to division of 
responsibilities pending final payment between Owner and Contractor with respect to 
security, operation, safety, and protection of the Work, maintenance, heat, utilities, 
insurance, and warranties and guarantees. Unless Owner and Contractor agree 
otherwise in writing and so inform Engineer in writing prior to Engineer’s issuing the 
definitive certificate of Substantial Completion, Engineer’s aforesaid recommendation will 
be binding on Owner and Contractor until final payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of 
Substantial Completion subject to allowing Contractor reasonable access to remove its 
property and complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any 
substantially completed part of the Work which has specifically been identified in the 
Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a 
separately functioning and usable part of the Work that can be used by Owner for its 
intended purpose without significant interference with Contractor’s performance of the 
remainder of the Work, subject to the following conditions. 

1. Owner at any time may request Contractor in writing to permit Owner to use or 
occupy any such part of the Work which Owner believes to be ready for its intended 
use and substantially complete. If and when Contractor agrees that such part of the 
Work is substantially complete, Contractor, Owner and Engineer will follow the 
procedures of paragraph 14.04 A.-D. for that part of the Work. 
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2. Contractor at any time may notify Owner and Engineer in writing that Contractor 
considers any such part of the Work ready for its intended use and substantially 
complete and request Engineer to issue a certificate of Substantial Completion for 
that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer 
shall make an inspection of that part of the Work to determine its status of 
completion. If Engineer does not consider that part of the Work to be substantially 
complete, Engineer will notify Owner and Contractor in writing giving the reasons 
therefor. If Engineer considers that part of the Work to be substantially complete, the 
provisions of Paragraph 14.04 will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of responsibility in respect 
thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and 
will notify Contractor in writing of all particulars in which this inspection reveals that the 
Work is incomplete or defective. Contractor shall immediately take such measures as are 
necessary to complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all 
corrections identified during the final inspection and has delivered, in accordance 
with the Contract Documents, all maintenance and operating instructions, schedules, 
guarantees, bonds, certificates or other evidence of insurance, certificates of 
inspection, marked-up record documents (as provided in Paragraph 6.12), and other 
documents, Contractor may make application for final payment following the 
procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously 
delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited 
to the evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  
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c. a list of all Claims against Owner that Contractor believes are unsettled; and  

d. complete and legally effective releases or waivers (satisfactory to Owner) of all 
Lien rights arising out of or Liens filed in connection with the Work. 

3. The Application for Final Payment shall be accompanied by a Release of Lien 
completed by Contractor, Subcontractors and Suppliers substantially conforming to 
the form specified in California Civil Code section 3262. Contractor, Subcontractors, 
or Suppliers may use the form attached hereto as Exhibit R.   

4. Contractor shall defend, indemnify, and hold Owner harmless against any Lien filed 
in connection with the Work by any Subcontractor, Supplier, or other lien claimant.  
At Owner’s request, Contractor shall furnish a bond or other collateral satisfactory to 
Owner to protect and indemnify Owner against any Lien. 

B. Engineer’s Review of Application and Acceptance 

1. If, on the basis of Engineer’s observation of the Work during construction and final 
inspection, and Engineer’s review of the final Application for Payment and 
accompanying documentation as required by the Contract Documents, Engineer is 
satisfied that the Work has been completed and Contractor’s other obligations under 
the Contract Documents have been fulfilled, Engineer will, within ten days after 
receipt of the final Application for Payment, indicate in writing Engineer’s 
recommendation of payment and present the Application for Payment to Owner for 
payment. At the same time Engineer will also give written notice to Owner and 
Contractor that the Work is acceptable subject to the provisions of Paragraph 14.09. 
Otherwise, Engineer will return the Application for Payment to Contractor, indicating 
in writing the reasons for refusing to recommend final payment, in which case 
Contractor shall make the necessary corrections and resubmit the Application for 
Payment. 

C. Payment Becomes Due 

1. Thirty days after the presentation to Owner of the Application for Payment and 
accompanying documentation, the amount recommended by Engineer, less any sum 
Owner is entitled to set off against Engineer’s recommendation, including but not 
limited to liquidated damages, will become due and will be paid by Owner to 
Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and 
if Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for 
Payment (for Work fully completed and accepted) and recommendation of Engineer, and 
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without terminating the Contract, make payment of the balance due for that portion of the 
Work fully completed and accepted. If the remaining balance to be held by Owner for 
Work not fully completed or corrected is less than the retainage stipulated in the 
Agreement, and if bonds have been furnished as required in Paragraph 5.01, the written 
consent of the surety to the payment of the balance due for that portion of the Work fully 
completed and accepted shall be submitted by Contractor to Engineer with the 
Application for such payment. Such payment shall be made under the terms and 
conditions governing final payment, except that it shall not constitute a waiver of Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from 
unsettled Liens, from defective Work appearing after final inspection pursuant to 
Paragraph 14.06, from failure to comply with the Contract Documents or the terms of 
any special guarantees specified therein, or from Contractor’s continuing obligations 
under the Contract Documents; and 

2. a waiver of all Claims by Contractor against Owner and a release of all liens other 
than those previously made in accordance with the requirements herein and 
expressly acknowledged by Owner in writing as still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a 
period of not more than 90 consecutive days by notice in writing to Contractor and 
Engineer which will fix the date on which Work will be resumed. Contractor shall resume 
the Work on the date so fixed. Contractor shall be granted an adjustment in the Contract 
Price or an extension of the Contract Times, or both, directly attributable to any such 
suspension if Contractor makes a Claim therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for 
cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule 
established under Paragraph 2.05 as adjusted from time to time pursuant to 
Paragraph 6.04); 
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2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract 
Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after 
giving Contractor (and surety) seven days written notice of its intent to terminate the 
services of Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all 
Contractor’s tools, appliances, construction equipment, and machinery at the Site, 
and use the same to the full extent they could be used by Contractor (without liability 
to Contractor for trespass or conversion),  

2. incorporate in the Work all materials and equipment stored at the Site or for which 
Owner has paid Contractor but which are stored elsewhere, and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to 
receive any further payment until the Work is completed. If the unpaid balance of the 
Contract Price exceeds all claims, costs, losses, and damages (including but not limited 
to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) sustained by Owner arising out of or 
relating to completing the Work, such excess will be paid to Contractor. If such claims, 
costs, losses, and damages exceed such unpaid balance, Contractor shall pay the 
difference to Owner. Such claims, costs, losses, and damages incurred by Owner will be 
reviewed by Engineer as to their reasonableness and, when so approved by Engineer, 
incorporated in a Change Order. When exercising any rights or remedies under this 
Paragraph Owner shall not be required to obtain the lowest price for the Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be 
terminated if Contractor begins within seven days of receipt of notice of intent to 
terminate to correct its failure to perform and proceeds diligently to cure such failure 
within no more than 30 days of receipt of said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not 
affect any rights or remedies of Owner against Contractor then existing or which may 
thereafter accrue. Any retention or payment of moneys due Contractor by Owner will not 
release Contractor from liability. 
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F. If and to the extent that Contractor has provided a performance bond under the 
provisions of Paragraph 5.01.A, the termination procedures of that bond shall supersede 
the provisions of Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause 
and without prejudice to any other right or remedy of Owner, terminate the Contract. In 
such case, Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract 
Documents prior to the effective date of termination, including fair and reasonable 
sums for overhead and profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services 
and furnishing labor, materials, or equipment as required by the Contract Documents 
in connection with uncompleted Work, plus fair and reasonable sums for overhead 
and profit on such expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) incurred in settlement of terminated 
contracts with Subcontractors, Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other 
economic loss arising out of or resulting from such termination.   

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 
consecutive days by Owner or under an order of court or other public authority, or (ii) 
Engineer fails to act on any Application for Payment within 30 days after it is submitted, 
or (iii) Owner fails for 30 days to pay Contractor any sum finally determined to be due, 
then Contractor may, upon seven days written notice to Owner and Engineer, and 
provided Owner or Engineer do not remedy such suspension or failure within that time, 
terminate the Contract and recover from Owner payment on the same terms as provided 
in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is 
submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined 
to be due, Contractor may, seven days after written notice to Owner and Engineer, stop 
the Work until payment is made of all such amounts due Contractor, including interest 
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thereon. The provisions of this Paragraph 15.04 are not intended to preclude Contractor 
from making a Claim under Paragraph 10.05 for an adjustment in Contract Price or 
Contract Times or otherwise for expenses or damage directly attributable to Contractor’s 
stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. At any time after submitting notice of a claim under Paragraph 10.05.A and prior to the 
expiration of the 30-day time period set forth in Paragraph 10.05.D, Owner or Contractor 
may give to the other party written notice of intent to submit the Claim to a process of 
bilateral negotiations as set forth below. 

B. Within 30 days of delivery of such notice, Owner and Contractor shall meet and confer 
regarding the Claim.  A good-faith effort to negotiate resolution shall be made by both 
parties.   

C. If the negotiations contemplated by Paragraph 16.01.B are unsuccessful, management 
representatives of Owner and Contractor at least one tier above the individuals who met 
under 16.01.B shall meet, confer, and negotiate within 30 days of the closure of the 
unsuccessful negotiations. 

D. If the Claim is not resolved by negotiation, the Claim shall be deemed denied and shall 
become final and binding 30 days after termination of the negotiations unless, within that 
time period, Claimant: 

1. invokes the dispute resolution process provided for in Paragraph 16.01.E, or 

2. agrees with the other party to submit the Claim to another dispute resolution process.  

E. Mandatory Non-binding Mediation.  If a dispute arises out of, or relates to this Agreement, 
or the breach thereof, and if said dispute cannot be settled through normal contract 
negotiations, the Parties agree to first endeavor to settle the dispute in an amicable 
manner, using mandatory non-binding mediation under the Construction Industry 
Mediation Rules of the American Arbitration Association before having recourse in a court 
of law.  The expenses of witnesses for either side shall be paid by the party producing 
such witnesses.  All other expenses of the mediation, including required travel and other 
expenses of the mediator, and the cost of any proofs or expert advice produced at the 
direct request of the mediator, shall be borne equally by the Parties, unless they agree 
otherwise.  Any resultant agreements from mediation shall be documented in writing.  All 
mediation proceedings, results, and documentation shall be inadmissible for any purpose 
in any legal proceeding (pursuant to California Evidence Codes sections 1115 thru 1128), 
unless such admission is otherwise agreed upon in writing by both parties.  Mediators 
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shall not be subject to any subpoena or liability, and their actions shall not be subject to 
discovery. 

F. Any dispute arising under the Contract not resolved through mediation shall be resolved 
through submittal of the dispute to a court of competent jurisdiction. 

G. Covenant of Good Faith and Fair Dealing: 

1. This contract imposes an obligation of good faith and fair dealing in its 
performance and enforcement.  The Contractor, Engineer and Owner, with a 
positive commitment to honesty and integrity, agree to the following mutual 
duties: 

 
a. Each will function within the laws and statues applicable to their duties and 

responsibilities. 
b. Each will assist in the other’s performance. 
c. Each will avoid hindering the other’s performance. 
d. Each will proceed to fulfill its obligations diligently. 
e. Each will cooperate in the common endeavor of the contract. 
 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, 
it will be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the 
corporation for whom it is intended, or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last 
business address known to the giver of the notice, or by facsimile transmission. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be 
computed to exclude the first and include the last day of such period. If the last day of 
any such period falls on a Saturday or Sunday or on a day made a legal holiday by the 
law of the applicable jurisdiction, such day will be omitted from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and 
remedies available hereunder to the parties hereto are in addition to, and are not to be 
construed in any way as a limitation of, any rights and remedies available to any or all of 
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them which are otherwise imposed or available by Laws or Regulations, by special 
warranty or guarantee, or by other provisions of the Contract Documents. The provisions 
of this Paragraph will be as effective as if repeated specifically in the Contract Documents 
in connection with each particular duty, obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or 
given in accordance with the Contract Documents, as well as all continuing obligations 
indicated in the Contract Documents, will survive final payment, completion, and 
acceptance of the Work or termination or completion of the Contract or termination of the 
services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the laws of the state of California. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute 
parts of these General Conditions. 
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CALIFORNIA-AMERICAN WATER COMPANY  SC-1 
MONTEREY PENINSULA WATER SUPPLY PROJECT   
SUPPLEMENTAL GENERAL CONDITIONS – SLANT WELL INTAKE SYSTEM – CIVIL CONSTRUCTION 

SUPPLEMENTAL GENERAL CONDITIONS 
SECTION 1 

GENERAL PROJECT REQUIREMENTS 
 

 
 
PART 1 - PROJECT INFORMATION 

 
A. Introduction 

California-American Water Company (CAW), hereafter referred to as the OWNER, wishes to 
construct the Slant Well Intake System at the CEMEX facility located near Marina, California as part 
of the Monterey Peninsula Water Supply Project (MPWSP).  The purpose of this intake system is to 
provide seawater, pumped from the subsea portion of a regional ground water aquifer, as feed 
water supply for a planned seawater reverse osmosis (SWRO) desalination facility.  The SWRO 
facility will provide potable water to the Monterey peninsula area through CAW distribution 
systems. 
 
Construction of the slant well intake system will be achieved through two construction contracts: 
Well Drilling and Equipping (Boart Longyear) and the Slant Well Intake Civil Works (this contract). In 
addition, the OWNER will separately procure all Super Duplex materials for the Slant Wells, including 
the permanent well pumps, pump column, well casings and screens, and miscellaneous down-hole 
items. The CONTRACTOR will be expected to work in close coordination with Boart Longyear within 
a confined work area.   

 
These Supplemental General Conditions, Technical Specifications, and construction drawings are for 
MPWSP Slant Well Intake System - Civil Construction and supplement CAW’s Standard General 
Conditions in the contract documents.  The Project to be executed by the CONTRACTOR entails 
constructing well mechanical piping vaults; pump to waste basins, an electrical power supply system 
including electrical enclosures, and instrumentation and controls.  

 
B. Schedule and Sequence   

1. Mandatory Pre-Proposal Meeting  May 1, 2019 

2. Written Questions / Comments on RFP and Contract  May 13, 2019 

3. Proposals Due  June 11, 2019 

4. Selection / Notice of Award                June 14, 2019 

5. Governance Committee Meeting for Approval                June 19, 2019 

6. Contract Execution  July 1, 2019 

7. Notice to Proceed               October 15, 2019 

8. Mobilize On-site (earliest allowable date)               November 1, 2019 

9. Substantial Completion               April 1, 2021 

10. Project Closeout (Final Completion)    August 15, 2021 
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The well drilling equipment used by Boart Longyear may be within the CONTRACTOR’s work area for 
part of the work period, and they may be required to operate 24 hours per day, 7 days per week.   
Due to the tight frame for the Contractor’s work, the CONTRACTOR will be required to schedule the 
Work such that it does not delay the work of Boart Longyear in any way.   The construction 
sequence for the Work will be approximately as follows:   

1. Mobilize on-site and grade and compact area around well head to provide work area for Boart 
Longyear.  Protect sensitive native plant material in place as directed by ENGINEER. Stockpile of 
graded material on CEMEX property will be at a location determined by ENGINEER in 
coordination with CEMEX.  

2. The CONTRACTOR will not be allowed to perform any construction activities that interfere with 
Boart Longyear tasks a) through o), below.  During the time that Boart Longyear is performing 
tasks a) though o), it is expected that the CONTRACTOR will install the feed water pipeline and 
electrical power supply conduit from the service connection to the vicinity of each well site.  For 
reference, Boart Longyear Tasks a) through o) are:  

a) Mobilize one or two DR-40 Dual Rotary reverse circulation drilling rig. 

b) Install rig anchors in front and back of the footprint for the Dual Rotary drilling rig.  

c) Install sound barriers. 

d) Install erosion and runoff control measures. 

e) Install baffled Baker tanks, discharge cyclone separator, roll off bins and other measures 
required for closed system cuttings and fluids control. 

f) Drill temporary drill casings  

g) Flush the interior of the temporary drill casing to remove residual cuttings, remove 
dual-tube drill string from the temporary casing. 

h) Install stainless OWNER-furnished steel louvered screens and blank casings.   

i) Install filter pack. 

j) Develop the screen by airlifting and swabbing.   

k) Install sand-cement grout in the annular space between the casing and the temporary 
drill casing as the temporary drill casing is removed.   

l) Install temporary above-ground discharge system including above ground discharge 
piping, temporary flow meters and required valves to a point of connection with the 
disposal pipeline (to be installed by Schedule 3 contractor, see step 1. above.)  

m) Demobilize dual rotary drilling rig and associated drilling equipment.  

n) Mobilize pump hoist for installation of development and pumping test equipment.  

o) Install a submersible test pump. 

3.   Following completion of task o) by Boart Longyear, the CONTRACTOR will provide and install the 
following, while maintaining close coordination with Boart Longyear: 

a) Mechanical Piping vault and cover, 

b) Electrical/control enclosure, 
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c) Piping, valve, and meter in vault and final piping connections to pump to waste and feed 
water pipeline, 

d) Electrical service and instrument signal connections from electrical/control panel to 
permanent well pump (provided and installed by others) and other equipment in the 
vault, 

e) Final electrical service connection to electrical/control panel, 

f) Restore graded areas to original grade using stockpiled native materials, 

g) Start-up and Operation; and 

h) Final site clean-up.   

The above general outline of principal features of the project do not in any way limit the responsibility of 
CONTRACTOR to perform all Work and furnish the required materials, equipment, labor and means as 
shown or required by the Contract Documents. 

C.  Key Project Personnel 

• OWNER: California-American Water Company (CAW) 
 511 Forest Lodge Road, Suite 100, Pacific Grove, CA  93950 
 (831) 646-3291 (office)  -  (831) 320-1384 (cell) 
 Contact:  Tim O’Halloran (Engineering Manager) 
 

• LAND OWNER: RMC Pacific Materials (CEMEX Aggregates) 
 Lapis Road, P.O. Box 337, Marina, CA  93933 
 (650) 369-9189 
 Contact:  Jim Cruddas 
 

• ENGINEER: Michael Baker International, Inc. 
 9755 Clairemont Mesa Blvd, San Diego, CA  92124 
 (858) 614-5000  
 Contact:  Makrom Shatila, P.E. 
 

• GEOHYDROLOGIST: GEOSCIENCE Support Services, Inc. 
 P.O. Box 220, Claremont, CA  91711 
 620 W. Arrow Hwy, Suite 2000, La Verne, CA  91750 
 (909) 451-6650 
 Contact:  Brian Villalobos 
 

• WELL DRILLER: Boart Longyear Drilling Services 
 (385) 234-3809 
 Contact:  Jason Lamb (Commercial Manager) 
     

• COUNTY: Monterey County Health Department 
  1200 Aguajito Road, Monterey, CA  93940 

(831) 647-7654 
 Contact:  Cheryl Sandoval 
 
 
 



 
 

 

CALIFORNIA-AMERICAN WATER COMPANY  SC-4 
MONTEREY PENINSULA WATER SUPPLY PROJECT   
SUPPLEMENTAL GENERAL CONDITIONS – SLANT WELL INTAKE SYSTEM – CIVIL CONSTRUCTION 

• OUTFALL OWNER: Monterey One Water (formerly MRWPCA) 
   5 Harris Court, Monterey, CA  93940  

(831) 424-1108 
  Contact:  Bob Holden          

PART 2 - WORK LOCATION AND BOUNDARIES 

A. The Work is to be performed on private property and within easements or designated construction 
areas as shown on the Drawings and described in these specifications.  All work shall be performed 
by CONTRACTOR within these boundaries. CONTRACTOR shall not enter on or occupy with men, 
tools, equipment, or material, any ground outside the specified area of the property of CEMEX, 
without the written consent of the OWNER and CEMEX.   

B. Subcontractors and employees or agents of CEMEX may for all necessary purposes enter upon the 
work site and premises used by CONTRACTOR. 

C. The CONTRACTOR shall abide by the speed limit (10 MPH) for the CEMEX facility access roadway.  
Utmost caution shall be exercised by CONTRACTOR when traveling on the access roadway, and 
when working within the CEMEX property, due to the industrial/mining nature of the property, as 
well as in consideration for CEMEX employees. 
 

D. CONTRACTOR shall satisfy itself by personal investigation of all local conditions affecting its work.  If 
conditions exist that affect his work, CONTRACTOR shall either modify its operation accordingly, or 
shall supply in writing the conditions that cannot be modified.  Neither information contained in 
these specifications, nor that derived from maps or plans, or from OWNER, its representatives or 
employees, shall relieve CONTRACTOR from any responsibility either specified herein, or from 
fulfilling any and all terms and requirements of its contract. 

 

PART 3 - COORDINATION AND MEETINGS 

A. Prior to mobilization to the site, CONTRACTOR shall attend a pre-construction conference at 
OWNER’S Pacific Grove offices to review the project schedule, discuss the scope of work, establish 
procedures for coordinating activities with other Contractors, visit the site, and clarify any remaining 
issues regarding the requirements of the Work.   
 

B. OWNER will provide CONTRACTOR with the date and time of the pre-construction conference at 
least one week prior.   
 

C. At the time of the pre-construction conference, CONTRACTOR shall provide a list of phone numbers 
for key personnel who are involved in the project, as well as a copy of his safety plan and work 
schedule  
 

D. During the course of the Work, CONTRACTOR shall attend regularly scheduled bi-weekly status 
meetings that shall be held at the site, as well as any other scheduled meetings that are held at the 
request of ENGINEER or OWNER.   
 

E. CONTRACTOR will be required to coordinate its work, phase its construction operations, and 
provide, install and maintain any temporary connections necessary to prevent interference with the 
operation of existing facilities or the activities of other contractors on the site. 
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PART 4 - CONTRACTOR'S SAFETY PROGRAM 

A. CONTRACTOR shall develop, publish, and implement an overall Safety Program for the project.  This 
program shall conform to all applicable codes and laws.  The program shall subsequently be 
distributed to and implemented by CONTRACTOR’s personnel as well as its subcontractors and 
suppliers. 
 

B. A copy of CONTRACTOR’s safety plan shall be submitted to OWNER at least two days prior to the 
pre-construction conference and shall comply with safety measures per Article 6.13 of the Standard 
General Conditions.  CONTRACTOR shall also present a completed Safety Certification Form as 
provided in Appendix B of these technical specifications.  CONTRACTOR shall post appropriate safety 
signs and other warnings throughout the work area. 

 
PART 5 - PERMITS, CERTIFICATION, LICENSES, LAWS AND ORDINANCES 

The CONTRACTOR shall comply with these and all applicable federal, state and local laws, ordinances, or 
rules and regulations relating to the performance of the Work.   
 

A. With the exception of those listed below, CONTRACTOR shall, at his own expense, procure all 
necessary permits, certificates, and licenses required of him by law for the execution of the  work.   
 

B. CONTRACTOR shall hold all other necessary certificates and licenses required by law for the 
execution of this work.  CONTRACTOR shall comply with all federal, state and local laws, ordinances, 
or rules and regulations relating to the performance of the work, and shall have a valid State of 
California Contractor License. 
 

C. Prior to any excavation activities, CONTRACTOR shall contact Underground Services Alert (USA) at 
(800) 227-2600, www.usanorth.org, or by dialing 811 to obtain required utility clearances.  Dig Alert 
ticket numbers provided by USA shall be kept onsite at all times during the work. 
 

D. Other than temporarily stockpiled materials that are stored on CEMEX in approved and designated 
areas, excess clean excavated materials (i.e., soil, sand, and gravel) shall be disposed at the MRWMD 
Monterey Peninsula Landfill, located at 141 Del Monte Blvd, Marina, California, or as otherwise 
approved by ENGINEER (see Appendix D).  

 

PART 6 - NPDES DISCHARGE REQUIREMENTS  

A. Under no circumstances shall water from any source related to the Work or storm runoff be allowed 
to leave the work site or approved stockpile areas.  
 

B. All discharge water generated during dewatering operations shall be discharged to the nearby ocean 
outfall via a connection to the disposal pipeline. CONTRACTOR shall be responsible for making the 
connection to the disposal pipeline and for complying with all requirements of Monterey Regional 
Water Pollution Control Agency (MRWCPA) regarding discharge to the outfall. 

 
C. Prior to each discharge event, fluids shall be initially conveyed to a temporary storage tank of 

sufficient capacity to allow for settling of suspended sediments prior to discharge to the disposal 
pipeline.  
 

D. Prior to and during major storms, discharge may be temporarily halted. 

http://www.usanorth.org/


 
 

 

CALIFORNIA-AMERICAN WATER COMPANY  SC-6 
MONTEREY PENINSULA WATER SUPPLY PROJECT   
SUPPLEMENTAL GENERAL CONDITIONS – SLANT WELL INTAKE SYSTEM – CIVIL CONSTRUCTION 

PART 7 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

A. Construction Staking 

CONTRACTOR shall be solely responsible for layout and construction staking and shall at its own 
expense and responsibility, stake and designate construction areas and staging areas within the 
limits of construction, and any other areas required by CONTRACTOR for project.  Survey Control 
Data will be provided to the CONTRACTOR, by the ENGINEER.  All storage and staging areas must be 
approved by CEMEX and OWNER prior to mobilization. 
 

B. Occupying Private Land 

CONTRACTOR shall not enter or occupy with workers, tools, materials, or equipment, any land 
outside the specified area of the property or limits of construction, unless written consent has been 
obtained from CEMEX and the OWNER. 

 
C. Public Conveyance 

CONTRACTOR shall at all times conduct its Work so as to insure the least possible obstruction to 
traffic and inconvenience to CEMEX.  No public roadway or street shall be closed to the public 
except with the permission of the proper authorities. CONTRACTOR shall coordinate traffic and 
route access to CEMEX property with CEMEX, and shall obtain approval from CEMEX regarding the 
access plan prior to mobilization. CONTRACTOR shall provide OWNER with confirmation of CEMEX 
approval of site access and traffic coordination. 
 
 

PART 8 - PROTECTION OF PROJECT AREA, DISPOSAL OF SOILS AND DISCHARGED FLUID 

A. Construction activities shall be conducted in such a way as to prevent the introduction of pollutants 
to the ground surface during construction.   

B. CONTRACTOR shall provide a copy of his Erosion Control Plan and Spill Prevention and Response 
Plan and shall keep onsite at all times copies of both as well as copies of Material Safety Data Sheets 
(MSDS) for all potentially hazardous materials stored and used onsite.   

C. CONTRACTOR shall provide a copy of his horizontal directional drilling (HDD) Frac Out Contingency 
Plan and shall keep a copy onsite at all times.   

D. Accordingly, any equipment and/or materials brought to the project area must be managed in 
accordance with the following procedures: 

1. Drip pans shall be used to catch leaks and residual material in hoses and spigots under all 
stationary equipment.  Drip pans shall be checked daily and emptied as needed by disposing of 
it properly at CONTRACTOR’s expense. 

2. Hazardous materials spills shall be contained immediately using sand, dirt, and/or absorbent 
materials.  Such spills shall be cleaned up promptly along with the contaminant material and 
shall be disposed of properly at CONTRACTOR’s expense. 

3. Outdoor storage of all oils, solvents, cleaners and other liquid materials shall be within 
secondary containment.  The area shall be covered, as necessary, to prevent storm water 
accumulation in the containment. 
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4. Bentonite, cement, and any other powdered product shall be stored on pallets and away from 
any drainage path.  The storage area shall be covered and protected, if necessary, to prevent 
pollution runoff by wind or storm water. 

5. Chemicals, bagged material, or drums shall be stored on pallets within secondary containment. 
 

E. Waste products generated during the Work must be managed in accordance with the following 
procedures: 

1. Containerized waste shall not be allowed to overflow.  Any waste that requires storage in 
containers shall be removed from the project area on a regular basis and disposed of at an 
approved facility at CONTRACTOR’s expense. 

2. Cleaning of any equipment shall be conducted within a fully contained area or outside the 
project area in a place approved by ENGINEER.  All fluids generated during cleaning shall be 
contained. 

F. The use and maintenance of equipment and support vehicles shall be in accordance with the 
following procedures: 

1. Mobile vehicles and Mobile equipment shall not be fueled or maintained onsite. 

2. During fueling or maintenance operations of stationary equipment, drip pans shall be used to 
catch leaks.  “Topping off” of fuel tanks is not allowed.  Daily inspections of support vehicles and 
equipment shall be made to check for leaks.  Any leaks detected shall be fixed immediately. 

3. All CONTRACTOR employees and subcontractors shall be educated in the proper handling and 
storage of construction materials used during the project. 

4. Small spills shall be soaked up using absorbent materials and disposed of properly at 
CONTRACTOR’s expense.  Washing down (dilution) or burial of spilled materials shall not be 
allowed. 

5. Steam cleaning of equipment must be within a designated area, to be approved by OWNER.  The 
cleaning area shall be enclosed with a berm or otherwise contained to prevent runoff.  All 
wastewater generated from cleaning equipment must be containerized and disposed of at 
CONTRACTOR’s expense.  Any soap used during cleaning must be phosphate-free and 
biodegradable. 
 

G. CONTRACTOR shall contain all excavated materials to prevent the flow of fluids from the work area 
or from stockpile areas into the ocean, beaches, or sensitive habitat.  Disposal of fluids that could 
potentially drain or flow excavated material to such sensitive areas shall be collected and discharged 
to the temporary storage tank (see Part 7 B) for settling of suspended sediments prior to discharge 
to the disposal pipeline.   All discharges to the disposal pipeline shall comply with the requirements 
of the Monterey Regional Water Pollution Control Agency (MRWPCA). 
   

H. All costs incurred in the disposal of excavated material and water generated at the site shall be at 
CONTRACTOR’s expense. 

   
 
PART 9 - PROTECTION OF NATIVE PLANTS AND WILDLIFE 

A. Parking, driving and project staging of equipment and vehicles (i.e., lay down area) shall be limited 
to already disturbed areas.  Access to the project sites shall utilize existing roads and paved surfaces.   
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B. All equipment and/or vehicles shall be power-washed before mobilizing to the project site to control 
the spread of invasive (non-native) vegetative species. 

C. CONTRACTOR’s activities shall not damage or disturb special status plants, animals, or birds or their 
habitat outside the construction and staging areas shown on the plans or as designated by the 
ENGINEER.   Refer to Appendix C for the Environmental Mitigation Monitoring and Reporting Plan 
for the Project.      

D. CONTRACTOR shall participate in an Employee Education Program (EEP), which will be provided by 
the OWNER for all construction personnel.  The OWNER-provided biologist shall meet with the 
construction crew at the project site at the onset of construction to provide training on the 
following topics:  

1.  A review of the project boundaries including staging and stockpile areas and access routes;  

2. The special-status species that may be present, their habitat, and proper identification;  

3. The specific mitigation measures that will be incorporated into the construction effort; 

4. The general provisions and protections afforded by the U.S. Fish and Wildlife Service (USFWS) 
and the California Department of Fish and Game (DFG); and  

5. The proper procedures if a special-status animal is encountered within the project site. 
 
 

PART 10 - SITE SECURITY 

A. CONTRACTOR shall make adequate provision for the protection of his work areas and the 
borehole/well against vandalism, theft and fire, and also for the protection of the public against 
exposure to injury as a result of CONTRACTOR’s activities.   

B. CONTRACTOR shall enclose the work site and associated staging area with a temporary minimum six 
foot high chain link construction fence with attached privacy panels, including a lockable gate.   

C. Fences and gates shall be provided as required to protect the work area, equipment, and temporary 
facilities against acts of theft, trespass, violence or vandalism.   

D. In locations where the probability of such acts of theft and vandalism is reasonably expected, this 
fencing requirement shall be enforced to include the enclosure of all equipment, well construction 
materials, and storage areas.   

E. CONTRACTOR shall bear the responsibility for protection of equipment and materials at the 
worksite. 

F. To prevent intrusion by unauthorized persons, gates shall be kept locked during the times that 
CONTRACTOR’s personnel are not on site.   

G. During times when no work is being performed at the site, CONTRACTOR shall provide temporary 
closures, signage, and/or guard services to protect the site.  All openings in the fence shall be 
temporary and shall be kept closed when not immediately in use. 

H. Site security in the form of locked temporary enclosures, covered excavations and covered and 
locked tanks shall be provided by CONTRACTOR during all non-working hours. 
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PART 11 - TEMPORARY LIGHTING 

If night time construction is required, CONTRACTOR is responsible for lighting facilities that abide by an 
approved lighting plan. 

 

PART 12 - DUST CONTROL 

A. In order to control dust in the work areas CONTRACTOR shall prepare a Dust Control Plant which will 
establish whatever steps, procedures or means are required to prevent abnormal dust conditions 
from being created by its operations in connection with the execution of the Work.  Required dust 
control measures are listed in the SGC, Section 3 - Environmental Mitigation Requirements.  

B. Dust control at the well site shall be accomplished by dampening with water, providing a cover of 
acceptable material on the active working areas of the site, modification of operations, or any other 
means deemed necessary by the ENGINEER. Dust control measures shall be approved by the 
ENGINEER prior to implementation. The ENGINEER will assist the CONTRACTOR with identifying a 
water source, and will pay any applicable water use fees; however, CONTRACTOR is responsible for 
providing all equipment associated with application of the water, including vehicles.  

 

PART 13 - NOISE CONTROL 

A. At the work site, construction activities shall be performed in a manner to minimize unnecessary 
noise generation and minimize disturbance to wintering western snowy plovers and CEMEX 
employees.   

 

PART 14 - CLEANING UP AND CLEANLINESS OF WORK SITE 

A. CONTRACTOR shall maintain site cleanliness and neatness and shall not allow dirt, debris, waste, 
cigarette butts, or rubbish to accumulate.   

B. CONTRACTOR shall provide adequate trash receptacles at the work site to ensure proper 
housekeeping is maintained on a daily basis.   

C. CONTRACTOR is responsible for disposal of all trash generated by workers or subcontractors at the 
site.  A waste disposal bin of sufficient size, equipped with a locking cover, shall be located at the 
work site at all times.   

D. Trash receptacles shall be emptied weekly, or as necessary, during the progress of work and the 
completion of the Work.  The cost of all disposal shall be borne by CONTRACTOR. 

E. Care shall be taken to prevent the spilling of either fluids or solid materials on any public roads or 
streets over which hauling is being done.  If any such spillage occurs or debris is deposited on public 
roads or streets due to CONTRACTOR’s activities, it shall be immediately removed and cleaned up at 
CONTRACTOR’s expense. 

 

PART 15 - HOURS OF WORK AND WORK SCHEDULE 

A. Work hours shall be as necessary, up to 12 hours per day and 7 days per week, to complete the 
Work by August 15, 2019.  24-hour operation shall only be as approved by the OWNER and CEMEX.  
Periodic scheduled shut down periods may be allowed by the OWNER to provide project personnel 
time off, if it is determined the overall schedule will be met.  



 
 

 

CALIFORNIA-AMERICAN WATER COMPANY  SC-10 
MONTEREY PENINSULA WATER SUPPLY PROJECT   
SUPPLEMENTAL GENERAL CONDITIONS – SLANT WELL INTAKE SYSTEM – CIVIL CONSTRUCTION 

B. The Work in this Schedule is not expected to require construction during major federal holidays; 
However, it may be necessary, if directed by the ENGINEER, that work will be performed during 
Federal Holidays to accomplish the desired construction. 

 

PART 16 - SITE COMMUNICATION 

A. CONTRACTOR shall have at the work site means for communicating (i.e. cellular telephones) 
between workmen at the site, their office, the OWNER, and the ENGINEER.   Two-way radios are an 
acceptable form of communication.  Due to poor cell phone reception near the well sites, two-way 
radios are required in work trucks and to be carried by foreman/leads at all times for site safety and 
communication with Cemex office.   Battery FPS type radios are required.  The telephone numbers 
of such devices shall be provided to OWNER and ENGINEER before the start of the Work.  

B. Emergency (24 hours/day) telephone numbers of all key CONTRACTOR personnel involved with the 
project shall be provided to ENGINEER and OWNER at the time of the pre-construction meeting.   
 

PART 17 - DAILY CONSTRUCTION REPORTS  

A. Construction reports shall be provided by CONTRACTOR and shall be submitted to ENGINEER on a 
daily basis.   

B. The daily reports shall summarize all work performed at the site on a daily basis, and shall include all 
necessary information required by OWNER per the requirements of Article 6.12 in the Standard 
General Conditions.   

C. A separate report shall be provided for each day of work.   
 
PART 18 - PERSONNEL AND SITE SUPERVISION 

A. All such work shall be performed under the direct supervision of an experienced supervisor 
satisfactory to OWNER. In addition to directing all of the Work, the supervisor shall be capable of 
coordinating all work with personnel, subcontractors, GEOHYDROLOGIST, ENGINEER and OWNER so 
that the overall project is successfully executed without unnecessary conflicts or delays. 

B. No changes in personnel shall be allowed without approval of OWNER.  Approval may be granted 
provided the qualifications and experience of the replacement worker are equivalent or better than 
the initial worker. 

C. CONTRACTOR shall provide effective supervision as per Article 6.01 of the Standard General 
Conditions, using its best skill and attention, and shall provide and keep on the Work at all times a 
competent onsite supervisor and any necessary assistants, all of whom shall be satisfactory to 
OWNER.   

D. In accordance with generally accepted construction practices, CONTRACTOR shall be solely and 
completely responsible for conditions at the jobsite, including the safety of all persons and property 
during the performance of the Work.   

E. CONTRACTOR shall fully comply with all federal, state, and local laws, rules, regulations, orders, and 
ordinances relating to the safety of workers and others.  CONTRACTOR alone shall be responsible for 
the safety, efficiency, and adequacy of its plant, appliances, and methods. 
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PART 19 - CONTRACTOR SUBMITTALS 

A. During the Project, and in addition to the submittals required in the Technical Specifications, the 
CONTRACTOR shall submit the following information. 

 

SUBMITTAL 
NO. 

DESCRIPTION SPECIFICATIONS SECTION 

PRE-CONSTRUCTION MEETING 

1 Key Personnel and Contact Information SGC Section 1 Part 18 

2 Safety Program SGC Section 1 Part 4 

3 Erosion Control Plan SGC Section 5 

4 Spill Prevention and Response Plan SGC Section 1 Part 8 

5 Frac Out Contingency Plan SGC Section 1 Part 8 

6 Dust Control Plan SGC Section 1 Part 12 

MOBILIZATION 

7 Dig Alert notification and clearance SGC Section 1 Part 5 

8 Staging Areas and Fencing layouts SGC Section 1 Part 10 

DAILY, OR OTHERWISE AS INDICATED  

9 Daily construction reports and measurements SGC Section 1 Part 17 

 

PART 20 - CONSTRUCTION INSPECTION  

A. CONTRACTOR shall be required to contact the ENGINEER at various stages of construction for the 
purpose of job inspection. The list of required inspections will be provided to the CONTRACTOR at 
the pre-construction meeting.   

 
 

**END OF SECTION** 
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SUPPLEMENTAL GENERAL CONDITIONS 
SECTION 2 

STANDBY TIME 
 
PART 1 - GENERAL 

A.  Description 

During the progress of construction, and during times when the CONTRACTOR’s Project Schedule had 
scheduled activities, it may be necessary to perform work that will require the CONTRACTOR’s crew 
and equipment to be idle for a period of time.  In such an event, ENGINEER will request, in writing, 
CONTRACTOR temporarily cease operations.  The anticipated extent of the shutdown period shall be 
stated and CONTRACTOR shall immediately cease work.  During these periods, CONTRACTOR will be 
compensated for either active standby time where the crew and equipment is available (i.e., 
equipment is fully staffed and capable of immediately continuing to work) or inactive standby time; 
where the equipment is on site and the crew is capable of returning to the job site within 24 hours.   
 

B.  Measurement and Payment 

1. Payment for active standby time shall be made a unit price to be negotiated prior to Notice to 
Proceed.   Payment shall be according to the actual number of active standby hours 
demonstrated by CONTRACTOR and as approved by OWNER. 

2. Payment for inactive standby time shall be made at a unit price to be negotiated prior to Notice 
to Proceed.   Payment shall be according to the actual number of inactive standby hours 
demonstrated by CONTRACTOR and as approved by OWNER. 

3. ENGINEER shall request, in writing, CONTRACTOR to cease operations and take whatever steps 
are required to prevent loss or damage to the jobsite.   

4. The CONTRACTOR will not be paid for downtime for the equipment and crew not requested by 
the ENGINEER for repair or maintenance to construction equipment. 
 

C.  Submittals 

 2. Written claim showing the number of hours charged to each type of standby time. 

 

PART 2 - MATERIALS (NOT USED) 

 

PART 3 - EXECUTION 

The following types of idle periods shall not be attributed to standby time: 

A. The 24-hour period following placement of any cement. 

B. The time required for a pipeline to remain idle during disinfection, etc. 

 
**END OF SECTION** 
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SUPPLEMENTAL GENERAL CONDITIONS 
SECTION 3 

ENVIRONMENTAL MITIGATION MEASURE REQUIREMENTS 
(BID ITEM 3) 

 
 

Implementation of the Environmental Mitigation Monitoring and Reporting Plan (MMRP) is the 
responsibility of the OWNER and the OWNER’s representatives.  CONTRACTOR shall coordinate 
construction activities and execution of the Work to facilitate OWNER’s compliance with the MMRP.   

EIR/EIS Mitigation Measure 4.6-1b: Construction Worker Environmental Awareness Training and 

Education Program.  

Prior to starting work, all construction workers at the project areas shall attend a Construction Worker 

Environmental Awareness Training and Education Program (ONSITE) developed and presented by the 

Lead Biologist (provided by others), appointed qualified biologist, and/or qualified biological monitor. 

The program shall include information on each federal and state-listed species, as well as other special-

status wildlife and plant species and sensitive natural communities that may be encountered during 

construction activities. The training shall include: information on special-status species’ life history and 

legal protections; the definition of “take” under the Federal Endangered Species Act (FESA) and 

California Endangered Species Act (CESA); the measures CAW and/or its contractors have committed to 

implementing to protect special-status species and sensitive natural communities; reporting 

requirements and communication protocols; specific measures that each worker shall employ to avoid 

“take” of special-status species; and penalties for violation of FESA and/or CESA. Training shall be 

documented as follows:  

1. An acknowledgement form shall be signed by each worker indicating that environmental 

training has been completed.   

2. A sticker shall be placed on hard hats indicating that the workers have completed the 

environmental training. Construction workers shall not be permitted to operate equipment 

within the construction area unless they have attended the training and are wearing hard hats 

with the required sticker.   

3. A copy of the training transcript/training video and/or DVD, as well as a list of the names of all 

personnel who attended the training and copies of the signed acknowledgement forms, shall be 

submitted to the CPUC.  

EIR/EIS Mitigation Measure 4.6-1c: General Avoidance and Minimization Measures.  

CAW’s construction contractor(s) shall implement the following general avoidance and minimization 

measures to protect special-status species and sensitive natural communities at the facility sites 

during construction:  

1. The construction footprint, staging areas, equipment access routes, and disposal or temporary 

placement of spoils, shall be delineated with stakes and flagging prior to construction to avoid 

natural resources outside of the project area. Any construction-related disturbance outside of 

these boundaries, including driving, parking, temporary access, sampling or testing, or storage of 

materials, shall be prohibited without explicit approval of the Lead Biologist. 
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2. New access driveways shall not extend beyond the delineated construction work area boundary. 

Construction vehicles shall pass and turn around only within the delineated construction work 

area boundary or local road network. Where new access is required outside of existing roads or 

the construction work area, the route shall be clearly marked (i.e., flagged and/or staked) prior 

to being used, subject to review and approval of the Lead Biologist.   

 

3. Vehicle speeds within the project area shall not exceed 15 miles per hour (mph) on roads within 

the sites.  

 

4. Excavated soils shall be stockpiled in disturbed areas lacking native vegetation. Stockpile areas 

shall be marked by the Lead Biologist (provided by others) to define the limits where stockpiling 

can occur.  

 

5. In addition to what is shown in the construction drawings (Sheet 20-21), Standard best 

management practices (such as setbacks and use of silt fences and fiber rolls) shall be employed 

to prevent loss of habitat due to erosion caused by project related impacts (i.e., grading or 

clearing for new roads). All detected erosion shall be remedied immediately upon discovery.   

 

6. Fueling of construction equipment shall take place within existing paved areas, and at least 50 

feet from drainages (including streams, creeks, ditches, culverts, or storm drain inlets) and 

native habitats. Contractor equipment shall be checked for leaks prior to operation and repaired 

when leaks are detected. Fuel containers shall be stored within appropriately-sized secondary 

containment barriers.  

 

7. The introduction of exotic plant species shall be avoided through physical or chemical removal 

and prevention. Measures to prevent the introduction of exotic plants into the construction site 

via vehicular sources shall include implementing Track clean or other method of vehicle cleaning 

for vehicles coming to the site and leaving the site. Earthmoving equipment shall be cleaned 

prior to transport to the project area. Weed-free rice straw or other certified weed-free straw 

shall be used for erosion control. Weed populations introduced into the site during construction 

shall be eliminated by chemical and/or mechanical means approved by California Department of 

Fish and Wildlife (CDFW) and the United States Fish and Wildlife Service (USFWS).  

 

8. Use of herbicides as vegetation control measures shall be used only when mechanical means 

have been deemed ineffective. All uses of such herbicidal compounds shall observe label and 

other restrictions mandated by the U.S. Environmental Protection Agency, California 

Department of Food and Agriculture, and state and federal legislation as well as additional 

project-related restrictions deemed necessary by the CDFW and/or USFWS. No rodenticides 

shall be used.  

 

9. Prior to the start of construction at any proposed facility site where special-status amphibians, 

reptiles and mammals have a moderate or high potential to occur, the construction work area 

boundary shall be fenced with a temporary exclusion fence to prevent special-status wildlife 

from entering the site during construction (see Table 4.6-6 for the list of special-status species 

that could be significantly impacted at each project facility site). The exclusion fencing shall be 
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constructed of metal flashing, plastic sheeting, or other materials that will prohibit California 

horned lizards, Monterey shrews, and other special-status reptiles, amphibians, and rodents 

from climbing the fence. If meshing is used it shall be of a size that would not catch wildlife. The 

fencing shall be buried a minimum of 6 inches below grade to secure the fence and extend a 

minimum of 30 inches above grade. The fencing shall be inspected by the Lead Biologist or 

qualified biological monitor on a daily basis during construction activities to ensure fence 

integrity. Any needed repairs to the fence shall be performed on the day of their discovery. 

Fencing shall be installed and maintained during all phases of construction. Final fence design 

and location shall be determined in consultation with USFWS and CDFW. Exclusion fencing shall 

be removed once construction activities are complete.  

 

10. If special-status wildlife species are found on the site immediately prior to construction or 

during project construction, construction activities shall cease near the animal until the animal 

moves on its own (if possible, as determined by the Lead Biologist or biological monitor) outside 

of the project area. Additional mitigation measures specific to special-status plants; Smith’s blue 

butterfly; black legless lizard, silvery legless lizard, and coast horned lizard; western burrowing; 

American badger; Monterey dusky-footed woodrat, California red-legged frog and California 

tiger salamander are described in Mitigation Measure 4.6-1f, 4.6-1g, 4.6-1h, 4.6-1j 4.6-1k, and 

4.6-1o. The Lead Biologist and Lead Agencies shall consult with wildlife resource agency(ies) 

with jurisdiction over the species regarding any additional avoidance, minimization, or 

mitigation measures that may be necessary if the animal does not move on its own. A report 

shall be prepared by the Lead Biologist to document the activities of the animal within the site; 

all fence construction, modification, and repair efforts; and movements of the animal once again 

outside the exclusion fence. This report shall be submitted to the CPUC and pertinent wildlife 

agencies with jurisdiction over the wildlife species.  

 

11. Vegetation removal and grading activities shall be conducted during daylight hours. Immediately 

prior to conducting vegetation removal or grading activities inside fenced exclusion areas, the 

Lead Biologist or a qualified biologist shall survey within the exclusion area to ensure that no 

special-status species are present. The Lead Biologist or a qualified biologist shall also monitor 

vegetation removal or grading activities inside fenced exclusion areas for the presence of 

special-status species. If special-status species are present, then measure 10 above shall be 

implemented.   

 

12. To prevent the inadvertent entrapment of special-status wildlife during construction, all 

excavated, steep-walled holes or trenches more than 2 feet deep shall be covered with plywood 

or similar materials at the close of each working day, or escape ramps constructed of earth fill or 

wooden planks shall be positioned within the excavations to allow special-status wildlife to 

escape on their own. Before such holes or trenches are filled, they shall be thoroughly inspected 

for trapped animals. If trapped animals are observed, escape ramps or structures shall be 

installed immediately to allow escape. If listed species are trapped, they shall only be relocated 

with authorization from USFWS and/or CDFW, as appropriate.  

 

13. All construction pipes, culverts, or similar structures that are stored at a construction site for 

one or more overnight periods and with a diameter of 4 inches or more shall be inspected for 



 
 

 

CALIFORNIA-AMERICAN WATER COMPANY  SC-16 
MONTEREY PENINSULA WATER SUPPLY PROJECT   
SUPPLEMENTAL GENERAL CONDITIONS – SLANT WELL INTAKE SYSTEM – CIVIL CONSTRUCTION 

special-status wildlife before the pipe is subsequently buried, capped, or otherwise used or 

moved in any way. If a special-status animal is discovered inside a pipe, that section of pipe shall 

not be moved until the appropriate resource agency, with jurisdiction over that species, has 

been consulted to determine the appropriate method for relocation. If necessary, under the 

direct supervision of the qualified biologist, the pipe may be moved once to remove it from the 

path of construction activity until the animal has escaped.  

 

14. All vertical tubes used in project construction, such as chain link fencing poles or signage 

mounts, shall be temporarily or permanently capped at the time they are installed to avoid the 

entrapment and death of special-status birds.  

 

15. Water used for dust abatement shall be minimized in an effort to avoid the formation of 

puddles that could attract common ravens and other predators to the construction work areas.  

 

16. No vehicle or equipment parked in the project area shall be moved prior to inspecting the 

ground beneath the vehicle or equipment for the presence of wildlife. If present, the animal 

shall be left to move on its own.  

 

17. All vehicles and equipment shall be in proper working condition to ensure that there is no 

potential for fugitive emissions of motor oil, antifreeze, hydraulic fluid, grease, or other 

hazardous materials. The Lead Biologist shall be informed of any hazardous spills within 24 

hours of the incident. Hazardous spills shall be immediately cleaned up and the contaminated 

soil shall be properly disposed of at a licensed facility.  

 

18. A trash abatement program shall be implemented during construction. Trash and food items 

shall be contained in closed containers and removed from the construction site daily to reduce 

the attractiveness to opportunistic predators such as common ravens, coyotes, and feral dogs.  

 

19. Workers shall be prohibited from feeding wildlife and bringing pets and firearms to the 

construction work areas.  

 

20. Intentional killing or collection of wildlife species, including special-status species in the project 

area and surrounding areas shall be strictly prohibited.   

 

21. All temporarily disturbed areas shall be returned to pre-project conditions or better. Existing 

access roads within the CEMEX site shall be returned to their existing use.   

 

22. Only natural-fiber, biodegradable meshes and coir rolls shall be used for erosion control and 

landscaping. Photodegradable and other plastic mesh erosion control products shall not be 

used.  

 

23. Invasive plant species shall not be installed at any restoration or mitigation site. This measure 

also applies to periodic maintenance of the subsurface slant wells. 
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EIR/EIS Mitigation Measure 4.6-1d: Protective Measures for Western Snowy Plover.  

Contractors shall be required to implement the following measures to protect western snowy plover:  

1. Contractor(s) shall implement all avoidance and minimization measures required by USFWS as part of 

the FESA Section 7 consultation between the ONMS and USFWS.   

2. Construction work at the slant well heads and along the segment of the Feed Water Pipeline located 

west of the CEMEX processing plant shall occur during the western snowy plover non-breeding season 

(defined as October 1 through February 28) unless otherwise approved by the USFWS.  

EIR/EIS Mitigation Measure 4.10-1a: Equipment with High-Tiered Engine Standards.  

For diesel-fueled off-road construction equipment of more than 50 horsepower, CAW and/or its 

construction contractor shall make a good faith effort to use available construction equipment 

that meets the highest USEPA-certified tiered emission standards or is alternatively powered 

(e.g., with electricity, natural gas, propane, methanol and ethanol blends, or gasoline) 

construction equipment. For all pieces of equipment that would neither meet Tier 4 emission 

standards nor be alternatively powered, CAW or its construction contractor shall provide to the 

CPUC documentation from two local heavy construction equipment rental companies that 

indicate that the companies do not have access to higher-tiered equipment or alternatively 

powered equipment for the given class of equipment. Such documentation shall be provided to 

the CPUC at least two weeks prior to the anticipated use of those pieces of equipment.  

EIR/EIS Mitigation Measure 4.10-1b: Idling Restrictions.  

In order to ensure that idling time for on road vehicles with a gross vehicular weight rating of 

10,000 pounds or greater does not exceed the 5-minute limit established in Section 2485 of Title 

13 CCR Section 2485, and that idling time for off-road engines does not exceed the 5-minute 

limit established in Title 13 CCR Section 2449(d)(3), contractor(s) shall prepare and implement a 

written idling policy and distribute it to all equipment operators. The idling policy shall extend 

the 5-minute idling limit to cover all on road vehicles (regardless of gross vehicular weight 

rating) and shall further require that for all diesel-powered off-road engines, the idling limit is 

reduced to 2 minutes, while maintaining the exceptions specified in Title 13 CCR Section 

2449(d)(3). Clear signage of these requirements shall be provided for construction workers at all 

access points to construction areas.  

EIR/EIS Mitigation Measure 4.10-1c: Construction Fugitive Dust Control Plan.  

Contractor(s) must implement a dust control plan that includes, at minimum, the following dust control 

measures:  

• Water all active construction areas at least three times daily; 

• Cover all trucks hauling soil, sand, and other loose materials and require trucks to maintain at 

least 2 feet of freeboard; 

• Apply water three times daily, or apply (non-toxic) soil stabilizers, on unpaved access roads, 

parking areas, and staging areas at construction sites; 

• Sweep daily (with water sweepers) all paved access roads, parking areas, and staging areas at 

construction sites;  
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• Sweep streets daily (with water sweepers) if visible soil material is carried onto adjacent public 

streets; 

• Hydroseed or apply (non-toxic) soil stabilizers to inactive construction areas (previously graded 

areas inactive for 10 days or more); 

• Enclose, cover, or water twice daily exposed stockpiles (dirt, sand, etc.); Limit traffic speeds on 

unpaved roads to 15 miles per hour; 

• Install sandbags or other erosion control measures to prevent silt runoff to public roadways; 

• Re-plant native, drought-tolerant vegetation in disturbed areas as quickly as possible; 

• Wheel washers shall be installed and used by truck operators at the exits of the construction 

sites to the slant wells; and 

• Post a publicly visible sign that specifies the telephone number and person to contact regarding 

dust complaints. This person shall respond to complaints and take corrective action within 48 

hours. The phone number of the Monterey Bay Unified Air Pollution Control District (MBUAPCD) 

shall also be visible to ensure compliance with MBUAPCD rules. 

 
EIR/EIS Mitigation Measure 4.13-1c: Safeguard Employees from Potential Accidents Related to 
Underground Utilities 
 

When any excavation is open, the construction contractor(s) shall protect, support, or remove 
underground utilities as necessary to safeguard employees. The contractor(s) shall be required 
to provide weekly updates to CAW and construction workers regarding the planned excavations 
for the upcoming week, and to specify when construction will occur near a high-priority utility 
(i.e., pipelines carrying petroleum products, oxygen, chlorine, or toxic or flammable gases; 
natural gas pipelines greater than 6 inches in diameter or with normal operating pressures 
greater than 60 pounds per square inch gauge; and underground electric supply lines, 
conductors, or cables that have a potential to ground more than 300 volts that do not have 
effectively grounded sheaths). Construction managers shall hold regular tailgate meetings with 
construction staff on days when work near high-priority utilities will occur to review all safety 
measures regarding such excavations, including measures identified in the Mitigation 
Monitoring and Reporting Program and in construction specifications—. The contractor shall 
designate a qualified Health and Safety Officer who shall specify a safe distance to work near 
high-priority utilities. Excavation near such utility lines shall not be authorized until the 
designated Health and Safety Officer confirms and documents in the construction records that: 
(1) the line was appropriately located in the field by the utility owner using as-built drawings and 
a pipeline-locating device; and (2) the location was verified by hand by the construction 
contractor.   

 
EIR/EIS Mitigation Measure 4.13-2: Construction Waste Reduction and Recycling Plan  

The construction contractor(s) shall prepare and implement a construction waste reduction and 
recycling plan identifying the types of debris the project will generate and the manner in which 
those waste streams will be handled. In accordance with the California Integrated Waste 
Management Act of 1989, the plan shall emphasize source reduction measures, followed by 
recycling and composting methods, to ensure that construction and demolition waste generated 
by the project is managed consistent with applicable statutes and regulations. In accordance 
with the California Green Building Standards Code and local regulations, the plan shall specify 
that all trees, stumps, rocks, and associated vegetation and soils, and 50 percent of all other 
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nonhazardous construction and demolition waste, be diverted from landfill disposal. The plan 
shall be prepared in coordination with the Monterey Regional Waste Management District and 
be consistent with Monterey County’s Integrated Waste Management Plan. Upon project 
completion, CAW shall collect the receipts from the contractor(s) and submit them to the CPUC 
as documentation that the waste reduction, recycling, and diversion goals have been met.   

 
EIR/EIS Mitigation Measure 4.15-2b: Inadvertent Discovery of Cultural Resources  

If prehistoric or historic-era cultural materials are encountered, all construction activities within 
100 feet shall halt and the Lead Agencies shall be notified. For discoveries on lands other than 
Army-owned lands, a Secretary of the Interior-qualified archaeologist shall inspect the find 
within 24 hours of discovery. 

 
In the event of discovery or recognition of any human remains during construction activities, 
such activities within 100 feet of the find shall cease. For discoveries on lands other than Army-
owned lands, the Monterey County Coroner shall be contacted immediately. 

 
EIR/EIS Mitigation Measure 4.18-1: Construction Equipment and Vehicle Efficiency Plan 
 

CAW shall contract a qualified professional (i.e., construction planner/energy efficiency expert) 
to prepare a Construction Equipment Efficiency Plan that identifies the specific measures and 
performance standards that CAW (and its construction contractors) will implement as part of 
project construction and decommissioning to increase the efficient use of construction 
equipment and vehicles to the maximum extent feasible. Such measures shall include, but not 
necessarily be limited to: procedures to ensure that all construction equipment is properly 
tuned and maintained at all times; requirement to provide options for worker carpooling; a 
commitment to utilize existing electricity sources where feasible rather than portable diesel-
powered generators; and identification of procedures (including the routing of haul trips) that 
will be followed to ensure that all materials and debris hauling is conducted in a fuel-efficient 
manner. The plan shall be submitted to CPUC and the Sanctuary for review and approval at least 
30 days prior to the beginning of construction activities and at least 30 days prior to the 
beginning of decommissioning activities. 

 
**END OF SECTION** 
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SUPPLEMENTAL GENERAL CONDITIONS 
SECTION 4 

MOBILIZATION/SET UP/ DEMOBILIZATION  
(BID ITEM 1) 

 
 
PART 1 – GENERAL 

A. Description 

1. Mobilization encompasses payment and performance bonds and insurance, including all 
prerequisite preparation, specialized tooling, installation of all temporary facilities required to 
operate equipment and provide for personnel, access and obtaining the required permits and 
licenses, attendance at specialized on-site training to be provided by the OWNER; provision of 
temporary construction fencing; and provision of sanitary and other support facilities as set 
forth in Section 1 of these Supplemental Conditions.  
  

2. Demobilization includes final site clean-up and restoration activities as described in Section 1 of 
these Supplemental General Conditions, completion of punch-list items, and removal of all 
equipment from the work site.  

 
3. OWNER’s representative shall identify and mark the location of special status species that occur 

adjacent to the staging and construction areas.  OWNER’s representative shall provide training 
for CONTRACTOR personnel regarding identification and protection of special species found in 
close proximity to the site. 

 
B.  Measurement and Payment 

1. See Technical Specification Section 01025 for Measurement and Payment  

 

C.  Submittals 

1. A complete set of Material Safety Data Sheets (MSDS) for all chemical compounds and 
substances stored or used onsite during the Work shall be provided to GEOHYDROLOGIST at the 
time of mobilization. 

 

PART 2 – EQUIPMENT AND MATERIALS 

A.   General 

CONTRACTOR shall provide all tools, accessories, power, and equipment necessary for the 
completion of the Work.   
 

B. Personnel and Equipment 

Equipment operation shall comply with the requirements of Appendix C – Mitigation and Monitoring 
Reporting Plan.  The replacement of any equipment later found to be unsuitable shall be at 
CONTRACTOR expense.  CONTRACTOR shall provide experienced personnel necessary to conduct an 
efficient and safe operation. 
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C. MSDS Sheets 
 

All chemicals used in the performance of the Work must comply with environmental standards and 
shall be inert.  Material Safety Data Sheets (MSDS) for all controlled materials used in the 
performance of the Work shall be provided to Engineer prior to the start of the Work. 
 

D.    Temporary Construction Fencing 
 

CONTRACTOR shall bear the responsibility for protection of all of CONTRACTOR’s equipment and 
material at the worksite.  CONTRACTOR shall enclose the work site and associated staging areas with 
a temporary 6 ft high (minimum) chain link construction fence.  (The location of the staging area 
shall be determined by ENGINEER in consultation with CEMEX.  The CONTRACTOR may possibly 
share the staging area with other contractor.  The area enclosed with temporary fencing shall 
include a suitably sized lockable gate.  CONTRACTOR is required to enclose open excavations and 
equipment storage and staging areas with temporary chain link construction fencing, including 
posting safety signs and other appropriate warnings throughout the work area. CONTRACTOR is 
required to have fencing design and construction method approved by the ENGINEER prior to 
fencing construction.  Shop drawings of fence layout, gates and typical fence construction shall be 
submitted prior to installation.   

 
 
PART 3 – EXECUTION 

A. Site Sanitation 

CONTRACTOR shall provide all necessary sanitary facilities (i.e., chemical toilets) for the use by 
employees during work at the site.  Sanitary facilities shall be located as close as possible to the 
work site in order to minimize travel on interior CEMEX roads, shall be maintained and cleaned at 
least twice per week, shall be kept in a clean condition and adequately supplied with chemicals and 
adequate supply of toilet paper, etc.  CONTRACTOR shall provide an alcohol-based hand sanitizer or 
a portable hand-washing sink attached to a small holding tank for clean water and a soap dispenser.  
CONTRACTOR shall provide for an adequate supply of clean, potable drinking water, dispensed 
through approved sanitary facilities. 

 
CONTRACTOR shall obey and enforce such sanitary regulations as may be prescribed by the State 
Department of Public Health and other government entities having jurisdiction. 

 
B.   Traffic Control 

 
When moving equipment on public roadways, CONTRACTOR shall provide a flagman at points of 
vehicular ingress and egress to control the movement of traffic near the site in a manner and to the 
extent required by applicable county and city ordinances, and/or regulations, and as acceptable to 
site owners.  Flagman shall wear a brightly-colored reflective safety vest at all times when directing 
traffic.  Traffic barricades shall be placed in accordance with the latest edition of the Work Area 
Traffic Control Handbook (2009 WATCH manual, 11th edition) that is approved and endorsed by the 
Institute of Transportation Engineers, American Public Works Association, and City Traffic Engineers. 
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C. Nuisance Water 

It is anticipated that nuisance water, such as rainfall, perched groundwater or surface runoff may be 
encountered within the construction site during the period of construction under this Contract.  
CONTRACTOR shall at all times protect the Work from damage by such waters and shall take all due 
measures to prevent delays in progress of work caused by such nuisance waters.  CONTRACTOR shall 
dispose of nuisance water at his own expense and without adverse effects upon OWNER property or 
any other property.  All discharges shall comply with the appropriate discharge requirements. 

 
D. Protection and Restoration of Existing Facilities 

CONTRACTOR shall be responsible for the protection of public and private properties at and 
adjacent to the Work and shall exercise due caution to avoid damage to such properties.  
CONTRACTOR shall repair or replace all existing improvements that are damage or removed as a 
result of his operations.  Repair and replacements shall be at least equal to existing improvements 
and shall match them in finish and dimension.  The conditions of Article 6.11 of the Standard 
General Conditions shall prevail. 
 

E. Bonds and Insurance 

CONTRACTOR shall provide a 100% Performance Bond and 100% Payment Bond.  Insurance 
requirements and certificates are found in the Agreement, Bonds and Insurance section of this 
document.  Payment shall be as per Bid Item 1. 
 
 

**END OF SECTION** 
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SUPPLEMENTAL GENERAL CONDITIONS 

SECTION 5 
EROSION CONTROL AND DISCHARGE MANAGEMENT 

(BID ITEM 4) 
 
 

PART 1 – GENERAL 

A.  Description 

Provide all work and take all measures necessary to control soil erosion resulting from construction 
operations; prevent surface flows of sediment, stormwater runoff, or fluid from construction site; 
contain construction materials (including excavation and backfill) within protected working areas; 
and comply with all applicable permit and environmental mitigation requirements, as indicated in 
Section 3, Environmental Mitigation Measure Requirements. 

 
1. Appropriate erosion control devices including plastic sheeting, sand bags, silt fencing and straw 

waddles shall be used to control run off of fluids during construction.   
 

2. CONTRACTOR shall not damage plants or habitat or harm wildlife living within the 
environmentally sensitive dune areas. 

 

B.  Measurement and Payment 

1. Payment for erosion control measures shall be included as part of Bid Item 4. 
  
2. All costs incurred in the temporary containment, permit compliance and treatment of storm 

water or dewatering water, shall be at CONTRACTOR’s expense as part of the Work.   
 

C.  Submittals 

1. CONTRACTOR shall provide an erosion control plan to prevent run off of stormwater, fluids or 
other materials from the worksite to beaches or sensitive habitat shall be provided to ENGINEER 
prior to mobilization. The erosion control plan shall provide measures and means for 
temporarily containment and proper disposal of stormwater and/or dewatering water 
generated during excavation operations.  

 
PART 2 – MATERIALS AND METHODS 

A. Erosion control devices shall include K-rails, plastic sheeting, sandbags, or straw wattles, or any 
 other device necessary to contain storm water and water generated during the Work.   
 
B. Discharge management shall include construction of a collection and diversion channel system and 

on-site detention/percolation facilities as required to prevent stormwater from leaving the work site 
as surface flow.   
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PART 3 – EXECUTION 

A. Erosion Control (also see Specification 02540) 

CONTRACTOR shall install erosion control measures and devices to prevent worksite storm runoff or 
dewatering water generated by from excavations from leaving the site as surface flow.   Under no 
circumstances shall water from any source related to the Work or storm runoff be allowed to leave 
any site other than through proper disposal means and complying with the appropriate NPDES 
discharge permit.  At the end of the Work, CONTRACTOR shall properly dispose of all erosion control 
devices in an acceptable location.  CONTRACTOR shall comply with the erosion control standards 
listed in Article 6.11 of the Standard General Conditions. 
 

B. Tracking of Mud and Soil onto Improved Roadways 

Disturbance to natural surfaces shall be limited to the area strictly required for the project.  The 
requirements of Article 6.11 of the Standard General Conditions will apply to the Work.  If work 
activities occur in wet weather conditions, CONTRACTOR shall prevent tracking mud onto paved 
roadways when leaving the work site.  If additional measures are necessary, CONTRACTOR shall be 
compensated at fixed cost plus markup for delivery and materials.   
 
Utmost care shall be taken to avoid tracking mud from the work sites and onto paved roadways.  
Any mud or dirt that is tracked onto paved roadways shall be immediately cleaned up by 
CONTRACTOR using dry methods (such as sweeping using a broom, or by scraping using a shovel).  
Soil shall be prevented from entering the storm drain system.  Under no circumstances shall water 
from any source related to the Work or storm runoff be allowed to leave either site other than by 
proper disposal methods. 
 

 
 

 
 

**END OF SECTION** 
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SECTION 01000 
 

SUMMARY OF WORK 
 
 

PART 1:  GENERAL 
 
1.01 WORK UNDER THIS CONTRACT 
 
 The CONTRACTOR shall furnish all labor, materials, equipment and means to 

construct the project entitled MPWSP SLANT WELL INTAKE SYSTEM – CIVIL 

CONSTRUCTION, as shown on the Drawings and described herein.  The work 
includes, but is not limited to, the following: 
 

Construction and installation of the Monterey Peninsula Water Supply 

Project (MPWSP) Slant Well Intake System within the CEMEX Sand Mining 

Site, which includes site grading, feed water pipeline (i.e. PVC or HDPE and 

DI pipe, DI fittings, valves, air/vacuum release valves with enclosure, blow-

offs, and related appurtenances, concrete thrust blocks and thrust restraint 

joints, trench excavation and backfill, etc.), approx. 700 feet of 42-inch pipe 

installed using Horizontal Directional Drilling (HDD), mechanical piping 

vaults, mechanical piping (i.e. valves, meters, gauges, etc.), concrete 

electrical enclosures, electrical, instrumentation, and controls, pump to 

waste basins, site restoration, and existing utilities abandonment in 

accordance with the plans and specifications that are part of the contract 

and bid documents for this project and until satisfactory and final 

acceptance of the work by the OWNER. 

 
 The above general outline of principal features does not in any way limit the 

responsibility of the CONTRACTOR to perform all work and furnish the required 
materials, equipment, labor and means as shown or required by the Contract 
Documents as required to provide a complete and functional project. 

 
 Materials, equipment, labor, etc., obviously a part of the work and necessary for 

the proper operation and installation of same, although not specifically indicated 
in the Contract Documents, shall be provided as if called for in detail without 
additional cost to the OWNER. 

 
1.02 LOCATION 
 
 All work is to be performed within the CEMEX Sand Mining Site, within the City of 

Marina, at locations shown in the project drawings and specifications for this 
project. 
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1.03 WORK BY OTHERS 
 
 Michael Baker International, Inc. is the OWNERS Agent (ENGINEER) and Civil Design 

Team for the MPWSP Slant Well Intake System (within the CEMEX Sand Mining Site).  
GEOSCIENCE Support Services Inc. is the Slant Well Designer and Boart Longyear is 

the Slant Well Drilling and Equipping Contractor. 
 
1.04 OWNER FURNISHED PRODUCTS 
 

GEOSCIENCE Support Services Inc. will purchase the pressure transducers for each 
slant well and with the assistance of Boart Longyear, install them.  CAW will purchase 
the even (7) slant well intake pumps and they will be installed by Boart Longyear. 

 
1.05 CONTRACTOR USE OF SITE 
 
 A. Access to site:  Limited to areas noted on project drawings. 
 
 B. Emergency building exits during construction:  Not Applicable 
 
 C. Construction operations:  Limited to areas noted on project drawings. 
 
 D. Time restrictions for performing work:  Working Hour Restrictions as 

specified in Supplemental General Conditions. 
 
 E. Utility outages and shutdown: To be coordinated with OWNER, CEMEX, 

and Pacific Gas and Electric (PG&E) as needed and appropriate. 
 
1.06 FUTURE WORK 
 
 Not Applicable 
 
1.07 SEQUENCE OF WORK AND SPECIAL PROJECT REQUIREMENTS 
 

A. Shutdowns. Not Anticipated, pipeline does not connect to an active 
pipeline.  A schedule, including time and duration of any anticipated 
shutdowns shall be submitted to the OWNER for approval prior to the 
start of construction.  
 

B. Tapping.  Not Applicable 
 

C. Schedule.  The CONTRACTOR shall allow for construction and schedule 
constraints in preparing the construction schedules required under 
Section 01300: Submittals. The schedule shall include the 
CONTRACTOR’S activities necessary to satisfy all constraints included 
and referenced in the contract documents. 
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D. Sequence.  The anticipated construction sequence is as follows:  
 

1. The CONTRACTOR shall be required to coordinate his work plan 
and schedule with the offsite pipeline work which shall be ongoing 
during the duration of this project: 

 
a. Feed Water Pipeline (from CEMEX Site to Desalination 

Plant Site). 
 

2. CONTRACTOR shall coordinate with OWNER and CEMEX to 
determine location and sequencing for horizontal directional drilling 
(HDD) pits and operation. 

3. CONTRACTOR shall install the feed water pipeline and medium 
voltage conduits from Main Switchgear to each medium voltage 
transformer simultaneously to reduce impact along access roads. 

4. CONTRACTOR shall construct the feed water pipeline with all gate 
and butterfly valves installed, so that the pipeline can be cleaned, 
and pressure tested before connecting to each well site 
conveyance pipeline. 

 

E. Alternate Sequence.  The CONTRACTOR shall have the option of 
submitting an alternate sequence of construction to the OWNER prior to 
the commencement of work if he/she believes the work can be 
accomplished in a more efficient manner or logical sequence, and with 
less impact to CEMEX.  The OWNER will review the alternate sequence 
and provide a final determination as to whether the proposed sequence 
meets the OWNER’s sequencing requirements. 

 

F. Traffic Control.  Not Applicable 
 

G. Stormwater BMPs.  Contractor shall furnish, install and maintain 
Stormwater BMPs in accordance with the drawings prepared for this 
project and in accordance with local, county, and state requirements. 

 
 
1.08 CHANGE PROCEDURES 
 
 A. The Engineer may issue to CONTRACTOR a Proposal Request which 

includes a detailed description of a proposed change with supplementary 
or revised drawings and specifications, a change in Contract Times for 
executing the change and the period of time during which the requested 
price will be considered valid.  CONTRACTOR will prepare and submit an 
estimate within 15 working days.  The estimate shall contain a detailed 
breakdown of the labor, equipment, material, subcontract, equipment 
rental, contingencies, overhead, and profit costs associated with the 
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requested change. The estimate shall also include any requested 
adjustments to Contract Times including the window of time the OWNER 
has to render a decision on the matter. 

 
1.09 DEFINED TERMS 
 
 Terms used in these Specifications which are defined in the General Conditions 

of the Contract Documents shall have the meanings assigned to them in the 
General Conditions. 

 
 
1.10 ABBREVIATIONS 
 
 Where any of the following abbreviations are used in the Contract Documents, 

they shall have the meaning set forth opposite each. 
 
 AASHTO American Association of State Highway and Transportation 

Officials 
 
 ACI American Concrete Institute 
 
 AFBMA Anti-Friction Bearing Manufacturers Association 
 
 AGA American Gas Association 
 
 AGMA American Gear Manufacturers Association 
 
 IEEE Institute of Electrical and Electronics Engineers, Inc. 
 
 AISC American Institute of Steel Construction 
 
 AMCA Air Moving and Conditioning Association 
 
 ANS American National Standard 
 
 ANSI American National Standards Institute 
 
 API American Petroleum Institute  
 
 ASCE American Society of Civil Engineers 
 
 ASHRAE American Society of Heating, Refrigerating and Air 

Conditioning Engineers 
 
 ASME American Society of Mechanical Engineers 
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 ASTM American Society for Testing and Materials 
 
 AWPA American Wood-Preservers' Association 
 
 AWWA American Water Works Association 
 
 CS Commercial Standard 
 
 IBR Institute of Boiler and Raditor Manufacturers 
 
 IPS Iron Pipe Size 
 
 JIC Joint Industry Conference Standards 
 
 NBS National Bureau of Standards 
 
 NEC National Electrical Code; Latest Edition 
 
 NEMA National Electrical Manufacturers Association 
 
 NFPA National Fire Protection Association 
 
 NSF National Sanitation Foundation 
 
 SMACNA Sheet Metal and Air Conditioning Contractors National 

Association, Inc. 
 
 125lb ANS American National Standard for Cast-Iron Pipe 
  
 250lb ANS Flanges and Flanged Fittings, Designation B16.1-1975, for 

the appropriate class 
 
 AWG American or Brown and Sharpe Wire Gage 
 
 NPT National Pipe Thread 
 
 OS&Y Outside Screw and Yoke 
 
 Stl.WG U.S. Steel Wire, Washburn and Moen, American Steel and 

Wire or Roebling Gage  
 UL Underwriters' Laboratories 
 
 USS Gage Untied States Standard Gage 
 
 WOG Water, Oil, Gas 
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PART 2:  PRODUCTS 
 
 Not Used. 
 

PART 3:  EXECUTION 
 
3.01 FIELD SURVEY WORK 
 
 A. Unless otherwise provided in the Supplementary Conditions the 

ENGINEER shall provide existing engineering control points to establish 
reference points for construction.  Utilizing ENGINEERS’s initial control 
base line, CONTRACTOR shall setup any new control bench marks to be 
utilized throughout the project.  Base line shall be set in accordance with 
all lines, dimensions, reference points, and elevations given in the 
Contract Drawings. 

 
 B. Should the CONTRACTOR detect a discrepancy between the information 

as presented in the Contract Drawings and any existing survey grid-work, 
bench marks, structures, etc., the CONTRACTOR shall notify the 
ENGINEER immediately.  New construction shall not commence until 
accurate control base lines and bench marks have been established. 

 
 C. The CONTRACTOR shall throughout the course of the project, set all 

additional stakes which are needed for offset stakes, reference points, 
slope stakes, pavement and curb line and grade stakes, stakes for 
structures, sewers, utilities, roadway drainage, pipe underdrains, paved 
gutter, fence, culverts, or other structures, supplementary bench marks, 
and any other horizontal or vertical controls necessary to secure a correct 
layout and construction of the work.  Stakes for line and grade for 
pavements, curbs, storm drains, sewers, etc., shall be set at twenty-five 
(25) foot maximum intervals.  Base lines shall be staked in such manner 
as to clearly define them for the project. 

 
 D. It shall be the CONTRACTOR's responsibility that the finished work 

conform to the lines, grades, elevations and dimensions called for in the 
Contract Documents.  The Work shall be subject to checking by the 
ENGINEER, but any inspection or checking of CONTRACTOR's layout by 
the ENGINEER and the acceptance of all or part of it shall not relieve the 
CONTRACTOR of his responsibility to secure the proper dimensions, 
grades, elevations and locations on the several parts of the Work.  The 
CONTRACTOR shall exercise care in the preservation of stakes, 
monuments and bench marks and shall have them reset at his expense 
when they are lost or displaced.  

  
 E. Prior to the commencement of any Work activity, the CONTRACTOR shall 

survey and layout the Work to be performed and advise the ENGINEER 
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of any conflicts, obstructions, concerns, etc. which will prevent completion 
of such work in accordance with the requirements of the Contract 
Documents.  If the CONTRACTOR fails to conduct such survey and 
layout or if the survey and layout fails to identify a conflict, obstruction, 
etc., which it reasonably should have, and a conflict, obstruction, concern, 
etc., is discovered, the CONTRACTOR shall bear the cost of any standby 
time for labor and/or equipment which occurs pending the ENGINEER's 
direction and the cost of rework of any Work installed which is affected by 
the conflict, obstruction, etc. 

 
 F. Where the dimensions and locations of existing structures are of 

importance in the installation or connection of any part of the Work, the 
CONTRACTOR shall verify such dimensions and locations in the field 
before the fabrication of any material or equipment which is dependent on 
the correctness of such information. 

 
3.02 COORDINATION AND MEETINGS 
 
 A. The CONTRACTOR will be required to coordinate his work, to phase the 

construction operations, and provide, install and maintain any temporary 
connections necessary to prevent interference to operation of OWNER's 
facilities.  Any construction work requiring the shut-down of facilities must 
be scheduled and performed only at such times as shall be authorized by 
the ENGINEER and OWNER.  Such work must be completed during the 
specific periods authorized by the OWNER.  It may be necessary that 
work will be performed during several shut-down periods and/or during 
periods of premium time payment to accomplish the desired construction.  
All costs to perform the CONTRACTOR's work, including premium time 
payments, shall be borne by the CONTRACTOR and are included in the 
Contract price. 

 
 B. In addition to the above, the CONTRACTOR shall: 
 
  1. Coordinate scheduling, submittals, and work of the various sections 

of specifications to assure efficient and orderly sequence of 
installation of interdependent construction elements, with 
provisions for accommodating items installed later. 

 
  2. Verify the utility requirement characteristics of operating equipment 

are compatible with the utilities.  Coordinate work of various 
sections having interdependent responsibilities for installing, 
connecting to, and placing in service, such equipment. 

 
  3. Coordinate space requirements and installation of mechanical and 

electrical work which are indicated diagrammatically on drawings.  
Follow routing shown for pipes, ducts, and conduit, as closely as 



 

Summary of Work California American Water Company 
01000- 8 MPWSP Slant Well Intake System 

practicable; place runs parallel with line of building.  Utilize spaces 
efficiently to maximize accessibility for other installations, for 
maintenance, and for repairs. 

 
  4. In finished areas except as otherwise indicated, conceal pipes, 

ducts, and wiring within the construction.  Coordinate locations of 
fixtures and outlets with finish elements. 

 
  5. Coordinate completion and clean up of Work of separate sections 

in preparation for substantial completion and for portions of Work 
designated for OWNERs partial occupancy. 

 
  6. After OWNER occupancy of premises, coordinate access to site for 

correction of defective Work and Work not in accordance with 
Contract Documents, to minimize disruption of OWNER's activities. 

 
 C. Job Progress Meetings 
 
  Progress meetings will generally be held monthly.  CONTRACTOR's 

attendance shall be required. 
 
  1. Schedule - The ENGINEER will establish the meeting place, time 

and date, notify participants and administer the meeting.  
CONTRACTOR shall notify major subcontractors and suppliers, as 
appropriate. 

 
  2. Attendance 
 
   a. ENGINEER and/or resident project representative. 
   b. CONTRACTOR's project manager and project 

superintendent 
   c. OWNER's representative 
   d. Subcontractor, as appropriate to the agenda 
   e. Suppliers, as appropriate to the agenda 
   f. Other parties as determined by ENGINEER and/or OWNER 
 
  3. Agenda 
 
   a. Review minutes of previous meeting. 
   b. Review of work progress since previous meeting. 
   c. Review field observations, problems, conflicts. 
   d. Review problems which impede construction schedules. 
   f. Review of off-site fabrication, delivery schedules. 
   g. Review corrective measures and procedures to regain 

projected schedule. 
   h. Review revisions to construction schedules. 
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   i. Review plan progress, schedule, during succeeding work 
period. 

   j. Review coordination of schedules. 
   k. Review submittal schedules; expedite as required. 
   l. Review maintenance of quality standards.  
   m. Review proposed changes for: 
    - effect on construction schedule and on completion date 
    - effect on other contracts of the project 
   n. Other business 
 
  4. Minutes - ENGINEER will prepare and distribute copies to 

participants and OWNER for review at the next meeting. 
 
 

*** END OF SECTION *** 
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SECTION 01010 
 

DRAWING INDEX 
 
PART 1:  GENERAL 
 
1.01 DRAWINGS 
 
 The following drawings, dated September 2018, prepared by Michael Baker 

International, Inc. accompany this Specification and are part of the Contract 
Documents. 

 
MPWSP SLANT WELL INTAKE SYSTEM- CIVIL CONSTRUCTION 

 
Sheet  Title/Description 
   
1 of 58 G1 Title Sheet, Location, and Vicinity 
2 of 58 G2 General Notes, Sheet Index, and Legend 
3 of 58 G3 Key Map 
4 of 58 C1 Hydraulic Profile 
5 of 58 C2 Access Road Grading Plan 
6 of 58 C3 Site and Grading Plan Well Site #1 
7 of 58 C4 Site and Grading Plan Well Site #2 
8 of 58 C5 Site and Grading Plan Well Site #3 
9 of 58 C6 Site and Grading Plan Well Site #4 
10 of 58 C7 Site and Grading Plan Well Site #5 
11 of 58 C8 Feed Water Pipeline Plan and Profile Sta 10+00 to 17+00 
12 of 58 C9 Feed Water Pipeline Plan and Profile Sta 17+00 to 25+00 
13 of 58 C10 Feed Water Pipeline Plan and Profile Sta 25+00 to 33+00 
14 of 58 C11 Feed Water Pipeline Plan and Profile Sta 33+00 to 37+20.93 (HDD) 
15 of 58 C12 3,000 Gallon Surge Tank #1 Site Plan 
16 of 58 C13 8,000 Gallon Surge Tank #2 Site Plan 
17 of 58 C14 Civil Details #1 
18 of 58 C15 Civil Details #2 
19 of 58 C16 Well Insertion Points (not used) 
20 of 58 C17 Erosion Control Details 
21 of 58 C18 Erosion Control Plan 
22 of 58 S1 Structural Details 
23 of 58 S2 Electrical Enclosure Details 
24 of 58 M1 Mechanical Piping, Single Well Site 
25 of 58 M2 Mechanical Piping, Two Well Site 
26 of 58 M3 HVAC Notes, Legend, and Schedules 
27 of 58 M4 HVAC Floor Plan 
28 of 58 M5 3,000 Gallon Surge Tank #1 Details 
29 of 58 M6 8,000 Gallon Surge Tank #2 Details 
30 of 58 E1 Electrical Notes, Symbols, and Abbreviations 
31 of 58 E2 Single Line Diagram 1 
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32 of 58 E3 Single Line Diagram 2 
33 of 58 E4 Main Switchgear Elevation and Floor Plan 
34 of 58 E5 Switchboard I Elevation and Floor Plan 
35 of 58 E6 VFD Elevation and Floor Plan 
36 of 58 E7 Overall Power Plan 
37 of 58 E8 Well Site #1 Power, Instrumentation & Control Plan 
38 of 58 E9 Well Site #2 Power, Instrumentation & Control Plan 
39 of 58 E10 Well Site #3 Power, Instrumentation & Control Plan 
40 of 58 E11 Well Site #4 Power, Instrumentation & Control Plan 
41 of 58 E12 Well Site #5 Power, Instrumentation & Control Plan 
42 of 58 E13 Conduit Schedule 
43 of 58 E14 Panelboard and Lighting Schedules 
44 of 58 E15 Electrical Details 
45 of 58 E16 Control Diagram 1 
46 of 58 E17 Control Diagram 2 
47 of 58 E18 SCADA System Block Diagram 
48 of 58 E19 Control Panel Elevation 
49 of 58 E20 120 VAC and 24 VDC Power Distribution Schematic 
50 of 58 I1 Symbols and Abbreviations 
51 of 58 I2 P&ID Well Pump 101 (SW-1, Test Slant Well) 
52 of 58 I3 P&ID Well Pump 201 (SW-2) 
53 of 58 I4 P&ID Well Pump 202 (SW-3) 
54 of 58 I5 P&ID Well Pump 301 (SW-4) 
55 of 58 I6 P&ID Well Pump 401 (SW-5) 
56 of 58 I7 P&ID Well Pump 501 (SW-6) 
57 of 58 I8 P&ID Well Pump 502 (SW-7) 
58 of 58 I9 P&ID Surge Tank #1 and #2 

 
 
 
PART 2:  PRODUCTS 
Not Used. 
 
PART 3:  EXECUTION 
Not Used. 
 
 

*** END OF SECTION *** 
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SECTION 01025 
 

MEASUREMENT AND PAYMENT 
 

SCOPE 

This section covers methods of measurement and payment for items of Work under this 
Contract. 

GENERAL 

The Contract Price shall cover all Work required by the Contract Documents. All costs in 
connection with the proper and successful completion of the Work, including furnishing 
ALL materials, equipment, supplies, and appurtenances; providing all construction plant, 
equipment, and tools; and performing all necessary labor and supervision to fully complete 
the Work as indicated on the drawings or specified by these specifications and permit 
requirements, conduct start-up testing, conduct training, and provide operation and 
maintenance manuals and record drawings shall be included in the unit and lump sum 
prices bid. All Work not specifically set forth as a pay item in the Bid Form shall be 
considered a subsidiary obligation of Contractor and all costs in connection therewith shall 
be included in the prices bid. This requirement shall include all meetings and permit 
compliance requirements with affected utility companies and agencies with jurisdiction 
over the project. 

ESTIMATED QUANTITIES 

All estimated quantities stipulated in the Bid Form or other Contract Documents are 
approximate and are to be used only (a) as a basis for estimating the probable cost of the 
Work and (b) for the purpose of comparing the Bids submitted for the Work. The actual 
amounts of work done and materials furnished under unit price items may differ from the 
estimated quantities. The basis of payment for work and materials will be the actual 
amount of work done and materials furnished. Contractor agrees that it will make no claim 
for damages, anticipated profits, or otherwise on account of any difference between the 
amounts of work actually performed and materials actually furnished and the estimated 
amounts therefore. 

BASE BID ITEMS 

BID ITEM #1:  MOBILIZATION, DEMOLITION, BONDS AND INSURANCE 

A. Measurement and payment of construction of mobilization, limits of construction 
fencing (i.e. orange barrier fencing), demolition, set-up of office trailers, temporary 
utilities, sanitary facilities, employee and visitor parking, installation of project 
signs, bonds, and insurance will be based upon the component parts listed in the 
approved Schedule of Values. Total payment for construction for this bid item and 
all appurtenant work will be made at the lump sum price named in the bid form.  

B. Total amount of premiums, supported with documentation including certified 
invoices, paid by the Contractor to obtain performance and payment bonds, and 
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specified insurance shall be paid at one time together with the first progress 
payment.  

C. Total amount for this bid item will be paid at the lump sum price named in the bid 
form. The amount paid under this bid item shall not exceed five (5) percent of the 
Total Bid Price.  

BID ITEM #2:  MINE SAFETY AND HEALTH ADMIN (MSHA) TRAINING 

A. Measurement and payment of Mine Safety and Health Administration (MSHA) 
training will be based upon the component parts listed in the approved Schedule 
of Values. Total payment for this bid item and all appurtenant work will be made at 
the lump sum price named in the bid form. Except as otherwise provided under 
separate bid items, such price names shall constitute full training completion.  

B. This work includes having ALL contractor personnel who may be working onsite 
complete MSHA 8-hour new mining training (27 courses). Each personnel can 
complete training online or Contractor can hire a professional to come to their office 
and conduct a course.  U.S. Dept. of Labor Certificate of Training (MSHA FORM 
5000-23) must be provided to the CEMEX front office before personnel can enter 
the work site. 

BID ITEM #3:  ENVIRONMENTAL MITIGATION MEASURES 

A. Measurement and payment of environmental mitigation measures pursuant to the 
Supplemental General Conditions (Section 3), will be based upon the component parts 
listed in the approved Schedule of Values. Total payment for construction for this bid 
item and all appurtenant work will be made at the lump sum price named in the bid 
form. Except as otherwise provided under separate bid items, such price names shall 
constitute full compensation for the construction of a complete and functional erosion 
control system and all appurtenant work. 

B. Work included in this bid item includes but is not limited to all work related to 
developing and implementing environmental protection measures, permit compliance 
measures, associated reporting requirements as described in the Supplemental 
General Conditions - Section 3, at all times during construction.  

BID ITEM #4:  STORMWATER BMP INSTALLATION AND MAINTENANCE 

A. Measurement and payment of construction of all erosion control and storm water 
pollution prevention as it relates to this construction will be based upon the component 
parts listed in the approved Schedule of Values. Total payment for construction for this 
bid item and all appurtenant work will be made at the lump sum price named in the bid 
form. Except as otherwise provided under separate bid items, such price names shall 
constitute full compensation for the construction of a complete and functional erosion 
control system and all appurtenant work. 

B. Work included in this bid item includes but is not limited to all work related to 
developing, obtaining applicable permits, and maintaining sufficient erosion control 
and storm water pollution prevention plan at all times during construction.  
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BID ITEM #5:  ONSITE GRADING 

A. Measurement and payment of onsite access roads and well site working pads will 
be based upon the component parts listed in the approved Schedule of Values. 
Total payment for construction for this bid item and all appurtenant work will be 
made at the lump sum price named in the bid form. Except as otherwise provided 
under separate bid items, such price names shall constitute full compensation for 
the construction of a complete and operable tunnel and pipeline and all 
appurtenant work. 

B. Work included in this bid item involves the grading of ingress/egress site access 
as shown on Sheet C2 and all site grading at all five (5) well sites. Work includes, 
but is not limited to, construction staking, site grading, excavation, backfill, 
compaction, dust control, all equipment, property owner coordination, connecting 
work to other bid items and all other appurtenant work and materials for a complete 
and functional access road and well working sites.  

BID ITEM #6:  30” TO 42” FEED WATER PIPELINE 

A. Measurement and payment of construction of all work on the feedwater pipeline 
between Stations 10+00 and 33+00 will be based upon the component parts listed 
in the approved Schedule of Values. Total payment for construction for this bid 
item and all appurtenant work will be made at the lump sum price named in the bid 
form. Except as otherwise provided under separate bid items, such price names 
shall constitute full compensation for the construction of a complete and operable 
systems and all appurtenant work.  

B. Work included in this bid item involves all work to be performed on the feedwater 
pipeline between Stations 10+00 and 33+00, including but not limited to 
construction staking, excavation, trenching, shoring, pipe and appurtenances 
installation, pipe embedment, backfilling, and compaction. Work also includes all 
connections to the well site pipelines, connecting work to other bid items, all 
pavement removal and road reconstruction, traffic control, structures, valves, 
labor, equipment, blow-offs, air release, and all other appurtenant work and 
materials for a complete and functional system as shown in design drawings.  

BID ITEM #7:  42” FEED WATER PIPELINE – HORIZONTAL DIRECTIONAL DRILLING 

A. Measurement and payment of construction of work on the feed water pipeline 
between Stations 33+00 and 37+20, installed using horizontal directional drilling 
(HDD), will be based upon the component parts listed in the approved Schedule 
of Values. Total payment for construction for this bid item and all appurtenant work 
will be made at the lump sum price named in the bid form. Except as otherwise 
provided under separate bid items, such price names shall constitute full 
compensation for the construction of a complete and operable systems and all 
appurtenant work.  

B. Work included in this bid item involves all work to be performed on the feed water 
pipeline between Stations 33+00 and 37+20, including but not limited to the 
excavation pits, shoring, pipe (fused 42” PVC (DR-25) or HDPE (DR-17) and 
appurtenances installation, backfilling, compaction, pressure and leakage testing, 
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flushing, and cleaning and disinfection of the 42-inch feed water pipeline. Work 
also includes connections to the feed water pipeline, connecting work to other bid 
items, all pavement removal and road reconstruction, traffic control, structures, 
valves, labor, equipment, blow-offs, and all other appurtenant work and materials 
for a complete and functional system.  

BID ITEM #8:  PIPELINE DISINFECTION AND TESTING 

A. Measurement and payment of pipeline disinfection and testing on the feedwater 
pipeline between Stations 10+00 and 37+20 and all other pipelines will be based 
upon the component parts listed in the approved Schedule of Values. Total 
payment for construction for this bid item and all appurtenant work will be made at 
the lump sum price named in the bid form. Except as otherwise provided under 
separate bid items, such price names shall constitute full compensation for the 
construction of a complete and operable systems and all appurtenant work.  

B. Work included in this bid item, but not limited to, pressure and leakage testing, 
flushing, cleaning and disinfection of the feedwater pipeline and all other 
mechanical piping/valves between the well discharge head and the feedwater 
pipeline connection. 

BID ITEM #9:  WELL SITE #1 MECHANICAL PIPING (1 WELL) 

A. Measurement and payment of construction of all work on Well Site #1 (one well at site) 
mechanical piping and valving as shown in Sheet M1 will be based upon the 
component parts listed in the approved Schedule of Values. Total payment for 
construction for this bid item and all appurtenant work will be made at the lump sum 
price named in the bid form. Except as otherwise provided under separate bid items, 
such price names shall constitute full compensation for the construction of a complete 
and operable systems and all appurtenant work.  

B. Work included in this bid item involves all work to be performed concerning Well Site 
#1 mechanical piping, including but not limited to construction staking, excavation, 
trenching, shoring, pipe and appurtenances installation, pipe embedment, backfilling, 
compaction, pipe supports, and cathodic protection. Work also includes pump to waste 
piping, connecting work to other bid items, structures, labor, equipment, gauges, blow-
offs, air release valves, meters, deep well solenoid control valve, and all other valves 
and appurtenant work and materials for a complete and functional system as shown 
in the construction drawings.  

BID ITEM #10:  WELL SITE #2 MECHANICAL PIPING (2 WELLS) 

A. Measurement and payment of construction of all work on Well Site #2 (two wells 
at the site) mechanical piping and valving as shown in Sheet M2 will be based 
upon the component parts listed in the approved Schedule of Values. Total 
payment for construction for this bid item and all appurtenant work will be made at 
the lump sum price named in the bid form. Except as otherwise provided under 
separate bid items, such price names shall constitute full compensation for the 
construction of a complete and operable systems and all appurtenant work.  
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B. Work included in this bid item involves all work to be performed concerning Well 
Site #3 mechanical piping, including but not limited to construction staking, 
excavation, trenching, shoring, pipe and appurtenances installation, pipe 
embedment, backfilling, compaction, pipe supports, and cathodic protection. Work 
also includes pump to waste piping, connecting work to other bid items, structures, 
labor, equipment, gauges, blow-offs, air release valves, meters, deep well solenoid 
control valve, and all other valves and appurtenant work and materials for a 
complete and functional system as shown in the construction drawings.  

BID ITEM #11:  WELL SITE #3 MECHANICAL PIPING (1 WELL) 

A. Measurement and payment of construction of all work on Well Site #3 (one well at 
site) mechanical piping and valving as shown in Sheet M1 will be based upon the 
component parts listed in the approved Schedule of Values. Total payment for 
construction for this bid item and all appurtenant work will be made at the lump 
sum price named in the bid form. Except as otherwise provided under separate bid 
items, such price names shall constitute full compensation for the construction of 
a complete and operable systems and all appurtenant work.  

B. Work included in this bid item involves all work to be performed concerning Well 
Site #3 mechanical piping, including but not limited to construction staking, 
excavation, trenching, shoring, pipe and appurtenances installation, pipe 
embedment, backfilling, compaction, pipe supports, and cathodic protection. Work 
also includes pump to waste piping, connecting work to other bid items, structures, 
labor, equipment, gauges, blow-offs, air release valves, meters, deep well solenoid 
control valve, and all other valves and appurtenant work and materials for a 
complete and functional system as shown in the construction drawings.  

BID ITEM #12:  WELL SITE #4 MECHANICAL PIPING (1 WELL) 

A. Measurement and payment of construction of all work on Well Site #4 (one well at 
site) mechanical piping and valving as shown in Sheet M1 will be based upon the 
component parts listed in the approved Schedule of Values. Total payment for 
construction for this bid item and all appurtenant work will be made at the lump 
sum price named in the bid form. Except as otherwise provided under separate bid 
items, such price names shall constitute full compensation for the construction of 
a complete and operable systems and all appurtenant work.  

B. Work included in this bid item involves all work to be performed concerning Well 
Site #4 mechanical piping, including but not limited to construction staking, 
excavation, trenching, shoring, pipe and appurtenances installation, pipe 
embedment, backfilling, compaction, pipe supports, and cathodic protection. Work 
also includes pump to waste piping, connecting work to other bid items, structures, 
labor, equipment, gauges, blow-offs, air release valves, meters, deep well solenoid 
control valve, and all other valves and appurtenant work and materials for a 
complete and functional system as shown in the construction drawings.  
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BID ITEM #13:  WELL SITE #5 MECHANICAL PIPING (2 WELLS) 

A. Measurement and payment of construction of all work on Well Site #5 (two wells 
at the site) mechanical piping and valving as shown in Sheet M2 will be based 
upon the component parts listed in the approved Schedule of Values. Total 
payment for construction for this bid item and all appurtenant work will be made at 
the lump sum price named in the bid form. Except as otherwise provided under 
separate bid items, such price names shall constitute full compensation for the 
construction of a complete and operable systems and all appurtenant work.  

B. Work included in this bid item involves all work to be performed concerning Well 
Site #5 mechanical piping, including but not limited to construction staking, 
excavation, trenching, shoring, pipe and appurtenances installation, pipe 
embedment, backfilling, compaction, pipe supports, and cathodic protection. Work 
also includes all connections to existing utilities, connecting work to other bid items, 
structures, labor, equipment, gauges, blow-offs, air release valves, meters, deep 
well solenoid control valve, and all other valves and appurtenant work and 
materials for a complete and functional system as shown in the drawings.  

BID ITEM #14:  PRECAST CONCRETE VAULTS WITH ACCESS HATCH 

A. Measurement and payment of construction of all work to procure and install seven 
(7) precast concrete vaults for each well, will be based upon the component parts 
listed in the approved Schedule of Values. Total payment for construction for this 
bid item and all appurtenant work will be made at the lump sum price named in the 
bid form. Except as otherwise provided under separate bid items, such price 
names shall constitute full compensation for the construction of a complete and 
operable systems and all appurtenant work.  

B. Work included in this bid item to procure and install seven (7) precast concrete 
vaults that include an access Hatch, Fiberglass Ladder w/ Stainless Steel 
Hardware and Bilco Ladder up Safety Post, Link Seals for Pipe Openings.  Work 
also includes but not limited to the excavation, trenching, shoring, link seals and 
appurtenances installation, geotextile fabric, crushed rock base, embedment, 
backfilling, compaction, connecting work to other bid items, labor, equipment, and 
all other appurtenant work and materials for a complete and functional system.  

BID ITEM #15:  PUMP TO WASTE BASINS 

A. Measurement and payment of construction of all work on five (5) pump to waste 
will be based upon the component parts listed in the approved Schedule of Values. 
Total payment for construction for this bid item and all appurtenant work will be 
made at the lump sum price named in the bid form. Except as otherwise provided 
under separate bid items, such price names shall constitute full compensation for 
the construction of a complete and operable systems and all appurtenant work.  

B. Work included in this bid item involves all work to be performed on each pump to 
waste basin, including but not limited to construction staking, excavation, rip rap 
rock class 2, geotextile fabric, and compaction. Work also includes connecting 
work to other bid items, labor, equipment, and all other appurtenant work and 
materials for a complete and functional system.  
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BID ITEM #16:  8’ PVC COATED CHAIN-LINK FENCE WITH PRIVACY SLATS 

A. Measurement and payment of construction of all 8’ Tall PVC Coated chain link 
fence and gates, including tan (sand) colored privacy slats will be based upon the 
component parts listed in the approved Schedule of Values. Total payment for 
construction for this bid item and all appurtenant work will be made at unit price 
named in the bid form. Except as otherwise provided under separate bid items, 
such price names shall constitute full compensation for the construction of a 
complete and operable systems and all appurtenant work.  

B. Work included in this bid item involves all work to install chain-link privacy fence, 
including but not limited to construction staking, excavation, PVC coated chain-link 
fence, privacy slats, and appurtenances installation, backfilling, compaction, labor, 
equipment, and all other appurtenant work and materials for a complete and 
functional system.  

BID ITEM #17:  3,000 GALLON SURGE TANK #1 

A. Measurement and payment of construction of all work on the 3,000-gallon surge 
tank #1 will be based upon the component parts listed in the approved Schedule 
of Values. Total payment for construction for this bid item and all appurtenant work 
will be made at the lump sum price named in the bid form. Except as otherwise 
provided under separate bid items, such price names shall constitute full 
compensation for the construction of a complete and operable systems and all 
appurtenant work.  

B. Work included in this bid item involves all work to be performed for the 3,000-gallon 
surge tank #1, including but not limited to construction staking, excavation, 
trenching, shoring, pipe and appurtenances installation, pipe embedment, 
backfilling, compaction. Work also includes connecting work to other bid items, 
structures, valves, gauges, labor, equipment, and all other appurtenant work and 
materials for a complete and functional surge tank system.  

BID ITEM #18:  8,000 GALLON SURGE TANK #2 

A. Measurement and payment of construction of all work on the 8,000-gallon surge 
tank #1 will be based upon the component parts listed in the approved Schedule 
of Values. Total payment for construction for this bid item and all appurtenant work 
will be made at the lump sum price named in the bid form. Except as otherwise 
provided under separate bid items, such price names shall constitute full 
compensation for the construction of a complete and operable systems and all 
appurtenant work.  

B. Work included in this bid item involves all work to be performed for the 8,000-gallon 
surge tank #1, including but not limited to construction staking, excavation, 
trenching, shoring, pipe and appurtenances installation, pipe embedment, 
backfilling, compaction. Work also includes connecting work to other bid items, 
structures, valves, gauges, labor, equipment, and all other appurtenant work and 
materials for a complete and functional surge tank system.  
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BID ITEM #19:  CONCRETE AND REINFORCING STEEL 

A. Measurement and payment of construction of all work related to concrete and 
reinforcing steel for electrical enclosure pads, surge tank pads, electrical cabinet 
pads, thrust blocks, valve anchors, etc. will be based upon the component parts 
listed in the approved Schedule of Values. Total payment for construction for this 
bid item and all appurtenant work will be made at the lump sum price named in the 
bid form. Except as otherwise provided under separate bid items, such price 
names shall constitute full compensation for the construction of a complete and 
operable systems and all appurtenant work.  

B. Work included in this bid item involves but is not limited to all concrete and 
reinforcing steel for electrical enclosure pads, surge tank pads, electrical cabinet 
pads, thrust blocks, valve anchors, etc., including but not limited to the excavation, 
trenching, shoring, appurtenances installation, embedment, backfilling, and 
compaction. Work also includes connecting work to other bid items, labor, 
equipment, and all other appurtenant work and materials for a complete and 
functional system.  

BID ITEM #20:  WELL SITE #1 ENCLOSURE, ELECTRICAL, CONTROLS, AND HVAC 

A. Measurement and payment of construction of all work related to the electrical 
components at Well Site #1 based upon the component parts listed in the approved 
Schedule of Values. Total payment for construction for this bid item and all 
appurtenant work will be made at the lump sum price named in the bid form. Except 
as otherwise provided under separate bid items, such price names shall constitute 
full compensation for the construction of a complete and operable systems and all 
appurtenant work.  

B. Work included in this bid item involves all work to be performed on the electrical 
components at Well Site #1, including but not limited to construction staking, 
Fibrebond concrete enclosure, switchboard, VFD, HVAC, excavation, trenching, 
conduit and appurtenances installation, labor, equipment, and all other 
appurtenant work and materials for a complete and functional electrical and 
controls system.  

BID ITEM #21:  WELL SITE #2 ENCLOSURE, ELECTRICAL, CONTROLS, AND HVAC 

A. Measurement and payment of construction of all work related to the electrical 
components at Well Site #2 based upon the component parts listed in the approved 
Schedule of Values. Total payment for construction for this bid item and all 
appurtenant work will be made at the lump sum price named in the bid form. Except 
as otherwise provided under separate bid items, such price names shall constitute 
full compensation for the construction of a complete and operable systems and all 
appurtenant work.  

B. Work included in this bid item involves all work to be performed on the electrical 
components at Well Site #2, including but not limited to construction staking, 
Fibrebond concrete enclosure, switchboard, VFDs, HVACs, excavation, trenching, 
conduit and appurtenances installation, labor, equipment, and all other 
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appurtenant work and materials for a complete and functional electrical and 
controls system.  

BID ITEM #22:  WELL SITE #3 ENCLOSURE, ELECTRICAL, CONTROLS, AND HVAC 

A. Measurement and payment of construction of all work related to the electrical 
components at Well Site #3 based upon the component parts listed in the approved 
Schedule of Values. Total payment for construction for this bid item and all 
appurtenant work will be made at the lump sum price named in the bid form. Except 
as otherwise provided under separate bid items, such price names shall constitute 
full compensation for the construction of a complete and operable systems and all 
appurtenant work.  

B. Work included in this bid item involves all work to be performed on the electrical 
components at Well Site #3, including but not limited to construction staking, 
Fibrebond concrete enclosure, switchboard, VFD, HVAC, excavation, trenching, 
conduit and appurtenances installation, labor, equipment, and all other 
appurtenant work and materials for a complete and functional electrical and 
controls system. 

BID ITEM #23:  WELL SITE #4 ENCLOSURE, ELECTRICAL, CONTROLS, AND HVAC 

A. Measurement and payment of construction of all work related to the electrical 
components at Well Site #4 based upon the component parts listed in the approved 
Schedule of Values. Total payment for construction for this bid item and all 
appurtenant work will be made at the lump sum price named in the bid form. Except 
as otherwise provided under separate bid items, such price names shall constitute 
full compensation for the construction of a complete and operable systems and all 
appurtenant work.  

B. Work included in this bid item involves all work to be performed on the electrical 
components at Well Site #4, including but not limited to construction staking, 
Fibrebond concrete enclosure, switchboard, VFD, HVAC, excavation, trenching, 
conduit and appurtenances installation, labor, equipment, and all other 
appurtenant work and materials for a complete and functional electrical and 
controls system. 

BID ITEM #24:  WELL SITE #5 ELECTRICAL, CONTROLS, AND HVAC 

A. Measurement and payment of construction of all work related to the electrical 
components at Well Site #5 based upon the component parts listed in the approved 
Schedule of Values. Total payment for construction for this bid item and all 
appurtenant work will be made at the lump sum price named in the bid form. Except 
as otherwise provided under separate bid items, such price names shall constitute 
full compensation for the construction of a complete and operable systems and all 
appurtenant work.  

B. Work included in this bid item involves all work to be performed on the electrical 
components at Well Site #5, including but not limited to construction staking, 
Fibrebond concrete enclosure, switchboard, VFDs, HVACs, excavation, trenching, 
conduit and appurtenances installation, labor, equipment, and all other 
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appurtenant work and materials for a complete and functional electrical and 
controls system.  

BID ITEM #25:  1,500 KVA AND 1,000 KVA TRANSFORMERS 

A. Measurement and payment of construction of all work on 1,500 KVA and 1,000 
KVA Transformers will be based upon the component parts listed in the approved 
Schedule of Values. Total payment for construction for this bid item and all 
appurtenant work will be made at the lump sum price named in the bid form. Except 
as otherwise provided under separate bid items, such price names shall constitute 
full compensation for the construction of a complete and operable systems and all 
appurtenant work.  

B. Work included in this bid item involves all work to be performed on the 1,500 KVA 
and 1,000 KVA Transformers (stainless steel skin), including but not limited to 
construction staking, excavation, trenching, conduit and appurtenances 
installation, embedment, backfilling, compaction. Work also includes all 
connections to other bid items, tranfmier slab boxes, structures, labor, equipment, 
and all other appurtenant work and materials for a complete and functional system.  

BID ITEM #26:  ADDITIONAL ELECTRICAL EQUIPMENT AND INSTALLATION 

A. Measurement and payment of construction of all additional electrical equipment 
will be based upon the component parts listed in the approved Schedule of Values. 
Total payment for construction for this bid item and all appurtenant work will be 
made at the lump sum price named in the bid form. Except as otherwise provided 
under separate bid items, such price names shall constitute full compensation for 
the construction of a complete and operable systems and all appurtenant work.  

B. Work included in this bid item for additional electrical equipment includes all work 
for the main switchgear, PG&E slab Box and transformer, conduits, conductors  
(i.e. power, grounding, control), Pull Boxes, and Programming, including but not 
limited to construction staking, excavation, trenching, conduit and appurtenances 
installation, backfilling, compaction, connections to other bid items, labor, 
equipment, and all other appurtenant work and materials for a complete and 
functional electrical and controls system.  

 

**END OF SECTION** 
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SECTION 01075 

PRICE AND PAYMENT PROCEDURES 
 

PART 1 :  GENERAL 

1.1 SECTION INCLUDES 

A. Applications for payment. 

B. Change procedures. 

C. Defect assessment. 

D. Unit prices. 

E. Alternates. 

1.2 APPLICATIONS FOR PAYMENT 

A. Submit updated cost loaded construction schedule with each Application 
for Payment. 

B. Payment Period: Submit at one-month intervals, including work completed 
through the end of the month. 

C. Substantiating Data: When ENGINEER requires substantiating 
information, submit data justifying dollar amounts in question. Include the 
following with Application for Payment: 
1. Partial release of liens from major subcontractors and vendors. 
2. Construction progress schedules, revised and current. 
3. Estimate of future value of work completed, with projected total 

value of work completed by the end of each month through the end 
of the project. 

1.3 CHANGE PROCEDURES 

A. Maintain detailed records of work done on a Cost of Work basis.  Provide 
full information required for evaluation of proposed changes, and to 
substantiate costs of changes in the Work. 

B. Document each quotation for a change in cost or time with sufficient data 
to allow evaluation of the quotation. 

C. On request, provide additional data to support computations:  
1. Quantities of products, labor, and equipment. 
2. Taxes, insurance and bonds. 
3. Overhead and profit. 
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4. Justification for any change in Contract Time. 
5. Credit for deletions from Contract, similarly documented. 

D. Support each claim for additional costs, and for work done on a Cost of 
Work basis, with additional information: 
1. Origin and date of claim. 
2. Dates and times work was performed, and by whom. 
3. Time records and wage rates paid. 
4. Invoices and receipts for products, equipment, and subcontracts, 

similarly documented. 

E. The ENGINEER will advise of minor changes in the Work not involving 
adjustment to Contract Sum/Price of Contract Time by issuing 
supplemental instructions on a Field Order 

F. The ENGINEER may issue a Proposal Request including a detailed 
description of proposed change with supplementary or revised drawings 
and specifications, a change in Contract Time for executing the change.  
CONTRACTOR will prepare and submit estimate within 10 days. 

G. CONTRACTOR may propose changes by submitting a request for change 
to ENGINEER, describing proposed change and its full effect on the Work.  
Include a statement describing reason for the change, and effect on 
Contract Sum/Price and Contract Time with full documentation and a 
statement describing effect on Work by separate or other Contractors.   

H. Stipulated Sum/Price Change Order: Based on Proposal Request and 
CONTRACTOR’S fixed price quotation or CONTRACTOR’S request for 
Change Order as approved by ENGINEER. 

I. Unit Price Change Order: For contract unit prices and quantities, the 
Change Order will be executed on fixed unit price basis. For unit costs or 
quantities of units of work which are not pre-determined, execute Work 
under Work Directive Change. Changes in Contract Sum/Price or Contract 
Time will be computed as specified for Time and Material Change Order. 

J. Work Directive Change: ENGINEER may issue directive, on EJCDC 1910-
8-F Work Directive Change signed by OWNER, instructing 
CONTRACTOR to proceed with change in the Work, for subsequent 
inclusion in a Change Order. Document will describe changes in the Work, 
and designate method of determining any change in Contract Sum/Price 
or Contract Time. Promptly execute change. 

K. Time and Material Change Order: Submit itemized account and supporting 
data after completion of change, within time limits indicated in Conditions 
of the Contract.  ENGINEER will determine change allowable in Contract 
Sum/Price and Contract Time as provided in Contract Documents. 
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L. Maintain detailed records of work done on Time and Material basis. 
Provide full information required for evaluation of proposed changes, and 
to substantiate costs for changes in the Work. 

M. Document each quotation for change in cost or time with sufficient data to 
allow evaluation of quotation. 

N. Change Order Forms: EJCDC 1910-8-B Change Order. 

O. Execution of Change Orders: ENGINEER will issue Change Orders for 
signatures of parties as provided in Conditions of the Contract. 

P. Correlation Of CONTRACTOR Submittals: 
1. Promptly revise Application for Payment forms to record each 

authorized Change Order as separate line item and adjust Contract 
Sum/Price. 

2. Promptly revise progress schedules to reflect change in Contract 
Time, revise sub-schedules to adjust times for other items of work 
affected by the change, and resubmit. 

3. Promptly enter changes in Project Record Documents. 

1.4 DEFECT ASSESSMENT 

A. Replace the Work, or portions of the Work, not conforming to specified 
requirements in accordance with article 13 of the General Conditions. 

B. Non-Payment For Rejected Products: Payment will not be made for 
rejected products for any of the following: 
1. Products wasted or disposed of in a manner that is not acceptable. 
2. Products determined as unacceptable before or after placement. 
3. Products not completely unloaded from transporting vehicle. 
4. Products placed beyond lines and levels of required Work. 
5. Products remaining on hand after completion of the Work. 
6. Loading, hauling, and disposing of rejected products. 

1.5 UNIT PRICES 

A. Authority: Measurement methods are delineated in individual specification 
sections. 

B. Measurement methods delineated in individual specification sections 
complement criteria of this section. In event of conflict, requirements of 
individual specification section govern. 

C. Take measurements and compute quantities.  ENGINEER will verify 
measurements and quantities. 
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D. Unit Quantities: Quantities and measurements indicated in Bid Form are 
for contract purposes only. Quantities and measurements supplied or 
placed in the Work shall determine payment. Actual quantities provided 
shall determine payment. 

1. When actual Work requires more or fewer quantities than those 
quantities indicated, provide required quantities at unit sum/prices 
contracted. 

2. When actual Work requires 25 percent or greater change in 
quantity than those quantities indicated, OWNER or 
CONTRACTOR may claim for Contract Price adjustment. 

E. Payment Includes: Full compensation for required labor, products, tools, 
equipment, plant and facilities, transportation, services and incidentals; 
erection, application or installation of item of the Work; overhead and 
profit. 

F. Final payment for Work governed by unit prices will be made on basis of 
actual measurements and quantities accepted by ENGINEER multiplied 
by unit sum/price for Work incorporated in or made necessary by the 
Work. 

G. All work specified in DIVISION 1 – GENERAL REQUIREMENTS shall be 
considered incidental to and included in the appropriate Unit Prices stated 
in the Bid Form.  

H. Measurement Of Quantities: 
1. Weigh Scales: Inspected, tested and certified by applicable state 

Weights and Measures department within past year. 
2. Platform Scales: Of sufficient size and capacity to accommodate 

conveying vehicle. 
3. Metering Devices: Inspected, tested and certified by applicable 

State department within past year. 
4. Measurement by Weight: Concrete reinforcing steel, rolled or 

formed steel or other metal shapes will be measured by handbook 
weights. Welded assemblies will be measured by handbook or 
scale weight. 

5. Measurement by Volume: Measured by cubic dimension using 
mean length, width and height or thickness. 

6. Measurement by Area: Measured by square dimension using mean 
length and width or radius. 

7. Linear Measurement: Measured by linear dimension, at item 
centerline or mean chord. 

8. Stipulated Sum/Price Measurement: Items measured by weight, 
volume, area, or linear means or combination, as appropriate, as 
completed item or unit of the Work. 
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1.6 ALTERNATES 

A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected 
at OWNER'S option in accordance with article 9 of Instructions to Bidders. 
Accepted Alternates will be identified in OWNER-CONTRACTOR 
Agreement. 

B. Coordinate related work and modify surrounding work. 

PART 2 :  PRODUCTS 

Not Used. 

PART 3 :  EXECUTION 

Not Used. 

*** END OF SECTION *** 
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SECTION 01300 
 

SUBMITTALS 
 
 

PART 1:  GENERAL 
 
1.01 BEFORE STARTING WORK 
 
 A. Preliminary Progress Schedule 
 
  In accordance with the General Conditions, the CONTRACTOR shall 

prepare and submit to the ENGINEER for approval, a preliminary 
construction progress schedule.  This submittal is to be made within ten 
(10) days from the effective date of Agreement.   

 
  The work day to calendar date correlation of the construction schedule 

shall be based on a 40-hour work week with adequate allowance for 
holidays, adverse weather and all other special requirements of the work. 

 
  The schedule shall include, as a minimum, the following separate 

activities: 
 
  1. Physical construction (includes mobilization, demobilization, setup 

time, lags, etc.). 
 
  2. Issuance by CONTRACTOR of purchase orders for material and 

equipment and submittal of shop drawings and samples to the 
ENGINEER. 

  
  3. Review by ENGINEER for each submittal of samples and shop 

drawings.  Unless otherwise approved by the ENGINEER, allow a 
minimum of fifteen (15) working days for ENGINEER to review 
each submittal. 

 
  4. Fabrication time for materials and equipment. 
 
  5. Delivery of materials and equipment. 
 
  6. Installation of materials and equipment. 
 
  7. Testing, start-up and training for individual pieces of equipment or 

entire systems as appropriate. 
 
  8. Winter affected activities. 
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  9. Outages or interruptions of OWNER's facilities required to perform 
work. 

 
  10. Demolition or removal work under this Contract. 
 
  Activity durations shall represent the best estimate of elapsed time 

considering the scope of the Work involved in the activity and the 
resources planned for accomplishing the activity expressed in working 
days. 

 
  Activity descriptions shall clearly define the scope of work associated with 

each activity.  If activity descriptions contained in the schedule are not 
sufficient to describe the work, a supplemental narrative description is to 
be provided. 

 
  The construction work shall be detailed to an extent that progress can be 

readily monitored on a daily basis.  In general, the construction work shall 
be detailed such that no construction activity shall have a duration greater 
than fifteen (15) work days. 

 
  Each activity shall be coded by the CONTRACTOR as necessary for 

proper and efficient utilization of the schedule.  As a minimum, each 
activity shall be coded by: 

 
  1. Activity type (ie., submittal, ENGINEER's review, delivery, 

construction, etc.). 
 
  2. Responsibility (ie., CONTRACTOR, subcontractor A, subcontractor 

B, OWNER, ENGINEER, etc.). 
 
  3. Area (ie., Building A, Building B, sitework, etc.). 
  
  4. Work order (ie., OWNER assigned number required for monthly 

invoicing requirements). 
 
  The above schedule development requirements are a minimum and the 

CONTRACTOR shall develop the schedule as necessary to properly 
control and manage the project. 

 
  The preliminary progress schedule shall be submitted in a graphic 

representation of all significant activities and events involved in the 
construction of the project, and a written statement explanatory thereof for 
a complete understanding of the diagram.  

   
  The schedule reports shall be bound in booklet form and tabbed. 
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 B. Shop Drawings and Samples Submittal Schedule 
 

The preliminary progress schedule shall contain activities in the network 
representing submittal and review of shop drawings and material samples.   

 
 C. Schedule of Values 
 
  In accordance with the General Conditions the CONTRACTOR shall 

submit to the ENGINEER a schedule of values representing a detailed 
subdivision of the lump sum Contract amount.  This subdivision, when 
approved by the ENGINEER, will become the basis for computing the 
contractors monthly progress payments.  If practical, the schedule of 
values shall be developed by assigning a cost value to the appropriate 
activities contained in the preliminary progress schedule.  If activities, or 
other line items, in the schedule of values contain costs associated with 
material, labor or subcontracts these costs are to be identified separately 
by listing the activity multiple times and identifying material, labor and 
subcontract with a suffix M, L and S respectively.  Cost values for 
activities representing materials/equipment only shall be assigned to the 
activity representing delivery of such material/equipment to the job site. 

 
 D. Cash Flow Schedule 
 
  Accompanying the Schedule required above, the CONTRACTOR shall 

also submit to the ENGINEER, for approval, a Cash Flow Schedule.  The 
Cash Flow Schedule shall show the amounts of money by months which 
will be required to reimburse the CONTRACTOR for Work performed 
during each month of the Contract Times.  The sum of all the monthly 
cash requirements shall equal the Contract Price.   

 
  The approved Cash Flow Schedule will be used by the OWNER to 

program funds for progress payments to the CONTRACTOR.  Monthly 
payments will be made to the CONTRACTOR in accordance with the 
Contract Agreement, but at no time will the aggregate amount of 
payments exceed the accumulated amount of payments for the same 
period of the approved Cash Flow Schedule. 

 
 E. Preconstruction Video Taping 
 
  Prior to mobilization at the site, the CONTRACTOR shall furnish to the 

ENGINEER a digital recording of all planned construction areas, material 
storage areas, areas adjacent to these areas, including but not limited to, 
streets, driveways, sidewalks, curbs, ditches, fencing, railing, visible 
utilities, retaining structures and adjacent building structures.  The 
purpose of the video taping is to document existing conditions and to 
provide a fair measure of required restoration.  Care should be taken to 
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record all existing conditions which exhibit deterioration, imperfections, 
structural failures or situations that would be considered substandard. 

 
  Temporary lighting shall be provided as necessary to properly record 

areas where natural lighting is insufficient (indoors, shadows, etc.).  The 
tapes shall include an audio soundtrack to provide the following 
information: 

 
  1. Detailed description of location being viewed referenced to 

Contract Drawings (ie. station no., building designation, pipeline 
route etc.) 

 
  2. Direction (N, S, E, W, looking up, looking down, etc.) of camera 

view 
 
  3. Date, time, temperature, environmental conditions at time of taping. 
 
  Any areas not readily visible by recording methods shall be described in 

detail.  Unless otherwise approved by ENGINEER, recording shall not be 
performed during inclement weather or when the ground is covered 
partially or totally with snow, ice, leaves, etc. 

 
  The original recording shall be submitted to the ENGINEER accompanied 

by a detailed log of the contents of each recording.  The log should 
include location descriptions with corresponding recording counter 
numbers to facilitate the quick location of information contained on the 
tapes.  The tapes will be maintained by the ENGINEER during 
construction and may be viewed at any time by CONTRACTOR upon 
request.  Upon final acceptance, the tapes will become the permanent 
property of the OWNER. 

 
1.02 FINALIZING SCHEDULES 
 
 The CONTRACTOR shall be prepared to present and discuss at the 

preconstruction meeting, the schedules submitted in accordance with this 
specification.  Unless additional information is required to be submitted by the 
CONTRACTOR, the ENGINEER will, within 15 working days of the 
preconstruction conference, provide comments to the CONTRACTOR.  The 
CONTRACTOR shall then resubmit the affected schedules addressing the 
ENGINEER's comments. 

 
 Approval of the final schedules by the ENGINEER is advisory only and shall not 

relieve the CONTRACTOR of responsibility for accomplishing the work within the 
Contract Times.  Omissions and errors in the approved schedule shall not 
excuse performance less than that required by the Contract.  Approval by the 
ENGINEER in no way makes the ENGINEER an insurer of the success of those 
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schedules or liable for time or cost overruns flowing from shortcomings in such 
schedules. 

 
1.03 REQUIREMENTS FOR CONFORMING WITH SCHEDULE 
 
 If, in the opinion of the ENGINEER, the CONTRACTOR falls behind the progress 

schedule, the CONTRACTOR shall take such steps as will be necessary to 
improve his progress, and ENGINEER may require CONTRACTOR to increase 
the number of shifts and/or overtime operations, days of work, and/or the amount 
of construction planned, and to submit for approval such supplementary 
schedule or schedules as may be deemed necessary to demonstrate the 
manner in which the agreed rate of progress will be regained, all without 
additional cost to the OWNER.  An updated cash flow schedule will be required 
in this occurrence and will be provided with the supplementary schedules 
referenced above. 

 
1.04 UPDATING SCHEDULES 
 
 The CONTRACTOR shall submit to the ENGINEER quarterly updates of the 

schedules required per this specification section. 
 
 Progress and shop drawing schedule updates shall reflect the progress to date 

by providing actual start dates for activities started, actual finish dates for 
completed activities, and identifying out of sequence work, schedule logic 
changes and any circumstances or events impacting the current schedule.  The 
updates shall also contain the CONTRACTOR's best estimate of the remaining 
duration for activities not complete as of the date of the update.  All graphic 
presentations, reports and computer discs required per the initial submittal of 
these schedules shall be provided with each update. 

 
 The schedule of values and cash flow schedules shall be updated to reflect any 

changes. 
 
1.05 ADJUSTMENT OF PROGRESS SCHEDULE AND CONTRACT TIMES 
 
 A. If the CONTRACTOR desires to make changes in his method of operating 

which affect the approved progress schedule, he shall notify the 
ENGINEER in writing stating what changes are proposed and the reason 
for the change.  If the ENGINEER approves these changes, the 
CONTRACTOR shall revise and submit for approval, without additional 
cost to the OWNER, all of the affected portions of the schedule. 

  
 B. Shop drawings and samples which are not approved on the first submittal 

or within the schedule time shall be immediately rescheduled, as well as 
any work which fails to pass specified tests or has been rejected. 
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 C. The Contract Times will be adjusted only for causes specified in the 
General Conditions.  In the event the CONTRACTOR requests an 
adjustment of the Contract times, he shall furnish such justification and 
supporting evidence as the ENGINEER may deem necessary for a 
determination as to whether the CONTRACTOR is entitled to an 
adjustment of Contract Times under the provisions of the General 
Conditions.  The ENGINEER will, after receipt of such justification and 
supporting evidence, make findings of fact and will advise the 
CONTRACTOR in writing thereof.  If the ENGINEER finds that the 
CONTRACTOR is entitled to any adjustment of the Contract Times the 
ENGINEER's determination as to the total number of days adjustment 
shall be based upon the currently approved progress schedule and on all 
data relevant to the adjustment.  The CONTRACTOR acknowledges and 
agrees that actual delays in activities which, according to the progress 
schedule, do not affect the Contract completion date shown by the critical 
path in the network will not be the basis for an adjustment of Contract 
Times. 

 
 D. From time to time it may be necessary for the progress schedule and/or 

Contract Times to be adjusted by the OWNER to reflect the effects of job 
conditions, weather, technical difficulties, strikes, unavoidable delays on 
the part of the OWNER, and other unforeseeable conditions which may 
indicate schedule and/or Contract Times adjustments.  Under such 
conditions, the ENGINEER shall direct the CONTRACTOR to reschedule 
the work and/or Contract Time to reflect the changed conditions, and the 
CONTRACTOR shall revise his schedule accordingly.  No additional 
compensation shall be made to the CONTRACTOR for such changes 
except as provided in the General Conditions.  Unless otherwise directed, 
the CONTRACTOR shall take all possible actions to minimize any 
extension to the Contract Times and any additional cost to the OWNER. 

 
1.06 SHOP DRAWINGS 
 
 The CONTRACTOR shall promptly supply to the ENGINEER for approval, shop 

drawings with details and schedules for all items contained in the list of required 
Shop Drawings included at the end of this Section, or for other items as may be 
required by the ENGINEER. 

 
 A sufficient number of copies to allow the OWNER to retain four (4) reviewed 

copies of all drawings, schedules and brochures shall be submitted for approval.  
Black line prints, blue line prints or reproducible transparencies are required.  
Blueprints (white lines on a blue background) are not acceptable.  Each submittal 
shall have the job name on it and the appropriate specification section or 
contract drawing reference. 
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 Shop drawings shall be numbered with the WATER COMPANY's file number 
___-___-XX Rev. _____.  Detailed procedures for numbering will be outlined at 
the pre-construction meeting. 

 
 Each copy of the submittals made to the WATER COMPANY for approval shall 

be prepared by the CONTRACTOR and shall have an identifying title stamp as 
follows: 

 
   California-American Water Company 
   Monterey District 
   MPWSP Slant Well Intake System 
   Shop Drawing No. ___-___-___ Rev. ____________ 
 
 As required by the General Conditions, each copy of the submittals shall also be 

stamped with the CONTRACTOR's approval indicating that the shop drawing 
has been reviewed for conformance to the Contract Documents and has been 
coordinated with all other work and/or trades.  The CONTRACTOR shall identify 
and bring to the attention of the ENGINEER any deviations to the Contract 
Documents contained in the submittal.  For shop drawings being resubmitted the 
CONTRACTOR shall identify and bring to the attention of the ENGINEER any 
revisions other than those originally requested by the ENGINEER. 

 
 Submittals smaller than 8½x11 inches shall be secured to paper 8½x11 inches. 
 
 Submittals will be returned, stamped with the following classifications: 
 
 a) "Approved" - There are no notations or comments on the submittal and, in 

our opinion, the submittal meets the requirements of the Contract 
Documents and the CONTRACTOR may release the equipment for 
production. 

 
 b) "Approved as Noted" - Notations have been made on the submittals to 

insure conformance with the Contract Documents.  The CONTRACTOR 
may release the equipment for production in accordance with the 
notations. 

 
 c) "Not Approved" - The submittal does not meet the requirements of the 

Contract Documents.  The CONTRACTOR must submit the specified 
product. 

 
 d) "Revise and Resubmit" - When the material submitted is incorrect or 

insufficient to review properly and it is necessary to see the complete 
package again. 

  
 e) "Resubmit Record Copy" - Used with the review action "Approved As 

Noted".  The resubmittal shall incorporate notations. 
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  Where a submittal indicates a departure from the Contract which the 

ENGINEER deems to be a minor adjustment in the interest of the 
OWNER not involving a change in Contract Price or extension of Contract 
Times, the ENGINEER may approve the submittal but the approval will 
contain, in substance, the following notation: 

 
  "The modification indicated on the attached submittal is approved 

in the interest of the OWNER to effect an improvement for the 
Project and is accepted with the understanding that it does not 
involve any change in the Contract Price or Times; that it is subject 
generally to all Contract stipulations and covenants; and that it is 
without prejudice to any and all rights of the OWNER under the 
Contract Bonds." 

 
  It is emphasized that the ENGINEER's approval of CONTRACTOR's 

submitted data is for general conformance to the Contract Drawings and 
Specifications, but subject to the detailed requirements of Drawings and 
Specifications.  Although the ENGINEER may check submitted data in 
more or less detail, such checking is an effort to discover errors and 
omissions in CONTRACTOR's drawings and to assist the CONTRACTOR 
in coordinating and expediting his work, and shall in no way relieve the 
CONTRACTOR of his responsibility to engineer the details of the Work in 
such manner that the purpose and intent of the Contract will be achieved, 
nor shall such detail check by the ENGINEER be construed as placing on 
the ENGINEER, any responsibility for the accuracy, and for proper fit, 
functioning and performance of any phase of the Work included under this 
Contract. 

 
1.07 SAMPLES 
 
 When required by the ENGINEER or where noted in other Sections of these 

Specifications, samples or materials shall be submitted for approval. 
 
 Submit samples to illustrate functional and aesthetic characteristics of the 

product, with integral parts and attachment devices.  Coordinate sample 
submittals for interfacing work. 

 
 Submit samples of finishes from the full range of manufacturer's standard colors, 

textures, and patterns for ENGINEER's selection. 
 
 Include identification on each sample, with full project information. 
 
 Submit the number or samples specified in individual specification sections; one 

of which will be retained by ENGINEER. 
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 Reviewed samples which may be used in the Work are indicated in individual 
specification sections. 

 
1.08 PROGRESS PAYMENTS 
 
 The detailed arrangement for submittal of progress payments shall be discussed 

at the preconstruction meeting.  In general, progress payments shall be 
submitted monthly in a format acceptable to the ENGINEER.  The progress 
payment request shall be based on the approved schedule of values and should 
provide the percentage of completion, total dollar value completed, dollar value 
completed prior to the current payment, and the amount requested for this 
progress payment for each line item contained in the schedule of values.  
Progress payment requests for material and/or equipment suitably stored but not 
yet incorporated into the work shall be accompanied by a copy of the appropriate 
manufacturers invoice, shipping order, bill of lading, etc. and the progress 
payment amount shall be the direct cost to the CONTRACTOR, or subcontractor, 
for such material and/or equipment.  Payment will not be made to the 
CONTRACTOR if, upon inspection by the ENGINEER, it is determined that the 
material and/or equipment does not conform to the requirements of the Contract 
Documents including proper storage, receipt of approved shop drawings, receipt 
of any special guarantees, Bonds, insurance coverage, any evidence of damage 
or imperfections, etc. 

 
1.09 CONTRACTOR'S DAILY REPORTS 
 
 If requested by the ENGINEER or the Resident Project Representative, the 

CONTRACTOR shall prepare and submit daily reports containing the following 
information: 

 
 1. The number of craftsmen and hours worked of each subcontractor, 
 2. the number of hours worked by each trade, 
 3. the number of hours worked of each type of equipment, 
 4. a description of work activities performed, 
 5. a description of any material or equipment deliveries, 
 6. description of obstructions encountered, 
 7. temperature and weather conditions. 
 
 The daily reports shall be submitted on a daily basis, by the end of the next 

business day. 
 
 Information provided on the daily report shall not constitute notice of delay or any 

other notice required by the Contract Documents.  Notice shall be as required 
therein. 

 
 
 



 
Submittals California American Water Company 
01300- 10 MPWSP Slant Well Intake System 

1.10 OPERATING AND MAINTENANCE INSTRUCTION MANUALS 
 
 Prepare complete written maintenance and operating instructions covering the 

equipment provided under this Contract.  Divide the operating instructions into 
basic sections according to type of equipment.  

  
 Instructions shall describe all equipment and controls, their purpose, and their 

operation and use.  Include maintenance checklists for use by the OWNER's 
personnel and a complete listing of replacement parts with pertinent information 
relative to ordering such parts. 

 
 Submit instructions in duplicate draft form for review by the ENGINEER at least 

eight weeks prior to initial operation, and in final form within thirty days after 
return of one copy of the draft with the ENGINEER's notations. 

 
 Prior to release of Final Payments, revise and resubmit copies of the instructions 

to accord with any changes in procedures or equipment made during start-up or 
initial operation.  Resubmittals are also required for changes made during the 
guarantee period. 

 

PART 2:  PRODUCTS 
 
 Not Used. 
 

PART 3:  EXECUTION 
 
 Not Used. 
 
 

*** END OF SECTION *** 
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SECTION 01500 
 

TEMPORARY FACILITIES 
 
 

PART 1:  GENERAL 
 
1.01 WATER SUPPLY 
 
 If reasonably available, water for the purpose of this Contract will be supplied to 

the CONTRACTOR by the OWNER.  The CONTRACTOR shall furnish and 
install all necessary meters, temporary piping and valves in connection with such 
water supply. 

 
 The OWNER reserves the right to impose limitations upon the CONTRACTOR'S 

use of water as the OWNER, in its sole discretion, determines may be necessary 
to assure it of its continued ability to meet the demands of its customers and the 
volumes and pressures required for fire protection.  Any water required by the 
CONTRACTOR in excess of the quantities the OWNER provides to the 
CONTRACTOR must be furnished by the CONTRACTOR at his own cost. 

 
1.02 TEMPORARY HEAT 
 
 If Applicable, the CONTRACTOR shall provide approved type heating apparatus 

with the necessary fuel in order to protect and/or dry out the work.  The stored 
materials and finished work shall be protected at all times from damage by the 
weather elements. 

 
1.03 ELECTRICAL SUPPLY 
 
 The CONTRACTOR shall pay all fees, obtain necessary permits and have meter 

installed for power and light as may be required for the prosecution of his work. 
 
1.04 TEMPORARY LIGHTING 
 
 Provide and maintain lighting for construction operations and lighting to exterior 

staging and storage areas after dark for security purposes. 
 
1.05 BARRIERS 
 
 CONTRACTOR to provide barriers to prevent unauthorized entry to construction 

areas and orange barrier guardian safety fencing to protect existing facilities and 
adjacent properties from damage from construction operations and demolition.  
Provide barricades and covered walkways required by governing authorities for 
public rights-of-way and for public access to existing buildings.  Provide 
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protection for plant life designated to remain.  Replace damaged plant life.  
Official Limits of Construction will be identified with flags laid out by a biologist. 

 
1.06 FENCING  
 
 CONTRACTOR to install security fencing if needed to secure the site and 

materials.  The CEMEX Site is a secure site with security personnel at night, but 
the public can access the site from the beach. 

 
1.07 PARKING 
 
 Parking will be available in certain areas outlined during the Pre-Bid Meeting. 
 
1.08 PROGRESS CLEANING 
 
 Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a 

clean and orderly condition.  Remove debris and rubbish from pipe chases, 
plenums, attics, crawl spaces, and other closed or remote spaces, prior to 
enclosing the space.  Broom and vacuum clean interior areas prior to start of 
surface finishing and continue cleaning to eliminate dust.  Remove waste 
materials, debris, and rubbish from site weekly and dispose off-site. 

 
1.09 SANITARY FACILITIES 
 
 The CONTRACTOR shall provide suitable temporary facilities and enclosures for 

the use of workmen and shall maintain same in a sanitary condition. 
 
 The CONTRACTOR is advised that the OWNER is in the business of providing 

potable water and the CONTRACTOR'S sanitary arrangements shall not 
endanger the OWNER'S facilities. 

 
1.10 FIELD OFFICES 
 
 CONTRACTOR shall provide a temporary field office if deemed necessary. 
 

PART 2:  PRODUCTS 
 
 Not Used. 
 

PART 3:  EXECUTION 
 
 Not Used. 
 
 

*** END OF SECTION *** 
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SECTION 1545 

 

PROTECTION OF WORK AND PROPERTY 

PART 1: GENERAL 

1.1 PUBLIC AND PRIVATE PROPERTY 

A. The Contractor shall protect and maintain all underground or aboveground 

utilities and structures affected by the work and all lawns, shrubs, trees, 

fences, rockeries, etc., and parking strips or private property crossed by or 

adjacent to his operation, and any damage shall be repaired and restored 

by the Contractor. 

B. The Contractor shall take adequate precautions to protect existing 

sidewalks, curbs, pavements, utilities, adjoining property, and structures, 

and to avoid damage thereto, and the Contractor shall at the Contractor’s 

own expense completely repair any damage thereto caused by the 

operation 

 

C. The Contractor shall confine the construction activities to the Limits of 

Construction and Public Right of Way. Any work outside of the Limits of 

Construction on private property will require the specific written approval 

of the property owner. 

 

D. Completion of work across private property shall be carried out in one 

continuous operation of construction of the facilities with immediate 

restoration and cleanup of the construction area. 

 

E. Wherever it may be necessary for the Contractor to excavate in any lawn 

areas, the sod shall be carefully cut and rolled and replaced after 

excavations have been properly compacted. All work shall be done in a 

manner calculated to leave the lawn area clean of earth and debris and in a 

condition as near as possible to that which existed before work was 

started. 

 

F. Ornamental trees and shrubbery shall be carefully removed with the earth 

surrounding their roots, wrapped in burlap and replanted in their original 

positions within 48 hours. Ornamental trees or shrubbery destroyed, or 

damaged, by the Contractor, whether on public or private property shall be 

replaced by the Contractor with material of equal quality, and no 

additional compensation will be allowed for such replacement. 

 

G. It is expressly understood that the Contractor shall in particular restore all 

such easements and rights-of-way to a condition equal to its original 

condition and in a condition satisfactory to the property owners and the 

Owner. 

*** END OF SECTION *** 
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SECTION 01600 
 

PRODUCTS 
 
 

PART 1:  GENERAL 
 
1.01 PROTECTION OF MATERIAL AND EQUIPMENT 
 
 All electrical and mechanical equipment shall be stored in a warm, dry shelter 

with proper ventilation.  Under no circumstances shall motors, electrical control 
equipment or any other electrical or mechanical equipment be stored under 
polyethylene plastic covers or tarpaulins.  When space is available inside 
existing structures, and the OWNER approves, the CONTRACTOR will be 
allowed to store equipment inside them.  Should such space not be available, 
the CONTRACTOR shall construct a shelter with a source of heat and proper 
ventilation as approved by the ENGINEER for the storage of equipment. 

 
 The interior of all pipe and accessories shall be kept free from dirt and foreign 

matter at all times. 
 
 After valves and hydrants have been inspected, the CONTRACTOR shall 

properly store them prior to use.  In order to prevent entry of foreign material that 
could cause damage to the seating surfaces, the valves and hydrants shall be 
stored in a fully closed position unless recommended otherwise by the 
manufacturer.  Resilient seated valves shall be stored in accordance with the 
manufacturer's recommendations.  This may include storage with protective 
covers for rubber seats and in marginally open condition.  Valves and hydrants 
should be stored indoors. 

 
 If valves must be stored outdoors, the CONTRACTOR shall protect the operating 

mechanism, such as gears, motor, actuators and cylinders, from weather 
elements.  Valve ports and flanges must be protected from the weather and 
foreign materials.  If valves are subject to freezing temperatures, all water must 
be removed from the valve interior and the valve closed tightly before storage, 
unless specifically recommended otherwise by the manufacturer.  Valves shall 
be stored on pallets with the discs in a vertical position to prevent rainwater from 
accumulating on top of the disc, seeping into the valve body cavity and freezing 
and cracking the casting. 

 
1.02 SERVICING EQUIPMENT 
 
 The CONTRACTOR shall check all equipment upon acceptance to determine if 

oil reservoirs are full and areas to be greased are properly packed with grease.  
The CONTRACTOR will provide the proper grease or oil for use in lubricating the 
required areas in the equipment.  Any service to equipment while in storage, or 
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installed pending acceptance, is the responsibility of the CONTRACTOR and 
shall be performed per manufacturer's requirements, industry standards or as 
stated specifically in the technical specifications.  

 
  
1.03 MATERIAL/EQUIPMENT FURNISHED BY OWNER 
 
 If applicable, certain material and equipment may be furnished by the OWNER 

as noted in the Contract Documents.  The CONTRACTOR's responsibility for 
material and/or equipment designated to be furnished by the OWNER shall 
begin upon the CONTRACTOR's acceptance of such material and/or equipment 
at the point of delivery to him.  All material and equipment shall be examined and 
items found to be defective in manufacture and/or otherwise damaged shall be 
rejected by the CONTRACTOR at the time and place of delivery to him.  The 
OWNER will thereupon repair or replace the damaged items. 

 
 After acceptance of material and/or equipment by CONTRACTOR at point of 

delivery to him, CONTRACTOR shall be responsible for the proper storage, 
handling, servicing and installation of such material and/or equipment in 
accordance with manufacturer's recommendations, industry standards or specific 
requirements of the Contract Documents.  Any material and/or equipment found 
to be defective prior to acceptance by the ENGINEER shall be repaired or 
replaced by CONTRACTOR at no additional cost to OWNER unless 
CONTRACTOR submits proof that such defect was latent and could not have 
been detected by CONTRACTOR when performing his duties and 
responsibilities under these Contract Documents. 

 
 CONTRACTOR's vs. OWNER's responsibilities for providing guarantees or 

warranty and manufacturer's representatives for service, inspection, certification 
of installation, installation, field training, start-up, etc. for material and/or 
equipment furnished by OWNER shall be as follows unless otherwise specified:  
OWNER will provide the warranty and CONTRACTOR is responsible for 
providing manufacturer's representatives for all necessary field service, start-up 
service, installation certifications, installation, field training of OWNER's 
personnel, etc. for OWNER furnished material and/or equipment as required for 
acceptance of such material and/or equipment in the completed project. 

 

PART 2:  PRODUCTS 
 
2.01 GENERAL 
 
 Unless otherwise specifically provided for in these Specifications, all equipment, 

materials and articles incorporated in the work shall be new, in current 
production and the best grade obtainable consistent with general construction 
usage. 
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2.02 COORDINATION OF DIMENSIONS 
 
 The CONTRACTOR shall verify and make necessary corrections to construction 

dimensions so that all specified and/or alternative equipment, which is approved 
by the ENGINEER, can be installed and will function within the intent of the 
Contract Drawings and Specifications.  The CONTRACTOR will promptly notify 
the ENGINEER of all necessary corrections required. 

 
2.03 SAFETY AND HEALTH REQUIREMENTS 
 
 All materials, equipment, fixtures and devices furnished shall comply with 

applicable Laws and Regulations. 
 
 All equipment furnished and installed under this Contract shall be equipped with 

suitable and approved safety guards and devices required for the safety of the 
public and operating personnel.  Such guards and safety devices shall be in 
accord with the latest requirements of safety codes approved by the American 
National Standards Institute as well as the safety requirements of applicable 
Laws and Regulations.  Where said safety codes of the ANSI are incompatible 
with applicable Laws and Regulations, said Laws and Regulations shall prevail. 

 

PART 3:  EXECUTION 
 
3.01 INSTALLATION 
 
 Material and equipment shall be installed in accordance with the appropriate 

Sections of these Specifications. 
 
3.02 SERVICES OF MANUFACTURER'S REPRESENTATIVE 
 
 The CONTRACTOR shall arrange for a qualified service representative from 

each company, manufacturing or supplying certain equipment as required by the 
individual Specification Sections to perform the duties herein described. 

 
 After installation of the applicable equipment has been completed and the 

equipment is presumably ready for operation, but before it is operated by others, 
the representative shall inspect, operate, test, and adjust the equipment.  The 
inspection shall include but shall not be limited to, the following points as 
applicable: 

 
 1. soundness (without cracked or otherwise damaged parts) 
 2. completeness in all details, as specified 
 3. correctness of setting, alignment, and relative arrangement of various parts 
 4. adequacy and correctness of packing, sealing and lubricants 
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 The operation, testing, and adjustment shall be as required to prove that the 
equipment is left in proper condition for satisfactory operation under the 
conditions specified. 

 
 On completion of his Work, the manufacturer's or supplier's representative shall 

submit to the ENGINEER a complete signed report of the result of his inspection, 
operation, adjustments, and tests.  The report shall include detailed descriptions 
of the points inspected, tests and adjustments made, quantitative results 
obtained if such are specified, and suggestions for precautions to be taken to 
ensure proper maintenance.  The report also shall include a certificate that the 
equipment conforms to the requirements of the Contract Documents and is 
ready for permanent operation and that nothing in the installation will render the 
manufacturer's warranty null and void. 

 
 After the ENGINEER has reviewed the reports from the manufacturers' 

representatives, the CONTRACTOR shall make arrangements to have the 
manufacturers' representatives present when the mechanical performance tests 
are made. 

 
 

*** END SECTION *** 
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SECTION 01650 
 

TESTING 
 
 

PART 1:  GENERAL 
 
1.01 DESCRIPTION  
 

This Section covers testing in accordance with the Specifications, as shown on 
the Drawings, and as necessary for a complete and satisfactory installation. 

 
1.02 PIPELINES 
 

All pipelines, valves, appurtenances, etc. installed per these Contract Documents 
shall be tested in the manner described by the technical specifications.  Unless 
otherwise stated, all pipelines shall be hydrostatically tested, with no leakage, at 
a pressure at least equal to the maximum operating pressure of the pipeline. 

 
1.03 WATER CONTAINING VESSELS 
 
 Test operation of the surge tanks in accordance with the manufacturer’s 

recommendations. 
 
1.04 LIQUID CHEMICAL STORAGE TANKS 
 
 Not Applicable 
 
1.05 DAMPPROOFING AND PAINTING 
 
 Not Applicable 
 
1.06 MECHANICAL PERFORMANCE TESTS 
 
 Test operation of the air/vacuum release valves, check valves, deep well 

solenoid control valves, and magnetic meters in accordance with the 
manufacturer’s recommendations. 

 

PART 2:  PRODUCTS 
 
 Not applicable to this section. 
 

PART 3:  EXECUTION 
 
 Not applicable to this section. 

*** END OF SECTION *** 
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SECTION 01700 
 

PROJECT CLOSEOUT 
 
 

PART 1:  GENERAL 
 
1.01 TESTING OF FACILITIES 
 
 The CONTRACTOR shall complete all Work in a manner consistent with these 

Contract Documents and other requirements as stipulated on the Drawings. The 
Work shall be tested under operating conditions and pressures and any leaks or 
malfunctions shall be repaired to the satisfaction of the ENGINEER at no 
additional expense to the OWNER.   

 
1.02 CLOSEOUT PROCEDURES 
 
 Submit written certification that Contract Documents have been reviewed, Work 

has been inspected, and that Work is complete in accordance with Contract 
Documents and ready for ENGINEER's inspection.  Provide submittals to 
ENGINEER that are required by governing or other authorities.  Submit 
Application for final payment identifying total adjusted Contract sum, previous 
payments, and sum remaining due. 

 
1.03 FINAL CLEANING 
 
 Execute final cleaning prior to final inspection.  Clean site; sweep paved areas, 

rake clean landscape surfaces.  Remove waste and surplus materials, rubbish, 
and construction facilities from the site. 

 
1.04 PROJECT RECORD DOCUMENTS 
 
 Maintain on site, one set of the following record documents; record actual 

revisions to the Work: 
 
  1. Contract Drawings 
  2. Specifications 
  3. Addenda 
  4. Change Orders and other modifications to the Contract 
  5. Reviewed shop drawings, product data, and samples 
  
 Store record documents separate from documents used for construction.  

Record information concurrent with construction progress. 
 
 Specifications:  Legibly mark and record at each product section description of 

actual products installed, including the following: 
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  1. Manufacturer's name and product model and number 
  2. Product substitutions or alternates utilized 
  3. Changes made by addenda and modifications 
 
 Record Documents and Shop Drawings:  Legibly mark each item to record actual 

construction including: 
 
  1. Measured depths of foundations in relation to finish floor datum. 
  2. Measured horizontal and vertical locations of underground utilities 

and appurtenances, referenced to permanent surface 
improvements. 

  3. Measured locations of internal utilities and appurtenances concealed 
in construction, referenced to visible and accessible features of the 
Work. 

  4. Field changes of dimension and detail. 
  5. Details not on original Contract Drawings. 
 
 Submit documents to ENGINEER with final Application for Payment. 
 
1.05 SPARE PARTS AND MAINTENANCE MATERIALS 
 
 A. Provide products, spare parts, maintenance and extra materials in 

quantities specified in individual specification sections. 
 

 B. Deliver to (California-American Water Company, located at 511 Forest 

Lodge Road, Pacific Grove, CA 93950) as directed by ENGINEER; 
obtain receipt prior for final payment. 

 
1.06 GUARANTEES AND WARRANTIES 
 
 The CONTRACTOR expressly warrants that all workmanship and materials 

performed or furnished under this Contract will conform to the Specifications, 
Drawings, samples and other applicable descriptions furnished or adopted by the 
CONTRACTOR and with all applicable laws, provisions and requirements of the 
Contract Documents.  The CONTRACTOR shall remedy any defects due to 
faulty materials or workmanship which shall appear within a period of one (1) 
year from the date of acceptance of the work hereunder and pay for any damage 
to other work resulting therefrom.  The OWNER shall give notice of observed 
defects with reasonable promptness.  The CONTRACTOR warranty hereunder is 
in addition to, and not in limitation of, any obligations found elsewhere in the 
Contract Documents, any special guarantees provided by the CONTRACTOR or 
his suppliers, and any obligations imposed by law. 

 
  



 

California American Water Company Project Closeout 
MPWSP Slant Well Intake System 01700-3 
  

  

 In addition to the above requirements, the CONTRACTOR shall assign material 
and equipment guarantees and warranties from all manufacturers and suppliers 
to the OWNER and deliver copies of such guarantees and warranties and the 
assignments thereof to the OWNER in order to assure the OWNER of the full 
benefit of such guarantees and warranties. 

 
1.07 RESTORATION 
 
 The CONTRACTOR shall restore and/or replace paving, curbing, sidewalks, 

gutters, shrubbery, fences, sod or other disturbed surfaces and structures in 
accordance with the Drawings and City of San Diego requirements for work 
performed within the City’s right-of-way.  In the absence of specific direction, 
standards, or details, restoration and/or replacement shall be performed such 
that the disturbed areas are returned to a condition equal to or better than that 
before the work began and to the satisfaction of the ENGINEER and applicable 
authorities, and shall furnish all labor and materials incidental thereto.  

 

PART 2:  PRODUCTS 
 
 Not Used. 
 

PART 3:  EXECUTION 
 
 Not Used. 
 
 

*** END OF SECTION *** 
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 SECTION 02020 
  

 DEWATERING 
 
 
PART 1 - GENERAL 
 
1.1 GENERAL 
 

A. The dewatering of all areas where work must be performed under this Contract 
is the responsibility of the CONTRACTOR and no additional sum will be allowed 
for any dewatering operation, overtime, equipment rental or any other expense 
incurred due to the occurrence of ground water, surface water or water from 
possible leakage of existing buildings, structures and piping in the vicinity of the 
CONTRACTOR'S operations. 

 
B. Should water be encountered, the CONTRACTOR shall furnish and operate 

suitable pumping equipment of such capacity adequate to dewater the trench.  
The trench shall be sufficiently dewatered so that the laying and joining of the 
pipe is made in the dry.  The CONTRACTOR shall convey all trench water to a 
natural drainage channel or storm sewer without causing any property damage 
and in strict accordance with state and/or local requirements. 

 
C. Disposal of silt and debris which accumulates during construction shall be 

performed in strict accordance with federal, state and local requirements. 
 
1.2 PERMITS 
 

A. The CONTRACTOR shall be responsible for obtaining and paying for any 
permits required for dewatering and disposal.  
 

*** END OF SECTION *** 
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 SECTION 02025 
  

EXISTING UTILITIES AND STRUCTURES 
 
PART 1 - GENERAL 
 
1.1 SCOPE OF WORK 
 

A. General: Certain information regarding the reputed presence, size, character, 
and location of existing underground facilities such as pipes, drains, sewers, 
electrical lines, telephone lines, cable TV lines, gas lines, and water lines has 
been shown on the contract drawings and/or provided herein.  This information 
with respect to underground facilities is provided by the OWNER in accordance 
with conditions described in paragraphs 4.3.1, 4.3.1.1, 4.3.1.2 and 4.3.2 of the 
General Conditions. 

 
B. Potholing: The CONTRACTOR shall furnish all labor, materials, tools, and 

equipment required to pothole all existing utilities to discover the actual location 
and size of existing underground utilities and improvements, prior to beginning 
any construction of proposed facilities. 

 
C. Railroad Tracks:  The CONTRACTOR shall protect in place all railroad tracks 

within and around the project area since they are considered historic. 
 

 
1.2 NOTIFICATION OF UTILITIES 
 

A. UNDERGROUND SERVICE ALERT (USA) shall be notified by the 
CONTRACTOR 48 hours prior to any construction, 1-800-422-4133. 

 
B. The CONTRACTOR shall notify the utility company contacts listed on the cover 

sheet of the drawings to inform each respective representative of the work 
under this Contract which will pass through the areas where their facilities exist. 

 
C. Notification to the utility representatives shall be made in a sufficient amount of 

time, (min. 72 hours) prior to start of any potholing in the affected areas. 
 
PART 2 - PRODUCTS 
 
2.1 GENERAL 
 

A. All traffic control, labor, equipment and materials required to investigate, backfill, 
and restore existing improvements for all potholed utilities shall be furnish by the 
CONTRACTOR, in accordance with utility company and agency requirements 
and these specifications. 
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B. Materials for temporary support, adequate protection, and maintenance for all 
underground and surface utility structures, drains, sewers and other obstructions 
encountered in the progress of the work shall be furnished by the CONTRACTOR 
at his own expense. 

 
PART 3 - EXECUTION 
 
3.1 POTHOLING & ALIGNMENT ADJUSTMENTS 
 

A. After USA marking is complete, the CONTRACTOR shall employ a licensed 
LAND SURVEYOR, to measure and record the location, elevations, and the 
dimension of all underground existing utilities which cross proposed water 
distribution facilities.  Potholing shall occur 200 feet in advance, in each 
direction, of any trenching operation. 

 
B. The CONTRACTOR shall depict and provide the results of the field surveys, i.e., 

station, offset, elevation and size for each utility crossing on the plans on a daily 
basis. 

 
C. The CONTRACTOR shall adjust the alignment of the water line as directed by 

the ENGINEER.  No deviation shall be made from the required line or depth 
except with the consent of the ENGINEER. 

 
D. The cost of adjusting water mains and appurtenances up to an additional 2 

feet in depth as directed by the ENGINEER shall be considered incidental to 
the contract price established by the unit prices shown on the bid schedule. 

 
3.2 REPAIRS 
 

A. Existing pipes or conduits crossing the trench, or otherwise exposed, shall be 
adequately braced and supported to prevent trench settlement from disrupting 
the line or grade of the pipe or conduit, all in accordance with the directions of 
the ENGINEER.  Utility services broken or damaged shall be repaired at once to 
avoid inconvenience to customers.  Storm sewers shall not be interrupted 
overnight. Temporary arrangements, as approved by the ENGINEER, may be 
used until any damaged items can be permanently repaired.  All items damaged 
or destroyed by construction and subsequently repaired must be properly 
maintained by the CONTRACTOR. 

 
3.3 RELOCATION 
 

A. Where it is necessary to relocate an existing utility or structure, the work shall be 
done  in such a manner as is necessary to restore it to a condition equal to that 
of the original facility. No such relocation shall be done until approval is received 
from the owner of the utility or structure being changed. 

*** END OF SECTION *** 
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 SECTION 02210 
  

 TRENCHING, BACKFILLING AND COMPACTION 
 
 
PART 1 - GENERAL 
 
1.01 SUBMITTALS 
 

A. Trench Safety: Submit excavation protective system plans for all project 
trenches, a copy of the project OSHA permit under which excavations over 5 
feet deep will be conducted, and the names of the competent persons 
assigned to supervise the project. 

 
B. Agreements for Disposal of Excavated Materials: Submit property owner 

agreements which allow the disposal of excavated materials generated by the 
project. 

 
C. Backfill Materials Reports: Submit backfill materials reports in conformance 

with paragraph.3.07.A. 
 

D. Backfill Materials Certifications: Submit manufacturer materials certifications 
in conformance with paragraph 3.07.B. 

 
E. Compaction Testing: Submit compaction testing and retesting results in 

conformance with paragraphs 3.06 and 3.07.C on a daily basis. 
 
1.02 PROFILES AND TOPOGRAPHY 
 

A. Contours, topography and profiles of the ground shown on the Drawings are 
believed to be reasonably correct but are not guaranteed to be absolutely so 
and are presented only as an approximation.  The CONTRACTOR shall 
accept the construction site with conditions the same as existed at the time of 
bidding. 

 
PART 2 - PRODUCTS 
 
2.01 GENERAL 
 

A. The trench backfill and surface restoration requirements shall conform the 
requirements of California American Water as shown or noted on the 
Drawings or as specified herein.   
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2.02 BACKFILL MATERIALS 
 

A. Clean Sand: Clean sand shall be free from deleterious materials and conform 
to the following gradation and plastic index requirements: 

 
1. Gradation  

a. U.S. Standard Sieve Sizes: No. 4, No. 200 
b. Percent Passing: 100, 0-12 

   
2. Plastic Index: Shall not exceed 2 when measured in accordance with 

AASHTO Designation: T 90. 
 

B. Aggregate Base Material: Aggregate Base Material shall be Class 2, ¾ inch 
maximum aggregate base in accordance with the requirements of Section 26, 
“Aggregate Bases”, of the State Specifications. 

 
PART 3 - EXECUTION 
 
3.01 CONSTRUCTION EQUIPMENT 
 

A. Where the work is located in or adjacent to pavements, all equipment shall 
have rubber tires.  Crawler equipment shall be permitted when there is no 
danger of damaging pavement.  It is the CONTRACTOR's responsibility, to 
repair, at CONTRACTOR expense, any damages due to the use of any 
equipment to complete the work.  Blasting shall not be allowed, rock 
excavation shall be accomplished with hydraulic hammers or rotary rock 
grinders only. 

 
3.02 NOISE, DUST AND ODOR CONTROL 
 

A. The CONTRACTOR'S construction activities shall be conducted so as to 
eliminate all unnecessary noise, dust and odors. 

 
3.03 PROTECTION OF TREES 
 

A. Special care shall be taken to avoid damage to trees and their root system.  
Machine excavation shall not be used when, in the opinion of the 
ENGINEER, it would endanger the tree.  In general, where the line of trench 
falls within the limits of the limb spread, headers are required across the 
trench to protect the tree.  The operation of all equipment, particularly when 
employing booms, the storage of materials, and the disposition of excavation 
shall be conducted in a manner which will not injure trees, trunks, branches 
or their roots unless such trees are designated for removal. 
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3.04 TRENCH SUPPORT 
 

A. Unsupported open cut excavation for mains will not be permitted where 
trenching may cause danger to life, unnecessary damage to street pavement, 
trees, structures, poles, utilities, or other private or public property.  During 
the progress of the work, whenever and wherever it is necessary, the 
CONTRACTOR shall, at his expense, support the sides of the excavation by 
adequate and suitable sheeting, shoring, bracing or other approved means.  
Such trench support materials and equipment shall be maintained and 
remain in place until backfilling operations have progressed to the point 
where the supports may be withdrawn without endangering property. All work 
shall be performed in accordance with the State OSHA requirements. 

 
3.05 TRENCH EXCAVATION 
 

A. General Excavation: General excavation shall consist of the satisfactory 
removal and disposal of all materials encountered, including rock, taken from 
within the limits of the Work contracted, meaning the material lying between 
the existing ground line and the bottom of the trench as shown on the 
Drawings and as required by the Specifications, regardless of whether the 
existing ground line is exposed to air or is covered by water.  It is distinctly 
understood that any reference to earth, rock, silt, debris or other materials on 
the Drawings or in the Specifications is solely for the OWNER's information 
and shall not be taken as an indication of classified excavation or the quantity 
of earth, rock, silt, debris or other material encountered. 

 
1. All excavation shall be made to the lines and grades indicated on the 

Drawings and as required by the Specifications or established in the field 
by the ENGINEER. 

 
2. All excavated materials shall be properly disposed of by the 

CONTRACTOR clear of the site.  The CONTRACTOR shall furnish to 
ENGINEER satisfactory evidence that an appropriate disposal site will be 
used. 

 
B. Trench Width: The width of trenches shall be held to a minimum to 

accommodate pipe and appurtenant installations.  In no case shall the 
minimum trench width be less than two (2) feet, and the maximum trench 
width should not be greater than the outside diameter of the pipe, plus two (2) 
feet.  It is distinctly understood that the CONTRACTOR accepts total 
responsibility for the means and methods to provide trench support to 
accomplish an appropriate trench width.  

 
C. Trench Width Outside of “Neat Lines”: If, for any reason, the trench width 

exceeds the maximum trench width defined in paragraph 3.5.B, above, the 
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CONTRACTOR shall properly dispose of the additional excavated material, 
provide additional backfill materials as specified in paragraph 2.2 and backfill 
and compact the additional volume of trench, in conformance with paragraph 
3.6, at no additional cost to the OWNER. 

 
D. Trench Depth 

 
1. General: All trenches shall provide for a minimum of 48-inches of cover 

from the top of the pipe to finished grade, unless otherwise authorized by 
the ENGINEER. 

 
2. Soil: Where excavation is made in soil, the trench shall be excavated to a 

depth of: the cover shown on the Drawings, plus the outside diameter of 
the pipe, plus 6-inches (thickness of pipe bed) below the bottom of the 
pipe.  The bottom of the trench shall be accurately prepared by means of 
hand tools, so as to provide a uniform and continuous bearing support to 
install the pipe bed.  All loose material shall be removed from the trench 
bottom.  After preparation of the trench bottom, a pipe bed shall be 
prepared in conformance with paragraph 3.6.A. 

 
3. Rock: Where excavation is made in rock or boulders, the trench shall be 

excavated to a depth of: the cover shown on the Drawings, plus the 
outside diameter of the pipe, plus 8 or 12 inches (thickness of pipe bed) 
below the bottom of the pipe, determined as follows: an 8-inch bed for 
pipes with a nominal diameter of 12-inches or less, a 12-inch bed for 
pipes with a nominal diameter of 16-inches or greater.  All loose material 
shall be removed from the trench bottom.  After preparation of the trench 
bottom, a pipe bed shall be prepared in conformance with paragraph 
3.6.A. 

 
4. Unsuitable Bottom: When unsuitable material is found below subgrade, as 

determined by the ENGINEER, the CONTRACTOR shall remove the 
unsuitable material to a depth determined by the ENGINEER, and provide 
clean compacted sand as specified in paragraph 3.6.B, to backfill to the 
bottom of the trench in areas where unsuitable material has been 
excavated below the bottom of the trench. 

 
3.06 TRENCH BACKFILLING AND COMPACTION 
 

A. Pipe Bed: Prior to pipe and appurtenant installation, fine grade and hand 
place a uniform density layer of clean sand in accordance with paragraph 
2.2.A, to the thickness as specified in paragraph 3.5.D, for pipe and 
appurtenances. Trench shall be backfilled as described below immediately 
after pipe is laid. 
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B. Bottom of Pipe to Springline: Clean sand, as described in paragraph 2.2.A, 
shall be used to backfill the trench from the bottom of the pipe to springline of 
the pipe, and shall be compacted to 90% of maximum dry density as 
measured by the Standard Proctor Method in accordance with ASTM 698 
with placement of the material in uniform, not to exceed, 4-inch loose layers, 
and eliminating the possibility of settlement, pipe misalignment or damage of 
joints.  

 
C. Springline to 12-inches above the Top of Pipe: Clean sand, as described in 

paragraph 2.2.A, shall be used to backfill the trench from springline of the 
pipe to 12-inches above the top of pipe, and shall be compacted to 95% of 
maximum dry density as measured by the Standard Proctor Method in 
accordance with ASTM 698 with placement of the material in uniform, not to 
exceed, 6-inch loose layers and avoiding injury to or moving the pipe. 

 
D. Remaining Trench Backfill: Native Sand, shall be used to backfill the trench 

from 12-inches above the top of pipe to the subgrade of the finished surface 
courses, and shall be compacted to 90% of maximum dry density as 
measured by the Standard Proctor Method in accordance with ASTM 698. 

 
E. Surface Conditions: The trench surface shall be regularly attended to during 

the course of the Contract.  The CONTRACTOR shall take prompt corrective 
measures to correct any settlement or wash-out.  The trench surface shall be 
maintained in a safe condition and shall not interfere with natural drainage.  
All trenches shall be completely backfilled or be steel plated at the end 
of each day. 

 
F. Deficiency of Backfill: Any materials required for backfilling the trenches or for 

filling depressions caused by settlement or wash-out shall be supplied and 
placed by the CONTRACTOR at his expense. 

 
3.07 QUALITY CONTROL AND ASSURANCE 
 

A. Backfill Materials Report: The CONTRACTOR is responsible for obtaining 
and paying all costs to employ an independent, materials testing laboratory to 
conduct and prepared backfill materials reports, for all backfill materials 
proposed for use on the project.  Each, proposed material source will require 
a report and shall be sealed and signed a registered professional 
Geotechnical Engineer, in good standing with the State Board.  To be 
accepted, the report(s) shall evaluate representative samples of the proposed 
backfill materials for use on the project, demonstrate and conclude that the 
backfill materials meet the requirements of these Specifications and the 
specifications of Federal, State and local authorities (where applicable). 

 
B. Backfill Material Certifications: The CONTRACTOR shall provide the 
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ENGINEER with manufacturer certificates which state the following: “The 
representative samples provided to and tested by the independent materials 
testing laboratory are representative of all of the backfill materials which will 
be furnished to this project and comply in all respects to the Specifications”. 

 
C. Compaction Testing: The CONTRACTOR is responsible for obtaining and 

paying all costs to employ an independent, materials testing laboratory to 
conduct compaction testing of backfill.  The material testing laboratory shall 
be certified, and the testing shall be conducted under the direction of a 
registered professional Geotechnical Engineer, in good standing with the 
State Board. 

 
D. The materials testing laboratory will conduct, measure and document a 

minimum of four (4) trench compaction tests, every 50 feet along the trench 
(test at springline, at one-foot above the top of pipe and at two (2) other 
elevations within the remaining trench backfill as directed by the ENGINEER). 
 Each test will document the station and location within the trench where the 
test was conducted. 

 
E. Quality Assurance: Additional material and compaction quality assurance 

testing may be conducted by the ENGINEER at anytime, with these tests 
being paid for by the OWNER, and not subject to claim by the 
CONTRACTOR for additional compensation or time due to requirements 
necessary to perform additional tests. 

 
F. If materials or compaction results fail to meet the requirements of these 

Specifications, the CONTRACTOR shall perform remedial work and retest, 
until the backfill material is placed in conformance with these Specifications, 
with all additional costs required to perform paid for by the CONTRACTOR. 

 
3.08 TRENCH MAINTENANCE 
 

A. The CONTRACTOR shall be responsible for the condition of the trenches for 
a period of one (1) year from the date of the final acceptance of the 
CONTRACTOR'S work, or as required by state, county or local authorities, 
and any materials required for filling depressions caused by settlement or 
washout shall be supplied and placed by and paid for by the CONTRACTOR. 

 
** END OF SECTION ** 
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 SECTION 02540 
  

EROSION AND SEDIMENTATION CONTROL 
 
 
PART 1 - GENERAL 
 
1.1 SCOPE OF WORK 
 

A. The CONTRACTOR shall be responsible for the design, permitting, 
construction, maintenance and close-out of erosion and sedimentation systems, 
at the construction site and all areas disturbed during construction, including 
borrow areas and private property. 

 
B. In addition to the requirements of these specifications, the CONTRACTOR will 

comply with all rules and regulations and all other Federal, State and local 
requirements for erosion and sedimentation control. 

 
1.2 STANDARDS 
 

A. The CONTRACTOR shall comply with the best management practices for 
erosion and sedimentation control standards, whether, Federal, State or local.  

 
PART 2 - PRODUCTS 
 
2.1 GENERAL 
 

A. All materials such as seeds, mulch, bales, barriers, traps, etc, shall conform to 
the applicable Federal, State and local requirements. 

 
PART 3:  EXECUTION 
 
2.2 GENERAL 
 

A. The CONTRACTOR shall execute the design, permitting, construction, 
maintenance, and close-out, of erosion and sedimentation system in 
conformance with the requirements of applicable Federal, State and local 
requirements. 

 
*** END OF SECTION *** 
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 SECTION 02830 
  

 CHAIN LINK FENCE 
 

 
PART 1 – GENERAL 

 
1.1 SUMMARY 
 

A. Provide all material, labor, equipment and service necessary for the 
furnishing and installation of chain link fencing and gates, as shown on the 
Drawings and as specified herein. The work includes, but is not limited to: 

1. Polyvinyl Chloride (PVC) coated and galvanized or aluminized chain link 
fencing, posts, rails, aluminum sliding gate and accessories.  

2. Finish hardware 

3. Replacement of unsatisfactory materials.  

 

B. Provide chain link fence complete units controlled by a single source 
including necessary erection accessories, fittings, and fastenings. The 
single source installer shall have not less than 5 years of successful 
experience in installation of chain link fences similar to those required for 
this project.  

 

C. Fence shall be erected by skilled craftsperson or tradesperson in 
accordance with the best practice of the trade and taking into account the 
recommendation of the fence Manufacturer's Institute. 

 
1.2 RELATED WORK 
 

A. The WORK of the following Section applies to the WORK of this Section.  
Other Sections of the Specifications, not referenced below, shall also apply 
to the extent required for proper performance of this WORK. 

 
1. Section 01300 – Submittals 

 
1.3 SUBMITTALS 

 
A. Product Data: Submit the following to the Owner Representative for 

acceptance:  
Submit manufacturer's technical data, and installation instructions for 
metal fencing, fabric, posts, rails, and accessories.  
 

B. Materials: Submit a two foot square sample evergreen color polyvinyl 
chloride coating over galvanized coating with a 1-inch mesh fencing fabric 
and sand colored privacy slat to the ENGINEER for approval.   
 

C. Shop Drawings: Submit shop drawings indicating thicknesses, 
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dimensions, fastenings, hinges, and post anchoring method to Owner 
Representative for review and approval. Provide separate drawings for 
each of the following:  
1. Post layout and fence material.  
2. Post anchoring system.  
3. Fence layout, include the connection system of the fabric to the top 

and bottom rail. 
4. Gates, including all hardware and appurtenances Submit Shop 

drawings and manufacturer's literature (product data) to the 
ENGINEER for review in accordance with Section 01300 for 
acceptance. 

 
PART 2 – PRODUCTS 
 

2.1 FENCE FABRIC (IF NEEDED DURING CONSTRUCTION) 
 

A. Chain Link Fence Fabric for perimeter security fences shall be Polyvinyl 
Chloride (PVC)-Coated ASTM F668 Class 2b over zinc-coated steel wire with 
minimum coating weight of 2.0 ounces of zinc per square foot of coated 
surface. Fabric shall be fabricated of 9-gauge wire woven in 1-inch mesh. 
Fence height shall be 7 feet with top and bottom rails and one foot of barbed 
wire at top of fence, 8 feet overall height including barbed wire.  
 

B. Fence fabric shall conform to the following: PVC-coat fabric color shall be 
evergreen complying with ASTM F 934. Fabric shall be twisted and barbed on 
the top selvage and knuckled on the bottom selvage. 

 
2.2 PRIVACY SLATS (FINAL) 
 

A. Chain Link Fence Privacy Slats shall be made of High Density Polyethylene 
(HDPE) and have UV inhibitors (UV resistant color concentrates) to add color 
protection and guard against cracking, chalking, and fading in the sunlight, 
while also being resistant to severe weather conditions, salt water, sand, 
alcohol, alkaline, ammonia, petroleum distillates, and common environmental 
pollutants. 8 feet overall height, sand (tan) color. 
 

2.3  GATES 
 

A. All gates shall conform to the ASTM F 900 standards per detail. Gate frames 
shall conform to strength and coating requirements of ASTM F 1083 for Group 
IA, steel pipe, with external coating Type A, nominal pipe size shall be (NPS) 
1.9 inch and coated with PVC per 2.01B. Gate post diameters shall be as 
shown on the drawings.   

 
B. Aluminum sliding gate frame material to be in accordance with ASTM F 1184 

Type II Class 2. Grade shall be structural aluminum: 6063-T52 unless otherwise 
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specified. Color shall match with fabric.  
 

C. Gate Privacy Slats shall be HDPE, color shall be sand tan.  
 

D. Gate leaves more than 8 feet wide shall have either intermediate members and 
diagonal truss rods or shall have tubular members as necessary to provide rigid 
construction, free from sag or twist. Gate leaves less than 8 feet wide shall 
have truss rods or intermediate braces. Gate fabric shall be attached to the 
gate frame by the method approved by the manufacturer. Welding is prohibited.   

 
E. Latches, hinges, stops, keepers, rollers, post caps, and other hardware items 

shall be furnished as required for the operation of the gate and painted 
evergreen to match fence (2 coats). Latches shall be commercial grade and 
arranged for padlocking so that the padlock will be accessible from both sides 
of the gate – except at double gates that require accessibility from the inside 
part of gate ONLY. Latch holes for the padlocks on vehicle gates shall be of 
sufficient diameter to accommodate SFPUC padlocks.   

 
2.4 POSTS 
 

A. Metal Posts for Chain Link Fence: All metal posts for chain link fence shall 
conform to standard ASTM F 1083, zinc-coated. Group IA, with external coating 
Type A steel pipe. Group IC steel pipe, zinc-coated with external coating Type 
A or Type B, shall meet the strength and coating requirements of ASTM F 
1043. Sizes shall be as shown on the drawings. Line posts and terminal 
(corner, gate, and pull) posts selected shall be of the same designation 
throughout the fence. Gatepost shall be for the gate type specified subject to 
the limitation specified in ASTM F 900. All posts shall be capped and shall have 
PVC coating per 2.01B. 

 
2.5 BRACES AND RAILS 
 

A. ASTM F 1083, zinc-coated, Group IA, steel pipe, size NPS 1-1/4. Group IC 
steel pipe, zinc-coated, shall meet the strength and coating requirements of 
ASTM F 1043 and shall have PVC coating per 2.01B.   

 
2.6 ACCESSORIES 
 

A. All posts shall be capped to prevent rainwater from filling the posts and shall 
have PVC coating per 2.01B.  

B. Miscellaneous hardware coatings shall conform to ASTM A 153/A 153M unless 
modified.  

C. Truss rods shall be provided with turnbuckles or other equivalent provisions for 
adjustment. 
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2.7 CONCRETE 
 

A. ASTM C 94, using 3/4-inch maximum size aggregate, and having minimum 
compressive strength of 4,000 psi at 28 days. Grout shall consist of one part 
Portland Cement to three parts clean, well-graded sand and the minimum 
amount of water to produce a workable mix.   

 
PART 3 – EXECUTION 
 
3.1 INSTALLATION 
 

A. Fence shall be installed to the lines and grades indicated. The area on either 
side of the fence line shall be cleared per drawings. Line posts shall be spaced 
equidistant at intervals not exceeding 10 feet. Terminal (corner, gate, and pull) 
posts shall be set at abrupt changes in vertical and horizontal alignment. 
Fabric shall be continuous between terminal posts as practical; however, runs 
between terminal posts shall not exceed 200 feet for security fences. Any 
damage to galvanized surfaces shall be repaired with paint containing zinc 
dust in accordance with ASTM A 780.  

B. All fence and gate bolts shall be mounted so that they cannot be easily 
removed from the unsecured side of the fence or gate.  

C. All fence and gates shall be installed so that the fence or gate cannot be easily 
climbed from the unsecured side of the fence/gate due to improperly mounted 
fence rails, fence hardware, or gate hardware.  

D. The gap at the bottom of the fence should be as small as possible to prevent 
prying. The fence bottom rail should be a maximum of 3 inches from the 
concrete/asphalt. The fence fabric SHALL extend below the bottom rail so that 
the maximum gap between the fabric and the concrete/asphalt is 2 inch.  
 

3.2 EXCAVATION  
 

A. Postholes shall be cleared of loose material. Waste material shall be spread as 
directed by the Owner Representative. The ground surface irregularities along 
the fence line shall be eliminated to the extent necessary to maintain a 
minimum clearance between the bottom rail and finish grade, asphalt, or 
concrete curb. For over excavated area, fill area with concrete or asphalt with 
strength similar to the concrete post.   

 
3.3 POST INSTALLATION 
 

A. Post installation and footing as indicated on Drawings. 
 

1. Concrete and grout shall be thoroughly consolidated around each post, shall be 
free of voids and finished to form a dome. Concrete and grout shall be allowed 
to cure for 72 hours prior to attachment of any item to the posts.   
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2. Line posts may be mechanically driven, for temporary fence construction only, if 

rock is not encountered. Driven posts shall be set to a minimum depth of 3 feet 
and shall be protected with drive caps when being set.   

 
3. Fence post rigidity shall be tested by applying a 50 pound force on the post, 

perpendicular to the fabric, at 5 feet above ground; post movement measured 
at the point where the force is applied shall be less than or equal to 3/4 inch 
from the relaxed position; every tenth post shall be tested for rigidity; when a 
post fails this test, further tests on the next four posts on either side of the failed 
post shall be made; all failed posts shall be removed, replaced, and retested at 
the Contractor's expense.  

 
3.4 RAILS   

 
A. Top and bottom rails shall be installed as indicated on Drawings. Field verify all 

horizontal and vertical angles and custom fabricate brackets as needed. Submit 
to Owner Representative for review.  

 
3.5  CHAIN LINK PRIVACY SLATS 
 

A. Chain link privacy slats shall be installed based on manufactures 
recommendation.  
 

3.6 GATE INSTALLATION 
A. Gates shall be installed at the locations shown. Hinged gates shall be mounted 

to swing as indicated. Latches, stops, and keepers shall be installed as 
required. Hinge pins, and hardware shall be welded or otherwise secured to 
prevent removal. Gates shall be constructed in such a manner as to prevent the 
ability of a person from climbing over the secured site of an unopened gate.  

 
3.7  GROUNDING  

A. Pedestrian gates at fences shall be grounded as shown on the Drawings. See 
Electrical Drawings. 

 
 

**END OF SECTION** 
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SECTION 03200 

 

REINFORCING STEEL 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. This section includes furnishing, fabricating, and installing all concrete 
reinforcement steel, welded wire fabric, couplers, and concrete inserts for 
use in reinforced concrete construction. 

1.02 RELATED WORK SPECIFIED ELSEWHERE 

A. Section 01300, Submittal Procedures 

B. Section 03300, Cast-In-Place Concrete 

C. Section 13202, Welded Steel Reservoir 

1.03 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS 

A. Codes:  The Building Code, as referenced herein, shall be the 2016 
California Building Code (CBC). 

B. Commercial Standards 

American Concrete Institute (ACI), latest edition 

ACI 315 Details and Detailing of Concrete Reinforcement 

ACI 318 Building Code Requirements of Reinforced Concrete 

American Society for Testing and Materials (ASTM), latest edition 

ASTM A 82 Standard Specification for Steel Wire, Plain, for Concrete 
Reinforcement 

ASTM A 615 Standard Specification for Deformed and Plain Billet-Steel 
Bars for Concrete Reinforcement 

ASTM A 775 Standard Specification for Epoxy Coated Steel Reinforcing 
Bars 

ASTM A 884 Standard Specification for Epoxy Coated Steel Wire and 
Welded Wire Reinforcement 
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1.04 SUBMITTALS 

A. The Contractor shall furnish shop bending diagrams, placing lists, bar 
splices and drawings of all reinforcement steel and concrete inserts prior to 
fabrication.  Each bending list submitted shall be complete, including corner 
bars as required.  Furnishing such lists shall not be construed that the lists 
will be reviewed for accuracy.  The Contractor shall be fully responsible for 
accuracy of dimensions and details, and said dimensions and details will be 
checked in the field by the Engineer at the time of placement.  Said details 
of reinforcement steel for fabrication and erection shall conform to ACI 315 
and the requirements specified and shown.  The shop bending diagrams 
shall show the actual lengths of bars, to the nearest inch measured to the 
intersection of the extensions (tangents for bars of circular cross section) of 
the outside surface.  

B. Mill test certificates shall be submitted to the Engineer to certify that the 
reinforcing steel meets the specified requirements. 

PART 2 - PRODUCTS 

2.01  REINFORCEMENT STEEL 

A. Bar reinforcement shall conform to the requirements of ASTM A 615 for 
Grade 60 Billet Steel Reinforcement for deformed bars. 

B. All reinforcing steel shall be epoxy coated conforming to ASTM A 775. 

C. Wire reinforcement shall conform to ASTM A 884, Class A, Type 1. 

D. Accessories 

1. Accessories shall include all necessary chairs, slab bolsters, 
concrete blocks, tie wires, dips, supports, spacers, and other devices 
to position reinforcement during concrete placement. 

2. Bar supports shall conform to ACI 315. 

3. Tie wires shall be 16-gauge minimum, black, soft annealed. 

4. All reinforcement shall be retained in place true to indicated lines and 
grades, by the use of approved high density “adobes”, stainless steel 
chairs or plastic spacers and shim plates (to support spacers for floor 
and footing reinforcing).  High-density adobes shall, as a minimum, 
be no less in compressive strength or cement content in which it will 
be cast.  Adobes manufactured from plastic or with low cement 
content will not be accepted.  Brick, broken, concrete masonry units, 
spalls, rocks or similar material shall not be used for support of 
reinforcing steel. 
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5. Plastic spacers shall be Preco Barspan Wheels, as manufactured by 
the Preco Corporation (Telephone:  1-800-645-1258), Space Wheel, 
as supplied by Atlas Construction Supply, Inc., or equal. 

6. The portions of all accessories in contact with the formwork shall be 
made of concrete, plastic, or steel coated with a 1/8-inch minimum 
thickness of plastic, which extends at least 1/2 inch from the concrete 
surface.  Plastic shall be gray in color. 

PART 3 - EXECUTION 

3.01 GENERAL 

A. All reinforcing steel and other appurtenances shall be fabricated and placed 
in accordance with the requirements specified herein, and as indicated on 
the plans. 

3.02 FABRICATION 

A. Reinforcement steel shall be accurately formed to the dimensions and 
shapes shown, and the fabricating details shall be prepared in accordance 
with ACI 315 and ACI 318, except as modified by the plans. 

B. Stirrups and tie bars shall be bent around a pin having a diameter not less 
than 1–1/2 inch for No. 3 bars, 2-inch for No. 4 bars, and 2-1/2 inch for No. 
5 bars.  Bends for other bars shall be made around a pin having a diameter 
not less than six times the minimum thickness, except for bars larger than 
1 inch, in which case the bends shall be made around a pin of 8 bar 
diameters. 

C. The Contractor shall fabricate reinforcement bars for structures in 
accordance with bending diagrams, placing lists, and placing drawings. 

3.03 PLACING 

A. Reinforcement steel shall be accurately positioned as shown, and shall be 
supported and wired together to prevent displacement.  The supports shall 
be of sufficient strength and stability to maintain the reinforcement in place 
throughout the concreting operations.  Supports must be completely 
concealed in the concrete and shall not discolor or otherwise mar the 
surface of the concrete.  Where concrete is to be placed on the ground, 
supporting concrete blocks (or adobes) shall be used, in sufficient numbers 
to support the bars without settlement, but in no case shall such support be 
continuous.  All concrete blocks used to support reinforcement steel shall 
be tied to the steel with wire ties, which are embedded in the blocks. 

B. Tie wires shall be bent away from the forms in order to provide the specified 
concrete coverage. 
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C. Bars additional to those shown which may be found necessary or desirable 
by the Contractor for the purpose of securing reinforcement in position shall 
be provided by the Contractor at its own expense. 

D. Placing Tolerances:  Unless otherwise specified, reinforcement placing 
tolerances shall be within the limits specified in Section 7.5 of ACI 318 
except where in conflict with the requirements of the Building Code. 

E. Bars may be moved as necessary to avoid interference with other 
reinforcement steel, conduits, or embedded items.  If bars are moved more 
than one bar diameter, or enough to exceed the above tolerances, the 
resulting arrangement of bars shall be as acceptable to the Engineer. 

F. Place reinforcing steel a minimum of 2-inches clear of any metal pipe or 
fittings. 

3.04 SPLICING 

A. Reinforcement bar splices shall only be used at locations shown.  When it 
is necessary to splice reinforcement at points other than where shown, the 
character of the splice shall be as acceptable to the Engineer.  Splices in 
adjacent bars shall be staggered. 

B. Unless specified or shown otherwise, the bars at a lap splice shall be in 
contact with each other. 

C. The length of the lap for reinforcement bars, unless otherwise shown, shall 
be in accordance with ACI 318 for a Class B splice.  In no case shall the lap 
be less than 40 diameters of the spliced bars. 

D. Unless shown otherwise, where bars are to be lapped spliced at joints in 
the concrete, all bars shall project from the concrete first placed, a minimum 
length equal to the lap splice length indicated.  All concrete or other 
deleterious coating shall be removed from dowels and other projecting bars 
by wire brushing or sandblasting before the bars are embedded in 
subsequent concrete placement. 

3.05 BENDING OR STRAIGHTENING 

A. Steel bending process shall conform to the requirements of ACI 318. 

B. Reinforcement shall not be straightened or rebent in a manner that will 
injure the material. 

C. Bars with kinks or bends not shown shall not be used. 

D. All bars shall be bent cold.  
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E. No bars partially embedded in concrete shall be field-bent except as shown 
or specifically permitted by the Engineer. 

3.06 REINFORCEMENT AROUND OPENINGS 

A. Where reinforcing steel has to be cut to permit passage of pipe or to create 
openings, additional reinforcing shall be as detailed on the Plans. 

3.07 CLEANING AND PROTECTION 

A. Reinforcement steel shall at all times be protected from conditions 
conducive to corrosion until concrete is placed around it. 

B. The surfaces of all reinforcement steel and other metalwork to be in contact 
with concrete shall be thoroughly cleaned of all dirt, grease, loose mill scale 
and rust, grout, mortar and other foreign substances immediately before the 
concrete is placed.  Where there is delay in depositing concrete, 
reinforcement shall be reinspected and, if necessary recleaned. 

C. Steel reinforcement placed in the work shall be stored under cover to 
prevent rusting and shall be placed on blocking such that no steel touches 
any ground surface. 

END OF SECTION 
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 SECTION 03300 
  

 CAST-IN-PLACE CONCRETE 
 

PART 1 - GENERAL 
 
1.1 SCOPE 
 

A. The CONTRACTOR shall furnish all labor, materials, tools and equipment to, 
provide cast-in-place concrete for new and replacement of existing structures 
as outlined below in accordance with Agency standards and these 
specifications. 

 
B. SUBMITTALS 

 
1. Shop drawings and manufacturer's literature for all materials. 

 
2. Surplus material disposal agreement(s). 

 
PART 2 - PRODUCTS 
 
2.1 GENERAL 
 

A. Materials for cast-in-place concrete shall be minimum 5,000 psi, 1-inch 
maximum aggregate concrete with maximum water-cement ratio of 0.45, 
furnished in accordance with applicable Greenbook. 

 
PART 3 - EXECUTION  
 
3.1 INSTALLATION 
 

A. Thrust Blocks:  Where concrete thrust blocks are employed, they shall be 
furnished in accordance with the standard detail provided in the Drawings. 

 
B. Enclosure, Cabinet, and Surge Tank Pads: In accordance with detail shown 

on the Drawings or applicable Cal-Am Standard Detail 
 

C. Meter and Backflow Preventer Pad:  In accordance with detail shown on the 
Drawings or applicable Cal-Am Standard Details. 

  
3.2 MAINTENANCE 
 

A. During the entire period of construction of the project, all streets, curbs, drives 
and walks shall be kept in clean, usable and safe condition for public use.   

 

*** END OF SECTION *** 
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SECTION 03480 
 

PRECAST CONCRETE VAULTS 

PART 1 – GENERAL 

1.01 DESCRIPTION 
 

The work specified shall include all labor, materials, tools, equipment, 
services and incidentals necessary to furnish valve and air release vaults and 
similar structures, complete with frames and covers, manhole steps and 
appurtenances as shown on the Contract Drawings. 

 1.02 QUALITY ASSURANCE  

  A. Reference Codes and Standards: 
1. ACI 318 – Building Code Requirements for Structural Concrete 
2. American Association of State Highway and Transportation Officials 

(AASHTO) 
3. ASTM A775 – Standard Specification for Epoxy-Coated Steel 

Reinforcing 
4. ASTM C33 – Standard Specification for Concrete Aggregates 
5. ASTM C150 – Standard Specification for Portland Cement 
6. ASTM C478 – Standard Specification for Precast Reinforced 

Concrete Manhole Sections 
7. ASTM   C913 – Standard Specification for Precast Concrete 

Water and Wastewater Structures 
8. ASTM C923 – Standard Specification for Resilient Connectors 

Between Reinforced Concrete Manhole Structures, Pipes and 
Laterals 

9. AWWA Standards identified in other related sections 
10. ASTM Standards identified in other related sections 
11. ANSI Standards identified in other related sections 
12. Occupational Safety and Health Administration (OSHA) 

 

1.03 SUBMITTALS 
 
 A. Shop Drawings 

 1. Prior to any field construction, the CONTRACTOR shall submit 
stamped calculations and drawings by a California Registered 
Engineer and conformance data for materials to be used in the 
construction of vaults and inlets for review. 
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PART 2 – PRODUCTS 
 
2.01 PRECAST CONCRETE STRUCTURES 
 

 A. General:  The following requirements apply to all precast concrete 
structures, chambers, and vaults constructed on this project. 

 1. Precast concrete structures shall be manufactured in accordance 
with ASTM C478, latest revision, and shall be designed for HS-20 
Live Load, per AASHTO Standard Specifications for Highway 
Bridges. 

 2. Precast concrete structures shall be of approved design and 
sufficient strength to withstand the loads to be imposed upon 
them.  An approved watertight joint shall be provided between 
precast concrete sections. 

 3. Mark date of manufacture and name or trademark of 
manufacturer on inside of precast concrete chamber section. 

 4. Sizes of precast concrete structures shall be as shown on the     
drawings. 

 5. All concrete in precast units shall have minimum compressive 
strength of 5,000 psi at 28 days and shall conform to the following 
specifications: 

 a. All concrete furnished and installed for precast concrete 
vaults shall be in accordance with ACI 318 Building Code 
Requirements for Structural Concrete. 

b. Materials: 
 1)  Cement: Portland cement, ASTM C150, Type II/V. 

2) Admixtures: Admixtures other than air entraining shall not 
be used.  Air entraining admixture shall conform to ASTM 
C260.  Air content of concrete with ¾-inch maximum size 
aggregate shall be 6 percent plus or minus 1 percent 
volume. 

c. Water:  Clean and free from injurious amounts of oils, 
acids, alkalis, organic materials, or other substances. 

d. Aggregates:  aggregates s h a l l  conform to ASTM C33, latest 
revision. 

e. Proportions of materials in concrete and strength of concrete 
shall be subject to the following conditions: 

 1) Minimum 28-day compressive strength – 5,000 psi. 
 2) Maximum water to cement ration by weight, 0.45. 
 3) Minimum cement content 600 lbs/cubic yard. 

6. All precast concrete shall be manufactured by wet cast methods 
only and shall be approved design. 

7. All precast concrete shall be reinforced.  Reinforcing shall be 
designed for all applicable loads and forces encountered.  Steel 
reinforcing shall be epoxy coated conforming to ASTM A775, 
Grade 60. 
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9. Prior to backfilling, all below grade exterior faces of the concrete 
structures shall be painted with two coats of sealer.  The sealer 
shall be Bitumastic 300-M, a comparable grade of Carboline, or 
approved equal. 

 
2.02 CHAMBER, VAULT, AND MANHOLE CONSTRUCTION DETAILS. 
 

 A. Precast concrete chamber, vault, bases, and manholes shall have 
monolithic reinforced concrete and shall have a keyway type joint 
between precast concrete sections. 

 
 B. Joint between precast concrete section shall be sealed as recommended 

by manufacturer and shall be watertight upon completion of joint.  Joints 
shall be buttered inside and outside with 1 to 2 cement brick sand mortar. 

 
 C. Where the proposed piping passes through exterior walls of precast 

concrete chambers and vaults, the manufacturer shall provide an 
oversized opening and mechanical type seal or shall provide an 
assembly consisting of a flexible rubber boot with clamp assembly.  The 
boot assembly shall meet the requirements of ASTM C-923 and shall 
have a stainless-steel power sleeve and clamps. 

 
 D. Product and manufacturer: 

1. Oldcastle Precast; 
2. Jensen Precast; 
3. Or approved equal. 

 
2.03 MISCELLANEOUS METALS. 
 
 A. Ladders. 

1. For Vaults, provide approved ladders as follows: 
 a. Material Shall be Fiberglass with Stainless Steel Hardware. 

 b. Shall have 1-inch diameter rungs spaced a maximum of 
12-inch on centers. 

 c. Conform to all applicable OSHA 1910.27 requirements 
for fixed ladders. 

 d. Designed for a single concentrated load of 200 pounds 
minimum.  

 e. Minimum ladder width of 16 inches. 
f. Length as required to extend from underside of slab to top 

of floor. 
g. Shall be attached to wall with stainless steel suitable for 

all loads imposed upon them and as recommended by the 
ladder manufacturer. 

h. All ladders shall have a dismount system that enables the 
climber to safely dismount the vaults. 
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B. Hatch Cover Assembly (pressure reducing valve chamber and meter 
pits). 

1. Hatch cover assembly shall be furnished with a riser for each 
precast concrete structure. Riser shall be manufactured from 
concrete meeting the requirements as outlined above for precast 
concrete vaults. 

2. Hatch leaf shall be manufactured from diamond plate and shall 
be 5086 aluminum. Each hatch shall be furnished with an 
aluminum hold open arm. 

3. Door lock shall open in 90º position and shall be supplied with an 
exposed padlock clip. 

4. Hinges shall be heavy-duty type, brass alloy, with 65,000 psi 
tensile strength, and a 3/4-inch Grade 316 stainless steel pin. 

5. Each hatch shall be furnished with an aluminum lift handle flush 
with top of diamond plate leaf.  All aluminum shall have mill finish. 

6. Hatch cover assembly shall be as manufactured by Bilco, US 
Foundry, or approved equal. 

 

PART 3 – EXECUTION 
 
3.01 INSPECTION 

A. Precast Sections 
1. Precast section shall be installed level on a flat stable subgrade.  

Where an unstable condition exists, the CONTRACTOR shall 
excavate the unstable material and replace with compacted 
granular material. 

2. All joints shall be filled inside and out with mortar to provide a 
smooth and continuous surface. 

 
B. Benchwalls and Inverts 

Mortar surfaces of benchwalls and concrete floors shall be given a 
broom finish. Where inverts are required they shall be lined with a half 
section of pipe of the same type used for the sewer or shall be 
constructed of 5,000 psi concrete, shaped and troweled to produce a 
smooth circular cross-section. 

 
C. Frames and Castings shall be set in a full bed of mortar a maximum of 

½” thick. Where required to adjust the frames and castings to grade 
there shall be installed to a maximum of four brick courses. 

 
D. Lifting holes shall be sealed tight with a solid rubber plug driven into 

hole and remaining void filled with a mix of 1-part cement and 2 parts 
sand mortar. 

 
E. All precast concrete structures shall be free from visible leakage: each 
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structure shall be tested for leaks and inspected and all leaks shall be 
repaired in a manner subject to the ENGINEER’S approval. 

F. Grading at Vaults: 
1. All precast concrete vault structures in unpaved areas shall be 

constructed as shown or directed to an elevation 6-inches higher 
than the original ground. 

2. The ground surface shall be graded to drain away from structure.  Fill 
shall be placed around them to a level of the upper rim of the frame 
and cover, and the surface evenly graded on 1 to 5 slope to the 
existing surrounding ground. 

3. All precast structures installed with or under pavement areas 
shall be constructed to an elevation, which permits the frame and 
cover to be set flush with the final paving grade. 

 
 

***END OF SECTION*** 
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SECTION 09900 
 

PAINTING AND COATINGS 
 

PART 1:  GENERAL  

 1.01 RELATED WORK 
    

 1.02 QUALITY ASSURANCE 
 
  A. Required Experience and Workmanship 

 
 1. All cleaning and painting work covered by this Section shall be 

performed by a firm having at least five (5) years successful 
experience in the painting field and shall have completed at least 
fifteen (15) projects of similar content and design. 

 

 2. All work shall be in accordance with the requirements hereinafter 

specified and the applicable requirements of the latest edition of 

standards provided by SSPC:  The Society for Protective 

Coatings, 40 24th Street, Sixth Floor, Pittsburgh, PA, 15222 and 

the American Water Works Association (AWWA) 6666 W. Quincy 

Avenue, Denver, CO 80235. 

 
B. Product Labeling 

   
   Labels to include: 
 
     1. Manufacturer's name 
   2. Type of paint 
      3. Manufacturer's stock and batch number 
      4. Color 
     5. Instructions for reducing, where applicable 
 
  C. Sampling of Materials 
 

 1. Obtain test samples from material stored at project site or source 
of supply. 

 
 2. Select samples at random from sealed containers 
 

 1.03 SUBMITTALS 
 
  A. Product Data 
 

 1. Provide written description and catalog cuts describing each 
coating in the system.  Information shall include; product delivery, 
storage, handling, application and curing instructions and 
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limitations.  Include technical data sheets to substantiate 
compliance with specifications. 

 
  B. Certification 
 

 1. Provide Manufacturers certification that the coatings proposed 
meet the specifications and are suitable for the intended use.. 

 
  C. Containment 
 
   1. Submit with Bid a narrative description and sketch of the proposed 
    containment system, if required, presenting the basic containment  
    concept, materials of construction and method of support. 
 

 1.04 PRODUCTS DELIVERY AND STORAGE  

 
  A. Delivery and Storage of Materials 
 

1. All paints and solvents shall be delivered directly from the 
manufacturer to the site in new factory sealed containers clearly 
labeled showing the type of paint or coating and batch numbers. 
Only new paint purchased specifically for the Work shall be used.  
Leftover paints from previous jobs are not allowed.  

 
   2. Store only acceptable materials purchased for this project. 
 
   3. Store in suitable and secure locations. 
 
   4. Restrict storage to paint materials and related equipment. 
 

 5. Comply with manufacturer’s storage requirements. 
 
 1.05 JOB CONDITIONS 
   
  A. Environmental Regulations 
 

 1. Volatile Organic Compounds (VOC's) - VOC ratings (pounds per 
gallon  (PPG) and grams per liter (GPL)). Verify that each coating 
to be used complies with Laws and Regulations.  Thinning of 
coatings in excess of the manufacturer's recommendation is not 
permitted. 

 
 2. Contact With Water - All surfaces to be painted that make contact 

with potable water or water or residuals involved in the treatment 
process,  shall meet the ANSI/NSF 61 Standards for Potable 
Water Contact.  Verify coatings to be used meet the ANSI/NSF 61 
Standards for Potable Water Contact. 
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 3. Safety Requirements - Comply with all Laws and Regulations 
having jurisdiction, SSPC-PA Guide 3 requirements, and the 
recommendations or requirements of paint and abrasive 
manufacturers.  Should vents, holes, rigging attachments, or other 
modification, cutting, or welding be required on permanent 
structures in order to meet safety standards, submit written details 
and sketches to ENGINEER prior to performing Work. ENGINEER 
will review to verify that existing structures will not compromised 
relative to their intended permanent use.   

 
 4. Emissions - Comply with Laws and Regulations concerning the 

emission of solid, particulate or gaseous matter as a result of 
cleaning, painting or performance of other Work. 

 
 5. Waste Classification - Satisfy Laws and Regulations pertaining to 

the classification and disposal of waste.  Waste to include 
abrasive blasting residuals, paint containers, unused paints and 
thinners, solvents and other materials to be disposed as a result of 
performing the Work. 

 
 6.  Responsibility - Comply with Laws and Regulations without 

supervision by the ENGINEER, ENGINEER’s Consultant, 
Resident Project Representative, OWNER or any party they may 
be responsible for. 

 
  B. Protection of Properties 
 

 1. Protect process water or potable water areas from coming in 
unintended contact with coatings, abrasives or waste materials. 
Cover openings to these areas to keep blasting abrasive and paint 
materials from entering the openings.   

 
 2. All permanent equipment and property shall be covered to protect 

it from abrasive and paint damage.  Restrict and control wind 
borne fallout of residue and particulate matter from cleaning 
operations, and/or paint from the proximity of property or vehicles.    

 
 3. Schedule and coordinate Work to avoid damage from wind borne 

fallout.  All damage to facilities, vehicles, property, etc. shall be 
cleaned, repaired or replaced. 

 
  C. Working Times 
 

 1. Unless otherwise approved, no Work is to be done between 
sunset and sunrise, local time.  The times for work shall comply 
with Laws and Regulations.   

 
 2. Night Work: Submit to ENGINEER justification for the necessity of 

night work. If ENGINEER approves the need for night work, verify 
that the necessary dew point, humidity, surface and air 
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temperature requirements are met.  Provide proper lighting, safety 
or other required equipment. ENGINEER may revoke approval if 
night work is not in the best interest of OWNER. 

 
 

 
  D. Access and Rigging 
 

Inspect all rigging attachments prior to use and regularly during use. 
Assume responsibility for all existing and any added attachments.    

 
  E. Cleanliness 
 

Work shall be performed in, or proximate to, a potable water processing 
facility and public water supply storage.  Excercise extreme care to 
protect public water supplies.  Maintain Work areas in clean and safe 
conditions at all times.  Collect debris daily and place in covered 
containers.  Store debris and waste in accordance with Laws and 
Regulations. Do not store in the vicinity of water processing or storage 
facilities. Dispose of debris and waste off site in accordance with Laws 
and Regulations. 

 
 
  F. Temperature and Humidity 
 

Meet all temperature and humidity requirements of the paint 
manufacturer. No painting shall be performed when the relative humidity 
is greater than or expected to exceed 85%, or if the temperature of the 
substrate is, or is expected to become within 5 degrees Fahrenheit above 
the dew point during the application and the initial curing of the coatings.  

 
 1.06 COLOR AND PIPELINE MARKER SELECTIONS 
 
  A. GENERAL 

  
1. Coatings 

 
  a. OWNER will select colors to be used on the job. Prepare 

sample panels for finish and color, in advance, with the 
specified materials. 

 
           b. Match existing color coding of surfaces, mechanical and 

electrical equipment, etc. unless otherwise specified. 
 

c. Process piping colors to meet Ten States Standards. 
d. For those areas requiring safety color coding in 

accordance with OSHA regulations, the following colors 
shall be furnished: 

 
i. Fire Protection Equipment – Safety Red 
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ii. Danger – Safety Orange 

 
iii. Caution – Safety Yellow 

 
iv. Safety – Safety Green 

 
   2. Pipeline markers 

 

a. Provide one-piece, custom-formed, snap-on, non-pressure 

sensitive, semi-rigid plastic markers for identifying the 

contents of each pipeline in conformance with ANSI A13. 

1-1981.  Pipe Line identification schedule and marker 

location requirements as specified hereinafter. Provide 

markers with legend printed in filled gothic letters and 

printed four times around marker to allow 360 degree 

visibility. Markers are to include flow direction arrows. 

 

b. Materials: Provide markers with entire printed surface 

covered and sealed within outdoor grade acrylic plastic 

which is resistant to grease, acid, and other corrosive 

chemicals and conditions, and able to withstand 

temperatures from minus 40 to 180 degrees F. Furnish 

markers which are permanently self-tensioned to firmly grip 

pipe without the need for adhesives. 

 

 

3. Small Pipe Markers: For outside pipe diameters 3/4-inch through 5 7/8-
inch, provide markers that snap completely around the pipe. 

 
  4. Large Pipe Markers: For outside pipe diameters 6-inches and larger, 

provide strap-on type markers, which include stainless steel spring 
fasteners. 

 

   a. Letter Size and Color Field: Use gothic-style lettering with 

letter size and minimum color field width in accordance 

with the following: 
 
 
   Pipe Outside  Color Field   Letter 
   Diameter Inches Minimum Width Inches Size Inches 

   3/4 to 1-1/4   8    1/2 

   1-1/2 to 2   8    3/4 
   2-1/2 to 6          12    1-1/4 
   8 to 10    24               2-1/2 
   Over 10   32       3-1/2 
 
PART 2:  PRODUCTS 
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 2.01 MATERIALS 
 

A.  Paint Materials  
 

 1. Coating materials and thinners: manufactured by: 
 
 

Tnemec Company, Inc. 
P. O. Box 1749 
Kansas City, MO 64141 
 
Carboline Company 
350 Hanley Industrial Court 
St. Louis, Missouri, 63144.  
 
 

 2. Substitutions: Allowed only at the time of bidding in accordance 
with Section 01100.  Submittals of alternative systems for 
approval shall provide complete descriptions of the systems as to 
product numbers, number of coats, film thickness, etc. 

 
  B. Abrasives 
 

Abrasives used for blast cleaning shall be those contained in the 
specifications of the Society for Protective Coatings (formerly Steel 
Structures Painting Council).  Particular attention shall be given to the 
maximum particle size requirements.  Proprietary abrasive materials 
(such as Black Beauty 1240 or Clemtex No. 2) may be used only upon 
written approval of the ENGINEER.  Unless otherwise specified herein, 
the profile of the substrate shall achieve a 3 to 4 mil profile using 8/20 
Mesh Silica Sand, G-25 Steel Grit, S-330 or 390 Steel Shot, 16 Mesh 
Garnet, 16 Grit Aluminum Oxide.  

 
  C. Tinting 
 

Deliver paints and coatings to the job site ready-mixed.  Job mixing and 
tinting allowed only with written approval of ENGINEER.  Mixing shall only 
be done in mixing pails placed in suitably sized non-ferrous or oxide 
resistant metal pans. 

 
PART 3:  EXECUTION 
 
 3.01 EQUIPMENT 
 

 A. All equipment, including but not limited to compressors, sand pots and 
paint pumps, shall be in good operating condition and of sufficient 
capacity to provide satisfactory results for cleaning and painting. 
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 B. Spray equipment and tip size shall be used as recommended in the paint 
or coatings manufacturer's instructions. 

 
 C. Compressed air for blasting and painting shall be free from detrimental 

amounts of water and oil.  Adequate traps and/or dryers shall be 
provided. 

 
 D. CONTRACTOR must have sufficient explosion proof ventilation 

equipment to properly and efficiently expel all dust and paint fumes 
around the work area to the atmosphere.  All equipment to be used in a 
confined space shall be explosion proof. 

 
 E. CONTRACTOR shall have available at the site, all inspection and 

measuring equipment and devices such as dry and wet film thickness 
gauges, wet bulk dry measuring equipment, substrate temperature 
measuring equipment, holiday detector equipment, etc. as required to 
determine compliance with specifications and manufacturer requirements 
or recommendations. 

 
 3.02 SURFACE PREPARATION 
 
  A. General 
 

 1. Clean substrates prior to any application of paint or coating.  
Surfaces shall be free of oils, grease, dirt, debris or any other 
contaminant that may affect the integrity of the specified coating. 

 
 2. Surface and ambient temperatures to be minimum 5 degrees 

Fahrenheit higher than the dew point temperature prior to, and 
during, surface preparation. 

 
 3. Inspect shop painted surfaces and touch-up all scratched, chipped 

or abraded areas.  De-scale by wire brush, or other method, any 
coating of scale. Produce a suitable surface for re-coating. 

 
B. Metal Substrates 
 
 1. Grind to remove sharp edges, weld protrusions and other 

protrusions. Grind sharp edges to a 1/8-inch radius minimum. 
Completely remove weld spatter. 

 
 2. Surfaces to be free from oil, grease, mud, dust, moisture, old 

paint, or other foreign matter. 
 
 3. Prime surfaces cleaned to bare metal before any rusting takes 

place.  Cleaned surfaces shall not be allowed to stand overnight 
without a primer coat applied. Apply primer during the same 
daylight period that the cleaning was accomplished. 
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 4. Feather and smooth existing coatings at edges where spot 
cleaning is specified. Achieve proper blending of new paint to old 
paint. Peeling of old paint is not acceptable.  

 
 5. Blow down with dry compressed air, sweep or vacuum surfaces 

following blast cleaning operations. 
 
 6. Clean surfaces in accordance with the Surface Preparation 

Specifications, latest edition, of the Society for Protective Coatings 
(formerly Steel Structures Painting Council) to the following 
degrees as specified in appendices to this specification section: 

 

  SSPC-SP1, Solvent Cleaning. 

  SSPC-SP2, Hand Tool Cleaning. 
     SSPC-SP3, Power Tool Cleaning. 
    SSPC-SP5, White Metal Blast Cleaning. 

    SSPC-SP6, Commercial Blast Cleaning. 
  SSPC-SP7, Brush-off Blast Cleaning.  

   SSPC-SPl0, Near-White Blast Cleaning.  
   SSPC-SP11, Power Tool Cleaning to Bare Metal. 

 
  B. Concrete and Masonry Substrates 
 
   1. Prepare concrete and masonry surfaces by removing all dirt, dust, 

oil, grease stains and efflorescence.  Blast clean all concrete and 
masonry surfaces, except floors and building exteriors, using 
brush blasting per SSPC-SP7.  Acid etch floors and hand power 
tool clean building exteriors.  Allow twenty eight (28) days to cure 
for new concrete prior to surface preparation.  

 
  C. Wood and Drywall Substrates 
 

1. Prepare wood and drywall substrates by removing all dirt, oil and 
other foreign substances with mineral spirits, scrapers, and 
sandpapers as required.  Finished surfaces exposed to view shall be 
made smooth by sandpapering and shall be free of dust.  

 
 

 3.03 COATING SCHEDULE  
 
  A. The coating systems to be used for each surface are listed in each items 

specification.  
 
  B. The types, products, number of coats, minimum dry film thickness per 

coat and all other relevant information for each coating system to be applied 
under this CONTRACT are listed in Appendix #2 to this Specification Section.    

 
   
3.04 COATING SYSTEM APPLICATION 
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  A. General 
 

 1. Apply to a dry film thickness as specified by the manufacturer, 
unless otherwise specified herein. Allow proper curing times 
between re-coatings. Vary color slightly between successive 
coats. 

 
 2. Finish coats shall be smooth, uniform in color, free of brush 

marks, runs, laps, dry spray, overspray, holidays, missed or 
skipped areas.  Cut sharp edge of paint, without overlapping, 
where work joins other materials or where a color change occurs. 

 
 3. Mix all paints and coatings in strict accordance with applicable 

portions of these Specifications and the paint manufacturer's 
recommendations.  

 
 4. Provide air-moving equipment as necessary to adequately 

ventilate Work areas. Exercise care when working within 
structures such that volatile gases do not accumulate possibly 
resulting in an explosion or fire hazard, or affecting the curing time 
of the paint.   

 
 6. Surfaces that have been shop primed in accordance with these 

specifications do not require field prime coats unless 
recommended by the coating manufacturer.  Clean and prime all 
unprimed and abraded surfaces.  

 
 7. After proper cleaning and surface preparation, brush apply primer 

to all connection points, including weld seams, edges, rivets and 
other joints. 

 
 8. Roller covers shall be synthetic nap with nap thickness per the 

paint manufacturer's recommendations. 
 
 9. Remove all spilled, splashed or splattered paint from all surfaces. 

Touch up all damaged finishes. Leave Work areas in clean, pre-
construction, conditions. 

 
 10.  Shop Preparation and Primers 
 
  a.  Shop Preparations - As specified, prepare metal surfaces 

in accordance with Society for Protective Coatings 
(formerly Steel Structures Painting Council) SSPC-SP10 
"Near White Blast Cleaning".   Remove all cleaning residue 
and dust before applying primer. 

 
  b. Shop Primers - Use specified primers for coatings system 

specified. Spray prime all metals to be field welded within 
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two inches of the plate edges to a dry film thickness of 3.0 
mils. 

 
  c. Field Surface Preparations - Clean field welded, unprimed, 

damaged or abraded metal surfaces in accordance with 
the Society for Protective Coatings (formerly Steel 
Structures Painting Council) SSPC-SP10 "Near White 
Blast Cleaning".  Apply block filler to fill voids and 
irregularities for masonry and concrete surfaces. Sand 
wood substrates to fresh wood.  Solvent clean galvanized 
substrates per Society for Protective Coatings (formerly 
Steel Structures Painting Council) SSPC-SP1, "Solvent 
Cleaning". 

 
  d. Field Spot Primers - Use only primers specified within each 

coatings system.  
 
 
 3.05 INSPECTION 
 
  A. General 
 

 1. Inspect all cleaning, surface preparation and painting. Provide 
access for inspection by paint manufacturer and ENGINEER. 

 
 2. Notify ENGINEER at least two weeks in advance of all cleaning 

and priming including that to be performed in a shop.  
 
 3. Provide at the site SSPC VIS-1 Pictorial Standards and a dry film 

thickness gage for use by the ENGINEER.  Dry film thickness gages shall 
conform to ASTM D-1186 and shall be of magnetic pull off or magnetic 
flux for coatings over ferrous metal substrates.  Eddy current type gages 
shall be used on non-ferrous substrates.  In no case shall destructive dry 
film thickness gages be allowed.  Provide a low voltage holiday detector 
to check the finished paint film integrity. 

 
 4. Expeditiously correct all defective work. 

 
 
 

*** END OF SECTION *** 
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SECTION 11700 
 

PRESSURIZED STEEL TANKS 

PART 1 GENERAL 

1.01 DESCRIPTION OF WORK 

A. This Section includes providing fabricated welded steel pressurized surge 
control tanks for unfired use with seawater, and associated fittings, 
supports, protective coatings, and appurtenances. 

B. Contractor shall furnish and install two (2) horizontal, bladder surge tanks, 
of the size and location as shown on the drawings and as specified herein, 
with air/gas located only in the tank with the fluid media specifically inside 
the bladder for seawater surge control as shown on the Contract Drawings. 

C. All materials and coatings specified in the section shall be suitable for use 
with seawater. Materials and coatings that will be in contact with seawater 
shall be listed and/or certified in accordance with NSF/ANSI Standard 61. 

D. Tank shall be furnished with all enclosures, controls, accessories and 
appurtenances as shown on the drawings and as specified herein. 

E. The new discharge surge tank shall be installed on a new reinforced 
concrete structural foundation as shown on the Drawings. 

 

1.02 RELATED WORK SPECIFIED ELSEWHERE 

Section 01300 - Submittals 

Section 09900 - Painting and Coatings 

 

1.03 REFERENCES STANDARDS 

A. The publications listed below form part of this specification to the extent 
referenced and are referred to in the text by the basic designation only. 
Reference shall be made to the latest edition of said standards unless 
otherwise called for. 

ASCE/SEI 7 Minimum Design Loads for Buildings and Other 
Structures. 

ASME Code Boiler and Pressure Vessel Code, Section VIII, Rules 
for Construction of Pressure Vessels, Division 1 



 

 
California American Water Company  Pressurized Steel Tanks 
MPWSP Slant Well Intake System 11700- 2  

  
 

ASTM A 36  Specification for Structural Steel 

49 CFR 172.101 Code of Federal Regulations, Part 172, Section 101 – 
Hazardous Materials Table 

49 CFR 173.315 Code of Federal Regulations, Part 173, Section 315 - 
Compressed Gases in Cargo Tanks and Portable Tanks 

49 CFR 178 Code of Federal Regulations, Part 178, Subpart J – 
Specifications for Containers for Motor Vehicle 
Transportation 

NSF/ANSI 61 Drinking Water System Components – Health Effects 

SSPC Steel Structures Painting Council 

UBC  Uniform Building Code 

UL Underwriters Laboratories 

 

1.04 SHOP DRAWINGS AND SAMPLES 

A. The following shall be submitted in compliance with Specification Section 
01300, “Submittals”: 

1. List of materials and coatings used. 

2. Detail drawings and manufacturer's literature to indicate compliance 
with the indicated requirements. 

3. Fabrication drawings to scale indicating tank dimensions, material 
thicknesses, flanged nozzle locations, access sizes and locations, 
saddle support dimensions, mounting and anchorage requirements, 
and dimensions and details of all required attached appurtenances 
and internal piping. 

4. Written procedures or shop drawing to describe fabrication process 
for proper alignment of tank fittings and support saddles. 

5. Form U-1A, Manufacturer’s Data Report for Unfired Pressure 
Vessels, all documentation and testing verification necessary to 
show full compliance with ASME Code design. 

6. Interior and exterior coatings including surface preparation and 
coating and recoating requirements, minimum dry film thicknesses, 
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and colors or prime, intermediate, and final coats. Submit color 
samples (tan, sand color) for OWNER selection. 

7. Calculations signed and sealed by a California registered Structural 
Engineer showing wind and seismic loading design calculations in 
accordance with applicable portions of CBC 2013 and ASCE 7-10. 

 

1.05 OWNER'S MANUAL 

A. The following shall be included in the OWNER'S MANUAL in compliance 
with Specification Section 01300, “Submittals”: 

1. Certification and ASME data reports in accordance with 49 CFR 
178.337 (or other similar Section for the tank specifications used). 
The certification shall include certification of post weld heat 
treatment, joint radiography and hydrostatic testing. 

2. Fabrication drawings. 

3. Copy of structural calculations for the support system signed by a 
Registered Structural Engineer registered in California. 

4. Paint coatings and recommended touch-up procedures. 

 

1.06 FACTORY TESTING 

A. After fabrication but prior to application of linings each tank shall be fully 
tested in accordance with the ASME code. 

B. Report summarizing the results of the testing shall be prepared in 
accordance with ASME Code requirements and shall be submitted prior to 
shipping of each tank. 

 

1.07 DELIVERY, STORAGE AND HANDLING 

A. Shipping of the tanks and related accessories and appurtenances shall not 
occur until approved in writing by the ENGINEER and coordinated with the 
Contractor. 

B. After hydrostatic pressure or other wet testing, all tanks, fittings and 
appurtenances shall be drained and thoroughly dried prior to shipping. 
Nozzle fittings and other openings shall be properly protected to prevent the 
entrance of water and debris during shipment. 
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C. Tank shall be properly prepared for shipping and protected against damage 
during delivery to the project site. 

D. Tank exterior coating and finished surface shall be protected from damage 
during loading, shipping and unloading operations. Tank exterior coating 
and finished surface shall be protected against damage from shipping 
straps or other shipping anchorage devices. 

E. All loose equipment and appurtenances shall be properly crated or boxed 
and protected against damage during shipment. 

F. Care shall be taken during loading and unloading operations to ensure 
tanks fittings and accessories, crates, boxes, etc., are handled in 
accordance with the Manufacturer’s instructions and all applicable safety 
requirements for personnel protection. 

G. Prior to unloading at the project site, the Contractor and Manufacturer’s 
Representative shall visually inspect tanks to verify that no apparent 
damage has occurred during shipping. 

H. The Installing Contractor shall be responsible for any damage caused to 
tanks subsequent to the pre-unloading inspection onsite, and during 
unloading operations, handling and installation operations until such time 
as the tanks and installed appurtenances have been started-up and 
accepted by the OWNER. 

 

1.08 WARRANTY 

A. Tanks, accessories, and appurtenances shall be warranted by the 
Contractor and Manufacturer to be free from defects in workmanship, 
design, and materials, for a minimum period of one (1) complete year after 
Owner Acceptance or eighteen (18) months after shipping whichever is 
later. Failure of the tanks, accessories, and/or appurtenances during the 
warranty period shall require repair or replacement and restoration to 
service at no additional cost to the District. 

B. The manufacturer’s warranty period shall run concurrently with the 
Contractor’s warranty period. No exceptions to this provision reducing this 
requirement shall be allowed. 
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PART 2 MATERIALS 

2.01 GENERAL 

A. Tank Schedule: The items specified under this Section shall be furnished 
by manufacturers having experience in the manufacture of similar products 
and having a record of successful installations. The following welded steel 
tanks are included in this Section: 

 
I.D. 
No. Service 

Diameter 
(in.) 

Capacity 
(gallons) 

Max. Operating 
Pressure (psig) 

N/A PS Discharge 96 9800 250 
     

B. Nameplates and Code Stamps: Tanks shall be designed, fabricated and 
tested in accordance with the ASME code. Each tank shall bear a stainless 
steel ASME nameplate. Each nameplate shall bear the applicable code 
symbol. Manufacturer shall be certified by ASME and authorized by the 
same to apply the applicable code symbols. 

C. Pressure Rating: Unless otherwise indicated, all unfired pressure tanks 
shall be fabricated in accordance with the ASME code for unfired pressure 
vessels, for a pressure rating of at least 50 percent above the maximum 
operating pressure. 

D. All shell attachments for pipe supports, tank gages, instruments and other 
items shall be welded to the tank shell before application of the tank interior 
lining and exterior coating. 

E. Seismic Design Parameters: The tank saddles and anchoring system shall 
be designed for seismic loads in accordance with CBC 2013 and the 
following site specific parameters: 

1. Seismic Importance Factor (Ip) 1.5 

2. Site Class D 

3. Seismic Design Category D 

4. Design Short Period MCE Spectral Response (Ss) 0.932g 

5. Design Short Period MCE Spectral Response (S1) 0.353g 

6. Design Short Period MCE Spectral Response (SDS) 0.701g 

7. Design Short Period MCE Spectral Response (SD1) 0.399g 
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2.02 SURGE TANKS 

A. Design: Horizontal surge tanks shall be of the size indicated and shall be 
designed in accordance with the ASME Code. 

1. Minimum design pressure shall be as stated in this section of the 
Specifications.  Perform hydrostatic testing in shop. Test pressure 
shall be 150% of the design pressure of the tank. 

2. Complete anchor bolt assembly (studs, nuts, washers, etc.) to be 
provided by contractor.  

3. Provide a 1-inch flanged connection at the top of the tank to contain 
a gas charging valve and pressure gauge. Tank shell will be 
constructed of deep drawn carbon steel double sub-arc welded 
domes and side shells with double welded seams. Tank shall be 
equipped with an inverted heavy-duty PVC bladder. The pre-charge 
pressure will be exterior to the bladder. The manhole shall be 
removable to allow inspection and maintenance of the bladder. The 
bladder shall be sized to conform to the inner shape of the vessel. 
Bladder tank shall be of the horizontal configuration only.  

4. Bladders and replacement bladders shall be manufactured be to a 
current and documentable ISO-9001:2015 certification by the tank 
manufacturer.  

5. Bladder tank must be equipped with a pressure differential system 
for monitoring the gas pre-charge pressure and liquid volume level.  
Monitoring system can be routed into control panel and to termination 
box for connection to Owner’s SCADA system in order to provide real 
time monitoring of the surge tank pre-charge pressure and liquid 
volume level without isolating the tank from the pipeline.   

6. Bladder tank shall be National Board approved with Liquid Relief 
Valve set at the tank design pressure.   

B. Materials: Tank materials shall shall comply with Section VIII, Division 1, of 
the ASME Boiler and Pressure Vessel Code with only the plate steels in 
Table UCS-23 of said code being used. Provide ASME code stamp, 
National Board Registration number and pressure rating on tank. All 
material thickness calculations in accordance with ASME code shall include 
an additional minimum corrosion thickness allowance of 1/16-inch.  
Materials for the tank and shop fabrication and inspection  

C. Welding: Weld reinforcement shall be as specified by ASME code and 
excessive reinforcement shall be ground down to within the requirements, 
and as required to install the lining systems. All internal corners and edges 
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shall be ground to a 1/8-inch radius, or a greater radius if required by the 
lining system. 

D. Fittings, Manways, and Attachments:  

1. Fittings, manways and other attachments shall be located where 
shown on the Drawings. A grid pattern or similar template shall be 
used on the tank to properly locate and align fittings and attachments 
during fabrication. All connecting fittings and attachments shall be 
plumb and properly aligned. No extensions, supplemental fittings or 
splices will be permitted to make up for misalignment of fittings or 
attachments. 

2. Nozzle Connections: All nozzle fittings 1-inch diameter and larger 
shall be flanged. Flanges shall be in accordance with ASME/ANSI 
B16.5, 150 lb or 300 lb class dependent upon tank pressure rating.  

3. Manways: Manways shall be reinforced in accordance with the 
ASME Code with pressure ratings equal to or exceeding the ASME 
working pressure rating. Two (2) types of manways shall be provided 
on each tank.  

a) Two (2) 24-inch diameter flanged manway located on the tank 
shell. The manway blind flange shall be provided with a lifting 
eye welded on the top center of the flange to allow removal 
and reinstallation with Owner’s crane. 

4. Isolation Valves: All tank nozzles shall be fitted with type 316 
stainless steel ball valves as shown on the Drawings. Ball valves are 
specified in Section 15106.  

5. Pressure Relief Valve: Each tank shall be fitted with an ASME 
approved Type 316 stainless steel pressure relief valve. 

6. Enclosure: Each tank shall be equipped with a level instrument 
enclosure welded to the dished end of the tank as shown on the 
Drawings. The enclosure shall be equipped with a hinged access 
door and locking hasp. The enclosure shall be constructed of the 
same material as the tank shell and shall be coated interior and 
exterior in accordance with Article 2.03 of this specification section. 
The hinges shall be of the heavy-duty stainless steel lubricated 
bearing type of sufficient strength to allow door operation without 
sagging or bending. 

E. Site Glass: Provide site glass of the dimensions shown on the drawings 
complete with isolation valves, auto ball check valves, The interior coating 
system shall be:                                                                           
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1. unions, and related interconnecting threaded pipe spools. All fittings 
and valves shall be 316 Stainless Steel. Site glass shall be Ernst 
Model 446 or approved equal. 

2. Level Electrode System:  

a) Fabricate and install Electrode Well in accordance with the 
details shown on the Drawings. Material of construction for 
well body, flanges, threaded connections, fittings, isolation 
valves and unions shall be 316 Stainless Steel. 

b) Electrode Holder shall be 3-inch diameter with 316 Stainless 
Steel construction and male NPT threads. Electrode Holder 
shall be B/W Controls Type E-5 with electrodes as required. 
The Electrode Holder shall have integrated hexagonal style 
heavy duty nut design used for tightening threaded Electrode 
Holder onto Electrode Well. 

c) Electrode plugs and solid electrode rods shall be furnished, 
assembled and wired into the electrode holder in accordance 
with the manufacturer’s instructions. Electrode rods shall be 
¼” diameter Type 316 Stainless Steel with ¼-20 thread 
suitable for use with plugs and electrode holder. Plugs shall 
be have Type 303 Stainless Steel shells with Ceramic 
insulator and Teflon seal. Plugs and electrodes shall be B/W 
Controls, Type EP2 for plugs and Type A electrode rods. Rod 
lengths shall be as shown on the Drawings. 

F. Air Charging: Surge tank shall utilize the compressed air system specified 
in Specification Section 11630, “Compressed Air Equipment.” The surge 
tank shall be charged with air in accordance with operating requirements of 
the pump station. Final adjustments in pressure shall be made during start-
up. 

2.03 SURGE TANK LINING AND COATING SYSTEMS 

A. The coating of the carbon steel vessel that will be exposed to salt water and 
salt spray requires two coats of Tnemec Series 66HS Epoxoline on the 
inside and one coat of Tnemec Series 94-H2O Hydro Zinc, one intermediate 
coat of Tnemec 66HS Epoxoline and a finish coat of the Tnemec Series 
1095 Endura-Shield for the exterior or engineer-approved alternate.  

B. The interior coating system shall be:                                                                           

Surface Preparation: SSPC-SP10 Near-White Blast with a 1.5-3 mil anchor 
profile. 

  Primer: Tnemec Series 66HS Epoxoline applied at 4.0 to 6.0 mils DFT 
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  Finish: Tnemec Series 66HS Epoxoline applied at 4.0 to 6.0 mils DFT 
Total dry film thickness: 8.0 to 12.0  
 

C. The exterior coating system shall be:                                             

Surface Preparation: SSPC-SP6 Commercial Blast with a 1.5-2 mil anchor 
profile. Primer: Tnemec Series 94-H2O Hydro-Zinc applied at 2.5 to 3.5 mils 
DFT                                   Intermediate: Tnemec Series 66HS Epoxoline 
applied at 4.0 to 6.0 mils DFT                                     Finish: Tnemec Series 
1095 Endura-Shield applied at 3.0 to 4.0 mils DFT 
Total dry film thickness: 9.5 to 13.5 mils 

D. Abrasives for Surface Preparation 

1. Abrasives used for preparation of ferrous (excluding stainless steel) 
surfaces shall be one of the following: 

a) Kleen Blast vitreous smelter slag #16-30. 

b) 20 to 40 mesh garnet. 

c) Crushed iron slag, 100% retained on No. 80 mesh. 

d) SAE Grade G-40 or G-50 iron or steel grit. 

2. In the above gradations, 100% of the material shall pass through the 
first stated sieve size and 100% shall be retained on the second 
stated sieve size. 

2.04 TANK MANUFACTURERS 

A. Products of the type indicated shall be provided by the following ASME 
certified pressure vessel manufacturers (or approved equal): 

1. Surge tanks:  

a) Blacoh 

b) Charlatte 

c) Young Engineering 

2. The manufacturer shall be ISO-9001:2015 certified which includes 
engineering, design, manufacturing and testing complete 
components. System Vessel manufacturer shall manufacture their 
own vessels and provide bladders with the same level and 
certification of quality control through ISO-9001:2015.  
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3. Manufacture shall provide in-house x-rays of welds, hydrostatic test, and 
ASME inspection. The Engineer reserves the right to inspect the vessel 
manufacturing facility to confirm requirement above. 

 

PART 3 EXECUTION 

3.01 WEATHER CONDITIONS FOR LINING AND COATING APPLICATION 

A. Do not paint in the rain, wind, snow, mist, and fog or when steel or metal 
surface temperatures are less than 5°F above the dew point. 

B. Do not apply paint when the relative humidity is above 85%. 

C. Do not paint when temperature of metal to be painted is above 120°F. 

D. Do not apply alkyd, inorganic zinc, silicone aluminum, or silicone acrylic 
paints if air or surface temperature is below 40°F or expected to be below 
40°F within 24 hours.  

E. Do not apply epoxy, acrylic latex, and polyurethane paints on an exterior or 
interior surface if air or surface temperature is below 60°F or expected to 
drop below 60°F in 24 hours. 

3.02 SURFACE PREPARATION PROCEDURES 

A. Remove oil and grease from metal surfaces in accordance with SSPC SP-
1. Use clean cloths and cleaning solvents and wipe dry with clean cloths. 
Do not leave a film or greasy residue on the cleaned surfaces before 
abrasive blasting. 

B. Remove weld spatter and weld slag from metal surfaces and grind smoothly 
rough welds, beads, peaked corners, and sharp edges including erection 
lugs in accordance with SSPC SP-2 and SSPC SP-3. Grind 0.020 inch 
(minimum) off the weld caps on pipe weld seams. Grind outside sharp 
corners, such as the outside edges of flanges, to a minimum radius of 1/4 
inch. 

C. Do not abrasive blast or prepare more surface area in one day than can be 
coated in one day; prepare surfaces and apply coatings the same day. 
Remove sharp edges, burrs, and weld spatter. 

D. Do not abrasive blast epoxy- or enamel-coated pipe that has already been 
factory coated, except to repair scratched or damaged coatings. 
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E. For carbon steel, do not touch the surface between the time of abrasive 
blasting and the time the coating is applied. Apply coatings within two hours 
of blasting or before any rust bloom forms. 

F. Surface preparation shall conform with the SSPC specifications as follows: 
 

Solvent Cleaning SP-1 

Hand Tool Cleaning SP-2 

Power Tool Cleaning SP-3 

White Metal Blast Cleaning SP-5 

Commercial Blast Cleaning SP-6 

Brush-Off Blast Cleaning SP-7 

Pickling SP-8 

Near-White Blast Cleaning SP-10 

Power Tool Cleaning to Bare Metal SP-11 

Surface Preparation and Cleaning of Steel and 
Other Hard Materials by High- and Ultrahigh-
Pressure Water Jetting Prior to Recoating 

SP-12 

Surface Preparation of Concrete SP-13 

G. Wherever the words “solvent cleaning,” “hand tool cleaning,” “wire 
brushing,” or “blast cleaning” or similar words are used in these 
specifications or in paint manufacturer’s specifications, they shall be 
understood to refer to the applicable SSPC (Society for Protective 
Coatings), surface preparation specifications listed above. 

H. Dust blasting is defined as cleaning the surface through the use of very fine 
abrasives, such as siliceous or mineral abrasives, 80 to 100 mesh. Apply a 
fine etch to the metal surface to clean the surface of any contamination or 
oxide and to provide a surface profile for the coating. 

I. Brush-off blasting of concrete and masonry surfaces is defined as opening 
subsurface holes and voids and etching the surface for a coating to bond. 

J. For carbon steel surfaces, after abrasive blast cleaning, the height of the 
surface profile shall be 2 to 3 mils. Verify the surface profile by measuring 
with an impresser tape acceptable to the Construction Manager. Perform a 
minimum of one test per 100 square feet of surface area. Testing shall be 
witnessed by the Construction Manager. The impresser tape used in the 
test shall be permanently marked with the date, time, and locations where 
the test was made. Test results shall be promptly presented to the 
Construction Manager. 
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K. Do not apply any part of a coating system before the Construction Manager 
has reviewed the surface preparation. If coating has been applied without 
this review, if directed by the Construction Manager, remove the applied 
coating by abrasive blasting and reapply the coat in accordance with this 
specification. 

3.03 ABRASIVE BLAST CLEANING 

A. Use dry abrasive blast cleaning for metal surfaces. Do not use abrasives in 
automatic equipment that have become contaminated. When shop or field 
blast cleaning with handheld nozzles, do not recycle or reuse blast particles. 

B. After abrasive blast cleaning and prior to application of coating, dry clean 
surfaces to be coated by dusting, sweeping, and vacuuming to remove 
residue from blasting. Apply the specified primer or touch-up coating within 
the period of an eight-hour working day. Do not apply coating over damp or 
moist surfaces. Reclean prior to application of primer or touch-up coating 
any blast cleaned surface not coated within said eight-hour period. 

C. Keep the area of the work in a clean condition and do not permit blasting 
particles to accumulate and constitute a nuisance or hazard. 

D. During abrasive blast cleaning, prevent damage to adjacent coatings. 
Schedule blast cleaning and coating such that dust, dirt, blast particles, old 
coatings, rust, mill scale, etc., will not damage or fall upon wet or newly 
coated surfaces. 

3.04 PROCEDURES FOR ITEMS HAVING SHOP-APPLIED COATS 

A. After application of primer to surfaces, allow coating to cure for a minimum 
of two hours before handling to minimize damage. 

B. When loading for shipment to the project site, use spacers and other 
protective devices to separate items to prevent damaging the shop-primed 
surfaces during transit and unloading. If wood spacers are used, remove 
wood splinters and particles from the shop-primed surfaces after 
separation. Use padded chains or ribbon binders to secure the loaded items 
and minimize damage to the shop-primed surfaces. 

C. Cover shop-applied coats 100% with protective coverings or tarpaulins to 
prevent deposition of road salts, fuel residue, and other contaminants in 
transit. 

D. Handle shop-applied coats with care during unloading, installation, and 
erection operations to minimize damage. Do not place or store shop-applied 
coated items on the ground or on top of other work unless ground or work 
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is covered with a protective covering or tarpaulin. Place shop-applied 
coated items above the ground upon platforms, skids, or other supports. 

3.05 FIELD TOUCH-UP OF SHOP-APPLIED PRIME COATS 

A. Remove oil and grease surface contaminants on metal surfaces in 
accordance with SSPC SP-1. Use clean rags wetted with a degreasing 
solution, rinse with clean water, and wipe dry. 

B. Remove dust, dirt, salts, moisture, chalking primers, or other surface 
contaminants that will affect the adhesion or durability of the coating system. 
Use a high-pressure water blaster or scrub surfaces with a broom or brush 
wetted with a solution of trisodium phosphate, detergent, and water. Rinse 
scrubbed surfaces with clean water. 

C. Remove loose or peeling primer and other surface contaminants not easily 
removed by the previous cleaning methods in accordance with SSPC SP-
7. Take care that remaining primers are not damaged by the blast cleaning 
operation. Remaining primers shall be firmly bonded to the steel surfaces 
with blast cleaned edges feathered. 

D. Remove rust, scaling, or primer damaged by welding or during shipment, 
storage, and erection in accordance with SSPC SP-10. Take care that 
remaining primers are not damaged by the blast cleaning operation. Areas 
smaller than 1 square inch may be prepared per SSPC SP-11. Remaining 
primers shall be firmly bonded to the steel surfaces with cleaned edges 
feathered. 

E. Use repair procedures on damaged primer that protects adjacent primer. 
Blast cleaning may require the use of lower air pressure, smaller nozzles, 
and abrasive particle sizes, short blast nozzle distance from surface, 
shielding, and/or masking. 

F. After abrasive blast cleaning of damaged and defective areas, remove dust, 
blast particles, and other debris by dusting, sweeping, and vacuuming; then 
apply the specified touch-up coating. 

G. Surfaces that are shop coated items shall receive a field touch-up of the 
same primer used in the original prime coat. 

3.06 PAINTING SYSTEMS 

A. All materials of a specified painting system, including primer, intermediate, 
and finish coats, shall be produced by the same manufacturer. Thinners, 
cleaners, driers, and other additives shall be as recommended by the paint 
manufacturer for the particular coating system. 

B. Deliver paints in the original, unopened containers. 
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3.07 PAINT STORAGE AND MIXING 

A. Store and mix materials only in areas designated for that purpose by the 
Construction Manager. The area shall be well-ventilated, with precautionary 
measures taken to prevent fire hazards. Post “No Smoking” signs. Storage 
and mixing areas shall be clean and free of rags, waste, and scrapings. 
Tightly close containers after each use. Store paint at an ambient 
temperature from 50°F to 100°F. 

B. Prepare multiple-component coatings using all of the contents of the 
container for each component as packaged by the paint manufacturer. Do 
not use partial batches. Do not use multiple-component coatings that have 
been mixed beyond their pot life. Provide small quantity kits for touch-up 
painting and for painting other small areas. Mix only the components 
specified and furnished by the paint manufacturer. Do not intermix 
additional components for reasons of color or otherwise, even within the 
same generic type of coating. 

3.08 PROCEDURES FOR THE APPLICATION OF COATINGS 

A. Conform to the requirements of SSPC PA-1. Follow the recommendations 
of the coating manufacturer including the selection of spray equipment, 
brushes, rollers, cleaners, thinners, mixing, drying time, temperature and 
humidity of application, and safety precautions. 

B. Stir, strain, and keep coating materials at a uniform consistency during 
application. Power mix components. For multiple component materials, 
premix each component before combining. Apply each coating evenly, free 
of brush marks, sags, runs, and other evidence of poor workmanship. Use 
a different shade or tint on succeeding coating applications to indicate 
coverage where possible. Finished surfaces shall be free from defects or 
blemishes. 

C. Do not use thinners unless recommended by the coating manufacturer. If 
thinning is allowed, do not exceed the maximum allowable amount of 
thinner per gallon of coating material. Stir coating materials at all times when 
adding thinner. Do not flood the coating material surface with thinner prior 
to mixing. Do not reduce coating materials more than is absolutely 
necessary to obtain the proper application characteristics and to obtain the 
specified dry-film thicknesses. 

D. Remove dust, blast particles, and other debris from blast cleaned surfaces 
by dusting, sweeping, and vacuuming. Allow ventilator fans to clean 
airborne dust to provide good visibility of working area prior to coating 
applications. Remove dust from coated surfaces by dusting, sweeping, and 
vacuuming prior to applying succeeding coats. 
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E. Apply coating systems to the specified minimum dry-film thicknesses as 
determined per SSPC PA-2. 

F. Apply primer immediately after blast cleaning and before any surface rusting 
occurs, or any dust, dirt, or any foreign matter has accumulated. Reclean 
surfaces by blast cleaning that have surface colored or become moist prior 
to coating application. 

G. Apply primer and intermediate STRIPE COAT by brush on welds, sharp 
edges, and irregular surfaces prior to the application of the primer and 
intermediate spray coat. Apply the brush coat prior to and in conjunction 
with the spray coat application. Apply the spray coat over the brush coat. 

H. Before applying subsequent coats, allow the primer and intermediate coats 
to dry for the minimum curing time recommended by the manufacturer. In 
no case shall the time between coats exceed the manufacturer’s 
recommendation. 

I. Each coat shall cover the surface of the preceding coat completely, and 
there shall be a visually perceptible difference in applied shade or tint of 
colors. 

J. Applied coating systems shall be cured at 75°F or higher for 48 hours. If 
temperature is lower than 75°F, curing time shall be in accordance with 
printed recommendations of the manufacturer, unless otherwise allowed by 
the Owner’s Representative. 

K. Assembled parts shall be disassembled sufficiently before painting or 
coating to ensure complete coverage by the required coating. 

3.09 DRY-FILM THICKNESS TESTING 

A. Measure coating thickness specified for carbon steel surfaces with a 
magnetic-type dry-film thickness gauge in accordance with SSPC PA-2. 
Provide certification that the gauge has been calibrated by a certified 
laboratory within the past six months. Provide dry-film thickness gauge as 
manufactured by Mikrotest or Elcometer. 

B. Test the finish coat of metal surfaces (except zinc primer and galvanizing) 
for holidays and discontinuities with an electrical holiday detector, high-
voltage type. Provide measuring equipment. Provide certification that the 
gauge has been calibrated by a certified laboratory within the past six 
months. Provide detector as manufactured by Tinker and Rasor or PCWI 
Instrumentation. 

C. Check each coat for the correct dry-film thickness. Do not measure within 
eight hours after application of the coating. 
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D. For metal surfaces, make five separate spot measurements (average of 
three readings) spaced evenly over each 100 square feet of area (or fraction 
thereof) to be measured. Make three readings for each spot measurement 
of either the substrate or the paint. Move the probe or detector a distance 
of 1 to 3 inches for each new gauge reading. Discard any unusually high or 
low reading that cannot be repeated consistently. Take the average (mean) 
of the three readings as the spot measurement. The average of five spot 
measurements for each such 100-square-foot area shall not be less than 
the specified thickness. No single spot measurement in any 100-square-
foot area shall be less than 80%, nor more than 120%, of the specified 
thickness. One of three readings which are averaged to produce each spot 
measurement may underrun by a greater amount as defined by SSPC PA-
2. 

E. Perform tests in the presence of the Construction Manager. 

3.10 REPAIR OF IMPROPERLY COATED SURFACES 

A. If the item has an improper finish color or insufficient film thickness, clean 
and topcoat the surface with the specified paint material to obtain the 
specified color and coverage. Sandblast or power-sand visible areas of 
chipped, peeled, or abraded paint, feathering the edges. Then prime and 
finish coat in accordance with the specifications. Work shall be free of runs, 
bridges, shiners, laps, or other imperfections. 

3.11 CLEANING 

A. During the progress of the work, remove discarded materials, rubbish, cans, 
and rags at the end of each day’s work. 

B. Thoroughly clean brushes and other application equipment at the end of 
each period of use and when changing to another paint or color. 

C. Upon completion of painting work, remove masking tape, tarps, and other 
protective materials, using care not to damage finished surfaces. 

3.12 INSTALLATION 

A. Install new tanks in strict accordance with the recommendations and 
instructions of the manufacturer and in the locations shown on the 
Drawings. 

B. Anchor bolts shall be sized and installed in accordance with the Drawings. 

C. Valves, piping and related tank appurtenances shall be installed in 
accordance with the specific manufacturer’s requirements and per the 
Drawings. 
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3.13 INSPECTION AND TESTING 

A. The horizontal air/gas outside the bladder with fluid media internal bladder 
surge tank shall be provided with the manufacturer’s services at the jobsite 
at no additional cost to the Owner.  The tank manufacturer shall provide two 
(2) days of service of a qualified factory representative having complete 
knowledge of proper tank installation, maintenance and operation to inspect 
the installation and verify field testing and advise the Contractor during 
startup, testing, and final adjustment of each tank  Manufacturer must 
submit verifiable test results to engineer at start-up clearly demonstrating 
that the surge tank is in performance compliance with the drawings and 
specifications. In addition to this day, one additional full 8-hour day shall be 
provided on a separate trip to instruct the Owner’s personnel in the 
operation and maintenance of the tank system. 

B. Testing shall not occur until after the tanks have been pressure tested and 
disinfected. 

C. Disinfect tanks in accordance with Section 15020 – Disinfection. 

D. Perform hydrostatic field testing of tanks in accordance with Section 15030. 

E. Testing of the surge system shall be performed at the same time as other 
operational and performance testing procedures. During the performance 
test period, the Contractor shall simulate a power outage with one pump 
running at full speed. Pressure readings shall be taken at each location and 
at each time interval indicated below in the Pressure Reading Schedule 
immediately after the pump shutdown. Data from the shutdown test shall be 
furnished to the District to compare with the computerized hydraulic surge 
model. Any defects or leakage identified following the surge system test 
shall be repaired by the Contractor at no additional cost to the District. 
Failure to satisfactorily complete the surge tank testing program will result 
in terminating the operational test procedure and require re-starting in 
accordance with Specification Section 01650, “Startup Requirements”. 
Contractor shall provide calibrated pressure gauges at each location 
indicated and shall provide proof of calibration to the Construction Manager 
prior to the test. 
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Surge Tank Testing Program 

Pressure Reading Schedule 

Location 

1. Pump Manifold 

2. Discharge Pipeline Immediately Downstream of Surge Tank 

3. Discharge Pipeline Immediately Upstream of Surge Tank 

4. Fire Hydrant at Station 30+25 

5. Air Valve at Station 41+66 

6. Air valve at Station 54+05 

Time Interval (in seconds) 

1. Time = 0, 5, 10, 15, 20, 25, 30, 40, 50, 60, 75, 90, 105, 120, 150, 180 
and every 30 seconds up to 30 minutes following the shut-down. 

***END OF SECTION*** 
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SECTION 15000 
 

PIPELINES - GENERAL PROVISIONS 

 

PART 1 - GENERAL 
 
1.1 DRAWINGS 
 

A. Dimensions shown on Contract Drawings are approximate only. 
CONTRACTOR shall verify all piping geometry in the field and shall be 
responsible for insuring proper alignment and fit of all piping consistent with 
the intent of the Contract Drawings. Field layout drawings shall be submitted 
as required for approval. 

 
PART 2 - PRODUCTS 
 
2.1 CONTRACTOR'S RESPONSIBILITY FOR MATERIAL 
 

A. The CONTRACTOR shall carefully examine all material for defects.  Material 
which is known, or thought, to be defective shall not be installed. 

 
B. The ENGINEER reserves the right to inspect all material and to reject all 

defective material shipped to the job site or stored on the site.  Failure of the 
ENGINEER to detect damaged material shall not relieve the CONTRACTOR 
from his total responsibility for the completed work if it leaks or breaks after 
installation.  Lay all defective material aside for final inspection by the 
ENGINEER to determine if corrective repairs may be made, or if the material 
is to be rejected.  The ENGINEER shall determine the extent of the repairs. 

 
C. The CONTRACTOR to classify defective pipe prior to ENGINEER's 

inspection as follows: 
 

1. Damage to interior and/or exterior paint seal coats.  
2. Damage to interior cement-mortar lining. 
3. Insufficient cement-mortar lining thickness. 
4. Poor quality interior paint seal coat. 
5. Pipe out of round. 
6. Damaged pipe barrel area to a point where pipe class thickness is 

reduced. 
7. Denting or gouges in plain end of pipe. 
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D. The CONTRACTOR shall be responsible for all material, equipment, fixtures 
and devices furnished and such materials, equipment, fixtures and devices 
shall comply with the requirements and standards of all Federal, State and 
local laws, ordinances, codes, rules and regulations governing safety and 
health. 

 
E. The CONTRACTOR shall be solely responsible for the safe storage of all 

material furnished to or by him until it has been incorporated in the completed 
project and accepted by the ENGINEER. 

 
F. Pipe, fittings, valves, hydrants and related accessories shall be loaded and 

unloaded by lifting with hoists or skidding so as to avoid shock or damage.  
Under no circumstances shall such materials be dropped.  Pipe handled on 
skidways shall not be skidded or rolled against other pipe.  Handling of this 
material is to be in accordance with AWWA C600. 

 
G. Keep fittings and valves drained and stored before installation in a manner 

protecting them from damage due to freezing of trapped water in accordance 
with Section 01600. 

 
2.2 CERTIFICATION 

 

A. All pipe, fittings, lining systems, valves and appurtenance in contact with 
water shall be certified and labeled in compliance with NSF/ANSI 61 
requirements. 

 
B. All disinfectant chemicals used in the disinfection of pipelines and 

appurtenances shall be certified for potable water use in accordance with 
NSF/ANSI 60. 

 
C. All pipe, fittings, valves and appurtenance used within the potable water 

piping system shall comply with NSF/ANSI 372 and conform to “lead-free” 
plumbing requirements as defined by California and the latest U.S. Safe 
Water Drinking Act. 

 
PART 3 - EXECUTION 
 
3.1 INSTALLATION - GENERAL REQUIREMENTS 
 

A. All pipe shall be laid and maintained to the required lines and depths.  
Fittings, valves and hydrants shall be at the required locations with joints 
centered, spigots home and all valve and hydrant stems plumb and otherwise 
in strict accordance with the Specifications. 
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B. Pipe bell and fitting restraint systems shall be used where called for on the 
drawings.  CONTRACTOR shall verify the restraint length of piping and fitting 
by including restrained length information on the pipe layout submittals. 

 
C. All buried steel lugs, rods, brackets and flanged joint bolts and nuts shall be 

given one (1) coat of Koppers #50 coal tar coating prior to backfilling and 
polyethylene encasement. 

 
D. No deviation shall be made from the required alignment, depth or grade 

except with the written consent of the ENGINEER. 
 

E. All pipe shall be laid to the depth specified. The depth shall be measured 
from the final surface grade to the top of the pipe barrel. The minimum pipe 
cover shall be as shown on the Drawings or as specified in the Specifications 
Special Conditions. 

 
F. Do not lay pipe in a wet trench, or when trench conditions are unsuitable for 

such work.  If all efforts fail to obtain a stable dry trench bottom and the 
ENGINEER determines that the trench bottom is unsuitable for trench 
foundation, he will order in writing the kind of stabilization to be constructed. 

 
G. Thoroughly clean the pipes and fittings before they are installed and this 

material shall be kept clean until the acceptance of the completed work.  Lay 
pipe with the bell ends facing in the direction of laying, unless otherwise 
shown on the Drawings, or directed by the ENGINEER.  Exercise care to 
insure that each length abuts against the next in such manner that no 
shoulder or unevenness of any kind occurs in the pipe line. No wedging or 
blocking is permitted in laying pipe unless by written order of ENGINEER. 

 
H. Before joints are made, bed each section of pipe the full length of the barrel 

with recesses excavated so pipe invert forms continuous grade with invert of 
pipe previously laid.  Do not bring succeeding pipe into position until the 
preceding length is embedded and securely in place. 

 
I. Dig bell holes sufficiently large to permit proper joint making and to insure 

pipe is firmly bedded full length of its barrel. 
 

J. Walking or working on completed pipeline, except as necessary in tamping 
and backfilling, is not permitted until trench is backfilled one-foot deep over 
top of pipes. 

 
K. Take up and relay pipe that is out of alignment or grade, or pipe having 

disturbed joints after laying. 
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L. Take up and replace with new, such in-place pipe sections found to be 
defective. Replacement work shall be at CONTRACTOR's expense. 

 
M. Take necessary precautions to prevent the floating of the pipeline by the 

accumulation of water in the trench, or the collapse of the pipeline from any 
cause.  Should floating or collapse occur, restoration shall be at the 
CONTRACTOR's expense. 

 
N. Bedding materials and concrete work for the pipe bedding and thrust restraint 

shall be as specified previously in Division 2 and 3 respectively. 
 

O. Take every precaution to prevent foreign material from entering the pipe while 
it is being placed.  During laying operations, do not place debris, tools, 
clothing, or other materials in the pipe. 

 
P. Close all openings in the pipeline with watertight plugs when pipe laying is 

stopped at the close of the day's work or for other reasons, such as rest 
breaks or meal periods. 

 
Q. Place enough backfill over the center sections of the pipe to prevent floating. 

 
R. Carry out the cutting of pipe only with equipment specifically designed for that 

purpose such as an abrasive wheel, rotary wheel cutter, a guillotine pipe saw 
or a milling wheel saw.  The use of chisels or hand saws will not be permitted. 
 Cut ends and rough edges should be ground smooth and for push-on 
connections, the cut end should be beveled lightly. 

 
S. In distributing material at the site of the Work, each piece shall be unloaded 

opposite or near the place where it is to be laid in the trench. 
 

T. Each length of pipe shall be adequately blocked to prevent movement.  
Stockpiled pipe shall be adequately blocked to prevent movement.  No pipe, 
material, or any other object shall be placed on private property, obstruct 
walkways or driveways, or in any manner interfere with the normal flow of 
traffic. 

 
U. In the case of PVC, prestressed concrete, gray and ductile iron pipe, special 

care shall be exercised, during handling temporary storage or construction to 
avoid damage to the bells, spigots or flanged ends.  If damaged pipe cannot 
be repaired to the ENGINEER's satisfaction, it shall be replaced at the 
CONTRACTOR's expense.  Damaged PVC pipe shall be replaced at 
CONTRACTOR’s expense. 
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V. The CONTRACTOR shall remove all existing pipe, fittings, valves, pipe 
supports and blocking and all other items necessary to provide space for 
making connections to existing pipe and installing all piping which is to be 
done under this Contract. 

 
W. The CONTRACTOR shall be responsible for maintaining the minimum 

required distance between the water line and other utility lines in strict 
accordance with all Federal, State and local requirements and all right-of-way 
limitations. 

 
 

X. Particular care shall be exercised to that no high points are established where 
air can accumulate.  In the event that unforeseen field conditions necessitate a 
change in the pipe profile and, in the opinion of the ENGINEER, the resulting 
change requires the installation of an air release valve and manhole, install the 
same as extra Work to the Contract.  If the CONTRACTOR requests a change 
in the pipe profile solely for ease of construction, and the requested change 
requires the installation of an air release valve and manhole as determined by 
the ENGINEER, then the cost of furnishing and installing the air release valve 
and manhole will be at the expense of the CONTRACTOR. 

 
3.2 CONSTRUCTION METHODS TO AVOID CONTAMINATION 
 

A. Heavy particulates generally contain bacteria and prevent even very high 
chlorine concentrations from contacting and killing such organisms.  It is 
essential that the procedures of this section be observed to assure that a 
water main and its appurtenances are thoroughly clean for the final 
disinfection by chlorination. 

 
B. Precautions shall be taken to protect the interiors of pipes, fittings, and valves 

against contamination.  Pipe delivered for construction shall be strung so as 
to minimize entrance of foreign material.  All openings in the pipeline shall be 
closed with watertight plugs when pipe laying is stopped at the close of the 
day's work or for other reasons, such as rest breaks or meal periods.  
Rodent-proof plugs may be used where it is determined that watertight plugs 
are not practical and where thorough cleaning will be performed. 

 
C. Delay in placement of delivered pipe invites contamination.  The more closely 

the rate of delivery is correlated to the rate of pipe laying, the less likelihood 
of contamination. 

 
D. Joints of all pipe in the trench shall be completed before work is stopped.  If 

water accumulates in the trench, the plugs shall remain in place until the 
trench is dry. 
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E. Yarning or packing material shall consist of molded or tubular rubber rings, or 
rope of treated paper or other approved materials.  Materials such as jute, 
asbestos or hemp shall not be used.  Packing material shall be handled in a 
manner that avoids contamination. 

 
F. No contaminated material or any material capable of supporting prolific 

growth of microorganisms shall be used for sealing joints.  Sealing material or 
gaskets shall be handled in a manner that avoids contamination.  The 
lubricant used in the installation of sealing gaskets shall be suitable for use in 
potable water.  It shall be delivered to the job in closed containers and shall 
be kept clean. 

 
G. If dirt enters the pipe, and in the opinion of the ENGINEER the dirt will not be 

removed by the flushing operation, the interior of the pipe shall be cleaned by 
mechanical means and then shall be swabbed with a 1% hypochlorite 
disinfecting solution.  Cleaning with the use of a pig, swab or "go-devil" 
should be undertaken only when the ENGINEER has specified such and has 
determined that such operation will  not force mud or debris into pipe joint 
spaces. 

 
H. If it is not possible to keep the pipe and fittings dry during installation, every 

effort shall be made to assure that any of the water that may enter the pipe 
joint spaces contains an available chlorine concentration of approximately 25 
mg/L.  This may be accomplished by adding calcium hypochlorite granules or 
tablets to each length of pipe before it is lowered into a wet trench, or by 
treating the trench water with hypochlorite tablets. 

 
I. If the main is flooded during construction, it shall be cleared of the flood water 

by draining and flushing with potable water until the main is clean.  The section 
exposed to the flood water shall then be filled with a chlorinated potable water 
that, at the end of a 24 hour holding period, will have a free chlorine residual of 
not less than 25 mg/L.  The chlorinated water may then be drained or flushed 
from the main.  After construction is completed, the main shall be disinfected 
using the continuous feed or slug method. 

 
3.3 VALVE INSTALLATION 
 

A. Prior to installation, inspect valves for direction of opening, freedom of 
operation, tightness of pressure containing bolting, cleanliness of valve ports 
and especially seating surfaces, handling damage and cracks.  Correct 
defective valves or hold for inspection by the ENGINEER. 
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B. Set and join to the pipe in the manner specified in Section 3.01.  Provide 
valves with special support, such as crushed stone or concrete pads, so that 
the pipe will not be required to support the weight of the valve.  Set truly 
vertical. 

 
C. Provide all valves with a valve box.  Set the top of the valve box neatly to the 

grade of the surface of the existing ground, unless directed otherwise by the 
ENGINEER.  Do not transfer shock or stress to the valve, and center and 
plumb the box over the wrench nut of the valve.  Do not use valves to bring 
misaligned pipe into alignment during installation.  Support pipe in such 
manner as to prevent stress on the valve. 
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3.4 THRUST RESTRAINT 
 

A. Provide all plugs, caps, tees, and bends (both horizontal and vertical) with 
concrete thrust blocks and/or restrained joint pipe as detailed on the 
Drawings, and in accordance with the specifications. 

 
B. Place concrete thrust blocks between undisturbed solid ground and the fitting 

to be anchored.  Concrete thrust blocks to be installed in accordance with 
Specification Section 03300.  The thrust blocks, unless otherwise shown or 
directed, shall be located as to contain the resultant thrust force and so that 
the pipe and fitting joints will be accessible for repair. 

 
C. Temporary thrust restraint at temporary caps or plugs shall be the responsibility 

of the CONTRACTOR.  Submit details of temporary restraint to the ENGINEER 
for approval. 

 
3.5 REMOVAL AND DISPOSAL OF EXISTING PIPE & APPURTENANCES  
 

A. Existing pipe and appurtenances, including asbestos cement pipe, required to 
be removed for the installation of proposed facilities and as noted on the 
plans, shall be removed from the project site and disposed of by the 
CONTRACTOR in accordance with all current applicable Federal, State and 
Local standards and requirements.  Removal and disposal costs shall be 
incorporated into bidding schedule items of work (no separate payment shall 
be allowed). 

 
 

*** END OF SECTION *** 
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SECTION 15020 
 

DISINFECTING WATER MAINS 
 

PART 1 - GENERAL 
 
1.1 SCOPE OF WORK 
 

A. The CONTRACTOR shall disinfect and flush all water distribution facilities in 
accordance with ANSI/AWWA C651 Standard for Disinfecting Water Mains 
and these specifications. 

 
B. The OWNER will furnish water for testing, flushing and disinfecting pipelines. 

 The OWNER will also perform bacteriological testing. 
 

C. All chlorination, flushing and sampling events shall be scheduled at least 48-
hours in advance with the ENGINEER and OWNER. 

 
1.2 SUBMITTALS 
 

A. Shop drawings and manufacturer's literature for all materials. 
 

B. Affidavit of Compliance with AWWA B300 and B301 from manufacturer. 
 

C. Plan for disposal of chlorinated water. 
 
PART 2 - PRODUCTS 
 
2.1 GENERAL 
 

A. The CONTRACTOR shall use forms of chlorine in accordance with Section 
4.1 of ANSI/AWWA C651 and the provisions of ANSI/AWWA B300 Standard 
for Hypochlorites and ANSI/AWWA B301 Standard for Liquid Chlorine. 

 
B. Backflow Protection shall be provided in accordance with the Soft Connection 

Detail in Cal-Am Standard Details and these specifications. 
 
PART 3 - EXECUTION 
 
3.1 GENERAL 
 

A. The CONTRACTOR shall follow the basic disinfection procedure in 
accordance with Section 4.2 of ANSI/AWWA C651. 
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3.2 CONSTRUCTION PROCEDURES 
 

A. The CONTRACTOR shall follow the preventive and corrective measures 
during construction in accordance with Section 4.3 of ANSI/AWWA C651. 

 
B. The CONTRACTOR shall install backflow protection in accordance with the 

OWNERS requirements. 
 
3.3 METHODS OF CHLORINATION 
 

A. The CONTRACTOR shall use a chlorination method in accordance with 
Section 4.4 of ANSI/AWWA C651.  

 
B. If the CONTRACTOR elects to chlorinate or is required to re-chlorinate using 

the continuous-feed or slug method, the CONTRACTOR shall obtain and 
submit an equipment design, sealed and signed by a Registered Engineer in 
good standing with the State Board, and employ a current Class 4 operator to 
perform the disinfection work. 

 
C. The OWNER will furnish water for filling and flushing water mains, through a 

CONTRACTOR provided and installed backflow protection device. 
 
3.4 FINAL FLUSHING 
 

A. The CONTRACTOR shall follow the final flushing procedures in accordance 
with Section 4.5 of ANSI/AWWA C651. 

 
B. Heavily Chlorinated water shall not remain in contact with pipe and 

appurtenances for more than 48 hours after the applicable retention period. 
 

C. Heavily chlorinated water shall be neutralized with a neutralizing chemical 
listed in Appendix B, which is attached to AWWA C651. 

 
D. The CONTRACTOR shall be solely responsible for disposal of chlorinated 

water in accordance with all applicable Federal, State and local NPDES 
discharge requirements. 

 
E.  The CONTRACTOR shall contact the local sewer department to arrange for 

disposal of the heavily chlorinated water to the sanitary sewer.  If a sanitary 
sewer system is unavailable for disposal of the chlorinated water an 
alternative disposal site shall be provided by the CONTRACTOR. 
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3.5 FINAL CONNECTION TO EXISTING MAINS (REQUIRED) 
 

A. The CONTRACTOR shall follow the final connection procedures in 
accordance with Section 4.6 of ANSI/AWWA C651. 

 
B. Temporary blow-offs shall be removed by the CONTRACTOR and final 

connection pipe shall be provided and installed by the CONTRACTOR as 
indicated on the drawings. 

 
C. The CONTRACTOR shall assist the OWNER with any additional flushing the 

OWNER may perform. 
 
3.6 CUTTING IN EXISTING MAINS 
 

A. The CONTRACTOR shall install pipe and fitting assemblies shown on the 
drawings in accordance with Section 4.7 of ANSI/AWWA C651, these 
assemblies shall be installed prior to chlorination of any water mains, to 
ensure that the final connection can be installed as indicated on the 
drawings.  

 
3.7 BACTERIOLOGICAL TESTS 
 

A. The OWNER shall perform the bacteriological tests in accordance with 
Section 5.1 of ANSI/AWWA C651. 

 
B. Bacteriological tests shall demonstrate complete absence of coliform 

organisms. If tests show presence of coliform organisms, the CONTRACTOR 
will be required to perform additional flushing and disinfection of the pipeline 
until such time acceptable tests are obtained, all at no additional cost to the 
OWNER.  

 
C. The CONTRACTOR will not be charged for the additional water provided or 

bacteriological testing performed by the OWNER. 
 

*** END OF SECTION *** 
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SECTION 15025 
 

CLEANING PIPELINES 
 
PART 1 - GENERAL 
 
1.1 SCOPE OF WORK 
 

A. When it is determined that normal flushing will not sufficiently remove dirt and 
debris introduced during construction the CONTRACTOR shall clean the 
required pipelines installed under these Contract Documents. The cleaning 
shall use foam pigs, swabs or "go-devils" as described herein. 

 
1.2 GENERAL 
 

A. After the installation of water mains normal flushing often may prove 
inadequate to remove all the entrapped air, loose debris and other objects 
that may have been left in the main during installation. Therefore, after the 
installation of water mains it may be necessary to use polyurethane foam pigs 
and/or polyurethane hard foam swabs to remove all foreign matter from the 
pipeline (i.e. "pig" the pipeline). 

 
1.3 PROTECTION DURING FLUSHING AND CLEANING 
 

A. The CONTRACTOR shall assure that an adequate amount of flushing water 
at sufficiently high pressures exists and that disposal of the water can be 
done safely. Do not flush a large main supplied by a single smaller one as the 
volume available is usually inadequate for flushing. 

 
B. Prior to flushing, or cleaning, the CONTRACTOR shall notify OWNER, 

ENGINEER and  the following: 
 

1. Fire Department 
2. Other utilities, such as gas, electric and telephone companies, who may 

have underground facilities in the area. 
3. Customers who may be inconvenienced by reduced pressure or dirty water. 

   
PART 2 - PRODUCTS 
 
2.1 MATERIALS AND EQUIPMENT 
 

A. The CONTRACTOR shall furnish the foam cleaning plugs, labor and 
equipment as needed to pig all pipelines, and shall furnish all materials 
required for the expulsion of air and other debris from pipelines. 
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B. As the cleaning described in this section pertains to new water mains, the use 
of pipe cleaning plugs which utilize Bristles, wire brushes, carbide abrasives, 
steel studs or any other Type abrasive is not permitted unless specifically 
approved by the ENGINEER. 

 
C. The CONTRACTOR is to consult a manufacturer of pipe cleaning plugs, such 

as Knapp Polly Pig (Houston, Texas), to determine the type and size of 
cleaning plug best suited for the application.  Two types of plugs shall be 
considered and are described as follows: 

 
1. Swabs: Swabs used for cleaning mains shall be made of polyurethane 

foam.  This foam has a density of 1 to 2 lb./cu. ft.  Swabs shall be 
purchased from commercial manufacturers of swabs for pipes.  Both soft 
and hard grade foam swabs are available.  New mains are typically 
cleaned with hard foam swabs. 

 
2. Pigs: The other type of cleaning plug available is called a pig.  Pigs, if 

used, shall be commercially manufactured for the specific purpose of 
cleaning pipes.  They shall be made of polyurethane foam weighing 2 to 
15 lb./cu.ft.  Pigs are bullet shaped and come in various grades of 
flexibility and roughness. 

 
3. Sizing of Plugs: Use swabs cut into cubes and cylinders slightly larger 

than the size of the pipe to be cleaned.  Cubes one inch larger in 
dimension than the nominal diameter of the pipe being cleaned have 
worked well for cleaning pipes up to 12-inches in diameter. 

 
D. For mains greater than 12-inches in diameter, the swab diameter must be 

considered individually for each operation.  For new mains, swabs 3-inches 
larger than the pipe diameter have worked well.  Swabs for the larger mains 
are usually 1-1/2 times the diameter in length. 

 
E. Use pigs typically 1/4-inch to 1/2-inch larger in diameter than the pipe to be 

cleaned.  Consult suppliers for the proper size of plug to use on the specific 
job. 

 
PART 3 - EXECUTION 
 
3.1 PLUG INSTALLATION AND REMOVAL 
 

A. In general, the CONTRACTOR shall furnish all equipment, material, and 
labor to satisfactorily install or expose cleaning wyes, or other entry or exit 
points.  Remove cleaning wye covers, etc., as required by the ENGINEER 
and to insert the plugs into the mains. 
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B. In mains greater than 8-inches, Wyes shall be used at the entry and exit 
points.  Fabricate the wye section one size larger than the main to ease the 
insertion and extraction of the plug.  The use of wyes, as with the previously 
mentioned appurtenances, requires an outside source of pressurized water 
for launching.  Cap the wye with a flange with a 2 to 6 inch fitting for connec-
ting with the pressurized water source. 

 
C. Many pigs, since they are less flexible than swabs, are harder to insert into a 

pipe.  Other methods acceptable to insert pigs include: 
 

1. winching with a double sling, 
2. winching with a rope attached to the pig, 
3. compression with a banding machine prior to insertion, and 
4. the use of a specially designed tapered steel pipe which is removed after 

use. 
 

D. During swab or pig installation, leave as much water as possible in the main 
to be cleaned.  The water suspends the material being removed from the 
pipe and minimizes the chance of the material forming a solid plug.  Water in 
the pipe also keeps the swab or pig from traveling through the pipe at 
excessive rates.  If swabs or pigs travel too fast they will remove less 
material.  The swab or pig will also wear more rapidly in such a case. 

 
E. At the exit point or blow-off, install a wye long enough to house the swab or 

pig.  Attach temporary piping to the end cap to allow the drainage of the 
water. 

 
F. Where expulsion of the cleaning plugs is required through a dead end main, 

the CONTRACTOR shall prevent backflow of purged water into the main after 
passage of the cleaning plug.  This can be accomplished by installing 
mechanical joint bends and pipe joints to provide a riser out of the trench.  
Additional excavation of the trench may serve the same purpose and is 
acceptable. 

 
3.2 PRE-CLEANING PROCEDURES 
 

A. Preplan and prepare for the ENGINEER's review, a written cleaning plan. 
 

B. Suggested procedures prior to cleaning include the following: 
 

1. Identify mains to be cleaned on a map.  Mark the location of the entry, 
water supply and exit points, any blow-offs to be used, main gates to be 
closed, and the path of the swab or pig. 

 
2. Assist OWNER to inspect and operate all valves and hydrants to be used 
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in the cleaning operation.  Ensure that all operate correctly and that a tight 
shutdown is possible. 

 
3. Check location and type of hydrants, launch and exit location, and blow-

offs to be used.  Make blow-off tap connections if necessary. 
 

4. The OWNER will notify customers served by the main to be cleaned that 
their water will be off for a specified period on the day of the cleaning. 

 
5. The OWNER will identify customers who may require temporary services 

during the main cleaning operation.  The CONTRACTOR shall provide the 
temporary connections. 

 
6. Determine the number and size of plugs to be used. 

 
3.3 CLEANING PROCEDURE 
 

A. After review by the ENGINEER of the CONTRACTOR's cleaning plan the 
following cleaning procedures as applicable shall be performed by the 
CONTRACTOR: 

 
1. Swab Cleaning Procedures 

 
a. Open the water supply upstream of the swab.  Throttle the flow in the 

main at the discharge (plug exit) point so that the swab passes through 
the main at a speed of 2 to 4 fps.  At this velocity, swabs will effectively 
clean pipes for distances of up to 4000 feet before disintegrating to a 
size smaller than the main.  Use pitot gauges at the exist hydrant or 
blow-off to estimate the flow rate in the main 
 

b. Note the time of entry of the swab into the main and estimate its time 
or arrival at the exit point.  If the swab does not reach the exit point in 
the estimated time plus ten minutes, then a blockage has probably 
occurred. Reverse the flow in the main and note the time required for 
the swab to reach the original entry point.  From the return travel time, 
approximate the location of the blockage.  The ENGINEER may 
require a swab to which a transmitter has been attached to be used to 
accurately locate a blockage. 

 
c. Once the first swab has been recovered, typically, make two to three 

runs of four to five swabs each depending on how quickly flushing 
water clears.  

 
d. Continue operations until the water behind the swabs emerging at the 

exit clears up within one minute.  Account for all swabs inserted into 
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the main. 
 

e. After the last swab has been recovered, flush the main to remove swab 
particles.  This may require up to an hour or flushing. 

 
2. Pig Cleaning Procedures 

 
a. Remove all air valves along the line.  This will provide pressure relief 

should the pig suddenly stop and assure that no air is trapped in the 
main. 
 

b. If the pig is inserted directly into the main, set it in motion by opening 
the upstream gate valve and a downstream fire hydrant or blow-off 
valve (usually the valve on the capped end at the exit point).  If the pig 
is launched from a wye, fire hydrant, or other appurtenance, use an 
external pressurized water source to inject the pig into the main as 
described in Section 3.01. 

 
c. Once the pig is in motion in the main, control it's speed by throttling the 

discharge at a downstream fire hydrant or blow-off.  Operate pigs 
typically at 1 fps.  This slow speed will help prevent pressure surges 
when the pig passes through undersized valves, enters smaller pipes, 
or turns through tees or crosses.  Speeds of up to 2 fps. can be used 
on straight runs with no restrictions or sharp turns. 

 
d. Make sufficient passes of the pig to obtain thorough cleaning.  Two pigs 

may be used in tandem to save time and water.  Sufficient cleaning is 
established when the water discharging after the pig becomes clear 
within one minute. 

 
3.4 POST CLEANING PROCEDURE 
 

A. After successful completion of cleaning the main shall be tested, flushed and 
disinfected in accordance with applicable sections of these Specifications. 

 
*** END OF SECTION *** 
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SECTION 15030 
 

PRESSURE AND LEAKAGE TESTS 
 
PART 1 -  GENERAL 
 
1.1 SCOPE OF WORK 
 

A. The CONTRACTOR shall test all piping, valves and appurtenances installed 
under these Contract Documents.  Testing shall be performed concurrent 
with installation. Unless otherwise approved by the ENGINEER no more than 
1000 feet of pipe shall be installed without being tested. 

 
1.2 SUBMITTALS 
 

A. The CONTRACTOR shall prepare and submit to the ENGINEER schedules 
and procedures for testing of all parts of the water main installed in 
accordance with these Contract Documents.  The schedule shall be 
submitted seven days prior to any testing. 

 
PART 2 - PRODUCTS 
 
2.1 EQUIPMENT 
 

A. The pump, pipe connections, and all necessary apparatus for the pressure 
and leakage tests, except gauges and metering devices, shall be furnished 
by the CONTRACTOR. The OWNER will furnish gauges and metering 
devices for the tests, but the CONTRACTOR shall make all excavations and 
backfills, and furnish all necessary assistance for conducting the tests. 

 
PART 3 - EXECUTION 
 
3.1 GENERAL 
 

A. The CONTRACTOR shall follow the hydrostatic testing method in accordance 
with ANSI/AWWA C600, Section 5.2 Hydrostatic Testing, and these 
specifications. 

 
B. Air shall be vented from all high points in the line.  If required, Contractor shall 

provide a corporation stop in a saddle at these points to provide venting.  All 
valves controlling the section to be tested shall be closed.  A test pressure of 
200 psi minimum, or 1-1/2 times the normal working pressure, whichever is 
greater, shall be applied and held for a period of 2 hours. Contractor shall 
provide the necessary pump and a calibrated container for measurement of 
make-up water required to replace leakage during this 2-hour period.   
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C. Allowable leakage in the section during this test shall conform to the following 

method:  
 
     ND(P)1/2 
 L =   
     7400  
 
 where: 
  L =  allowable leakage, in gallons per hour 
  N = number of joints  
  D = nominal diameter of pipe, in inches 
  P = average test pressure during test, in psig (gauge) 
 

D. All defective items discovered during the pressure test shall be repaired or 
replaced by the CONTRACTOR at no additional cost to the OWNER.  Test 
shall be repeated after any repair until the system meets the above leakage 
requirement.  The test will be witnessed by an OWNER representative and 
the ENGINEER. 

 
3.2 FILLING AND TESTING 
 

A. Each segregated section of pipeline will be slowly filled with water insuring 
that all air is expelled.  Extreme care must be taken to insure all air is 
expelled from the pipeline during the filling of pipe with water.  The line shall 
stand full of water for twenty-four hours prior to testing to allow all air to 
escape.  If necessary, tap the main at points of highest elevation so that air 
can be expelled as the pipe is filled with water.  After successful completion 
of filling and air expulsion, but prior to testing, the corporation stops shall be 
removed and the taps tightly plugged. 

 
 

*** END OF SECTION *** 
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SECTION 15034 

GAUGES 

 

PART 1 - GENERAL  

1.1 WORK OF THIS SECTION  

A. The WORK of this Section includes providing pressure gauges including 
fittings, snubbers, connections, gaskets, supports, and accessories.  

1.2 RELATED SECTIONS  

A. The WORK of the following Sections applies to the WORK of this Section.  
Other Sections of the Specifications, not referenced below, shall also apply to 
the extent required for proper performance of this WORK.  

1. Section 15100 Valves, General  

2. Section 15106 Ball Valves 

1.3 CODES AND STANDARDS 

A. The WORK of this Section shall comply with the current editions of the 
following codes and standards:  

1. California Plumbing Code 

2. NSF/ANSI 61 / 372 

3. Cal-Am Standard Drawings and Material 

PART 2 - PRODUCTS  

2.1 PRESSURE AND VACUUM GAUGES  

A. General: Pressure gauges shall be installed on each side of pressure 
reducing valves, and where otherwise indicated.    

B. Gauge Construction: Gauges shall have Type 316 stainless steel movement 
and stainless steel case.  Except as otherwise indicated, gauges shall have a 
3-1/2-inch dial, ¼-inch threaded connection, a Type 316 stainless steel 
snubber adapter, and a shut-off valve. Gauges shall be calibrated to read with 
an accuracy of ±1 percent to 150 percent of the indicated pressure.  Gauges 
shall be vibration and shock resistant. Gauges on potable service should 
have cases filled with a fluid suitable for potable water use.  
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2.2 MANUFACTURERS  

A. Pressure gauges shall be manufactured by one of the following (or equal):  

1. Ashcroft Industrial Instruments (Dresser)  

2. Foxboro/Jordan, Inc.  

3. Marsh Instrument Company Marshalltown Instruments, Inc 

B. Snubbers shall be manufactured by one of the following (or equal) 

1. Weksler Instruments, 

2.  Corp.Ronningen-Petter 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Gauges shall be installed in accordance with the Manufacturer's installation 
instructions and per Section 15100. 

B. Gauges shall be installed with the face in the vertical position at the indicated 
locations. Gauges shall be installed to minimize the effect of water hammer 
and vibrations, and, where indicated, gauges shall be mounted 
independently, with flexible connectors 

 
***END OF SECTION*** 
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SECTION 15065 
 

DUCTILE-IRON PIPE AND FITTINGS 
 

PART 1 - GENERAL 
 
1.1 SCOPE 
 

A. The CONTRACTOR shall furnish all labor, materials, tools and equipment 
required to install ductile-iron pipe and fittings, and related work as shown on 
the drawings and in accordance with the specifications.  

 
1.2 RELATED WORK 
 

A. The WORK of the following Sections applies to the WORK of this Section. 
Other Sections of the Specifications, not referenced below, shall also apply to 
the extent required for proper performance of this WORK: 

 
1. Division 1  General Requirements 
2. Division 2  Site Work 
3. Section 03300 Cast-in-Place Concrete 
4. Section 15000 Pipelines – General Provisions 
5. Section 15020 Disinfecting Pipelines 
6. Section 15030 Pressure and Leakage Tests 

 
1.3 SUBMITTALS 
 

A. Submit to Engineer for approval, manufacturer’s shop drawings, and 
technical information in accordance with the General Conditions and Section 
01300 - Submittals. 

 
B. Submit Piping Layout Drawings showing all pipe, fittings, valves and 

appurtenance locations.  Layout Drawings shall clearly show locations and 
sizes of thrust block and locations of pipe and fitting restraint devices and 
length of restraint. 

 
1.4 COORDINATION OF WORK 
 

A. The location of the work will be on the CEMEX owned property which is under 
active construction with other contractors.  CONTRACTOR shall review 
requirements of Section 01410 – Work Restrictions and follow requirements 
of that Section for coordination and access. 
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PART 2 - PRODUCTS 
 
2.1 PIPE  
 

A. General: Ductile-Iron pipe shall conform to the latest specifications as 
adopted by the American National Standards Institute, Inc., (ANSI) and the 
American Water Works Association (AWWA).  Specifically, all Ductile-Iron 
water pipe shall be designed in accordance with ANSI/AWWA C150/A21.50 
Standard for Thickness Design of Ductile-Iron Pipe.  Ductile-iron pipe shall be 
new and manufactured in accordance with ANSI/AWWA C151/A21.51 
Standard for Ductile-Iron, Centrifugally Cast, for Water.  Ductile-iron pipe 
shall be coated outside with a bituminous coating in accordance with 
ANSI/AWWA C151/A21.51. 

 
Each length of pipe shall be subjected to a hydrostatic proof test as required by 
ANSI/AWWA C151/A21.51. 

 
B. Class: Ductile-iron pipe shall be minimum Thickness Class 50 or Pressure 

Class 350 below grade, and Thickness Class 52 above grade or as otherwise 
stated on the drawings. 

 
C. Lining: Ductile-Iron water pipe shall be cement-mortar lined and seal coated 

in accordance with ANSI//AWWA C104/A21.4 Standard for Cement-Mortar 
Lining for Ductile-Iron Pipe and Fittings for Water.  The lining shall comply 
with ANSI/NSF Standard 61. 

 
D. Corrosion Protection: Ductile-Iron water pipe shall be encased with one (1) 

layer of 12-mil linear low-density polyethylene film in accordance with 
ANSI/AWWA C105/A21.5 Standard for Polyethylene Encasement for Ductile-
Iron Pipe Systems.  The film shall be pigmented with 2 to 2 ½ percent of well-
dispersed carbon black with stabilizers.  The polyethylene film supplied shall 
be clearly marked, at a minimum of every two feet along the ductile-iron water 
pipe length, containing the following information: 

 
1. Manufacturer’s name or trademark 
2. Year of Manufacture 
3. ANSI/AWWA C105/A21.5 
4. Minimum film thickness 
5. Material type (LLDPE) 
6. Applicable range of nominal pipe diameters sizes 
7. Warning – Corrosion Protection – Repair any Damage 

 
E. Joints: 

 
1. Push-On: Push-on joints for ductile-iron pipe with manufacturer 
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supplied styrene butadiene rubber gaskets and accessories in accordance 
with ANSI/AWWA C111/A21.11 Standard to Rubber-Gasket Joints for 
Ductile-Iron Pressure Pipe and Fittings. 

 
2. Flanged: When specified by the contract documents, flanged joints 

shall be in accordance with ANSI/AWWA C115/A21.15 Standard for 
Flanged Ductile-Iron Pipe with Ductile-Iron or Gray-Iron Threaded 
Flanges.  

 
All flanged joints shall be furnished with 1/8-inch thick, EPDM Rubber 
gaskets.  The bolts shall have American Standard heavy unfinished 
hexagonal head and nut dimensions all as specified in American Standard 
for Wrench Head Bolts and Nuts and Wrench Openings (ANSI B18.2).  For 
bolts of 1-3/4-inches in diameter and larger, bolt studs with a nut on each 
end are required.  Material for bolts and nuts shall conform to ASTM A307. 

  
2.2 FITTINGS 
 

A. General: Ductile-Iron fittings shall be new and manufactured in accordance 
with ANSI/AWWA C110/A21.10 Standard for Ductile-Iron and Gray-Iron 
Fittings, 3 in. through 24 in. for Water Service in accordance with the contract 
documents.  Compact ductile-iron fittings shall be new and manufactured in 
accordance with ANSI/AWWA C153/A21.5 Standard for Ductile-Iron 
Compact Fittings, 3 in. through 24 in.  ANSI/AWWA C110/A21.10 fittings shall 
be supplied, unless otherwise noted. 

 
B. Class: Fittings shall be of the following pressures class (pound per square 

inch) listed below, unless otherwise noted: 
 

 Size Standard Compact 
 3” through 24” 350 350 

 
C. Coating (Interior and Exterior): Ductile-Iron fittings shall be fusion-bonded 

epoxy lined and coated in accordance with ANSI/AWWA C116/A21.16 
Standard for Protective Coatings for the Interior and Exterior of Ductile-Iron 
and Gray-Iron Fitting for Water Supply Service.  A Certificate of Compliance 
shall be provided in accordance with Section 6.3 of the C116 Standard.  The 
coating shall comply with ANSI/NSF Standard 61. 

 
D. Corrosion Protection: Ductile-Iron fittings shall be encased with one (1) layer 

of 8-mil linear low-density polyethylene film in accordance with ANSI/AWWA 
C105/A21.5 Standard for Polyethylene Encasement for Ductile-Iron Pipe 
Systems.  The film shall be pigmented with 2 to 2 ½ percent of well-dispersed 
carbon black with stabilizers.  The polyethylene film supplied shall be clearly 
marked, at a minimum of every two feet along the ductile-iron water pipe 
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length, containing the following information: 
 

1. Manufacturer’s name or trademark 
2. Year of Manufacture 
3. ANSI/AWWA C105/A21.5 
4. Minimum film thickness 
5. Material type (LLDPE) 
6. Applicable range of nominal pipe diameters sizes 
7. Warning – Corrosion Protection – Repair any Damage 

 
E. Joints: 

 
1. Mechanical Restrained: Mechanical joints for ductile-iron pipe with 

manufacturer supplied EPDM rubber gaskets and accessories in 
accordance with ANSI/AWWA C111/A21.11 Standard to Rubber-Gasket 
Joints for Ductile-Iron Pressure Pipe and Fittings. 

 
All mechanical joints shall be restrained with the appropriate restraint series 
and accessories as manufactured by, EBAA Iron, Inc (Megalug). 

 
2. Flanged: When specified by the contract documents, flanged joints shall 

be in accordance with ANSI/AWWA C115/A21.15 Standard for Flanged 
Ductile-Iron Pipe with Ductile-Iron or Gray-Iron Threaded Flanges. 

 
All flanged joints shall be furnished with a minimum 1/8-inch, thick red 
rubber or styrene butadiene rubber gasket.  The bolts shall have American 
Standard heavy unfinished hexagonal head and nut dimensions all as 
specified in ANSI B18.2.  For bolts of 1-3/4-inches in diameter and larger, 
bolt studs with a nut on each end are required.  Material for bolts and nuts 
shall conform to ASTM A307. 

 
2.3 MISCELLANEOUS 
 

A. Tracing Wire: All ductile-iron pipe and fittings shall be installed with a solid 
No. 10 American Wire Gage soft copper insulated wire in accordance with 
the California American Water Standard Details. 

 
B. Concrete Thrust Blocking: Concrete thrust blocks shall be in accordance with 

details provided on the Drawings. 
 

 
 

PART 3 - EXECUTION 
 
3.1 INSTALLATION 
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A. General: The Contractor shall assume total responsibility for selecting the 
appropriate means and methods to install ductile-iron pipe, fittings and 
appurtenances in accordance with AWWA Standards, the contract 
documents and manufacturer recommendations while complying with OSHA 
Standards for construction. The provisions specified in Section 15000 shall be 
strictly followed in addition to the following requirements. 

 
B. Push-On Joints: The surfaces with which the rubber gasket comes in contact 

shall be thoroughly cleaned just prior to assembly.  The gasket shall then be 
inserted into the groove in the bell.  Before starting joint assembly, a liberal 
coating of pipe manufacturer lubricant shall be applied to the gasket and the 
spigot end.  With the spigot end centered in the bell, the spigot end is pushed 
home in accordance with manufacturers recommendations. 

 
C. Restrained Mechanical Joints: All components shall be cleaned and 

lubricated with soapy water prior to assembly. Slip the follower gland and 
gasket over the pipe plain end making sure the small side of the gasket and 
lip of the gland face the bell socket.  Insert the plain end into socket.  Push 
gasket into position with fingers, gasket should be evenly seated.  Slide gland 
into position, insert bolts and tighten must by hand.  Bolts are then tightened 
alternately (across from one another) in accordance with manufacturers 
recommendations. 

 

D. Joint Bonding: Except where otherwise indicated, all  buried pipe joints shall 
be bonded. The pipe shall be cleaned to bare bright metal at the point where 
the bond is installed, and the bonding cable attached with an exothermic weld. 

 
E. Encountering Contaminated Soil: Research has documented that certain pipe 

materials (such as polyvinyl chloride, polyethylene, and polybutylene) and 
certain elastomers (such as those used in gasket material) may be subject to 
permeation by lower-molecular weight organic solvents or petroleum 
products.  Products supplied under this section have been selected based on 
the non-expectation of encountering petroleum products or organic solvents. 

 
If during the course of pipeline installation, the CONTRACTOR identifies, or 
suspects, the presence of petroleum products or any unknown chemical 
substance, or a wastewater leach field, the ENGINEER is to be notified 
immediately.  Installation of any further piping in the area of suspected 
contamination shall be stopped until direction is provided by the ENGINEER. 

 
*** END OF SECTION *** 
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SECTION 15100 

VALVES, GENERAL 

 

PART 1 - GENERAL  

1.1 WORK OF THIS SECTION  

A. The WORK of this Section includes providing general requirements for valves 
including epoxy coating, installing, adjusting, testing of valves and valve 
boxes above grade.  

1.2 RELATED SECTIONS  

A. The WORK of the following Sections applies to the WORK of this Section.  
Other Sections of the Specifications, not referenced below, shall also apply to 
the extent required for proper performance of this WORK.  

1. Section 15000 Piping Components  

2. Section 15150 Gate Valves 

3. Section 15151 Check Valves  

4. Section 15155 Butterfly Valves  

1.3 SPECIFICATIONS AND STANDARDS  

A. Except as otherwise indicated, the current editions of the following standards 
apply to the WORK of this Section:  

1. ANSI B16.1 Cast Iron Pipe Flanges and Flanged Fittings, 
Class 125 and 250 

2. ANSI B16.5 Pipe Flanges and Flanged Fittings, Steel 
Nickel Alloy and Other Special Alloys 

3. ANSI/ASME B1.20.1 General Purpose Pipe Threads (Inch)  

4. ANSI B16.42  Pressure Class 250 
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5. ASTM A 126 Specification for Gray Iron Castings for Valves, 
Flanges, and Pipe Fittings  

6. ASTM A320 Specification for Alloy-Steel Bolting Materials 
for Low Temperature Service 

7. ASTM A 536 Specification for Ductile Iron Castings  

8. ANSI/AWWA C500 Gate Valves for Water and Sewerage Systems  

9. ANSI/AWWA C504 Rubber-Seated Butterfly Valves  

10. ANSI/AWWA C507 Ball Valves 6 Inches Through 48 Inches  

11. ANSI/AWWA C509 Resilient-Seated Gate Valves for Water and 
Sewage Systems  

12. AWWA C550 Protective Interior Coatings for Valves and 
Hydrants  

1.4 SHOP DRAWINGS AND SAMPLES  

A. The following shall be submitted in compliance with Section 01300:  

1. Manufacturer's product data including catalogue cuts.  

2. Manufacturer's installation instructions.  

3. Shop drawings showing details and dimensions.  

4. Manufacturer's certification that products comply with the indicated 
requirements.  

5. Schedule of valves indicating valve identification and location.  

6. Manufacturer's certification that epoxy coatings have been factory tested 
and comply with the indicated requirements (i.e. seawater) 
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1.5 OWNER'S MANUAL 

A. The following shall be included in the OWNER'S MANUAL in compliance with 
Section 01300:  

1. Manufacturer's installation and operating instructions.  

2. Manufacturer's maintenance procedures.  

3. List of special tools.  

4. Schedule of valves indicating valve identification and location.  

1.6 FACTORY TESTING  

A. General: Valves shall be tested in compliance with the AWWA Standards as 
indicated.  Except as otherwise indicated, each valve body shall be tested 
under a test pressure equal to twice its design water-working pressure.  

1.7 FIELD TESTING  

A. Testing: Valves shall be field-tested for compliance with the indicated 
requirements.  

PART 2 - PRODUCTS  

2.1 VALVES  

A. General: Shut-off valves, 6-inch and larger, shall have operators with position 
indicators. Where buried, these valves shall be provided with valve boxes and 
covers containing position indicators, and valve extensions.   

B. Valve Flanges:  Where the design pressure is 150 psi or less, flanges shall 
conform to either ANSI/AWWA C207 Class D, ANSI B16.1 125-lb class, or 
ANSI B16.5 150-lb class, flat face. 

C. Gate Valve Stems: Gate valve stems shall be fabricated with Tpe 316 
Stainless Steel.  Gate valve stems shall be designed for minimum tensile 
strength of 60,000 psi, a minimum yield strength of 40,000 psi, and an 
elongation of at least 10 percent in 2 inches, as determined by a test coupon 
poured from the same ladle from which the valve stems are poured.  

D. Protective Coating: Except where otherwise indicated, ferrous surfaces, 
exclusive of stainless steel surfaces, in the water passages of all valves 
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4-inch and larger, and exterior surfaces of submerged valves, shall be fusion-
bonded epoxy coated conforming to ANSI/AWWA C213 with a dry film 
thickness equal to 12 mils. Flange faces of valves or pipes shall not be 
epoxy coated.  

E. Valve Operators: Operators of the same type shall be furnished by the same 
manufacturer.  Valve operators, regardless of type, shall be installed, 
adjusted, and tested by the valve manufacturer at the manufacturing plant. 

F. Nuts and Bolts: Unless otherwise indicated, bolts, nuts and washers shall be 
of Type 316 stainless steel conforming to ASTM A320 Grade B8M Class 2. 
The nuts shall be capable of developing the full strength of the bolts. Threads 
shall be Coarse Thread Series conforming to the requirements of the 
American Standard for Screw Threads. Bolts and cap screws shall have 
hexagon heads and nuts shall be Heavy Hexagon Series.  

The length of all bolts shall be such that after joints are made up, each bolt 
shall extend through the entire nut a minimum of 1/4-inch, but in no case 
more than 1/2-inch beyond the nut. 

G. Valve Flanges: All-thread studs may be used only on valve flange 
connections where space restrictions preclude the use of regular bolts. 

H. Castings: Castings shall conform to the requirements of ASTM A 48 unless 
otherwise indicated.  

2.2 NAMEPLATES, TOOLS AND SPARE PARTS  

A. Nameplates: Except as otherwise indicated, a label shall be provided on all 
valves. The label shall be stainless steel, minimum 2 inches by 4 inches in 
size, and shall be permanently attached to the valve.  

B. Spare Parts: Two sets of packings, O-rings, gaskets, discs, seats, and 
bushings shall be furnished with each valve, as applicable.  

PART 3 - EXECUTION 

3.1 VALVE INSTALLATION  

A. General: Valves, operating units, stem extensions, valve boxes, and 
accessories shall be installed in accordance with the manufacturer's 
installation instructions.  Valves shall be independently supported to prevent 
stresses on the pipe.  
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B. Access: Valves shall be installed to provide easy access for operation, 
removal, and maintenance and to prevent interferences between valve 
operators and structural members or any other obstructions.  

C. Valve Accessories: Where combinations of valves, sensors, switches, and 
controls are indicated, the combinations shall be properly assembled and 
installed to ensure that systems are compatible and operating properly. 

 
*** END OF SECTION *** 
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SECTION 15106  
 

BALL VALVES 
 

PART 1 - GENERAL  

1.1 WORK OF THIS SECTION  

A. The CONTRACTOR shall furnish all labor, materials, tools and equipment 
required to install ball valves with related work at the locations shown on the 
drawings and in accordance with the specifications. 

B. The WORK of this Section includes providing manually-operated ball valves. 

1.2 RELATED SECTIONS 

A. The WORK of the following Section applies to the WORK of this Section.  
Other Sections of the Specifications, not referenced below, shall also apply to 
the extent required for proper performance of this WORK.  

1. Section 15034 Gauges 

2. Section 15100 Valves, General  

1.3 FACTORY TESTING  

A. Valves shall be tested in compliance with AWWA C507 and Section 15100.  

PART 2 - PRODUCTS   

2.1 BALL VALVES  

A. Body: Ball valves up to 1-1/2 inches in size shall have bronze or forged brass 
2 or 3-piece bodies with ends threaded and shall be designed for a pressure 
rating of not less than 300 psi. 

B.  Balls: The balls shall be fabricated of Type 316 stainless steel, with full 
openings.  

C. Stems: The valve stems shall be of the blow-out proof design, and fabricated 
of Type 316 stainless steel and shall include reinforced Teflon seals.  

D. Seats: The valve seats shall be of Buna-N or EPDM.  
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2.2 MANUFACTURERS  

A. Ball valves shall be manufactured by the following (or equal):  

1. Jenkins Bros. 

2. Jamesbury Corporation 

3. Lunkenheimer Flow Control 

4. Wm. Powell Company 

5. Worcester Controls  

PART 3 - EXECUTION  

3.1 GENERAL  

A. Valves shall be installed in accordance the Manufacture’s written instructions 
and in accordance with Section 15100.  

*** END OF SECTION *** 
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 SECTION 15121 
  

 POLYVINYL CHLORIDE PIPE (PVC) PIPE (6” THROUGH 42”). 
  
PART 1 - GENERAL 

 
1.1 SCOPE 
 

A. The CONTRACTOR shall furnish all labor, materials, tools and equipment 
required to install PVC pipe, and related work as shown on the drawings and in 
accordance with the specifications.  

 
1.2 RELATED WORK 
 

A. The WORK of the following Section applies to the WORK of this Section.  Other 
Sections of the Specifications, not referenced below, shall also apply to the 
extent required for proper performance of this WORK. 

 
1. Division 1  General Requirements 
2. Division 2  Site Work 
3. Section 03300 Cast-in-Place Concrete 
4. Section 15000 Pipelines – General Provisions 
5. Section 15020 Disinfecting Pipelines 
6. Section 15030 Pressure and Leakage Tests 
7. Section 15065 Ductile Iron Pipe and Fittings 

 
1.3 SUBMITTALS 
 

A. Shop drawings and manufacturer's literature for all materials. 
 
1.4 COORDINATION OF WORK 

 
A. The location of the work will be on the CEMEX owned property which is under 

active construction with other contractors.  CONTRACTOR shall review 
requirements of Section 01410 – Work Restrictions and Section 0100 Summary 
of Work and follow requirements of those Sections for coordination and access. 

 
PART 2 - PRODUCTS 

 
2.1 PIPE  
 

A. General: Polyvinyl Chloride (PVC) water pressure pipe shall conform to the latest 
specifications as adopted by the American National Standards institute, Inc., 
(ANSI) and the American Water Works Association (AWWA).  PVC pipe shall be 
new and manufactured in accordance with ANSI/AWWA C905 Standard for 
Polyvinyl Chloride (PVC) Pressure Pipe, 6 in. through 42 in. for Water 
Distribution. PVC Pipe shall be with cast-iron-pipe equivalent outside diameters in 
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20-foot lengths. 
 

B. Class: PVC pipe shall be Pressure Class 165 (DR 25). 
 

C. Tracing Wire: All PVC pipe shall be installed with a solid No. 10 American Wire 
Gage soft copper insulated wire in accordance with California American Water 
Standard Details. 

 
D. Joints: Joints shall consist of an integral bell end in conformance with ASTM D 

3139 Standard Specifications for Joints for Plastic Pressure Pipes Using 
Elastomeric Seals, with an elastomeric seal (gasket) in conformance with ASTM 
F 477 Standard Specification Elastomeric Seals (Gaskets) for Joining Plastic 
Pipe. The use of solvent cement connections shall not be allowed. 

 
2.2 FITTINGS  
 

A. All PVC pipe shall be joined to ductile-iron fittings only in accordance with Section 
15065. The use of PVC pressure fittings shall not be allowed. 

 
PART 3 - EXECUTION 

 
3.1 INSTALLATION 
 

A. General: The Contractor shall assume total responsibility for selecting the 
appropriate means and methods to install PVC pipe and appurtenances in 
accordance with AWWA Standards, the contract documents and manufacturer 
recommendations while complying with OSHA Standards for construction.  

 
The provisions of Section 15000 of these specifications shall be strictly followed in 
addition to the following requirements. 

 
B. Pipe Joint Assembly:  The assembly of joints should be performed as 

recommended by the pipe manufacturer.  The elastomeric gaskets may be 
supplied separately in cartons or positioned in the bell joint or coupling at the 
factory.  When gaskets are color coded, be sure to consult the pipe manufacturer 
or his literature for the significance.  In all cases, clean the gasket, the bell or 
coupling interior, especially the groove area (except when gasket is permanently 
installed) and the spigot area with a rag, brush or paper towel to remove any dirt 
or foreign material before the assembling.  Inspect the gasket, pipe spigot bevel, 
gasket groove, and sealing surfaces for damage or deformation.  When gaskets 
are separate, use only gaskets which are designed for and supplied with the pipe. 
 Insert them as recommended by the manufacturer. 

 
Lubricant should be applied as specified by the pipe manufacturer. Bacterial 
growth, damage to the gaskets or the pipe, may be promoted by use of non-
approved lubricants.  Use only lubricant supplied by the pipe manufacturer. 
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After lubrication, the pipe is ready to be joined. Good alignment of the pipe is 
essential for ease of assembly.  Align the spigot to the bell and insert the spigot 
into the bell until it contacts the gasket uniformly.  Do not swing or "stab" the joint; 
that is, do not suspend the pipe and swing it into the bell.  The spigot end of the 
pipe is marked by the manufacturer to indicate the proper depth of insertion. 
 
To join field-cut pipe, it is necessary to first prepare the pipe end.  A square cut is 
essential for proper assembly.  The pipe shall be marked around its entire 
circumference prior to cutting to assure a square cut.  Use a factory-finished 
beveled end as a guide for proper bevel angle, and depth of bevel plus the distance 
to the insertion reference mark.  The end shall be beveled using a pipe beveling 
tool or a wood rasp which will cut the correct taper.  A portable sander or abrasive 
disc may also be used to bevel the pipe end.  Round off any sharp edges on the 
leading edge of the bevel with a pocket knife or a file. 

 
C. Encountering Contaminated Soil: Research has documented that certain pipe 

materials (such as polyvinyl chloride, polyethylene, and polybutylene) and certain 
elastomers (such as those used in gasket material) may be subject to 
permeation by lower-molecular weight organic solvents or petroleum products. 
Products supplied under this section have been selected based on the non-
expectation of encountering petroleum products or organic solvents. 

 
If during the course of pipeline installation the CONTRACTOR identifies, or 
suspects, the presence of petroleum products or any unknown chemical 
substance, or a wastewater leach field, the ENGINEER is to be notified 
immediately.  Installation of any further piping in the area of suspected 
contamination shall be stopped until direction is provided by the ENGINEER. 

 

*** END OF SECTION *** 
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 SECTION 15125 
  

 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE (6” THROUGH 42”). 
 

 
PART 1 – GENERAL 

 
1.1 SCOPE OF WORK 
 

This specification covers the material (pipe and fittings), joining methods and 
general installation practice for high density polyethylene pipe (HDPE) piping 
systems for water and wastewater utility use as indicated on the Drawings. 
 

1.2 RELATED WORK 
 

A. The WORK of the following Section applies to the WORK of this Section.  
Other Sections of the Specifications, not referenced below, shall also apply 
to the extent required for proper performance of this WORK. 

 
1. Division 1  General Requirements 
2. Division 2  Site Work 
3. Section 15000 Pipelines – General Provisions 
4. Section 15020 Disinfecting Pipelines 
5. Section 15030 Pressure and Leakage Tests 

 
1.3 SUBMITTALS 

 
A. Submit Shop drawings and manufacturer's literature (product data) to the 

ENGINEER for review in accordance with the Section 01300 for all pipe 
and appurtenances. 

 
B. Furnish in duplicate to the ENGINEER confirmation that product shipped 

meets or exceeds the standards set forth in this specification. This shall 
be in the form of a written document from the manufacturer attesting to the 
manufacturing process meeting the standards. 

 
C. Provide a statement in writing from the HDPE pipe manufacturer that it is 

listed with the Plastic Pipe Institute as a qualified extruder for the 
polyethylene resin being used to manufacture the pipe for this project. 

 
D. Provide a statement that personnel responsible for fusing the pipe have 

been trained and qualified. 
 

E. Contractor shall also submit the following to the Engineer for approval: 
 

1. Details of fittings and specials such as elbows, wyes, tees, outlets, 
connections, test bulkheads, bosses and nozzles or other specials 
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where shown on the Construction Drawings, which indicate amount 
and position of reinforcement. All fittings and specials shall be 
properly reinforced to withstand the internal pressure both 
circumferential and longitudinal, and the external loading conditions 
as indicated in the Contract Documents. Shop Drawings shall clearly 
detail special castings indicating all pertinent dimensions. 

 
2. The Supplier of the material shall submit, through the Contractor, a 

Certificate of Compliance that the pipe, fittings and other products 
or materials furnished for this project have been inspected at the 
plant and comply with all applicable provisions of these 
Specifications. The Contractor shall submit these certificates to the 
Engineer prior to installation of the pipe materials. 

 
1.4 REFERENCE DOCUMENTS AND STANDARDS 

 
Unless otherwise specified, references to documents shall mean the latest 
published edition of the referenced document in effect at the bid date of the 
project. 

 
ANSI/AWWA 

• ANSI/AWWA C906 Polyethylene (PE) Pressure Pipe and Fittings, 4 In. 
(100 mm) Through 63 In. (1,600 mm), for Water Distribution and 
Transmission 

• ANSI/AWWA C651 Standard for Disinfecting Water Mains 
 
ASTM 

• ASTM F714 Standard Specification for Polyethylene (PE) Plastic Pipe 
(SDR-PR) Based on Outside Diameter 

• ASTM F905 Standard Practice for Qualification of Polyethylene Saddle-
Fused Joints 

• ASTM F 1962 Standard Guide for Use of Maxi-Horizontal Directional 
Drilling for Placement of Polyethylene Pipe or Conduit under Obstacles, 
Including River Crossings 

• ASTM F 2164 Standard Practice for Field Leak Testing of Polyethylene 
(PE) Pressure Piping Systems Using Hydrostatic Pressure 

• ASTM F2206 Standard Specification for Fabricated Fittings of Butt-
Fused Polyethylene (PE) Plastic Pipe, Fittings, Sheet Stock, Plate Stock, 
or Block Stock 

• ASTM F 2620 Standard Practice for Heat Fusion Joining of Polyethylene 
Pipe and Fittings 

• ASTM D 2774 Standard Practice for Underground Installation of 
Thermoplastic Pressure Piping 

• ASTM F 2880 Standard Specification for Lap-Joint Type Flange 
Adapters for Polyethylene Pressure Pipe in Nominal Pipe Sizes 3⁄4 in. to 
65 in. 
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• ASTM F 3124 Standard Practice for Data Recording the Procedure Used 
to Produce Heat Butt Fusion Joints 

• ASTM D 3261 Standard Specification for Butt Heat Fusion Polyethylene 
(PE) Plastic Fittings for Polyethylene (PE) Plastic Pipe and Tubing 

• ASTM D 3035 Standard Specification for Polyethylene (PE) Plastic Pipe 
(DR-PR) Based on Controlled Outside Diameter 

• ASTM D 3350 Standard Specification for Polyethylene Plastics Pipe and 
Fittings Materials 

 
Plastics Pipe Institute, PPI 

• PPI Handbook of Polyethylene Pipe – 2009 (2nd Edition) 

• PPI Material Handling Guide for HDPE Pipe and Fittings 

• PPI TN-42 Recommended Minimum Training Guidelines for PE Pipe Butt 
Fusion Joining Operators for Municipal and Industrial Projects 

• PPI TR-46 Guidelines for Use of Mini-Horizontal Directional Drilling for 
Placement of High Density Polyethylene Pipe 

 
PART 2 – PRODUCTS 
 
2.1 HIGH DENSITY POLYETHYLENE MATERIALS 

 
A. Resin and Material Requirements 

 
1. All material shall be manufactured from a PE 4710 resin listed with the 

Plastic Pipe Institute (PPI) as TR-4. The resin material shall meet the 
specifications of ASTM D 3350 with a minimum cell classification of 
445474C. HDPE pipe and fittings shall contain no recycled 
compounds except that generated in the manufacturer's own plant 
from resin of the same specification from the same raw material. 
HDPE products shall be homogeneous throughout and free of visible 
cracks, holes, foreign inclusions, voids, or other injurious defects. 

B. HDPE Pipe 
 

1. Pipe shall be made of HDPE material with a minimum material 
designation code of PE4710 and with a minimum Cell Classification as 
noted in 2.01.A. The polyethylene compound shall be suitably protected 
against degradation by ultraviolet light by means of carbon black of not 
less than 2 percent.  The manufacture of the HDPE resin shall certify the 
cell classification indicated. 

 
2. Pipe sizes 3” and large shall have a manufacturing standard of ASTM F 

714, while pipe smaller than 3” shall be manufactured to the dimensional 
requirements listed in ASTM D 3035. Dimension Ratio (DR) and Outside 
Diameter (IPS/DIPS) shall be as specified on plans. 
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3. Pipe shall meet AWWA C901 (1/2” to 3”) or AWWA C906 (4” to 63”), and 

shall be listed as meeting NSF-61. 
 

4. Pipe shall be manufactured by an ISO 9001 certified manufacturer. The 
pipe manufacturer shall have an ongoing Quality Control program for 
incoming and outgoing materials and shall assure that the pipe will meet 
the material requirements of this specification. HDPE resins for 
manufacturing of pipe shall be checked for density, melt flow rate, and 
contamination. The facility shall have the necessary testing equipment to 
verify that pipe meets the AWWA and NSF standards. Pipe shall be 
checked for outside diameter, wall thickness, length, and surface finish 
on the inside and outside. The Manufacturer’s production facilities shall 
be open for inspection by the Owner or Engineer. 

 
5. All pipe shall be color coded for the intended service. The color coding 

shall be permanently co- extruded stripes on the pipe outside surface as 
part of the pipe’s manufacturing process. Painting HDPE pipe to 
accomplish color coding is not permitted.  Color coding shall be as 
follows: 

a. Sewer – green 
b. Water – blue 
c. Reclaim – purple 

 
C. HDPE Fittings 

 
1. Butt Fusion Fittings- Fittings shall be made of HDPE material with a 

minimum material designation code of PE4710 and with a minimum Cell 
Classification as noted in 2.01.A. Fittings shall have a minimum pressure 
rating equal to or greater than the pipe to which they are joined unless 
otherwise specified on the plans or accepted by owner/engineer. All 
fittings shall meet the requirements of AWWA C901 or C906. 

 
a. Molded fittings shall comply with the requirements of ASTM D 

3261. 

 
b. All fabricated elbows, tees, reducing tees and end caps shall be 

produced and meet the requirements of ASTM F 2206, as 
manufactured by ISCO Industries, Inc or other approved 
manufacturer holding an ISO 9001 quality system certificate. 
Each fitting will be marked per ASTM F 2206 section 10 
including the nominal size and fitting EDR, which will meet or 
exceed the pipe DR identified for the project. Fabricated fittings 
shall be manufactured using a McElroy DataLogger to record 
fusion pressure and temperature and shall be stamped with 
unique joint number that corresponds to the joint report. A 
graphic representation of the temperature and pressure data for 
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all fusion joints made producing fittings shall be maintained for a 
minimum of 5 years as part of the quality control and will be 
available upon request of owner. Test results to validate ASTM 
F 2206 section 7.3 and 9 shall be provided to owner or owner’s 
representative upon request. 

 

2. Socket fittings shall meet ASTM D 2683. Electrofusion Fittings - Fittings 
shall be made of HDPE material with a minimum material designation 
code of PE 4710 and with a minimum Cell Classification as noted in 
2.01.A. Electrofusion Fittings shall have a manufacturing standard of 
ASTM F1055. Fittings shall have a minimum pressure rating equal to or 
greater than the pipe to which they are joined unless otherwise specified 
on the plans. For potable water systems, all electrofusion fittings shall 
have AWWA approval 

 
3. Bolted Connections – Flanged and Mechanical Joint Adapters can be 

made to ASTM D 3261 or if machined, must meet the requirements of 
ASTM F 2206. Flanges and MJ Adapters shall be fused onto the pipe 
and have a minimum pressure rating equal to or greater than the pipe 
unless otherwise specified on the plans. 

 
a. Flange Adapters shall meet the dimensional and material 

requirements of ASTM F 2880. 
 

b. Metallic back-up rings (Van-Stone style lap joint flanges), shall 
have a radius on the inside diameter of the bore so as to be 
compatible with HDPE Flanges. Back up rings shall have bolt 
pattern that will mate with AWWA C207 Class D (or B or E), 
ASME/ANSI B 16.5 Class 150, ASME/ANSI B 16.1 Class 125, or 
ASME/ANSI B16.47 Series A. 

 
c. Flange assemblies shall be assembled and torqued according to 

PPI TN-38, “Bolt Torque for Polyethylene Flanged Joints.” 
 

d. Where shown on the drawings, 4" and larger transitions to 
mechanical joint fittings and valves shall be accomplished using a 
MJ Adapter with kit. The D.I./HDPE mechanical joint adaptor shall 
consist of: 

i. A molded or fabricated HDPE mechanical joint transition 
fitting. 

ii. A rubber gasket. 
iii. A mechanical joint backup drive ring. 
iv. Corten mechanical joint tee bolts. 

 
4. Mechanical Fittings: The use of mechanical coupling and saddles shall 

be approved by the owner or engineer prior to installation. Mechanical 
Fittings shall be designed for use and compatible with HDPE pipe. 
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Mechanical fittings shall have a pressure rating equal to or greater than 
the pipe. 

 
a. Couplings without self-restraining capabilities (integrated 

serrated teeth or grippers) shall include a plan for external 
restraint or isolation from pipeline generated forces. 

 
b. Mechanical Saddles shall have wide straps for distribution of 

clamping loads. No U- bolts shall be allowed. 
 

c. When required by mechanical coupling manufacturer, pipe 
stiffeners shall be employed to support the interior wall of the 
HDPE. The stiffeners shall support the pipe’s end and control the 
“necking down” reaction to the pressure applied during normal 
installation. The pipe stiffeners shall be formed of 304 or 316 
stainless steel, with a wedged style design to fit the HDPE 
manufacturers published average inside diameter of the specific 
size and DR of the HDPE. 

 
D. Fusion Unit Requirements 

 
1. All Fusion Equipment, whether new or used, rented or owned, shall 

comply with the requirements of ISO 12176-1 “Equipment for Fusion 
Jointing Polyethylene Systems”. 

 
2. If the contractor owns butt fusion equipment, the equipment must be 

serviced within 3 months prior to use for this project. The machine must 
be environmentally friendly and in satisfactory working order. The 
hydraulic system must be leak free. The pressure gage and thermometer 
must 

be checked for accuracy. For projects with pipe quantities of 5000’ or 
longer, the fusion equipment should be serviced by a McElroy 
Authorized Service and Repair Center with at least one McElroy 
Certified Master Mechanic on staff within 3 months from the first 
fusion on the project. 

 
3. Rental Fusion Equipment must be maintained by a McElroy 

Authorized Service and Repair Center with at least one McElroy 
Certified Master Mechanic on staff. When requested by owner or his 
authority, an inspection report detailing the components inspected 
within 3 months prior to arrival at jobsite will be provided. 

 
E. Approved Suppliers 

 
1. All Pipe, Fittings, and Fusion Equipment shall be provided by one 

supplier. Approved suppliers are ISCO Industries, Inc. JM Eagle, or 
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approved equal. 

 
2.2 PIPELINE LOCATING MATERIALS 

 
A. Detectable Marker Tape- Plastic marker tape shall be 5 mil minimum 

thickness with a solid aluminum core of .35mil minimum thickness and a 
minimum width of 2”. The background of the tape shall be colored based 
on pipe service with black lettering continuously printed. Marker tape shall 
have a minimum 35 lbs./inch tensile strength. The installation of the tape 
shall be at 18 inches below finish grade. 

 
B. Tracer Wire- All HDPE pipe 4” and greater shall be installed with an extra 

high-strength, copper clad steel tracer wire including 45 mil HDPE jacket 
that has a minimum average break load of at least 1150 lbs. The jacket 
shall be colored based on pipe service, with blue for potable water or 
green for sewer. Tracer wire gauge shall be 12 AWG, 10 AWG, or 8 AWG 
depending upon application and installation procedure. This wire shall to 
be continuous and brought up in the valve boxes at the ends of each line 
segment with splices made only by methods per the equipment 
manufacturer’s recommendation. All miscellaneous splicing components 
shall be furnished and installed by the Contractor. 

 
 
PART 3 – EXECUTION 

 
3.1 GENERAL 

 
A. All HDPE pipe and fittings shall be cut, joined, and installed in 

accordance with the manufacturer's recommendations. Joining, laying, 
and pulling of polyethylene pipe shall be accomplished by personnel 
experienced in working with polyethylene pipe systems. 

 
3.2 TRANSPORTATION, UNLOADING, AND STORAGE 

 
A. The manufacturer shall package product in a manner designed to deliver 

the pipe and fittings to the project neatly, intact and without physical 
damage. During transportation each pipe shall rest on suitable pads, 
strips skids, or blocks securely wedged or tied in place. The 
transportation carriers shall use appropriate methods and intermittent 
checks to insure the pipe is properly supported, stacked and restrained 
during transportation such that the pipe is not nicked, gouged, or 
physically damaged. The transportation carrier shall provide tarpaulins to 
cover any potable water pipe subject to exposure to diesel exhaust or 
smoke. 

 
B. During loading, transportation, and unloading, every precaution should 

be taken to prevent damage to the pipe. Cuts or gouges that reduce the 
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wall thickness by more than 10% is not acceptable and must be cut out 
and discarded. 

 
C. Handle the pipe in accordance with the PPI Handbook of Polyethylene 

Pipe (2nd Edition), Chapter 2. All pipe and accessories shall be loaded 
and unloaded by lifting with hoists or by skidding in order to avoid shock 
or damage. Under no circumstances shall materials be dropped. Pipe 
handled on skidways 

shall not be rolled or skidded against pipe on the ground. Slings, hooks or 
pipe tongs shall be padded and used in such a manner as to prevent 
damage to the exterior surface or interior of the pipe. All pipe and fittings 
shall be subjected to visual inspection at time of delivery and before they 
are lowered into the trench to be laid. Joints or fittings that do not 
conform to these specifications will be rejected and must be removed 
immediately by the Contractor. 

 
D. Materials, if stored, shall be kept safe from damage. The contractor shall 

be responsible for all security, damage and loss of pipe, excluding Acts of 
God. The interior of the pipe as well as all sealing surfaces of mating 
components (i.e. flange faces) shall be kept free from dirt or foreign 
matter at all times. 

 
E. Pipe shall not be stacked higher than the limits recommended by the 

manufacturer. The bottom tiers shall be kept off the ground on timbers, 
rails, or concrete. Pipe shall not be stored close to heat sources. 

 
F. The open ends of all sections of joined and/or installed pipe (not in 

service) shall be plugged to prevent animals or foreign material from 
entering the pipe line or pipe section. The practice of stuffing cloth or 
paper in the open ends of the pipe will not be permitted. Waterproof 
nightcaps of approved design may be used but they shall be so 
constructed that they will prevent the entrance of any type of natural 
precipitation into the pipe and will be secured to the pipe in such a 
manner that the wind cannot blow them loose. 

 
G. Where possible, the pipe shall be raised and supported at a suitable 

distance from the open end such that the open end will be below the level 
of the pipe at the point of support. 

 
3.3 PIPE INSPECTION 

 
A. All pipe and fittings shall be subjected to visual inspection at time of 

delivery and before they are installed or lowered into the trench to be laid. 
Defective, damaged, or unsound pipe will be rejected. Cuts, punctures, or 
gouges that penetrate or reduce the wall thickness by 10% or more are not 
acceptable and must be removed and discarded. Joints or fittings that do 
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not conform to these specifications will be rejected and must be removed 
immediately by the Contractor. 

 
3.4 HANDLING PIPE 

 
A. The handling of the pipeline shall be in such a manner that the pipe is not 

damaged by dragging it over sharp and cutting objects. Sections of the 
pipes with cuts and gouges exceeding 10 percent of the pipe wall 
thickness or kinked sections shall be removed and the ends rejoined. 

 
B. Refer to the PPI Material Handling Guide for HDPE Pipe and Fittings for 

recommendations, guidelines and instructions regarding the handling, 
lifting, loading, storing and installing polyethylene pipe and fittings. 

 
3.5 PIPE JOINING AND INSTALLATION 

 
A. Direct Burial 

 
1. Buried HDPE pipe and fittings shall be installed in accordance with 

ASTM D 2321 or ASTM D 2774 for pressure systems and AWWA 
Manual of Practice M55 Chapter 8. The Design Window identified in 
AWWA M55 Chapter 5 (page 65 of 2006 version) shall be considered 
acceptable design and installation conditions. 

 

2. Pipe embedment - Embedment material should be Class I, Class II, or 
Class III materials as defined by ASTM D-2321 Section 6. The use of 
Class IV and Class V materials is not recommended, however it may be 
used only with the approval of the engineer and appropriate 
compaction.Bedding: Pipe bedding shall be in conformance with ASTM D 
2321 Section 8. Compaction rates should be as specified in ASTM D 
2321. Deviations shall be approved by the engineer. 

 
3. Haunching and backfill shall be as specified in ASTM D 2321 Section 9 

with Class I, II, or III materials. Compaction shall be in excess of 85% 
Proctor. 

 
B. Trenchless Installation Methods 

 
1. Installation of HDPE Pipe by Directional Boring shall follow the guidelines 

for ASTM F 1962 or PPI TR-46.  See Section XXXXX of this 
Specification. 

 
C. Fusion Joining Requirements: 

 
1. All HDPE pipe shall be joined to itself by the heat fusion process which 

produces homogeneous, seal, leak tight joints. Tie-ins between sections 
of HDPE pipe shall be made by butt fusion whenever possible. 
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2. Butt Fusion: The pipe shall be joined by the butt fusion procedure 

outlined in ASTM F 2620 or PPI TR-33. All fusion joints shall be made in 
compliance with the pipe or fitting manufacturer’s recommendations. 
Fusion joints shall be made by qualified fusion technicians per PPI TN-
42. A record or certificate of training for the fusion operator must be 
provided that documents training to the fundamentals of ASTM F 2620. 
Considerations should be given to and provisions made for adverse 
weather conditions, such as temperatures below freezing, precipitation, or 
wind, which is accepted by the owner/engineer. 

 
3. Electrofusion: Electrofusion joining shall be done in accordance with the 

manufacturers recommended procedure. Other sources of electrofusion 
joining information are ASTM F 1290, PPI TN 34, and PPI Municipal 
Advisory Board (MAB) Generic Electrofusion Procedure for Field Joining 
of 12 Inch and Smaller Polyethylene (PE) Pipe. The process of 
electrofusion requires an electric source, commonly called an 
electrofusion processor that has wire leads and a method to read 
electronically (by laser) or otherwise input the barcode of the fitting. The 
electrofusion processor must be capable of reading and storing the input 
parameters and the fusion results for later download to a record file. 
Qualification of the fusion technician shall be demonstrated by evidence 
electrofusion training within the past year on the equipment to be utilized 
for this project. 

 
D. Fusion Operators: 

 
1. The employer of the fusion machine operator is responsible for the 

fusion joint quality of the fusion weld made by that individual. The 
employer is responsible for documenting all qualification and training 
records of that individual. 

 
2. All HDPE fusion equipment operators shall be qualified to the procedure 

used to perform pipe joining. Fusion equipment operators shall have 
current, formal training on all fusion equipment employed on the project. 
Training received more than two years prior to operation with no 
evidence of activity within the past 6 months shall not be considered 
current. 

 
3. For Projects with at least 5,000 feet or with pipe larger than 24 inches, 

operators or their supervisor must have a current McElroy Fusion 
Training Certificate for the equipment to be used on the project. 

4. When the fusion machine operator is employed by the HDPE pipe and 
fusion machine supplier, the supplier shall maintain an ISO 9001 
Certified Quality Management System. 
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E. Butt Fusion Equipment: 
 

1. For 6” and larger pipe sizes, the pipe butt fusion machine shall be a self-
contained hydraulic fusion machine capable of butt fusing HDPE pipe. 
The carriage must be removable from the chassis for in-ditch use. The 
machine must be compatible with an electronic data recording device. 
Accessories will include all butt fusion inserts for the specified range of 
pipe sizes, a pyrometer kit for checking the surface temperature of the 
heater, extension cord (25' minimum), and hydraulic extension hoses 
(minimum of four). The butt fusion machine will be McElroy, or approved 
equivalent. 

 
2. In areas where there may be insufficient space to lay out the entire 

length of fused pipe to be pulled-back, the Contractor shall utilize a 
continuous HDPE pipe fusion equipment such as a PolyHorse by 
McElroy or other means in order to fuse the length of pipe necessary for 
the installation. The Contractor shall be responsible for securing and 
obtaining permission/permits from adjacent property if necessary, for 
staging and/or fusing of the pipe and HDD equipment at no additional 
cost to the Owner. 

 
F. Fusion Data Recording: 

 
1. For 6” and larger pipe sizes, McElroy DataLogger or equivalent fusion 

data recorder shall be used to record all fusion welds on hydraulically 
operated fusion machines. The device shall be capable of meeting the 
requirements of ASTM F 3124, “Standard Practice for Data Recording 
the Procedure used to Produce Heat Butt Fusion Joints in Plastic Piping 
Systems or Fittings”. The device, or combination of devices, shall record 
the following variables of each fused joint: 

a. Heater surface temperature immediately before inserting the 
heater plate. Alternatively, the heater plate may be measured with 
a pyrometer and entered into the weld record. 

b. Gauge pressure during the initial heat cycle 
c. Gauge pressure and elapsed time during the heat-soak cycle 
d. Heater removal (dwell) time 
e. Gauge pressure and elapsed time during the fusing/cool cycle 
f. Drag pressure 
g. Pipe diameter and wall thickness 
h. Type of HDPE material (Specification and Classification) and 

manufacturer 
i. Fusion Machine Identification 

 
2. The device shall record the operator, a unique operator ID number, the 

date and time of each weld. 
 

3. Records showing the device is up to date on all required calibration 



 

 
California-American Water Company   HDPE PIPE 
MPWSP Slant Well Intake System  15125-12 

 

should be available for presentation when requested. 

 
4. All fusion welds should be traceable to the report (via operator and weld 

ID) with an indentation weld stamp or by permanent paint marker/pen 
next to fusion weld. 

 
5. When requested prior to commencement of work, a weld location map 

may be requested by the owner or owner’s representative. 

 
G. Butt Fusion Examination and Testing: 

 
1. Examinations 

 
a. Visual: For pipe sections, examine the full exterior circumference 

for bead uniformity before cutting.  After cutting the pipe section, 
review the interior bead.  All beads should 

have visually acceptable bead formation as shown in Fig 4 and 
Appendix X2 of ASTM F 2620.  In addition, the following 
characteristics are expected: 

i. There shall be no evidence of cracks or incomplete fusing 
ii. There shall be no evidence of captured objects (e.g., pipe 

shavings, facer ribbons) between bonded surfaces. 
iii. Variations in upset bead heights on opposite sides of the 

cleavage and around the circumference of fused pipe joints 
are acceptable. 

iv. The apex of the cleavage between the upset beads of the 
fused joint shall remain above the base material surface 

v. Fused joints shall not display visible angular misalignment, 
and outside diameter mismatch shall be less than 10% of 
the nominal wall thickness 

vi. Fusion data record review that meet criteria of section 6-2.1 
can be used as additional verification of visual indicators. 

 
b. Fusion Data Record Review 

The fusion date record for each fused joint shall be compared to the 
approved fusion procedure.  The reviewer shall verify the following: 

i. That all data required by section 6-1.1 was recorded 
ii. Interfacial pressure was within the acceptable range 
iii. Heater surface temperature was within the acceptable range 
iv. Butt fusion pressure applied during the fusing/cool cycle was 

correctly calculated to include drag pressure, fell within the 
acceptable range for the applicable size and agrees with 
the recorded hydraulic fusing pressure. 

v. Butt fusing pressure was reduced to a value less than or 
equal to drag pressure at the beginning of the heat soak 
cycle. 

vi. Fusing machine was opened at the end of the heat soak 
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cycle, the heater was removed, and the end were brought 
together at the fusion pressure with the acceptable time 
range 

vii. Cooling time at butt fusing pressure met the minimum time 
specified 

 
c. If the recorded data in section 3.05.G.1.b is outside the limits of the 

acceptable range, the joint is unacceptable. 

 
d. Frequency. Records for test fusion joints should be reviewed 

immediately after the joint is completed. Fusion joints for jobsite 
fusions should be reviewed daily or before being covered with 
backfill. 

 
2. Mechanical Tests 

 
a. Contractor shall mechanically test the first fusion of each operator 

and each machine used on the project.  Installation shall not 
continue  until  a  fusion  test  has  passed  the  test. Additional 
mechanical test is not required as long as long as the fusion are 
reviewed with the frequency specified in section 3.05.G.1.d. 
Testing of fusion joints with no fusion data record review shall be at 
a frequency specified by the Owner or Engineer. 

 
b. The fusion shall be allowed to cool completely, then fusion test 

straps shall be cut out. 
 

c. All samples shall be labeled with operator information. Testing must 
be done at 73 degrees F plus or minus 5 degrees. The test 
temperature and sample size are critical to testing. Testing 
performed at cold or elevated temperatures may not give similar 
results to tests performed at ambient temperatures. 

 
d. Each pipe sample weld shall be subjected to testing at two 

locations 180 degrees apart from each other in the joint weld. All 
specimens shall be tested by one of the following methods: 

i. Reverse Bend Test are allowed for pipe sizes 4” IPS or 
smaller. The specimens shall be removed and tested in 
accordance with ASTM F 2620, Appendix X4. 

ii. Guided Side Bend Test are allowed for all pipe sizes 4” 
IPS and larger. The specimens shall be removed and 
tested in accordance to recommendations and 
procedures provided by McElroy Manufacturing. 

iii. Hydrostatic Burst Test is allowed for pipe sizes 2”-24”. 
The specimen length should measure 6 times pipe 
diameter with the butt fusion joint in the center of the 
specimen. The specimen should be tested in a tank 
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filled with water, and testing conditions monitored and 
recorded with computerized equipment. The specimen 
will be tested at 4 times pipe rated pressure for 5 
minutes with no failure of joint allowed. 

 
e. Results of any mechanical test should be documented. 

Information on the weld and operator should be transferred 
from the sample to the testing record. 
 

 
**END OF SECTION** 
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SECTION 15150 
 

GATE VALVES 
 

PART 1 - GENERAL 

1.1 WORK OF THIS SECTION 

A. The CONTRACTOR shall furnish all labor, materials, tools and equipment required 

to install gate valves with related work at the locations shown on the drawings and in 

accordance with the specifications.  

B. The WORK of this Section includes the instillation of gate valves to the tapping 

sleeves and other various locations to provide isolation from the system as indicated, 

complete and operable, with all accessories specified herein. 

C. The gate valve shall be new and of current manufacture. All materials shall be 

suitable for the intended application in potable water. Materials not specified shall be 

a high-grade standard commercial quality, free from defects and imperfections that 

may affect the serviceability of the product for the purpose for which it is intended. 

1.2 RELATED WORK 

A. WORK of the following Section applies to the WORK of this Section.  Other Sections 

of the Specifications, not referenced below, shall also apply to the extent required for 

proper performance of this WORK 

1. Section 15100 Pipelines – General Provisions 

1.3 SUBMITTALS 

A. Submit to Engineer for approval, shop drawings, technical information on completed 

valve assembly including all options, appurtenances and cavitation report in 

accordance with the General Conditions and General Requirements. 

PART 2 - PRODUCTS 

2.1 GENERAL 

A. Gate valves shall be furnished in accordance with the project plans, details and the 

specifications.  

2.2 MATERIALS 

A. Gate valves shall be new and manufactured in accordance with ANSI/AWWA C509 

Standard for Resilient-Wedge Seated (Viton or EPDM rubber) Gate Valves for 

Water Supply Service, corrosion resistant to seawater.   
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B. Valves shall have a maximum working pressure rating of 250-psi.  Valves shall be 

hydrostatically tested to at least 400-psi. 

C. Valves shall be non-rising stem, opened to the left (counter-clockwise) and provided 

with a 2-inch square operating nut.  Stems shall be Type 316 Stainless Steel. 

D. Stuffing boxes shall be o-ring seal type with a minimum of two (2) rings located in 

the stem above the thrust collar.  Low friction tongue reduction thrust bearing shall 

be located both above and below the stem collar. 

E. Coatings: Interior and exterior exposed surfaces of the gate valve shall be coated 

with a fusion-bonded epoxy in accordance with ANSI/AWWA C550 Standard for 

Protective Epoxy Interior Coatings for Valves and Hydrants and certified to 

ANSI/NSF Standard 61, 12 mill thickness, min. 8 mil. 

F. Flanged joints shall be in accordance with ANSI/AWWA C115/A21.15 Standard for 

Flanged Ductile-Iron Pipe with Ductile-Iron or Gray-Iron Threaded Flanges. 

G. All flanged joints shall be furnished with a minimum 1/8-inch, neoprene rubber 

gasket.  The bolts shall be type 316 Stainless Steel and have American Standard 

heavy unfinished hexagonal head and nut dimensions all as specified in ANSI B18.2.  

H. Corrosion Protection: Gate valves shall be encased interior and exterior with one (1) 

layer of 12-mil linear low-density polyethylene film in accordance with ANSI/AWWA 

C105/A21.5 Standard for Polyethylene Encasement for Ductile-Iron Pipe Systems. 

The film shall be pigmented with 2 to 2 ½ percent of well-dispersed carbon black 

with stabilizers.  The polyethylene film supplied shall be clearly marked as follows: 

1. Manufacturer’s name or trademark 

2. Year of Manufacture 

3. ANSI/AWWA C105/A21.5 

4. Minimum film thickness 

5. Material type (LLDPE) 

6. Applicable range of nominal pipe diameters sizes 

7. Warning – Corrosion Protection – Repair any   Damage 

2.3 MANUFACTURERS 

A. Gate valves shall be manufactured by one of the following (or equal) In addition to 

the above requirements, gate valves supplied to the project shall be: 

1. Mueller Series A2360 

2. U.S. Pipe Metroseal 
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3. Clow 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Installation requirements contained in Specification Section 15000 and 15100 shall 

be strictly followed. 

*** END OF SECTION *** 
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SECTION 15151 
 

CHECK VALVES 
 
 

PART 1:  GENERAL 
 
 1.01 SCOPE 

Furnish and install all check valves as shown on the Drawings. This 
specification covers the design, manufacture, and testing of 2 in. (50 
mm) through 48 in. (1200 mm) Silent Globe Check Valves suitable for 
cold working pressures up to 250 psig (1725 kPa), in seawater. 

 
1.02 RELATED WORK 

 
Specification Section 15000 - Piping - General Provisions. 

 
 1.03 SUBMITTALS 
 

Submit shop drawings and manufacturer's literature to the ENGINEER for 
approval in accordance with Specification Section 01300. 

 

PART 2:  PRODUCTS 
 

2.01 VALVES 
Furnish and install full flow body type silent globe check valve with domed 
access cover and only one moving part (flexible disc), as shown on the 
Contract Drawings. Check valves shall be designed, manufactured, 
tested and certified to American Water Works Association Standard 
ANSI/AWWA C508 and this specification. 
 

2.02 CONNECTIONS 
The Valves shall be provided with flanges in accordance with ANSI 
B16.1, Class 125. 
 

2.03 DESIGN 
A. The valve body shall be full flow equal to nominal pipe diameter at all 

points ~through the valve. The 4 in. (100mm) valve shall be capable 
of passing a 3 in. (75mm) solid.  The seating surface shall be on a 45 
degree angle to minimize disc travel. A threaded port with pipe plug 
shall be provided on the bottom of the valve to allow for field 
installation of a backflow actuator or oil cushion device without special 
tools or removing the valve from the line. 
 

B. The top access port shall be full size, allowing removal of the disc 
without removing the valve from the line.  The access cover shall be 
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domed in shape to provide flushing action over the disc for operating 
in lines containing high solids content. A threaded port with pipe plug 
shall be provided in the access cover to allow for field installation of a 
mechanical, disc position indicator. 
 

C. The disc shall be of one-piece construction, precision molded with an 
integral O-ring type sealing surface and reinforced with stainless steel. 
The flex portion of the disc contains nylon reinforcement and shall be 
warranted for twenty-five years.  Non-Slam closing characteristics 
shall be provided through a short 35 degree disc stroke and a 
memory disc return action to provide a cracking pressure of 0.25 psig. 
 

D. The valve disc shall be cycle tested 1,000,000 times in accordance 
with ANSI/AWWA C508 and show no signs of wear, cracking, or 
distortion to the valve disc or seat and shall remain drop tight at both 
high and low pressures. 

 
2.04 MATERIALS 

A. The valve body and cover shall be constructed of ASTM A-536 Ductile 
Iron and coated interior and exterior fusion bonded epoxy with 
minimum 12 mil thickness. 

 
B. The disc shall be 316 Stainless Steel with seat material made of 

Buna-N (NBR), ASTM D2000-BG.  Optional disc material includes 
Viton or EPDM. 

 
2.05 OPTIONS 

A. A screw-type backflow actuator shall be provided (when specified) to 
allow opening of the valve during no-flow conditions. Buna-N seals 
shall be used to seal the stainless steel stem in a Lead-Free bronze 
bushing.  The backflow device shall be of the rising-stem type to 
indicate position.  A stainless steel T-handle shall be provided for 
ease of operation. 
 

B. A mechanical indicator shall be provided (when specified) to provide 
disc position indication on valves 3” (80 mm) and larger. The indicator 
shall have continuous contact with the disc under all operating 
conditions to assure accurate disc position indication. 
 

C. A pre-wired limit switch will be provided (when specified) to indicate 
open/closed position to a remote location. The mechanical type limit 
switch shall be activated by the mechanical indicator.  The switch shall 
be rated for NEMA 4, 6, or 6P and shall have U.L. rated 5 amp, 125 or 
250 VAC contacts. 
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2.06 MANUFACTURE 
A. Manufacturer shall demonstrate a minimum of five (5) years’ 

experience in the m a n ufacture of resilient, flexible disc check 
valves with hydraulic cushions. 

B. All valves shall be hydrostatically tested and seat tested to 
demonstrate zero leakage. When requested, the manufacturer shall 
provide test certificates, dimensional drawings, parts list drawings, 
and operation and maintenance manuals. 

C. The exterior and interior of the valve shall be coated with an 
NSF/ANSI 61 approved fusion bonded epoxy coating. 

D. Silent Globe Check Valves shall be manufactured by Cla-Val, Val 
Matic, Mueller, or approved equal. 

 

PART 3:  EXECUTION 
 
 3.01 SETTING VALVES 
 

Install the valves in strict accordance with the requirements of Specification 
Section 15000.   All valves shall be restrained. 

 
 

3.02 PROTECTION  
 
After field installation of the valve all external bolts shall receive a layer of tape 
coating or approved rubberized-bitumen based spray-on undercoating applied 
before backfill. If polyethylene is applied to the pipe, the entire valve shall be 
encased in polyethylene encasement prior to backfill. 
 
 

***END OF SECTION*** 
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SECTION 15155 
 

BUTTERFLY VALVES 
 

PART 1:  GENERAL 
 
 1.01 SCOPE 
 

Furnish and install all butterfly valves shown on the Drawings and/or the 
Specification Special Conditions. 

 
 1.02 RELATED WORK 
 

Specification Section 15000 - Piping - General Provisions. 
 
 1.03 SUBMITTALS 
 
 Submit shop drawings and manufacturer's literature to the Engineer for approval 

in accordance with Specification Section 1300. 
 

PART 2:  PRODUCTS 
 
 2.01 VALVES 
 

A. Furnish and install rubber-seated butterfly valves as shown on the 
Contract Drawings. Butterfly valves shall conform to Class 150B of the 
AWWA Standard C504 and this specification unless working pressure is 
greater than 150 psi in which case, the butterfly valve shall conform to 
Class 250B of the AWWA Standard C504.  All valves furnished shall open 
(left or right) in accordance with the Owner’s standard. 

 
B. Valve bodies shall be ductile iron with flange ends.  All valve materials 

shall meet the requirements of NSF 61. 
 
C. Valve shafts shall consist of one-piece units extending through the discs 

of 18-8 stainless steel Type 316.  Shaft diameter shall be in accordance 
with Table 3 of AWWA Standard C504. 

 
1. Valve discs shall be nickel-aluminum bronze (C95500) disc, ASTM 

B 505 and ASTM B 271, with stainless steel edge. 
 
2. Valve seats shall be Buna or EPDM rubber, mounted in the valve 

body. 
 
3. Valve bearings shall be stainless steel with nylon or Teflon. 
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D. The valve interior and exterior shall be epoxy coated at the factory by the 
valve manufacturer in accordance with AWWA Standard C550 (10-12 mil 
average, 8 mil minimum). 

 

E. All elastomers used in the butterfly valves must be suitable for 

service in seawater. 
 

F. Manual buried operators, if provided, shall be either worm gear or 
traveling nut type and shall be furnished with 2-inch AWWA nuts and 
extension shafts.  Input required at nuts to produce specified output 
torque shall be less than 150 ft.-lbs.  Operators shall be designed to 
withstand an input at the nut of 300 ft.-lb. without damage to any operator 
components.   

 
G. Acceptable manufacturers: Mueller Company (Henry Pratt Company 

Division only) and DeZurik Water Controls. 
 

PART 3:  EXECUTION 
 
 3.01 SETTING VALVES 
 

Install the valves in strict accordance with the requirements of Specification 
Section 15000.   All butterfly valves shall be restrained. 

 
 

3.02 PROTECTION  
 
After field installation of the valve all external bolts except the operating nut shall 
receive a layer of tape coating or approved rubberized-bitumen based spray-on 
undercoating applied before backfill. If polyethylene is applied to the pipe, the 
entire valve shall be encased in polyethylene encasement prior to backfill. The 
polyethylene encasement shall be installed up to the operating nut leaving the 
operating nut exposed and free to be operated. 

 
  
 

***END OF SECTION*** 
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SECTION 15158 
 

PUMP (SOLENOID) CONTROL VALVE 
 
 

PART 1:  GENERAL 
 
 1.01 SCOPE 

Furnish and install all solenoid control valves as shown on the Drawings. 
This specification covers the design, manufacture, and testing of 6-inch 
Deep Well Pump Control Valve suitable for cold working pressures up 
to 250 psig (1725 kPa), in seawater. 

 
1.02 RELATED WORK 

 
Specification Section 15100 - Valves - General Provisions. 
 

 
 1.03 SUBMITTALS 
 

Submit shop drawings and manufacturer's literature to the ENGINEER for 
approval in accordance with Specification Section 01300. 

 

PART 2:  PRODUCTS 
 

2.01 VALVES 
Furnish and install deep well pump control valve as shown on the Contract 
Drawings. Control valves shall be designed, manufactured, tested and 
certified to American Water Works Association Standard ANSI/AWWA 
C508 and this specification. 
 

2.02 CONNECTIONS 
The Valves shall be provided with flat face flanges in accordance with 
ANSI B16.1, Class 125. 
 

2.03 DESIGN 
 

A. The top access port shall be full size, allowing removal of the disc 
without removing the valve from the line.  The access cover shall be 
domed in shape to provide flushing action over the disc for operating 
in lines containing high solids content. A threaded port with pipe plug 
shall be provided in the access cover to allow for field installation of a 
mechanical, disc position indicator. 
 

B. The disc shall be of one-piece construction, precision molded with an 
integral O-ring type sealing surface and reinforced with stainless steel. 
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The flex portion of the disc contains nylon reinforcement and shall be 
warranted for twenty-five years. 
 

C. The valve disc shall be cycle tested 1,000,000 times in accordance 
with ANSI/AWWA C508 and show no signs of wear, cracking, or 
distortion to the valve disc or seat and shall remain drop tight at both 
high and low pressures. 

 

D. Each well pump piping system will require ½-inch flexible stainless-
steel tubing to connect operating pressure connection of the pump 
control valve to the system side of the check valve and the pump 
discharge.  Will also require a type 316 stainless steel shuttle valve 
(i.e. Cla-Val model CVS-1) to be able to use the greater of the two 
pressures. 

 
2.04 MATERIALS 

A. The valve body and cover shall be constructed of ASTM A-536 Ductile 
Iron and coated interior and exterior fusion bonded epoxy with 
minimum 12 mil thickness. 

 
B. The trim shall be 316 Stainless Steel with seat material made of 

Viton.  Optional disc material includes Buna-N and EPDM. 
 

C. Diaphragm shall be Nylon reinforced Buna-N Rubber 
 

D. Stem, Nut, and Spring shall be type 316 stainless steel. 
 

2.05 OPTIONS 
A. Pilot system shall be type 316 stainless steel. 

 
B. “Y” Strainer with blow-off valve on pilot piping 

 
C. Opening / Closing Speed control 

 
2.06 MANUFACTURER 

A. Deep Well Pump Control Valve shall be manufactured by Cla-Val. 
B. All valves shall be hydrostatically tested, and seat tested to 

demonstrate zero leakage. When requested, the manufacturer shall 
provide test certificates, dimensional drawings, parts list drawings, 
and operation and maintenance manuals. 

C. The exterior and interior of the valve shall be coated with an 
NSF/ANSI 61 approved fusion bonded epoxy coating. 

D. The Control Valve shall be complete and supplied by a single control 
valve manufacturer and installed by the Contractor.  The system shall 
be complete and functional.  The control valve manufacturer shall 
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provide a factory representative to verify proper installation and set-up 
of the control valve system. 

 
 

PART 3:  EXECUTION 
 
 3.01 SETTING VALVES 
 

Install the valves in strict accordance with the requirements of Specification 
Section 15100.   All valves shall be restrained. 

 
 

3.02 PROTECTION  
 
After field installation of the valve all external bolts shall receive a layer of tape 
coating or approved rubberized-bitumen based spray-on undercoating applied 
before backfill. If polyethylene is applied to the pipe, the entire valve shall be 
encased in polyethylene encasement prior to backfill. 
 
 

***END OF SECTION*** 
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SECTION 15171 
 

TAPPING SLEEVES AND SADDLES 
 

PART 1:  GENERAL 
 
 1.01 SCOPE 
 
 Furnish, install and test all tapping sleeves, tapping valves, and tapping saddles 

as shown on the Drawings. 
 
 1.02 RELATED WORK 
 
 Specification Section 15000 - Piping - General Provisions 
 
 1.03 SUBMITTALS 
 
 Submit shop drawings and manufacturer's literature to the Engineer for approval 

in accordance with Specification Section 01300. 
 

PART 2:  PRODUCTS 
 
 2.01 GENERAL 
 
 All tapping sleeves, saddles and valves shall be designed for a working pressure 

of at least 250 psig for 12-inch and smaller.  The valves shall be designed for a 
minimum differential pressure of 250 psi and a minimum internal test pressure of 
300 psi unless otherwise noted on the plans.   

 
2.02 DUCTILE IRON TAPPING SLEEVES 

 
 Verify the type of existing pipe and the outside diameter of the pipe on which the 

tapping sleeve is to be installed. 
 
 Tapping sleeves shall be ductile iron dual compression type unless otherwise 

specified on the Drawings. The Drawings may require the use of corrosion 
resistant tapping sleeves in addition to polywrap in areas with corrosive soils.  
The sleeves shall be made in two halves which can be assembled and bolted 
around the main. Sleeves shall meet the requirements of NSF 61. Outlet flanges 
shall conform to the flange requirements of AWWA C110.  All valves furnished 
shall open (left or right) in accordance with the Owner’s standard.   

 
 Acceptable manufacturers:  McWane (Clow and M&H), U.S. Pipe (Mueller), and 

AFC (Waterous). 
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2.03 TAPPING VALVES 
 
 The horizontal tapping valve shall conform to the applicable requirements of 

AWWA Standard C509.  All tapping valves, 3 inches through 12 inches NPS, 
shall be ductile iron body, resilient-seated, nut-operated, non-rising stem gate 
valves suitable for buried service.  The valve interior and exterior shall be epoxy 
coated at the factory by the valve manufacturer in accordance with AWWA 
Standard C550 (6-8 mil average, 4 mil minimum).  The tapping valves shall have 
flanged inlets with mechanical joint outlets, enclosed bevel gears, bypass valve, 
rollers, tracks and scrapers.  All valves furnished shall open (left or right) in 
accordance with the Owner’s standard.   

 
 Acceptable manufacturers:  McWane (Clow and M&H), U.S. Pipe (Mueller), and 

AFC (Waterous). 
   
 2.04 STAINLESS STEEL TAPPING SLEEVES 
 

The stainless-steel band flange shall be manufactured in compliance with 
AWWA C207, Class D ANSI B.16.1 drilling, recessed for tapping valve MSS-
SP60. Mechanical Joint tapping sleeve outlet shall meet or exceed all material 
specifications as listed below and be suitable for use with standard mechanical 
joint by mechanical joint resilient wedge gate valves per ANSI/AWWA C509-94 
and be NSF 61 approved.  
 

A.  Tapping sleeves from 4” through 12”  
Tapping sleeves to be attached to 4” through 12” nominal pipe diameter 
shall meet the following minimum requirements.  

1.  The entire fitting shall be stainless steel type 304 (18-8). The body, 
lug, and gasket armor plate shall be in compliance with ASTM 
A240. The Flange shall be cast stainless steel in compliance with 
ASTM A743. The MJ outlet shall be one-piece casting made of 
stainless steel. The test plug shall be ¾” NPT in compliance with 
ANSI B2.1 and shall be lubricated or coated to prevent galling. All 
metal surfaces shall be passivated after fabrication in compliance 
with ASTM A-380.  

2.  The gasket shall provide a 360-sealing surface of such size and 
shape to provide and adequate compressive force against the pipe 
after assembly, to affect a positive seal under the combinations of 
joint and gasket tolerances. The materials used shall be vulcanized 
natural or vulcanized synthetic rubber with antioxidant and 
antiozonant ingredients to resist set after installation. No reclaimed 
rubber shall be used. A heavy-gauge-type 304-stainless armor 
plate shall be vulcanized into the gasket to span the lug area.    

3.  The lugs shall be heliarc welded (GMAW) to the shell. The lug shall 
have a pass-through-bolt design to avoid alignment problems and 
allow tightening from either side of the main. Bolts shall NOT BE 
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integrally welded to the sleeve. Finger Lug designs are not 
approved; it is the intent of these specifications to allow a tapping 
sleeve that has a lug design similar to the approved models.  

4.  Bolts and nuts shall be type 304 (18-8) stainless steel and Teflon 
coated or as specified in the bolt section below at the discretion of 
the Engineer. Bent or damaged units will be rejected.  

5.  Quality control procedures shall be employed to insure that the 
shell, lug, (4” and Larger Nominal Pipe Diameter) armor plate, 
gasket and related hardware are manufactured to be free of any 
defects. Each unit, after proper installation, shall have a working-
pressure rating up to 250 psi.  

6.  The sleeve construction shall provide a positive means of 
preventing gasket cold flow and/or extrusion.  

7.  Each sleeve shall be stenciled, coded or marked in a satisfactory 
manner to identify the size range. The markings shall be 
permanent type, water resistant, that will not smear or become 
illegible.  

 
2.05 FABRICATED STEEL TAPPING SLEEVES 
 
The fabricated steel tapping sleeve shall be manufactured in compliance with 
AWWA C207.  Sleeves shall be fabricated of minimum three-eights (3/8) inch 
carbon steel meeting ASTM A285 Grade C. Outlet flange shall meet AWWA C-
207, Class "D" ANSI 150 lb. drilling and be properly recessed for the tapping 
valve. Bolts and nuts shall be high strength low alloy steel to AWWA C111 (ANSI 
A21.11). Gasket shall be vulcanized natural or synthetic rubber. Sleeve shall 
have manufacturer applied fusion bonded epoxy coating, minimum 12 mil. 
thickness, Class D ANSI B.16.1 drilling recessed for tapping valve MSS-SP60. 
Mechanical Joint tapping sleeve outlet shall meet or exceed all material 
specifications as listed below and be suitable for use with standard mechanical 
joint by mechanical joint resilient wedge gate valves per ANSI/AWWA C509-94 
and be NSF 61 approved.  

 
2.06 TAPPING SADDLES 

 
 Unless otherwise specified by the Drawings, tapping saddles conform to the 

requirements of AWWA Standard C800 for the High-Pressure class tapping 
saddles. Tapping saddles shall consist of ductile iron outlet castings, attached to 
the pipeline with high strength stainless steel straps.  Castings shall be sealed to 
pipeline with O-ring seals.  Saddles shall have ANSI A21.10 flanged outlets 
counterbored for use with tapping valves and tapping equipment. 

 
2.06 BOLTS 
All bolts shall be Type 316 stainless steel and have American Standard heavy 
unfinished hexagonal head and nut dimensions all as specified in ANSI B18.2.  
Bolts shall be Xylan or FluoroKote #1 suitable for direct bury in corrosive soils. 
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PART 3:  EXECUTION 
 
 3.01 INSTALLATION 
 
 Install the tapping sleeves, saddles, and valves in strict accordance with the 

requirements of Specification Section 15000. Install the tapping sleeves, tapping 
saddles, and tapping valves in accordance with the manufacturer’s instructions.  
The tapping procedure is to be in accordance with the tapping machine 
manufacturer's instructions. 

 
3.02 PROTECTION  
 
After field installation of the valve all external bolts except the operating nut shall 
receive a layer of tape coating or approved rubberized-bitumen based spray-on 
undercoating applied before backfill. If polyethylene is applied to the pipe, the 
entire sleeve and valve assembly shall be encased in polyethylene encasement 
prior to backfill. The polyethylene encasement shall be installed up to the 
operating nut leaving the operating nut of the tapping valve exposed and free to 
be operated 

 
3.03 PRELIMINARY TESTING 
  

Perform a hydrostatic test of the tapping sleeve and valve assembly in 
accordance with Specification Section 15030 after installation of the tapping 
sleeve and valve, but prior to making the tap. The test shall be made with the 
valve open using a tapped mechanical joint cap.  No leakage is acceptable.  The 
test pressure shall be maintained for a minimum of 15 minutes. 

 
 Perform hydrostatic test of tapping saddles in accordance with AWWA Standard 

C800. 
 
 

***END OF SECTION*** 
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SECTION 15171 
 

TAPPING SLEEVES AND SADDLES 
 

PART 1:  GENERAL 
 
 1.01 SCOPE 
 
 Furnish, install and test all tapping sleeves, tapping valves, and tapping saddles 

as shown on the Drawings. 
 
 1.02 RELATED WORK 
 
 Specification Section 15000 - Piping - General Provisions 
 
 1.03 SUBMITTALS 
 
 Submit shop drawings and manufacturer's literature to the Engineer for approval 

in accordance with Specification Section 01300. 
 

PART 2:  PRODUCTS 
 
 2.01 GENERAL 
 
 All tapping sleeves, saddles and valves shall be designed for a working pressure 

of at least 250 psig for 12-inch and smaller.  The valves shall be designed for a 
minimum differential pressure of 250 psi and a minimum internal test pressure of 
300 psi unless otherwise noted on the plans.   

 
2.02 DUCTILE IRON TAPPING SLEEVES 

 
 Verify the type of existing pipe and the outside diameter of the pipe on which the 

tapping sleeve is to be installed. 
 
 Tapping sleeves shall be ductile iron dual compression type unless otherwise 

specified on the Drawings. The Drawings may require the use of corrosion 
resistant tapping sleeves in addition to polywrap in areas with corrosive soils.  
The sleeves shall be made in two halves which can be assembled and bolted 
around the main. Sleeves shall meet the requirements of NSF 61. Outlet flanges 
shall conform to the flange requirements of AWWA C110.  All valves furnished 
shall open (left or right) in accordance with the Owner’s standard.   

 
 Acceptable manufacturers:  McWane (Clow and M&H), U.S. Pipe (Mueller), and 

AFC (Waterous). 
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2.03 TAPPING VALVES 
 
 The horizontal tapping valve shall conform to the applicable requirements of 

AWWA Standard C509.  All tapping valves, 3 inches through 12 inches NPS, 
shall be ductile iron body, resilient-seated, nut-operated, non-rising stem gate 
valves suitable for buried service.  The valve interior and exterior shall be epoxy 
coated at the factory by the valve manufacturer in accordance with AWWA 
Standard C550 (6-8 mil average, 4 mil minimum).  The tapping valves shall have 
flanged inlets with mechanical joint outlets, enclosed bevel gears, bypass valve, 
rollers, tracks and scrapers.  All valves furnished shall open (left or right) in 
accordance with the Owner’s standard.   

 
 Acceptable manufacturers:  McWane (Clow and M&H), U.S. Pipe (Mueller), and 

AFC (Waterous). 
   
 2.04 STAINLESS STEEL TAPPING SLEEVES 
 

The stainless-steel band flange shall be manufactured in compliance with 
AWWA C207, Class D ANSI B.16.1 drilling, recessed for tapping valve MSS-
SP60. Mechanical Joint tapping sleeve outlet shall meet or exceed all material 
specifications as listed below and be suitable for use with standard mechanical 
joint by mechanical joint resilient wedge gate valves per ANSI/AWWA C509-94 
and be NSF 61 approved.  
 

A.  Tapping sleeves from 4” through 12”  
Tapping sleeves to be attached to 4” through 12” nominal pipe diameter 
shall meet the following minimum requirements.  

1.  The entire fitting shall be stainless steel type 304 (18-8). The body, 
lug, and gasket armor plate shall be in compliance with ASTM 
A240. The Flange shall be cast stainless steel in compliance with 
ASTM A743. The MJ outlet shall be one-piece casting made of 
stainless steel. The test plug shall be ¾” NPT in compliance with 
ANSI B2.1 and shall be lubricated or coated to prevent galling. All 
metal surfaces shall be passivated after fabrication in compliance 
with ASTM A-380.  

2.  The gasket shall provide a 360-sealing surface of such size and 
shape to provide and adequate compressive force against the pipe 
after assembly, to affect a positive seal under the combinations of 
joint and gasket tolerances. The materials used shall be vulcanized 
natural or vulcanized synthetic rubber with antioxidant and 
antiozonant ingredients to resist set after installation. No reclaimed 
rubber shall be used. A heavy-gauge-type 304-stainless armor 
plate shall be vulcanized into the gasket to span the lug area.    

3.  The lugs shall be heliarc welded (GMAW) to the shell. The lug shall 
have a pass-through-bolt design to avoid alignment problems and 
allow tightening from either side of the main. Bolts shall NOT BE 
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integrally welded to the sleeve. Finger Lug designs are not 
approved; it is the intent of these specifications to allow a tapping 
sleeve that has a lug design similar to the approved models.  

4.  Bolts and nuts shall be type 304 (18-8) stainless steel and Teflon 
coated or as specified in the bolt section below at the discretion of 
the Engineer. Bent or damaged units will be rejected.  

5.  Quality control procedures shall be employed to insure that the 
shell, lug, (4” and Larger Nominal Pipe Diameter) armor plate, 
gasket and related hardware are manufactured to be free of any 
defects. Each unit, after proper installation, shall have a working-
pressure rating up to 250 psi.  

6.  The sleeve construction shall provide a positive means of 
preventing gasket cold flow and/or extrusion.  

7.  Each sleeve shall be stenciled, coded or marked in a satisfactory 
manner to identify the size range. The markings shall be 
permanent type, water resistant, that will not smear or become 
illegible.  

 
2.05 FABRICATED STEEL TAPPING SLEEVES 
 
The fabricated steel tapping sleeve shall be manufactured in compliance with 
AWWA C207.  Sleeves shall be fabricated of minimum three-eights (3/8) inch 
carbon steel meeting ASTM A285 Grade C. Outlet flange shall meet AWWA C-
207, Class "D" ANSI 150 lb. drilling and be properly recessed for the tapping 
valve. Bolts and nuts shall be high strength low alloy steel to AWWA C111 (ANSI 
A21.11). Gasket shall be vulcanized natural or synthetic rubber. Sleeve shall 
have manufacturer applied fusion bonded epoxy coating, minimum 12 mil. 
thickness, Class D ANSI B.16.1 drilling recessed for tapping valve MSS-SP60. 
Mechanical Joint tapping sleeve outlet shall meet or exceed all material 
specifications as listed below and be suitable for use with standard mechanical 
joint by mechanical joint resilient wedge gate valves per ANSI/AWWA C509-94 
and be NSF 61 approved.  

 
2.06 TAPPING SADDLES 

 
 Unless otherwise specified by the Drawings, tapping saddles conform to the 

requirements of AWWA Standard C800 for the High-Pressure class tapping 
saddles. Tapping saddles shall consist of ductile iron outlet castings, attached to 
the pipeline with high strength stainless steel straps.  Castings shall be sealed to 
pipeline with O-ring seals.  Saddles shall have ANSI A21.10 flanged outlets 
counterbored for use with tapping valves and tapping equipment. 

 
2.06 BOLTS 
All bolts shall be Type 316 stainless steel and have American Standard heavy 
unfinished hexagonal head and nut dimensions all as specified in ANSI B18.2.  
Bolts shall be Xylan or FluoroKote #1 suitable for direct bury in corrosive soils. 
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PART 3:  EXECUTION 
 
 3.01 INSTALLATION 
 
 Install the tapping sleeves, saddles, and valves in strict accordance with the 

requirements of Specification Section 15000. Install the tapping sleeves, tapping 
saddles, and tapping valves in accordance with the manufacturer’s instructions.  
The tapping procedure is to be in accordance with the tapping machine 
manufacturer's instructions. 

 
3.02 PROTECTION  
 
After field installation of the valve all external bolts except the operating nut shall 
receive a layer of tape coating or approved rubberized-bitumen based spray-on 
undercoating applied before backfill. If polyethylene is applied to the pipe, the 
entire sleeve and valve assembly shall be encased in polyethylene encasement 
prior to backfill. The polyethylene encasement shall be installed up to the 
operating nut leaving the operating nut of the tapping valve exposed and free to 
be operated 

 
3.03 PRELIMINARY TESTING 
  

Perform a hydrostatic test of the tapping sleeve and valve assembly in 
accordance with Specification Section 15030 after installation of the tapping 
sleeve and valve, but prior to making the tap. The test shall be made with the 
valve open using a tapped mechanical joint cap.  No leakage is acceptable.  The 
test pressure shall be maintained for a minimum of 15 minutes. 

 
 Perform hydrostatic test of tapping saddles in accordance with AWWA Standard 

C800. 
 
 

***END OF SECTION*** 



 

California American Water Company  Air Release Valves 
MPWSP Slant Well Intake System 15191- 1 

  

SECTION 15191 

 

AIR RELEASE VALVES AND RELATED COMPONENTS 

 

 

PART 1:  GENERAL 
 
 1.01 SCOPE 
 
 Furnish and install air release valves at the locations shown on the Drawings or 

as directed by the Engineer. 
 
 1.02 SUBMITTALS 
 

Submit shop drawings and manufacturer's literature for equipment to be supplied 
to the Engineer for approval in accordance with Specification Section 01300.  All 
Products shall meet the requirements of NSF 61 and due to conveying seawater 
all wetted parts to be stainless steel, Type 316. 

 
1.03     REFERENCES 

 
Refer to current AWWA Standards: AWWA Standard for Air-Release, 
Air/Vacuum, and Combination Air Valves for waterworks Service C512 

 
 

PART 2:  PRODUCTS   
 
 2.01 WELL SERVICE AIR VALVE WITH THROTTLING VALVE 
 
 Provide 2” Val-Matic® (Elmhurst, IL) Model for mains 12” and smaller unless 

noted otherwise on the plans.  Combination valves shall be double acting to 
prevent accumulation of air in the pressurized main and to permit air to enter the 
pipe when pressure seriously drops.  Bodies shall be cast iron with stainless 
steel floats. 
 
2.02 PIPELINE COMBINATION AIR/VACUUM RELEASE VALVES 

 
 Provide 4” Val-Matic ® (Elmhurst, IL) Model unless noted otherwise on the plans.  

Combination valves shall be double acting to prevent accumulation of air in the 
pressurized main and to permit air to enter the pipe when pressure seriously 
drops.  Bodies shall be cast iron with stainless steel floats. 
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 2.03 CORPORATION STOPS 
 
 Corporation stops shall be of the stainless-steel valve type manufactured in 

accordance with AWWA Standards.  The inlet connection shall have standard 
AWWA tapered threads unless otherwise required by the Engineer.  The outlet 
connection shall be a compressed fitting end.  The sizes shall range from 1/2" to 
2" and shall match the size of specified pipe material. 

 
 Acceptable manufacturers are: 
 

▪ Ford Meter Box Company 
▪ Mueller 
▪ A.Y. McDonald  

 
 2.04 CURB STOPS 
 
 Curb stops shall be stainless steel construction, ball valves, with Double O-ring 

stem seals.  Curb stops shall conform to AWWA Standard C800.  End 
connections shall be suitable for flared copper connection.  If required by the 
Engineer, valves shall be furnished with square gate valve operating nuts.  Sizes 
shall be from 3/4" to 2" and shall match the service line size. 

 
  Acceptable manufacturers and model numbers: 
 

▪ Ford Meter Box Company – B22 Series 
▪ Mueller – B-25204 
▪ A.Y. McDonald – 6100 Series 

 
 2.05 MISCELLANEOUS SERVICE LINE FITTINGS 
 
 Miscellaneous service line fittings such as couplings, adaptors, saddles, bends, 

plugs, water service electrical insulators, etc. shall conform to AWWA Standard 
C800. 

 
  Acceptable manufacturers:   
 

▪ Ford Meter Box 
▪ Mueller 
▪ A.Y. McDonald 
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PART 3:  EXECUTION 
 
 3.01 INSTALLATION 
 
 See Specification Section 15000 for pipe installation. See Detail Drawings 

showing installation details for air/vacuum release valve assemblies and air blow-
off assemblies. 

 
 3.02 INSTALLATION OF CORPORATION STOPS 
 

A. Use experienced craftsmen familiar with installation of water service lines 
when tapping water mains.  Make all taps with a suitable tapping machine 
(Mueller, Ford, Hays or Dresser type) using the proper combined drill and tap.  
Hand held drilling equipment is not acceptable. 

 
B. Inspect corporation stops for cleanliness, damaged threads, and proper 

operation of the ball valve prior to installation. Do not install corporation stops 
that fail this inspection. 

 
C. The main may be tapped at the horizontal centerline on the top of the pipe as 

shown on Detail Drawings. Use a tapping saddle when the water main wall 
thickness or material (plastic, concrete or asbestos cement pipeline material) 
make it unsuitable for direct tapping. 

 
D. Install all corporation stops so that between 2 and 3 threads extend beyond 

the inside wall of the main.  If necessary, make a test tap with the boring bar 
marked to the proper depth.  The corporation stop, when properly installed, 
will not be shouldered with the main.  Do not use lubricants of any type when 
installing the corporation stop. 

 
E. Use the procedure outlined in AWWA Standard C600 for installing taps on 

grey iron or ductile iron mains encased in polyethylene. 
 

 
 

***END OF SECTION*** 
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SECTION 16000 - GENERAL ELECTRICAL REQUIREMENTS 

PART 1 - GENERAL 

1.01 DESCRIPTION OF WORK 

A. It is the intent of this section of the Specifications that the Contractor furnishes all 
labor, supervision, tools, equipment, and materials necessary for erecting 
complete and ready for continuous use, a tested and working electrical system, 
substantially as indicated on the Plans and hereinafter specified. 

B. These Specifications are intended to provide a broad outline of the work and 
equipment required but are not intended to include all the details of design and 
construction.  The Owner reserves the right to make minor changes to the 
location of the equipment at no cost change in the contract. 

C. The electrical plans are diagrammatic, approximately to scale.  However, they 
shall not be used for exact locations.  The Contractor shall verify all dimensions 
from the detailed drawings and approved shop drawings and shall coordinate 
these dimensions with the actual field conditions.  Actual distances, locations, 
and elevations will be governed by field conditions. 

D. Allowance has been made in the design for the number of conduits, cables and 
conductors that the Owner considers adequate for feeding various drives and 
equipment.  These circuits and diagrams are based on available data pertaining 
to a particular design of equipment and portray the systems that the Owner has 
chosen to affect the required operation and level of control.  Equipment provided 
by the Contractor (even though of the make and model specified) may differ in 
detail, arrangement, connections or form from that shown.  

E. The plans do not, and are not intended to, show all equipment (including but not 
limited to pull boxes and junction boxes) required nor to indicate all mechanical 
or structural difficulties that may be encountered that would necessitate routing 
alteration, offsets, or fittings.  Items not specifically mentioned in these 
Specifications or noted on the Plans or approved shop drawings, but which are 
obviously necessary to make a complete working installation, shall be deemed to 
be included herein. 

F. Discrepancies shown on the different Plans, between the Plans and actual field 
conditions, or between the Plans and Specifications shall be promptly brought to 
the attention of the Owner for a decision. 

G. All electrical equipment shall be capable of operating successfully at full-rated 

load, without failure, when the ambient temperature of the air is 40C except 
where specified otherwise. 

H. Electrical conductors including cable, bus bars, etc. shall be copper, except 
where specified otherwise.  

I. Without limiting the generality of other requirements of these Specifications, 
arrange for the submittal, by the subcontractor, of a reproducible Mylar of the 
complete schematics and wiring diagrams or drawings to include all installed field 
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and panel conduit and piping/tubing runs and routing, tray systems, supports, 
mounting details, point to point diagrams with a cable, wire, tube and termination 
numbers.  Drawings shall be a record of work as actually constructed and shall 
be labeled as "Record Drawings." 

1.02 SCOPE OF WORK 

A. General:  The Contractor shall provide all the materials and equipment and 
perform all the work necessary for the complete execution of the electrical work 
as shown on the electrical plans and as specified, including electrical work 
indicated on other Plans that is specifically included in the electrical work.  The 
Contractor shall provide all labor and materials not specifically shown on the 
Plans or specified herein yet required to ensure proper and complete operation of 
any system(s) or design intent inherent in the project except as specifically 
excluded. 

B. In general, the electrical work shall consist of, but not be limited to, the items 
listed as follows: 

1. Metered switchgear (MSG-1) 

2. Low Voltage Switchboards (SWBD-100/200/300/400/500/600) 

3. Variable Speed Drives (VFD-101/201/202/301/401/501/502) 

4. Panelboards in Low Voltage Switchboards 

5. Transformers in Low Voltage Switchboards 

6. Control Panels, as indicated in Section 17000, installed in Low Voltage 
Switchboards 

7. All conduit, wiring and connections for work specified elsewhere in these 
Specifications and as shown on the Drawings. 

1.03 CODES AND STANDARDS 

A. All the equipment and materials shall conform to the latest revision of the 
following standards: 

1. State of California Administrative Code, Title 8, Electrical Safety Orders 

2. American National Standards Institute (ANSI) 

3. Institute of Electrical and Electronic Engineers (IEEE) 

4. National Electrical Manufacturers Association (NEMA) 

5. Underwriters' Laboratories (UL) 

6. Insulated Power Cable Engineers Association (IPCEA) 

7. American Society for Testing and Materials (ASTM) 
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8. National Electrical Code (NEC) 

9. California Building Code (CBC) 

B. Responsibility for complying with all applicable government regulations shall be 
as required in the Special Conditions. 

C. All electrical equipment and materials, and the design, construction, and 
installation thereof, shall comply with all applicable provisions of the Federal 
Occupational Safety and Health Act (OSHA), state building standards, and 
applicable local codes and regulations. 

D. Where the Plans or these Specifications call for equipment and workmanship to 
be of better quality or higher standard than required by the above codes, 
standards, rules, and regulations, then said Plans and Specifications shall 
prevail.  Nothing on the Plans or in these Specifications shall be construed to 
permit work in violation of the above codes, standards, rules, and regulations and 
the Contractor shall be held responsible for any work that is not acceptable. 

E. In case of differences between the building codes, specifications, state law, local 
ordinances, industry standards, utility company regulations, fire insurance 
carrier's requirements, and the contract documents, the most stringent shall 
govern.  The Contractor shall promptly notify the Owner in writing of such 
differences.   

1.04 COORDINATION OF WORK AND TRADES 

A. Electrical work shall conform to the construction schedule and progress of other 
trades.  The electrical construction shall be performed in cooperation with all 
other trades so that a neat and orderly arrangement of the work as a whole shall 
be obtained. 

B. Before any work is started, the Contractor shall verify with the equipment 
manufacturers that equipment dimensions and arrangements will allow for 
equipment installation in the spaces provided for on the Plans for the Main 
Switchgear, panelboards, motor control centers, transformers, and other major 
items of electrical equipment or apparatus and that the installation indicated will 
provide for all required ventilation, clearances, access, and work space. 

C. Before installing any equipment, materials, or raceways, the Contractor shall 
examine the complete set of Plans and Specifications and approved shop 
drawings and verify all dimensions and space requirements.  All equipment 
utilized as “approved equal” to the specified manufacturers’ reference shall be 
Contractor-coordinated in all aspects for the assurance of proper space, 
mounting, installation, testing and related operation. 

1.05 COORDINATION OF THE ELECTRICAL SYSTEM 

A. The Contractor shall verify all actual equipment and motor full-load and locked 
rotor current ratings.  The necessary minimum equipment, wire, and conduit 
sizes are shown on the Plans.  If the Contractor furnishes equipment of different 
ratings, the Contractor shall coordinate the actual current rating of equipment 
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furnished with the branch circuit conductor size, the controller size, the motor 
starter, and the branch circuit over-current protection.  The branch circuit 
conductors shall have a carrying capacity of not less than 125 percent of the 
actual full-load current rating.  The size of the branch circuit conductors shall be 
such that the voltage drop from the overcurrent protection devices up to the 
equipment shall not be greater than 2 percent when the equipment is running at 
full load and rated voltage. 

B. The motor running overcurrent protection devices shall be rated or selected to 
trip at no more than 125 percent of the motor full-load current rating for motors 

marked to have a temperature rise not over 40C or motors marked with a 
service factor not less than 1.15, and at no more than 115 percent for all other 
types of motors. 

C. The motor branch circuit overcurrent protection device shall trip open in 30 
seconds or less on locked-rotor current of the motor.  This device shall also 
protect the motor branch circuit conductors and the motor control apparatus 
against overcurrent due to short-circuits or grounds.  The motor control circuits 
shall have overcurrent protection of the type indicated on the plans. 

1.06 UTILITY COMPANY REQUIREMENTS 

A. All work for electrical power shall be performed in accordance with the 
requirements of the respective serving utility companies. 

B. Within 30 days after the notice of contract award, the Contractor shall notify the 
serving utilities that the project is under construction and provide them with all 
pertinent information, including the dates on which the electrical service 
modification will be required.  For electrical services, the Contractor shall install a 
new concrete transformer pad with slab box, Service Switchgear, and conduits 
between the transformer pad, Main Switchgear, and existing electric utility 
facilities.  Contractor shall also install (2) customer owned 4160V-480/277V Wye 
Transformers: (1) 1500 kVA and (1) 1000 kVA with precast slab boxes.  
Construction of these facilities shall be installed to accommodate equipment and 
cable of the serving utility and shall conform to all requirements of the serving 
utility. 

C. The Contractor shall coordinate details and timing of service entrance installation 
with the utility, provide all required temporary service, and include all utility 
connection fees for temporary service in his proposal.  The Owner will pay for all 
permanent electrical services. 

D. Electrical service is provided by Pacific Gas and Electric (PG&E).   

Service Planner: Jose Saldana   

Phone Number: 831.784.3574 

1.07 PERMITS AND INSPECTIONS 

A. The Contractor shall obtain all permits and inspections and he shall pay all fees, 
therefore, as indicated in the Special Provisions.  At the conclusion of the work 
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on the project, the Contractor shall furnish to the Owner, properly executed, all 
required certificates of final inspection and approval before the work will be 
accepted as complete.  The Owner will inspect the daily construction progress for 
conformance with the Plans and Specifications. 

1.08 EQUIPMENT, MATERIALS AND WORKMANSHIP 

A. It is the intent of these Specifications and of the Plans to secure high quality in all 
equipment and materials, and to require first-class workmanship, in order to 
facilitate trouble-free operation and minimum maintenance of the electrical 
system. 

B. All equipment and materials shall be new, listed by UL, and bear the UL label, 
unless exception to this requirement is inherent to an individual item specified 
herein, or an exception is otherwise granted by the Owner. 

C. Equipment and materials shall be the products of reputable, experienced 
manufacturers.  Similar items in the project shall be the products of the same 
manufacturer.  All equipment and materials shall be of industrial grade and 
standard of construction, shall be of sturdy design and manufacture, and shall be 
capable of long, reliable, trouble-free service. 

D. All work, including installation, connection, calibration, testing and adjustment, 
shall be done by qualified, experienced personnel who are technically skilled in 
their trades, are thoroughly instructed, and are competently supervised.  The 
resulting complete installation shall reflect professional quality work, employing 
industrial standards and methods.  

1.09 SEISMIC REQUIREMENTS  

The equipment and major components including the metered switchboard, motor control 
center, and control panel shall be suitable for and certified by actual seismic testing to 
meet all applicable seismic requirements of the California Building Code (CBC).  
Guidelines for the installation consistent with these requirements shall be provided by 
the equipment manufacturer and based upon testing of representative equipment.  
Equipment certification acceptance criteria shall be based upon the ability for the 
equipment to be returned to service immediately after a seismic event within the above 
requirements without the need for repairs.  Seismic anchorage calculations shall be 
submitted for each major component.  These calculations shall be signed and stamped 
by a structural engineer registered in the State of California. 

1.10 AREA DESIGNATIONS  

For purposes of defining electrical enclosure and electrical installation requirements of 
this project, certain areas have been classified on the Plans and in these Specifications 
as defined below.  Electrical equipment and installations within these areas shall 
conform to the code requirements for the areas involved. 

A. General Purpose Locations 

Electrical work installed in areas that are not specifically classified shall be 
"general purpose."  Workmanship, materials, and enclosures in these locations 
shall comply with the general requirements of this Specification. 
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Conduit installed for the utility electrical service shall be PVC Schedule 40 
encased in concrete per the approved utility service plan.  Instruments and 
control cabinets, panels, switchboards, cover plates, and motor control centers 
located outdoors shall be "weatherproof."  Enclosures shall be mounted with a 
1/4-inch air space from walls unless otherwise noted on the plans. 

1.11 SUBMITTALS 

Shop drawings shall be submitted for the following items of major equipment in 
accordance with General Conditions and as indicated in Division 16 sections. 

A. Metered switchboard, panelboards, switchboards, NEMA 3R enclosure 316 
Stainless Steel, transformers, solid state starter, conduits, enclosures, and other 
major equipment or apparatus. 

B. Control panels and other specially fabricated or custom-made equipment. 

C. Seismic calculations. 

D. The Contractor shall submit a detailed test procedure checklist to verify proper 
operation of the electrical system in accordance with the General Operations 
section of these Specifications. 

1.12 GROUNDING 

A. A grounding system shall be installed in accordance with the National Electrical 
Code and all state and local codes and regulations.  The grounding system shall 
bond together and effectively ground all exposed non-energized metal surfaces 
containing energized parts, devices or conductors, all building steel, all metallic 
electrical raceways and the neutrals of all transformers.  An equipment grounding 
conductor shall be installed in all conduits carrying power to be sized in 
accordance with NEC Article 250-122. 

1.13 WARNING SIGNS 

A. Permanent warning signs shall be mounted at all mechanical equipment that may 
be started automatically or from remote locations.  Signs shall be made in 
accordance with Porcelain Enamel Institute Specification S-103 and shall be 
suitable for exterior use.  Mounting details shall be in accordance with 
manufacturer's recommendation.  Signs shall be located as approved by the 
Owner. 

B. Warning signs shall be 7-inches high by 10-inches wide, colored yellow and 
black, on not less than 18-gauge vitreous enameling stock.  Sign shall read: 

 

CAUTION 
THIS EQUIPMENT STARTS 

AUTOMATICALLY 
BY REMOTE CONTROL 
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1.14 QUALITY ASSURANCE 

A. The plans indicate diagrammatically the desired location and arrangement of 
outlets, conduit runs, equipment, and other items.  Exact locations shall be 
determined in the field based on the physical size and arrangement of 
equipment, finished elevations, and obstructions.  Locations indicated on the 
Plans, however, shall be adhered to as closely as possible. 

B. All conduit and equipment shall be installed in such a manner as to avoid all 
obstructions, preserving headroom, and keeping openings and passageways 
clear.  Luminaires, switches, convenience outlets, and similar items shall be 
located as indicated on the Plans.  Where these Plans do not indicate exact 
locations, such determined locations shall be approved by the Owner.  Where 
equipment is installed without approval and must be moved, it shall be moved 
without additional cost. 

C. The installation of all materials and equipment shall be accomplished by 
workmen skilled in this type of work and installation shall be coordinated in the 
field with other trades so that interferences are avoided. 

D. The Contractor shall provide adequate means for and shall fully protect all 
finished parts of the materials and equipment against damage from any cause 
during the progress of the work and until accepted by the Owner. 

E. All materials and equipment, both in storage and during construction, shall be 
covered in such a manner that no finished surfaces will be damaged, marred, or 
splattered with water, foam, plaster, or paint, and all moving parts shall be kept 
clean and dry. 

F. The Contractor shall replace or have refinished by the manufacturer, all damaged 
materials or equipment, including face plates of panels and switchboard sections, 
at no additional expense. 

1.15 TESTING 

A. The Contractor shall perform and record the tests described hereinafter and any 
other tests that may be required by the Owner or other authorities having 
jurisdiction.  The entire electrical installation shall be tested, adjustments made, 
and defects corrected as an obligation under the work of this section.  The 
Contractor shall furnish all necessary replacement parts and labor necessary due 
to damage resulting from damaged equipment or from test and correction of 
faulty installation.  

The following testing, as a minimum, shall be accomplished: 

1. Insulation resistance tests 

2. Continuity test of all wiring 

3. Completely test the grounding system with a low ohm resistance meter 
under simulated service conditions to assure compliant operation of the 
wiring and the proper functioning of all equipment. 
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4. Test for short circuits in the system 

5. Test for all luminaire connections 

6. Complete operational test on all equipment 

7. Verify field performance and operation of electrical system utilizing the 
approved testing procedure. 

B. The Contractor shall test all power and control feeder circuits in the presence of 
the Owner by means of a 1,000-volt megohmeter to ensure that they are free of 
open circuits and grounds before energizing.   

C. The Contractor shall perform a functional checkout on control circuits.  The 
checkout shall consist of energizing each control circuit and operating each 
control, alarm, or malfunction device, and each interlock in turn to verify that the 
specified action occurs.   

D. After each electrical installation is complete, it shall be tested thoroughly to 
demonstrate that the entire system is in proper working order and in accordance 
with the Plans and Specifications.  In no case shall the tests be less than those 
outlined hereinafter. 

1.16 COORDINATION STUDY 

A. The Contractor shall provide a complete coordination study of relays, fuses, 
circuit breakers, and all other protective devices. 

B. The coordination study shall include the entire distribution system starting with 
the smallest 480 volt, 3 phase, 60 Hz circuit protective device on the load end to 
the nearest protective device on the power company’s line side, or for work in the 
OWNER’s existing facilities, to the nearest protective device on the OWNER’s 
distribution system. 

C. The study shall include, but not be limited to the following: 

1. A tabulation of all protective relay and circuit breaker trip settings and 
recommended fuse sizes and types. 

2. Motor starting profiles for all motors sized 50 hp and above. 

3. Transformer damage curves and protection evaluated in accord with 
ANSI/IEEE C57.109. 

4. Coordination curve(s) from the power company if available. 

D. The Contractor shall be responsible for obtaining all of the required relay, fuse, 
and circuit breaker coordination curves; transformer damage curves; motor data; 
etc., for all new and existing electrical equipment. 

E. The Contractor shall be responsible for coordinating with the Power Company to 
obtain the required protective device curves. 
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F. The Contractor shall be responsible for all field work required to obtain necessary 
data on existing relays, circuit breakers, fuses, and transformers to be included in 
the coordination study. 

G. The coordination study shall be bound in a standard 8½ by 11 inch sized report. 
The study shall be provided in accordance with the submittal section. Final 
selection of all protective device settings or sizes shall be subject to review and 
acceptance by the Engineer.  

H. The Contractor shall provide a database of input information for the complete 
electrical installation including voltage, ampere, and fault current ratings of the 
switchboards and motor control centers; insulation ratings and sizes of wiring; 
identification of conduit types; and circuit breaker ratings and settings, available 
fault current from the utility. 

I. The coordination study shall be signed and stamped by an electrical engineer 
registered in the State of California. 

1.17 ARC FLASH ANALYSIS 

A. Provide an Arc Flash analysis to identify protection boundaries, incident energy 
levels (IE) and personal protective equipment (PPE) to be worn by maintenance 
personnel when working on energized equipment. 

B. The analysis shall be based on the calculation methods and recommendations in 
NFPA 70E, Standard for Electrical Safety in the Workplace, 2009 Edition or 
better.  Provide calculations utilizing software as provided by ETAP or SKM.  The 
electrical system shall be modeled to include the utility incoming utility service, 
utility transformer, switchboard, motor control centers, emergency generators, 
VFDs, solid state starters, motors, circuit breakers, auxiliary equipment, step-
down transformers and wiring between electrical components.  Completion of the 
coordination study is required prior to performing the flash analysis.  The purpose 
of the coordination study is to select the settings for each protective device which 
result in appropriate coordination between protective devices. Protective devices 
shall be plotted on a coordination curve with the downstream and upstream 
protective devices to verify the resulting system coordination. 

C. Using the selected protective device settings, provide analysis of alternative 
scenarios to determine the worst case incident energy levels and select 
appropriate PPE levels.   The scenarios shall include but not limited to: (1) 
maximum available short circuit current available from the utility; (2) minimum 
short circuit current available from the utility; and (3) available short circuit current 
when operating the electrical system from the emergency generator. 

D. The Arc Flash Analysis shall be provided in a report format which includes the 
single line diagram, coordination curves, selected protective device settings, 
available short circuit currents, documentation of input characteristics for the 
electrical system, incident energy levels, protection boundaries and PPE levels.  
Provide a sample of the Arc Flash labels in the report. 
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E. The analysis shall be provided in accordance with the submittal section. After 
review and acceptance of the Arc Flash analysis by the Engineer, Contractor 
shall provide and install Arc Flash labels on the equipment. 

F. The Contractor shall provide a database of input information for the complete 
electrical installation including voltage, ampere, and fault current ratings of the 
switchboards and motor control centers; insulation ratings and sizes of wiring; 
identification of conduit types; and circuit breaker ratings and settings, available 
fault current from the utility. 

G. The study shall be signed and stamped by an electrical engineer registered in the 
State of California. 

1.18 CLEANUP 

A. All parts of the electrical materials and equipment shall be left in a clean 
condition.  Exposed parts shall be clean of cement, plaster and other materials, 
and all oil and grease spots shall be removed with a non-flammable cleaning 
solvent.  Such surfaces shall be carefully wiped and all cracks and corners 
scraped out. 

B. During the progress of the work, the Contractor shall clean up after his men and 
shall leave the premises and all portions of the site in which he is working free 
from debris and surplus materials. 

PART 2 - PRODUCTS 

2.01 GENERAL 

A. Equipment used for the same purpose shall be of the same make.  Outdoor 
equipment, luminaires, and wiring devices shall be of approved weatherproof 
construction or shall be in a weatherproof enclosure. 

 
PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 16000 - GENERAL ELECTRICAL REQUIREMENTS 

PART 1 - GENERAL 

1.01 DESCRIPTION OF WORK 

A. It is the intent of this section of the Specifications that the Contractor furnishes all 
labor, supervision, tools, equipment, and materials necessary for erecting 
complete and ready for continuous use, a tested and working electrical system, 
substantially as indicated on the Plans and hereinafter specified. 

B. These Specifications are intended to provide a broad outline of the work and 
equipment required but are not intended to include all the details of design and 
construction.  The Owner reserves the right to make minor changes to the 
location of the equipment at no cost change in the contract. 

C. The electrical plans are diagrammatic, approximately to scale.  However, they 
shall not be used for exact locations.  The Contractor shall verify all dimensions 
from the detailed drawings and approved shop drawings and shall coordinate 
these dimensions with the actual field conditions.  Actual distances, locations, 
and elevations will be governed by field conditions. 

D. Allowance has been made in the design for the number of conduits, cables and 
conductors that the Owner considers adequate for feeding various drives and 
equipment.  These circuits and diagrams are based on available data pertaining 
to a particular design of equipment and portray the systems that the Owner has 
chosen to affect the required operation and level of control.  Equipment provided 
by the Contractor (even though of the make and model specified) may differ in 
detail, arrangement, connections or form from that shown.  

E. The plans do not, and are not intended to, show all equipment (including but not 
limited to pull boxes and junction boxes) required nor to indicate all mechanical 
or structural difficulties that may be encountered that would necessitate routing 
alteration, offsets, or fittings.  Items not specifically mentioned in these 
Specifications or noted on the Plans or approved shop drawings, but which are 
obviously necessary to make a complete working installation, shall be deemed to 
be included herein. 

F. Discrepancies shown on the different Plans, between the Plans and actual field 
conditions, or between the Plans and Specifications shall be promptly brought to 
the attention of the Owner for a decision. 

G. All electrical equipment shall be capable of operating successfully at full-rated 

load, without failure, when the ambient temperature of the air is 40C except 
where specified otherwise. 

H. Electrical conductors including cable, bus bars, etc. shall be copper, except 
where specified otherwise.  

I. Without limiting the generality of other requirements of these Specifications, 
arrange for the submittal, by the subcontractor, of a reproducible Mylar of the 
complete schematics and wiring diagrams or drawings to include all installed field 
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and panel conduit and piping/tubing runs and routing, tray systems, supports, 
mounting details, point to point diagrams with a cable, wire, tube and termination 
numbers.  Drawings shall be a record of work as actually constructed and shall 
be labeled as "Record Drawings." 

1.02 SCOPE OF WORK 

A. General:  The Contractor shall provide all the materials and equipment and 
perform all the work necessary for the complete execution of the electrical work 
as shown on the electrical plans and as specified, including electrical work 
indicated on other Plans that is specifically included in the electrical work.  The 
Contractor shall provide all labor and materials not specifically shown on the 
Plans or specified herein yet required to ensure proper and complete operation of 
any system(s) or design intent inherent in the project except as specifically 
excluded. 

B. In general, the electrical work shall consist of, but not be limited to, the items 
listed as follows: 

1. Metered switchgear (MSG-1) 

2. Low Voltage Switchboards (SWBD-100/200/300/400/500/600) 

3. Variable Speed Drives (VFD-101/201/202/301/401/501/502) 

4. Panelboards in Low Voltage Switchboards 

5. Transformers in Low Voltage Switchboards 

6. Control Panels, as indicated in Section 17000, installed in Low Voltage 
Switchboards 

7. All conduit, wiring and connections for work specified elsewhere in these 
Specifications and as shown on the Drawings. 

1.03 CODES AND STANDARDS 

A. All the equipment and materials shall conform to the latest revision of the 
following standards: 

1. State of California Administrative Code, Title 8, Electrical Safety Orders 

2. American National Standards Institute (ANSI) 

3. Institute of Electrical and Electronic Engineers (IEEE) 

4. National Electrical Manufacturers Association (NEMA) 

5. Underwriters' Laboratories (UL) 

6. Insulated Power Cable Engineers Association (IPCEA) 

7. American Society for Testing and Materials (ASTM) 
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8. National Electrical Code (NEC) 

9. California Building Code (CBC) 

B. Responsibility for complying with all applicable government regulations shall be 
as required in the Special Conditions. 

C. All electrical equipment and materials, and the design, construction, and 
installation thereof, shall comply with all applicable provisions of the Federal 
Occupational Safety and Health Act (OSHA), state building standards, and 
applicable local codes and regulations. 

D. Where the Plans or these Specifications call for equipment and workmanship to 
be of better quality or higher standard than required by the above codes, 
standards, rules, and regulations, then said Plans and Specifications shall 
prevail.  Nothing on the Plans or in these Specifications shall be construed to 
permit work in violation of the above codes, standards, rules, and regulations and 
the Contractor shall be held responsible for any work that is not acceptable. 

E. In case of differences between the building codes, specifications, state law, local 
ordinances, industry standards, utility company regulations, fire insurance 
carrier's requirements, and the contract documents, the most stringent shall 
govern.  The Contractor shall promptly notify the Owner in writing of such 
differences.   

1.04 COORDINATION OF WORK AND TRADES 

A. Electrical work shall conform to the construction schedule and progress of other 
trades.  The electrical construction shall be performed in cooperation with all 
other trades so that a neat and orderly arrangement of the work as a whole shall 
be obtained. 

B. Before any work is started, the Contractor shall verify with the equipment 
manufacturers that equipment dimensions and arrangements will allow for 
equipment installation in the spaces provided for on the Plans for the Main 
Switchgear, panelboards, motor control centers, transformers, and other major 
items of electrical equipment or apparatus and that the installation indicated will 
provide for all required ventilation, clearances, access, and work space. 

C. Before installing any equipment, materials, or raceways, the Contractor shall 
examine the complete set of Plans and Specifications and approved shop 
drawings and verify all dimensions and space requirements.  All equipment 
utilized as “approved equal” to the specified manufacturers’ reference shall be 
Contractor-coordinated in all aspects for the assurance of proper space, 
mounting, installation, testing and related operation. 

1.05 COORDINATION OF THE ELECTRICAL SYSTEM 

A. The Contractor shall verify all actual equipment and motor full-load and locked 
rotor current ratings.  The necessary minimum equipment, wire, and conduit 
sizes are shown on the Plans.  If the Contractor furnishes equipment of different 
ratings, the Contractor shall coordinate the actual current rating of equipment 
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furnished with the branch circuit conductor size, the controller size, the motor 
starter, and the branch circuit over-current protection.  The branch circuit 
conductors shall have a carrying capacity of not less than 125 percent of the 
actual full-load current rating.  The size of the branch circuit conductors shall be 
such that the voltage drop from the overcurrent protection devices up to the 
equipment shall not be greater than 2 percent when the equipment is running at 
full load and rated voltage. 

B. The motor running overcurrent protection devices shall be rated or selected to 
trip at no more than 125 percent of the motor full-load current rating for motors 

marked to have a temperature rise not over 40C or motors marked with a 
service factor not less than 1.15, and at no more than 115 percent for all other 
types of motors. 

C. The motor branch circuit overcurrent protection device shall trip open in 30 
seconds or less on locked-rotor current of the motor.  This device shall also 
protect the motor branch circuit conductors and the motor control apparatus 
against overcurrent due to short-circuits or grounds.  The motor control circuits 
shall have overcurrent protection of the type indicated on the plans. 

1.06 UTILITY COMPANY REQUIREMENTS 

A. All work for electrical power shall be performed in accordance with the 
requirements of the respective serving utility companies. 

B. Within 30 days after the notice of contract award, the Contractor shall notify the 
serving utilities that the project is under construction and provide them with all 
pertinent information, including the dates on which the electrical service 
modification will be required.  For electrical services, the Contractor shall install a 
new concrete transformer pad with slab box, Service Switchgear, and conduits 
between the transformer pad, Main Switchgear, and existing electric utility 
facilities.  Contractor shall also install (2) customer owned 4160V-480/277V Wye 
Transformers: (1) 1500 kVA and (1) 1000 kVA with precast slab boxes.  
Construction of these facilities shall be installed to accommodate equipment and 
cable of the serving utility and shall conform to all requirements of the serving 
utility. 

C. The Contractor shall coordinate details and timing of service entrance installation 
with the utility, provide all required temporary service, and include all utility 
connection fees for temporary service in his proposal.  The Owner will pay for all 
permanent electrical services. 

D. Electrical service is provided by Pacific Gas and Electric (PG&E).   

Service Planner: Jose Saldana   

Phone Number: 831.784.3574 

1.07 PERMITS AND INSPECTIONS 

A. The Contractor shall obtain all permits and inspections and he shall pay all fees, 
therefore, as indicated in the Special Provisions.  At the conclusion of the work 



 
MPWSP SLANT WELL INTAKE SYSTEM GENERAL ELECTRICAL REQUIREMENTS 

 16000-5 
  

on the project, the Contractor shall furnish to the Owner, properly executed, all 
required certificates of final inspection and approval before the work will be 
accepted as complete.  The Owner will inspect the daily construction progress for 
conformance with the Plans and Specifications. 

1.08 EQUIPMENT, MATERIALS AND WORKMANSHIP 

A. It is the intent of these Specifications and of the Plans to secure high quality in all 
equipment and materials, and to require first-class workmanship, in order to 
facilitate trouble-free operation and minimum maintenance of the electrical 
system. 

B. All equipment and materials shall be new, listed by UL, and bear the UL label, 
unless exception to this requirement is inherent to an individual item specified 
herein, or an exception is otherwise granted by the Owner. 

C. Equipment and materials shall be the products of reputable, experienced 
manufacturers.  Similar items in the project shall be the products of the same 
manufacturer.  All equipment and materials shall be of industrial grade and 
standard of construction, shall be of sturdy design and manufacture, and shall be 
capable of long, reliable, trouble-free service. 

D. All work, including installation, connection, calibration, testing and adjustment, 
shall be done by qualified, experienced personnel who are technically skilled in 
their trades, are thoroughly instructed, and are competently supervised.  The 
resulting complete installation shall reflect professional quality work, employing 
industrial standards and methods.  

1.09 SEISMIC REQUIREMENTS  

The equipment and major components including the metered switchboard, motor control 
center, and control panel shall be suitable for and certified by actual seismic testing to 
meet all applicable seismic requirements of the California Building Code (CBC).  
Guidelines for the installation consistent with these requirements shall be provided by 
the equipment manufacturer and based upon testing of representative equipment.  
Equipment certification acceptance criteria shall be based upon the ability for the 
equipment to be returned to service immediately after a seismic event within the above 
requirements without the need for repairs.  Seismic anchorage calculations shall be 
submitted for each major component.  These calculations shall be signed and stamped 
by a structural engineer registered in the State of California. 

1.10 AREA DESIGNATIONS  

For purposes of defining electrical enclosure and electrical installation requirements of 
this project, certain areas have been classified on the Plans and in these Specifications 
as defined below.  Electrical equipment and installations within these areas shall 
conform to the code requirements for the areas involved. 

A. General Purpose Locations 

Electrical work installed in areas that are not specifically classified shall be 
"general purpose."  Workmanship, materials, and enclosures in these locations 
shall comply with the general requirements of this Specification. 
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Conduit installed for the utility electrical service shall be PVC Schedule 40 
encased in concrete per the approved utility service plan.  Instruments and 
control cabinets, panels, switchboards, cover plates, and motor control centers 
located outdoors shall be "weatherproof."  Enclosures shall be mounted with a 
1/4-inch air space from walls unless otherwise noted on the plans. 

1.11 SUBMITTALS 

Shop drawings shall be submitted for the following items of major equipment in 
accordance with General Conditions and as indicated in Division 16 sections. 

A. Metered switchboard, panelboards, switchboards, NEMA 3R enclosure 316 
Stainless Steel, transformers, solid state starter, conduits, enclosures, and other 
major equipment or apparatus. 

B. Control panels and other specially fabricated or custom-made equipment. 

C. Seismic calculations. 

D. The Contractor shall submit a detailed test procedure checklist to verify proper 
operation of the electrical system in accordance with the General Operations 
section of these Specifications. 

1.12 GROUNDING 

A. A grounding system shall be installed in accordance with the National Electrical 
Code and all state and local codes and regulations.  The grounding system shall 
bond together and effectively ground all exposed non-energized metal surfaces 
containing energized parts, devices or conductors, all building steel, all metallic 
electrical raceways and the neutrals of all transformers.  An equipment grounding 
conductor shall be installed in all conduits carrying power to be sized in 
accordance with NEC Article 250-122. 

1.13 WARNING SIGNS 

A. Permanent warning signs shall be mounted at all mechanical equipment that may 
be started automatically or from remote locations.  Signs shall be made in 
accordance with Porcelain Enamel Institute Specification S-103 and shall be 
suitable for exterior use.  Mounting details shall be in accordance with 
manufacturer's recommendation.  Signs shall be located as approved by the 
Owner. 

B. Warning signs shall be 7-inches high by 10-inches wide, colored yellow and 
black, on not less than 18-gauge vitreous enameling stock.  Sign shall read: 

 

CAUTION 
THIS EQUIPMENT STARTS 

AUTOMATICALLY 
BY REMOTE CONTROL 
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1.14 QUALITY ASSURANCE 

A. The plans indicate diagrammatically the desired location and arrangement of 
outlets, conduit runs, equipment, and other items.  Exact locations shall be 
determined in the field based on the physical size and arrangement of 
equipment, finished elevations, and obstructions.  Locations indicated on the 
Plans, however, shall be adhered to as closely as possible. 

B. All conduit and equipment shall be installed in such a manner as to avoid all 
obstructions, preserving headroom, and keeping openings and passageways 
clear.  Luminaires, switches, convenience outlets, and similar items shall be 
located as indicated on the Plans.  Where these Plans do not indicate exact 
locations, such determined locations shall be approved by the Owner.  Where 
equipment is installed without approval and must be moved, it shall be moved 
without additional cost. 

C. The installation of all materials and equipment shall be accomplished by 
workmen skilled in this type of work and installation shall be coordinated in the 
field with other trades so that interferences are avoided. 

D. The Contractor shall provide adequate means for and shall fully protect all 
finished parts of the materials and equipment against damage from any cause 
during the progress of the work and until accepted by the Owner. 

E. All materials and equipment, both in storage and during construction, shall be 
covered in such a manner that no finished surfaces will be damaged, marred, or 
splattered with water, foam, plaster, or paint, and all moving parts shall be kept 
clean and dry. 

F. The Contractor shall replace or have refinished by the manufacturer, all damaged 
materials or equipment, including face plates of panels and switchboard sections, 
at no additional expense. 

1.15 TESTING 

A. The Contractor shall perform and record the tests described hereinafter and any 
other tests that may be required by the Owner or other authorities having 
jurisdiction.  The entire electrical installation shall be tested, adjustments made, 
and defects corrected as an obligation under the work of this section.  The 
Contractor shall furnish all necessary replacement parts and labor necessary due 
to damage resulting from damaged equipment or from test and correction of 
faulty installation.  

The following testing, as a minimum, shall be accomplished: 

1. Insulation resistance tests 

2. Continuity test of all wiring 

3. Completely test the grounding system with a low ohm resistance meter 
under simulated service conditions to assure compliant operation of the 
wiring and the proper functioning of all equipment. 
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4. Test for short circuits in the system 

5. Test for all luminaire connections 

6. Complete operational test on all equipment 

7. Verify field performance and operation of electrical system utilizing the 
approved testing procedure. 

B. The Contractor shall test all power and control feeder circuits in the presence of 
the Owner by means of a 1,000-volt megohmeter to ensure that they are free of 
open circuits and grounds before energizing.   

C. The Contractor shall perform a functional checkout on control circuits.  The 
checkout shall consist of energizing each control circuit and operating each 
control, alarm, or malfunction device, and each interlock in turn to verify that the 
specified action occurs.   

D. After each electrical installation is complete, it shall be tested thoroughly to 
demonstrate that the entire system is in proper working order and in accordance 
with the Plans and Specifications.  In no case shall the tests be less than those 
outlined hereinafter. 

1.16 COORDINATION STUDY 

A. The Contractor shall provide a complete coordination study of relays, fuses, 
circuit breakers, and all other protective devices. 

B. The coordination study shall include the entire distribution system starting with 
the smallest 480 volt, 3 phase, 60 Hz circuit protective device on the load end to 
the nearest protective device on the power company’s line side, or for work in the 
OWNER’s existing facilities, to the nearest protective device on the OWNER’s 
distribution system. 

C. The study shall include, but not be limited to the following: 

1. A tabulation of all protective relay and circuit breaker trip settings and 
recommended fuse sizes and types. 

2. Motor starting profiles for all motors sized 50 hp and above. 

3. Transformer damage curves and protection evaluated in accord with 
ANSI/IEEE C57.109. 

4. Coordination curve(s) from the power company if available. 

D. The Contractor shall be responsible for obtaining all of the required relay, fuse, 
and circuit breaker coordination curves; transformer damage curves; motor data; 
etc., for all new and existing electrical equipment. 

E. The Contractor shall be responsible for coordinating with the Power Company to 
obtain the required protective device curves. 
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F. The Contractor shall be responsible for all field work required to obtain necessary 
data on existing relays, circuit breakers, fuses, and transformers to be included in 
the coordination study. 

G. The coordination study shall be bound in a standard 8½ by 11 inch sized report. 
The study shall be provided in accordance with the submittal section. Final 
selection of all protective device settings or sizes shall be subject to review and 
acceptance by the Engineer.  

H. The Contractor shall provide a database of input information for the complete 
electrical installation including voltage, ampere, and fault current ratings of the 
switchboards and motor control centers; insulation ratings and sizes of wiring; 
identification of conduit types; and circuit breaker ratings and settings, available 
fault current from the utility. 

I. The coordination study shall be signed and stamped by an electrical engineer 
registered in the State of California. 

1.17 ARC FLASH ANALYSIS 

A. Provide an Arc Flash analysis to identify protection boundaries, incident energy 
levels (IE) and personal protective equipment (PPE) to be worn by maintenance 
personnel when working on energized equipment.  The analysis shall be 
provided in accordance with American Water Arc Flash criteria.The minimum 

B. The analysis shall be based on the calculation methods and recommendations in 
NFPA 70E, Standard for Electrical Safety in the Workplace, 2009 Edition or 
better.  Provide calculations utilizing software as provided by ETAP or SKM.  The 
electrical system shall be modeled to include the utility incoming utility service, 
utility transformer, switchboard, motor control centers, emergency generators, 
VFDs, solid state starters, motors, circuit breakers, auxiliary equipment, step-
down transformers and wiring between electrical components.  Completion of the 
coordination study is required prior to performing the flash analysis.  The purpose 
of the coordination study is to select the settings for each protective device which 
result in appropriate coordination between protective devices. Protective devices 
shall be plotted on a coordination curve with the downstream and upstream 
protective devices to verify the resulting system coordination. 

C. Using the selected protective device settings, provide analysis of alternative 
scenarios to determine the worst case incident energy levels and select 
appropriate PPE levels.  The scenarios shall include but not limited to: (1) 
maximum available short circuit current available from the utility; (2) minimum 
short circuit current available from the utility; and (3) available short circuit current 
when operating the electrical system from the emergency generator. 

D. The Arc Flash Analysis shall be provided in a report format which includes the 
single line diagram, coordination curves, selected protective device settings, 
available short circuit currents, documentation of input characteristics for the 
electrical system, incident energy levels, protection boundaries and PPE levels.  
Provide a sample of the Arc Flash labels in the report. 
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E. The analysis shall be provided in accordance with the submittal section. After 
review and acceptance of the Arc Flash analysis by the Engineer, Contractor 
shall provide and install Arc Flash labels on the equipment.  Provide labels per 
American Water Arc Flash criteria requirements.  American Water requires both 
the calculated incident energy and the PPE Level included on labels.  When 
incident energy at the switchgear/switchboard exceeds 40 Cal/Cm2, the 
switchgear/switchboard shall be labeled “DANGER NO PPE EXIST” and 
provided with external test port to confirm absence of voltage when the 
disconnect is turned off, before the door can be opened. 

F. The Contractor shall provide a database of input information for the complete 
electrical installation including voltage, ampere, and fault current ratings of the 
switchboards and motor control centers; insulation ratings and sizes of wiring; 
identification of conduit types; and circuit breaker ratings and settings, available 
fault current from the utility. 

G. The study shall be signed and stamped by an electrical engineer registered in the 
State of California. 

1.18 CLEANUP 

A. All parts of the electrical materials and equipment shall be left in a clean 
condition.  Exposed parts shall be clean of cement, plaster and other materials, 
and all oil and grease spots shall be removed with a non-flammable cleaning 
solvent.  Such surfaces shall be carefully wiped and all cracks and corners 
scraped out. 

B. During the progress of the work, the Contractor shall clean up after his men and 
shall leave the premises and all portions of the site in which he is working free 
from debris and surplus materials. 

PART 2 - PRODUCTS 

2.01 GENERAL 

A. Equipment used for the same purpose shall be of the same make.  Outdoor 
equipment, luminaires, and wiring devices shall be of approved weatherproof 
construction or shall be in a weatherproof enclosure. 

 
PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 16040: ELECTRIC MOTORS 

PART 1 - GENERAL  

1.01 WORK OF THIS SECTION  

A. The Contractor shall provide electric motors, accessories, and appurtenances, 
complete and operable, in accordance with the Contract Documents. The 
provisions of this section apply to all electric motors. 

1.02 RELATED SECTIONS 

A. The work of the following section applies to the work of this section.  Other 
sections, not referenced below, shall also apply to the extent required for proper 
performance of this work. 

1. Section 15130 – Pumps 

2. Section 16050 – Basic Electrical Materials and Methods 

1.03 REFERENCE SPECIFICATIONS, CODES AND STANDARDS 

A. Except as otherwise indicated, the current editions of the following apply to the 
work of this section: 

1. ANSI/NEMA MG 1 Motor and Generator 

2. ANSI/NEMA MG12.53 Motor Testing 

3. ANSI/IEEE 112 Standard Test Procedure for Polyphase 
Induction Motors and Generators 

4. IEEE 43 Recommended Practice for Testing Resistance 
of Rotating Machinery 

5. IEEE 841 Recommended Practice for Chemical Industry 
Severe-Duty Squirrel Cage Induction Motors 

6. IEEE RP-841 Recommended Practice for Chemical Industry 
Severe Duty Squirrel Cage Induction Motors 

 

1.04 CONTRACTOR SUBMITTALS 

A. Shop Drawings and Catalog Data: Submit shop drawings and catalog data 
submittals in accordance with Section 01330, Contractor Submittals. 

B. Motor Data: Complete motor data shall be submitted in the shop drawings for 
driven machinery. Motor data shall include: 

1. Machine name and specification number of driven machine.  

2. Name of the motor manufacturer. 

3. Motor type or model and dimension drawing. Include motor weight. 
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4. Nominal horsepower. 

5. NEMA design. 

6. Enclosure. 

7. Frame size. 

8. Winding insulation class and temperature rise class. 

9. Voltage, phase and frequency ratings. 

10. Service factor. 

11. Full load current at rated horsepower for application voltage. 

12. Full load speed. 

13. Guaranteed minimum full load efficiency. Also provide nominal 
efficiencies at 1/2 and 3/4 load. 

14. Type of thermal protection or over temperature protection, if included. 

15. Wiring diagram for devices such as motor leak detection, temperature, or 
space heaters, as applicable. 

16. Space heater voltage and full load amperes, as applicable.   

17. Bearing data, with recommended lubricants for relubricatable type 
bearings. 

18. If used with a variable frequency controller, provide written verification 
that motor is inverter duty type and that insulated bearings are included. 
Indicate minimum speed at which motor may be operated for the driven 
machinery. 

19. Power factor at 1/2, 3/4 and full load. 

20. Recommended size for power factor correction capacitors to improve 
power factor to 0.95 (lagging) when operated at full load. 

21. Dimensions and location of all conduit termination boxes. 

22. Quantity and size of conduit openings for each conduit box.  Openings 
shall accommodate the quantity and size of conduits indicated on the 
Drawings.   

23. Winding Temperature Setpoints: Alarm, Shutdown 

24. Bearing Temperature Setpoints: Alarm, Shutdown 
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PART 2 - PRODUCTS 

2.01 GENERAL REQUIREMENTS 

A. Identical Motors: Electric motors driving identical machines shall be identical. 

B. Maximum Motor Loading: Maximum motor loading shall in all cases be equal to 
nameplate horsepower rating or less, exclusive of service factor and as verified 
with the approved submittal data of the driven machinery. 

C. Minimum Motor Horsepower: All motors shall be sized to carry continuously all 
loads that may be imposed through their full range of operation.  The motor 
horsepower shall be not less than the estimated minimum specified for each 
driven machine. If the estimated minimum horsepower specified is not adequate 
to satisfy the foregoing restrictions or any other requirements of these 
Specifications, the motor with the required horsepower shall be supplied at no 
additional cost to the Owner. In addition, any changes caused by increase in 
motor horsepower shall be made by the Contractor at no additional cost to the 
Owner; such changes may involve circuit breakers, magnetic starters, motor 
feeder conductors, conduit sizes, etc. 

D. Exempt Motors: Motors that are for valve operators, submersible pumps, or 
motors that are an integral part of standard manufactured equipment, i.e., non-
NEMA mounting, common shaft with driven element, part of domestic or 
commercial use apparatus, may be excepted from these Specifications to the 
extent that such variation reflects a necessary condition of motor service or a 
requirement of the driven equipment. 

2.02 DESIGN REQUIREMENTS 

A. General: All electric motors shall comply with ANSI/NEMA MG 1 - Motor and 
Generator. 

B. NEMA Design: Electric motors shall be NEMA Design B, (except as indicated in 
the equipment specifications for motors controlled for variable speed operation 
and other special motors,) constant speed squirrel-cage induction motors having 
normal starting torque with low starting current. In no case shall starting torque or 
breakdown torque be less than the value in ANSI/NEMA MG 1. Motors shall be 
suitable for the starting method indicated on the Electrical Drawings.  

C. Motor Voltage Ratings: Motors shall have voltage ratings in accordance with the 
following, unless otherwise indicated: 

1. Motors below 1/3 hp shall be rated 115 V, single-phase, 60-Hz. Dual 
voltage motors rated 115/230 V, 115/208 V, or 120-240 V are acceptable, 
provided all leads are brought out to the conduit box. 

2. Motors 1/3 hp and larger shall be rated 230 V, or 460 V, 3-phase, 60-Hz, 
as required and as indicated.  Dual voltage motors rated 230/460 V or 
208/230/460 V are acceptable, provided all leads are terminated in the 
conduit box at the motor. 
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D. Insulation: All three-phase motors shall be furnished with Class F insulation, 

rated to operate at a maximum ambient temperature of 104F and at the altitudes 
where the motors will be installed and operated, without exceeding Class B 
temperature rise limits stated in ANSI/NEMA MG 1-12.42. Single-phase motors 
shall have Class F insulation with temperature rise not to exceed the insulation 
class. 

E. Motors in Nonhazardous Areas: Motors shall have a service factor of 1.15 unless 
otherwise indicated.  

F. Motor Enclosure: Motor enclosure for P-101, P-201, P-202, P-301, P-401, P-501 
and P-601 shall be ODP, WP I, WP II, TEFC. 

G. High Efficiency Motors:  

1. Motors with a nameplate rating of 1 hp and above shall be NEMA 
premium efficiency units with nominal efficiencies meeting the NEMA 
published values. Motors shall be stamped with the efficiency on the 
nameplate with the caption "NEMA Nominal Efficiency" or "NEMA Nom. 
Eff." Such motors shall have efficiencies determined by the test as set 
forth in ANSI/IEEE 112-Standard Test Procedure for Polyphase Induction 
Motors and Generators, Method B. 

2. Efficiency Index: Efficiency index, nominal efficiency, and minimum 
efficiency shall be defined in accordance with ANSI/NEMA MG 12.53 - 
Motor Testing; these values shall be stated in the shop drawing submittal.  

2.03 ACCESSORY REQUIREMENTS 

A. General: Horizontal motors 3 hp and larger, and all vertical motors, shall have 
split-type cast metal conduit boxes. Motors other than open drip-proof shall be 
gasketed. Conduit boxes shall be sized one size larger than the standard conduit 
box.  Motors less than 3 hp shall have the manufacturer's standard conduit 
boxes. Conduit boxes shall be provided with conduit openings to accommodate 
the quantity and size of conduits as indicated on the Drawings. 

B. Lifting Devices: All motors weighing 265 pounds or more shall have suitable 
lifting eyes for installation and removal. 

C. Special Requirements: Refer to individual equipment specifications for special 
requirements such as motor winding thermal protection, multi-speed windings, 
etc. 

D. Grounding Lugs: Provide motor grounding lug suitable to terminate ground wire, 
sized as indicated on the Drawings. 

E. Nameplate: All motors shall be fitted with a permanent, stainless steel nameplate 
indelibly stamped or engraved with NEMA Standard motor data, in conformance 
with NEMA MG-1-10.40. 
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2.04 MOTOR THERMAL PROTECTION 

A. Single Phase Motors: All single-phase 120, 208, or 230 V motors shall have 
integral thermal overload protection or shall be inherently current limited. 

B. Thermostats: Winding thermostats shall be snap action, bi-metallic, temperature-
actuated switch. Thermostats shall be provided with one normally open contact. 
The thermostat switch point shall be pre-calibrated by the manufacturer.  
Thermostats shall be provided for 3 phase pump motors 200HP and below. 
Provide separate terminal box for thermostats.  Terminal box shall be provided 
with conduit openings to accommodate the quantity and size of conduit as 
indicated on the Drawings.   

C. RTDs shall be provided for pump motors 200HP and above. RTDs shall be 100-
ohm platinum. Provide bearing RTDs and/or winding RTDs (two per phase). 
Provide separate terminal box for RTDs.  Terminal box shall be provided with 
conduit openings to accommodate the quantity and size of conduit as indicated 
on the Drawings.   

2.05 MOTOR SPACE HEATER 

A. Provide motor space heater as indicated on the drawings.  Provide separate 
terminal box for space heater. Terminal box shall be provided with conduit 
openings to accommodate the quantity and size of conduit as indicated on the 
Drawings.     

2.06 MOTOR BEARINGS 

A. Bearing Life: All motors greater than 2 hp shall have bearings designed for a 
minimum rated L-10 life of 10 years or 100,000 hours, whichever comes first. 

B. Fractional Horsepower: Fractional horsepower through 2-hp motors shall be 
furnished with Lubricated-for-Life ball bearings. 

C. Horizontal Motors over 2 Horsepower: Motors larger than 2-hp shall be furnished 
with relubricatable ball bearings. 

D. Vertical Motors over 2 Horsepower: Vertical motors larger than 2-hp shall be 
furnished with relubricatable ball, spherical, roller, or plate type thrust bearings. 
Lubrication shall be per the manufacturer's recommendation for smooth 
operation and long life of the bearings. 

E. Where motors will be driven by a variable frequency inverter, provide insulated 
bearings to mitigate shaft currents. 

2.07 MANUFACTURERS 

A. The Contractor’s designated equipment supplier shall have the responsibility to 
select and supply suitable electric motors for the driven equipment. The choice of 
motor manufacturer shall be subject to review by the Construction Manager.  
Such review will consider the future availability of replacement parts and 
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compatibility with driven equipment. Acceptable manufacturers include the 
following, or equal: 

1. U.S. Motors. 

2. Baldor 

3. GE 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Motor installation shall be performed in accordance with the motor 
manufacturer’s written recommendations and the written requirements of the 
manufacturer of the driven equipment. 

B. Electrical work involving connections, controls, switches, and disconnects, shall 
be as indicated in Division 16. 

C. Capacitors shall be connected to the output terminals of the motor starter. Motor 
overload elements shall be adjusted downwards to reflect the reduction in line 
current resulting from power factor correction. 

3.02 FACTORY TESTING 

A. Motors rated 100 hp and larger shall be factory tested in conformance with 
ANSI/IEEE 112, IEEE 43 - Recommended Practice for Testing Resistance of 
Rotating Machinery, and NEMA MG-2. Test reports shall include heat run, 
performance, bearing (temperature, noise), locked rotor, speed torque, no-load 
saturation, surge, and megohmmeter/dielectric absorption ratio. Test report shall 
indicate test procedure and instrumentation used to measure and record data.  

B. Test report shall be certified by the motor manufacturer's test personnel and be 
submitted. 

3.03 FIELD TESTING 

A. The Contractor shall perform the following field tests: 

1. Inspect each motor installation for any deviation from rated voltage, 
phase or frequency; or improper installation. 

2. Visually check for proper phase and ground connections. Verify that multi-
voltage motors are connected for proper voltage. 

3. Check winding and bearing temperature detectors and space heaters for 
functional operation. 

4. Test for proper rotation before connection to the driven equipment. 
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5. Test insulation (megger test) of all new as well as reused motors in 
accordance with NEMA MG-1. Test voltage shall be 1000 VAC plus twice 
the rated voltage of the motor. 

END OF SECTION 
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SECTION 16050: BASIC ELECTRICAL MATERIALS AND METHODS 

PART 1 - GENERAL 

1.01 DESCRIPTION OF WORK 

This section includes the following:  

A. Grounding electrodes and conductors.  

B. Equipment grounding conductors.  

C. Bonding methods and materials.  

D. Conduit and equipment supports.  

E. Equipment and anchoring.  

F. Anchors and fasteners.  

G. Nameplates and labels.  

H. Wire markers.  

I. Raceway markers.  

1.02 REFERENCES 

A. NECA (National Electrical Contractors Association) - “Standard Practice of Good 
Workmanship in Electrical Construction.” 

B. NETA ATS (International Electrical Testing Association) - Acceptance Testing 
Specifications for Electrical Power Distribution Equipment and Systems. 

C. NFPA 99 (National Fire Protection Association) - Health Care Facilities. 

1.03 SYSTEM DESCRIPTION 

A. Grounding systems use the following elements as grounding electrodes: 

1. Rod electrode. 

2. Active electrode. 

B. Anchor and fasten electrical products to building elements and finishes as 
follows: 

1. Conduit placed against concrete or masonry above ground shall be 
fastened to the concrete with pipe straps or one-hole conduit clamps 
attached to the concrete by means of expansions anchors and bolts. 

2. Factory-made pipe straps shall be one-hole malleable iron or two-hole 
galvanized clamps for rigid steel conduits.  Straps shall be PVC-coated 
for PVC-coated rigid conduits. 
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3. Pipe hangers for individual conduits shall be factory made, consisting of a 
pipe ring and threaded suspension rod.  The pipe ring shall be malleable 
iron, split and hinged, or shall be springable wrought steel.  Rings shall be 
bolted to or interlocked with the suspension rod socket.  Rods shall be 
3/8 inch for 2-inch conduit hangers and smaller and shall be 2 inch for 
2-1/2-inch conduit hangers and larger. 

4. Hanger straps, rods, or pipe supports under concrete shall be attached to 
inserts set at the time the concrete is poured.  Under wood, use bolts, lag 
bolts, or lag screws; under steel joints or trusses, use beam clamps. 

5. Wire, perforated strap, or plumber's tape shall not be used in the support 
of conduit.  Conduit shall not be secured to suspended ceiling hanger 
wires or to the suspended ceiling structure. 

C. Identify electrical components as follows: 

1. Nameplate for each electrical distribution and control equipment 
enclosure. 

2. Nameplate for identification of individual wall switches and receptacles, 
and control device stations. 

1.04 DESIGN REQUIREMENTS 

A. Select materials, sizes, and types of anchors, fasteners, and supports to carry 
loads of equipment and raceway, including weight of wire and cable in raceway. 

1.05 SUBMITTALS 

A. Submittals shall be in accordance with the General Conditions. 

B. Product Data:  Submit grounding electrodes and connections, fastening 
components, and nameplates. 

C. Test Reports:  Indicate overall resistance to ground. 

1.06 CLOSEOUT SUBMITTALS 

A. Project Record Documents:  Record actual locations of components and 
grounding electrodes. 

1.07 QUALIFICATIONS 

A. Manufacturer:  Company specializing in manufacturing products specified in this 
section with a minimum of 3-years documented experience. 

1.08 FIELD MEASUREMENTS 

A. Verify field measurements prior to fabrication. 
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PART 2 - PRODUCTS 

2.01 ROD ELECTRODES 

A. Material:  Copper-clad steel. 

B. Diameter:  3/4 inch 

C. Length:  10 feet 

2.02 ACTIVE ELECTRODES 

A. Manufacturers: 

1. Lyncole XIT Grounding. 

2. Lightning Eliminators Maintenance Free Chem-Rod Model. 

3. Superior Grounding Systems. 

B. Description:  Metallic-salt-filled 2-inch diameter copper-tube electrode.  Top and 
bottom of the tube shall be capped to prevent loss of salts. 

C. Prior to shipment, the manufacturer shall drill breather holes into the top and 
drainage holes in the underside of the shaft. These penetrations shall be sealed 
with tape for shipment from the manufacturer.  The grounding system shall be 
provided complete with a protective box and backfill material. The grounding 
shall be UL listed and conform to applicable ANSI standards.  

D. Shape: Straight. 

E. Length: 12 feet. 

F. Connector:  Connector for exothermic welded connection. 

G. Grounding system shall be warranted to maintain its performance for 25 years 
without chemical recharging or other maintenance. 

2.03 MECHANICAL CONNECTORS 

A. Description:  Copper alloy connectors, suitable for grounding and bonding 
applications, in configurations required for particular installation. 

2.04 EXOTHERMIC CONNECTIONS 

A. Product Description:  Exothermic materials, accessories, and tools for preparing 
and making permanent field connections between grounding system 
components. 

2.05 GROUNDING WIRE 

A. Material:  Stranded copper. 
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B. Size:  As indicated on the Drawings. 

2.06 GROUNDING WELL COMPONENTS 

A. Well Pipe:  12 inch NPS by 24-inch long concrete pipe with belled end. 

B. Well Cover:  Cast iron with legend "GROUND" embossed on cover. 

2.07 ANCHORS AND FASTENERS 

A. Materials and Finishes:  Corrosion resistant. 

2.08 EQUIPMENT PADS AND ANCHORING 

A. All floor-standing equipment shall be mounted on raised concrete pads.  Pad size 
and height shall be as indicated on the Plans.  Pads not indicated shall extend 
out 4 inches beyond enclosure and shall be 4 inches above finished grade. 

B. All equipment shall be securely anchored to pads.  Anchorage shall be in 
accordance with OSHA and other applicable standards for earthquake protection.  
All panels shall be designed, constructed and attached to resist stresses 
produced by seismic forces. 

C. Earthquake Design Data 

Submit with the shop drawings a complete set of detailed calculations or test 
results, details of constructions, and method of attachment for all panels showing 
compliance with earthquake design restraint.  The calculations and details shall 
be signed by a professional engineer who has demonstrated proficiency in 
structural engineering or civil engineering and is registered in the state of 
California.  The calculations shall be performed specifically for this job, during the 
time frame of the job and be dated by the Engineer performing them.  No control 
panels shall be delivered and mounted at project without approved submittal 
data. 

2.09 NAMEPLATES AND LABELS 

A. Nameplates:  Engraved three-layer laminated plastic, black letters on white 
background. 

B. Letter Size:  1/4-inch letters.  

C. Nameplate shall identify equipment and/or function. 

D. Convenience receptacles shall be identified with originating panel and circuit 
number (for example, PNLA, Cir #3). 

PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Verify final backfill and compaction has been completed before driving rod 
electrodes. 
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3.02 INSTALLATION 

A. Grounding and Bonding Installation: 

1. Install electrodes at locations as indicated on the Plans.   

2. Install grounding well pipe with cover as indicated on the Contract 
Drawings.  Install the well pipe top flush with finished grade. 

3. Active electrodes, if required by the Drawings, shall be installed in 
accordance with the manufacturer’s recommendations with the backfill 
supplied for the system.  Tapes on breather holes shall be removed prior 
to installation and retained for verification on grounding system 
installation.  

4. Grounding continuity for underground duct banks may be maintained by 
the installation of a bare copper conductor installed in the concrete 
envelope.  Ground continuity shall be maintained through all manholes 
and pull boxes.  All metal parts in manholes shall be connected to the 
grounding system. 

5. Install bonding meeting regulatory requirements. 

6. Metallic raceways shall be terminated with double lock nuts and bushings.  
Conduits terminating in switch boards and motor control centers shall be 
equipped with grounding bushing and connected to equipment ground 
bus. 

7. All metallic raceway, non current-carrying parts of the electrical system 
shall be grounded.  

8. Install separate, green insulated conductor within each feeder and branch 
circuit raceway.  Terminate each end on suitable lug, bus, or bushing. 

9. Locate and install anchors, fasteners, and supports in accordance with 
NECA “Standard Practice of Good Workmanship in Electrical 
Construction.” 

10. Do not fasten supports to pipes, ducts, mechanical equipment, or conduit. 

11. Do not use spring steel clips and clamps. 

12. Do not use powder-actuated anchors. 

13. Do not drill or cut structural members. 

B. Supports: 

1. Fabricate supports from structural steel or formed steel members. Rigidly 
weld members or install hexagon head bolts to present neat appearance 
with adequate strength and rigidity.  Install spring lock washers under 
nuts. 
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2. Install surface mounted cabinets and panelboards with a minimum of four 
anchors. 

3. In wet and damp locations, install steel channel supports to stand 
cabinets and panelboards 1-inch off the wall. 

C. Identification Components: 

1. Degrease and clean surfaces to receive nameplates. 

2. Install nameplate parallel to equipment lines. 

3. Secure nameplate to equipment front using adhesive. 

4. Secure nameplate to inside surface of door on recessed panelboard in 
finished locations. 

3.03 FIELD QUALITY CONTROL 

A. Inspect and test in accordance with NETA ATS, except Section 4. 

B. Grounding and Bonding: Perform inspections and tests listed in NETA ATS, 
Section 7.13. 

END OF SECTION 
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SECTION 16051: MISCELLANEOUS ELECTRICAL DEVICES  

PART 1 - GENERAL  

1.01 DESCRIPTION OF WORK  

A. This section includes materials and installation of miscellaneous electrical 
devices and equipment, such as surge protective devices, disconnect switches, 
thermostats, photoelectric switches, time switches, intrusion alarm switches, and 
intrusion override key switches. 

1.02 RELATED SECTIONS 

A. Section 16000 – General Electrical Requirements 

1.03 SUBMITTALS 

A. Submit shop drawings in accordance with the General Conditions. 

B. Submit ratings and characteristics including voltage ratings, continuous current 
ratings, conduit entry restrictions, and enclosure type and dimensions.  

PART 2 - MATERIALS 

2.01 DISCONNECT SWITCHES 

A. Provide non-fusible disconnect switches with ampere rating and number of poles 
as indicated in the drawings. Switches for use on circuits 240 volts and below 
shall be NEMA general duty Type LD. Switches for use on 480-volt circuits shall 
be NEMA heavy-duty Type HD. Unless indicated otherwise, provide switches 
indoors in NEMA Type 1 enclosures and outdoors, or where indicated to be 
weatherproof, in NEMA Type 3R rain-tight enclosures. Mechanisms shall have 
quick-make and quick-break operating handles and provisions for padlocking in 
the "OFF" position. The switch shall have an interlock to prevent unauthorized 
opening of the hinged cover when the switch is in the "ON" position and an 
interlock to prevent closing the switch mechanism with the hinged cover open. 
On the front of the enclosure, attach a nameplate that identifies the load per 
Section 16010. 

B. Provide heavy duty single throw disconnect switch of the voltage and amperage 
shown on the Drawings.  The switch shall be housed in a NEMA 3R enclosure 
and shall meet UL 98 standards for enclosed switches and NEMA KA-1.  The 
switch shall be horsepower rated and shall have a quick-make, quick-break 
switching mechanism.  Disconnect shall have a pad lockable operating handle. 

2.02 THERMOSTATS 

A. Thermostats shall be line voltage type. Thermostats shall have 70°F to 140°F set 
point range, and motor current rated contacts. Provide Honeywell T631A-1022 or 
equal. 
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2.03 PHOTOELECTRIC SWITCHES 

A. Photoelectric switches shall provide automatic switching of outdoor lighting by 
natural daylight by switching lights on when daylight diminishes and off at 
sunrise.  

B. Photoelectric switches shall be tamperproof, hermetically sealed cells with 
adjustable turn-on light level selector. Switches shall be enclosed in a die-cast 
aluminum or zinc housing, gasketed for weatherproofing. Units shall operate in a 
temperature range of 0°F to 140°F with fail-safe operation.  Provide switches with 
a delay of up to two minutes to prevent false switching. Provide single-pole 
single-throw snap action switches rated 2,000 watts (tungsten), 120/277-volt a-c. 
Provide Tork Model 2100 or equal. 

2.04 TIME SWITCH 

A. Provide a microprocessor-based, solid-state time controller with DPDT, 15-
ampere resistive rated contacts, 100 hours of power outage carry-over with an 
alkaline battery, 24-hour programming capability, astro feature, automatic leap 
year correction, and manual override.  Provide Paragon Electric Company, Inc., 
EC71ST or equal. 

2.05 INTRUSION ALARM SWITCHES 

A. Provide concealed magnetic contact type switch with SPDT contacts rated for 
24-volt d-c and 10 volt-amperes.  Switches shall be UL listed. 

B. Provide magnetic contact switches with stainless steel flex cable, GE Series 
2500, or approved equal. 

2.06 INTRUSION OVERRIDE KEY SWITCHES 

A. Intrusion override key switches shall be the access control type. Key switches 
shall come complete with mortise cylinder and 24-volt a-c/d-c SPDT maintained 
contacts. Key the lock to match District’s master key. 

B. Intrusion override key switches shall be Square D 30.5mm, Class 9001, 2 
position key switch # KS11K1H13. 

2.07 POSITION LIMIT SWITCHES FOR VALVES 

A. Position limit switches for valves, NEMA 4 or IP65/66 limit switches for indication 
of valves as shown in Drawings.  Provide single pole double throw contact rated 
for 3 amps break minimum at 120 volts AC, 35% power factor.  Provide an 
adjustable mounting bracket to permit the actuation point to be held adjustable at 
any point of the values travel.  Switch to be Square D, Allen-Bradley, or equal. 

 
2.08 SURGE PROTECTIVE DEVICES 

A. SPDs shall be UL 1449, 3rd Edition listed. 
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B. Each protection device shall have a capacitive filtering system connected in each 
Line to Neutral (L-N)(Wye) mode or Line to Line (L-L)(Delta) mode to provide 
EMI/RFI noise attenuation. 

C. Protection modes: The SPD shall provide Line to Neutral (L-N)(Wye), Line to 
Ground (L- G)(Wye or Delta), Line to Line (L-L)(Delta) and Neutral to Ground (N-
G)(Wye) protection. 

D. SPD shall contain a technology that utilizes multiple thermally protected metal 
oxide varistors (MOV) per mode. 

E. All primary transient paths shall utilize copper wire, aluminum bus bar and lugs of 
equivalent capacity to provide equal impedance interconnection between phases. 
No plug- in module or components shall be used in surge carrying paths. 

F. Switchboard and MCC SPDs shall be: 

1. SPD shall be a multi-stage parallel protector. Refer to one-line diagram 
and panelboard schedule to confirm voltages. SPD's minimum surge 
current capacity shall be 200 kA per phase (L-N plus L-G) and 100 kA per 
mode (L-N, L-G, L-L and N-G). 

2. SPD shall be modular design with field replaceable modules per phase. 
Each protection module shall have a visual indicator that signifies that the 
protection circuitry is powered. The unit shall not be taken off line to verify 
integrity of system. Redundant status indicators shall be mounted on the 
front of the door that monitors the system protection circuitry. 

3. SPD shall be labeled as minimum Type 2. Every component of every 
mode, including N-G, shall be protected by internal thermal protection. 
SPDs relying upon external or supplementary installed safety overcurrent 
protection do not meet the intent of this specification. 

4. SPD shall provide the following monitoring features: dry contacts, digital 
surge counter and audible alarm with alarm disable switch. 

5. SPD shall be provided with an integral disconnect switch. 

6. SPDs shall be as manufactured by LEA International Inc. – PV Series, 
Current Technology - SL2 Series, Liebert – SI Series or equal. 

PART 3 - EXECUTION 

3.01 INSTALLING INTRUSION ALARM SWITCHES 

A. The switches shall be interfaced with the PLC. Mount switch on inside door frame 
such that when the door is opened, the normally closed switch contacts shall 
close and, when door is closed, the normally closed switch contacts shall open. 
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3.02 INSTALLING INTRUSION OVERRIDE KEY SWITCHES 

A. Key switch shall be flush mounted on the Telemetry Panel as shown on the 
Drawings. Mount 48 inches above finished floor or grade. 

3.03 FIELD TESTING 

A. Operate each disconnect switch three times, under load, and verify that all 
phases of the load are disconnected each time. 

B. Thermostats: Adjust thermostats above and below the ambient temperature. 
Verify that the equipment controlled operates per the plans or other sections of 
these specifications. 

C. Intrusion Alarm and Override Switches: Verify operation by closing and opening 
each door or hatch and operating key switch and checking receipt of signals at 
the PLC. 

D. Photoelectric Switch: Simulate nighttime by placing object over sensor or witness 
nighttime automatic controls. Verify lights turn on and off. 

END OF SECTION 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
MPWSP SLANT WELL INTAKE SYSTEM MEDIUM VOLTAGE CABLE 

 16121-1 
  

SECTION 16121:  MEDIUM VOLTAGE CABLE 

PART 1 - GENERAL  

1.01 DESCRIPTION OF WORK 

A. Furnish, install and test the medium voltage cables and accessories as shown on 
the Drawings and as specified herein. 

B. This Section shall apply to all temporary and permanent feeders used on the 
project 

1.02 REFERENCES 

A. Medium voltage cables shall meet or exceed the specifications and requirements 
of the latest Insulated Cable Engineers Association (ICEA) and the Association of 
Edison Illuminating Companies (AEIC) publications, except as modified by this 
Section. 
 

B. Cables shall comply with Underwriters Laboratories (UL) Standard 1072. 
 

C. Loadbreak elbows shall comply with Institute of Electrical and Electronic 
Engineers (IEEE) Standard 386, Standard for Separable Connectors. 
 

D. Field testing and commissioning shall be done in accordance with the latest 
revision of the "Acceptance Testing Specifications for Electrical Power 
Distribution Equipment and Systems" published by the International Electrical 
Testing Association (NETA Standard ATS-2005) unless otherwise modified by 
this Section. 

 

E. National Electrical Code (NEC) NFPA 70. 

F. Where reference is made to one of the above standards, the revision in effect at 
the time of bid opening shall apply. 

1.03 SUBMITTALS 

A. Shop drawings and product data in accordance with Section 01300, showing 
materials of construction and details of installation: 

B. Submit, in accordance with Section 01300, the following: 

1. Product data sheets 

2. Factory and field test reports 

3. Cable samples 

C. Statement of Qualifications: 
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1. Cable Accessories: The manufacturer shall be able to document a 
minimum of five years successful field experience as well as 
demonstrating technical life assessment as requested. The manufacturer 
shall establish and document a Quality Assurance Program implementing 
suitable procedures and controls for all activities affecting quality. The 
program shall provide documentation that verifies the quality of 
production joint kits and traceability back to inspection records, raw 
material and the original designs and design proof tested joints. 

1.01 QUALIFICATIONS 

A. Qualifications: 

1. Cable: The general construction of the cable and the insulation material 
used shall be similar to that used for cable of the same size and rating in 
continuous production for at least 20 years and successfully operating in 
the field in substantial quantities. 

2. Cable: Upon request, the manufacturer shall submit a copy of his Quality 
Assurance Manual detailing the quality control and quality assurance 
measures in place at his facility. 

3. Cable: The manufacturer shall have available for audit detailed 
descriptions of the method by which his various manufacturing processes 
and production test are recorded, thus enabling the "traceability" of the 
completed cable. All steps in the manufacturing process, from receipt of 
raw material to the final tests, are to be included. Where multiple records 
are used, the method for cross-referencing shall be noted. 

1.04 DELIVERY, STORAGE, AND HANDLING 

A. Acceptance at Site: 

1. Check for reels not completely restrained, reels with interlocking flanges 
or broken flanges, damaged reel covering or any other indication of 
damage. 

B. Storage and Protection: 

1. Unload reels using a sling and spreader bar or by two lifting forks 
perpendicular to the reel ends. The lift shall not contact the cable. 

2. Roll reels in the direction of the arrows shown on the reel and on surfaces 
free of obstructions that could damage the cable. 

3. Do not drop reels from any height. 

4. Store cable on a solid, well drained location. Unjacketed armored cable 
shall be stored indoors. Cover cable reels with plastic sheeting or 
tarpaulin. Do not lay reels flat. 

5. Seal cable ends with heat shrinkable end caps. Do not remove end caps 
until cables are ready to be terminated. 
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PART 2 - PRODUCTS 

2.01 GENERAL 

A. The manufacturer's name, the voltage class, type of insulation, thickness of 
insulation, conductor size, UL listing and date of manufacture shall be printed on 
the jacket. 

B. Cables shall be suitable for use in partially submerged wet locations, in non-
metallic or metallic conduits, underground duct systems and direct buried 
installation. 

C. Cables shall be able to operate continuously at 90 degrees C conductor 
temperature. 

D. Medium voltage cable shall be shielded unless specifically shown otherwise on 
the Drawings. 

E. Medium voltage cables shall have the following physical characteristics in 
accordance with ICEA, AEIC, and RUS U-1 standards: 

1. Conductors: Unilay compressed stranded 1350-H16/26 aluminum phase 
conductor. 

2. Insulation:semi-conducting cross-linked polyethelene strand shield, a tree 
retardant cross- linked polyethelene primary insulation, and a semi-
conducting polyethelene insulation shield.  Concentric neutral of bare 
copper wire is applied over the insulation shield. 

F. Acceptable manufacturers: 

1. Okonite Company, Inc. 

2. General Cable Co. 

3. Southwire 

2.02 CABLE SHOP TESTING 

A. Perform manufacturers standard production testing and inspection in accordance 
with Section 6 of the referenced ICEA standards. If requested by the Engineer, 
the manufacturer shall submit certified proof of compliance with ICEA design and 
test standards. 

B. Provide certified test reports indicating that the cable has passed the following 
tests: 

1. Vertical tray flame test in accordance with IEEE 1202 where applicable to 
the size cable. 

2.03 CABLE RATINGS AND TYPE 

A. 5/8 kV Cable 
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1. Cable type: Single conductor. 

2. Insulation level as required by UL 1072: 175 mils/100 percent 

3 Operating voltage; 4160 Volts, 3 Phase, 60 Hz, grounded distribution 
system. 

2.04 CABLE ACCESSORIES 

A. General 

1. Cable termination and splicing material shall be as manufactured by 
Raychem; 3M Corp.; Elastimold or equal. All material used in terminating 
and splicing medium voltage cables shall be as recommended by the 
cable manufacturer. Cables shall be terminated and spliced in 
accordance with the kit supplier's Drawings. 

2. Cable terminations shall meet or exceed IEEE Standard 48, Class I 
requirements. 

3. Cable accessories shall be by one manufacturer to assure adequate 
installer training and application assistance. 

B. Cable end caps shall be heat shrinkable polyelofin, 3M Corp., Type SKE, or 
equal. 

C. Loadbreak Elbow Connectors 

1. Elbows shall be fully shielded and insulated plug-in termination for 
connecting underground cable to transformers.  Elbows shall be rated for 
15kV, 200A and be in accordance with IEEE Standard 386 for Separable 
Connectors. 

2. Elbows shall be molded from high quality peroxide cured insulating and 
semiconducting EPDM rubber.  Loadbreak probe shall be tin plated 
copper with arc-ablative tip.  Pulling eye shall be stainless steel reinforced 
for positive switching operations. 

D. Lugs and Connectors 

1. Copper lugs and connectors shall be crimped with standard industry 
tooling. All connections of copper stranded wire in sized No. 6 AWG 
through 1000 kcmil shall be made electrically and mechanically secured. 
The lugs and connectors shall have a current carrying capacity equal to 
the conductors for which they are rated and meet UL 486 requirements. 
Lugs larger than 4/0 AWG shall be two-hole lugs with NEMA spacing. The 
lugs and connectors shall be rated for operation through 35 kV. The lugs 
shall be of closed end construction to exclude moisture migration into the 
cable conductor. 

E. Electrical Grounding Braid 
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1. Conducting metal braid shall be woven from 240 strands of 30 AWG 
tinned copper wires and be capable of carrying fault current comparable 
to that of 6 AWG copper wire, 3M Corp., Scotchbrand 25, or equal. 

F. Cable Marking Systems 

1. A 7-mil, flame retardant, cold and weather-resistant vinyl plastic electrical 
tape shall be used for phase identification, 3M Corp.; Scotch 35 Tape, or 
equal. 

2. Cable tags shall be heat stamped nylon secured by polypropylene cable 
ties, Thomas & Betts No. TC228-9, or equal. 

G. Pulling Compounds 

1. Pulling compound shall be nontoxic, nonflammable, noncombustible and 
noncorrosive. The material shall be UL listed and compatible with the 
cable insulation and jacket. 

2. Acceptable manufacturers are Ideal Company; Polywater, Inc.; Cable 
Grip Co., 3M Corp. WL Series, or equal. 

PART 3 - EXECUTION 

3.01 GENERAL 

A. Determine the cutting lengths, reel arrangements and total lengths of cable 
required and shall furnish this data to the cable manufacturer as soon as possible 
to assure on-time delivery of cable. 

B. Make use of the field engineering services available from the cable manufacturer. 

3.02 INSTALLATION 

A. Install cable and cable accessories as required or shown on the Drawings and in 
accordance with manufacturer's instructions and approved shop drawings. 

B. Cable Installation 

1. Do not exceed manufacturer's recommendations for maximum pulling 
tensions and minimum bending radii. 

2. Use loose pulling eyes unless factory pulling eyes have been installed. 

3. Pull cables from direction that requires the least tension. 

4. Feed cables into raceway with zero tension and without cable crossover 
at raceway entrance. 

C. Splicing and Terminating 

1. Splices and terminations shall be made with either manufactured splice 
and termination kits or premolded cable accessory components. 
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2. Separable connector junctions and accessories shall be mounted on a 
metal rack system. 

3. The work area shall be kept warm, dry and ventilated during splicing and 
terminating of the cables. 

4. Splicing and terminating shall be performed by electricians having at least 
80 hours of formal training and a minimum of five years field experience 
in this type of work. 

5. Prepare cables in accordance with splice or termination kit manufacturers 
installation details. 

6. Clean cables for splicing or terminating with cleaning kits included with 
the splice or terminating kit. If a cleaning kit is not provided with the kit 
use a 3M Corp. CC-2 preparation kit, or equal. 

7. Maintain shield continuity around splices. Bond cable shields at each 
terminal or splice location. 

8. Install a neoprene tape wrap around each splice and bonding jumper to 
provide a watertight environmental seal. 

9. Insulate and seal each cable-to-bus termination with heat shrinkable bus 
connector kits. 

D. Marking and Identification 

1. Plastic nameplates shall be installed in each manhole, pull box and at 
splice and terminating points. These nameplates shall show the phase 
and feeder designations and the date when the cable was installed or 
splice or termination was made. The feeder designation shall be as 
indicated on the Drawings. Nameplates shall be tied to each cable with 
self-locking nylon ties. 

3.03 FIELD TESTING 

A. Equipment testing and inspection shall be performed in accordance with NETA 
Standard ATS and shall include the following: 

1. Visual and mechanical inspection. 

2. Shield continuity test. 

3. Insulation resistance test. 

4. DC Hipot test per IEEE Standard 400. 

B. Submit certified copies of the test results and leakage plots to the Owner in 
accordance with Section 01300 within five days of completion of the tests. 

C. Immediately notify the Owner and do not energize the cables if any of the 
following conditions occur: 
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1. Cable damage. 

2. Improper installation or grounding. 

3. Shield discontinuity or high resistance. 

4. Dielectric absorption ratio and polarization index below 1.5. 

5. Abnormal plot of leakage current versus voltage. 

D. Defective or Damaged Cables 

 

 

END OF SECTION 
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SECTION 16123: WIRE AND CABLE 

PART 1 - GENERAL  

1.01 DESCRIPTION OF WORK 

A. This section includes wire and cable; nonmetallic-sheathed cable; and wiring 
connectors and connections. 

1.02 RELATED WORK SPECIFIED ELSEWHERE 

A. Section 16000 – General Electrical Requirements 

1.03 REFERENCES 

A. NECA 1-2010 “Standard Practice of Good Workmanship in Electrical 
Construction.” 

B. NETA ATS (International Electrical Testing Association) - Acceptance Testing 
Specifications for Electrical Power Distribution Equipment and Systems. 

1.04 SYSTEM DESCRIPTION 

Product Requirements: Provide products as follows: 

A. Stranded conductor for feeders and branch circuits 10 AWG and smaller. 

B. Stranded conductors for control circuits. 

C. Power conductors not smaller than 12 AWG. 

D. Conductor not smaller than 14 AWG for control circuits. 

1.05 DESIGN REQUIREMENTS 

A. All conductors shall be copper. 

1.06 SUBMITTALS 

A. Submittals shall be in accordance with General Conditions. 

B. Product Data:  Submit for building wire and each cable assembly type. 

C. Test Reports:  Indicate procedures and values obtained. 

D. Project Record Documents:  Record actual locations of components and circuits. 

1.07 QUALIFICATIONS 

A. Manufacturer:  Company specializing in manufacturing products specified in this 
section with a minimum of 3-years documented experience. 
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1.08 FIELD MEASUREMENTS 

A. Verify field measurements are as indicated on the drawings. 

1.09 COORDINATION 

A. Where wire and cable destination is indicated and routing is not shown, 
determine routing and lengths required. 

B. Wire and cable routing indicated is approximate unless dimensioned. 

PART 2 - PRODUCTS 

2.01 WIRE 

A. Product Description:  Single conductor insulated wire. 

B. Conductor:  Copper. 

C. Insulation Voltage Rating:  600 volts. 

D. Insulation:  NFPA 70; Type THHN/THWN/THWN2 insulation for feeders and 
branch circuits. Sizes 8 and larger shall be rated THWN2. 

E. Conductors shall have thermoplastic, solid color thermosetting, polyvinyl chloride 
insulation with nylon jacket.  The insulated conductors shall conform to 
Underwriter's Laboratories standards for type THHN/THWN2.  The overall jacket 
for a multi-conductor cable shall be polyvinyl chloride.   

F. Wire and cable designated "Shielded" on the Drawings and required for the 
instrumentation signal circuits shall be shielded cable.  Signal voltage and current 
will be 24 volts DC and 4-20 milliamperes DC, respectively.  The cables shall be 
600 volt AC rated, with a laminated aluminum-polyester tape shield and a copper 
drain wire, with a plastic jacket over all, and shall be UL approved as type TC 

tray cable, 90C in dry locations, and 75C in wet locations.  The conductors in 
the cable shall be stranded and twisted bare copper wires with a minimum of 
seven strands and insulated with a minimum thickness of 0.020 inch of flame 
retardant and moisture resistant, high quality, cross-linked, polyethylene 
insulation.  The wires shall be color coded and covered with a minimum of 
0.001/0.001 inches of laminated aluminum-polyester tape shield and a #20 AWG 
tinned and stranded copper drain wire, with a minimum of ten strands.  Over the 
twisted and shielded cable assembly, there shall be a minimum thickness of 
0.045-inches of moisture, flame, and sunlight resistant, polyvinyl chloride (PVC) 
outer jacket.  

G. All conductors shall be soft-drawn copper, 97 percent conductivity minimum. 

H. All conductors within fluorescent fixtures shall have type AVA or RHH 600 volt 

insulation except fixtures with approved wireways for 75C wire. 

I. Instrumentation cable shall be single or multi-conductor shielded pairs as 
indicated.  Conductors shall be No. 16 AWG coated copper. 
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PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Verify mechanical work likely to damage wire and cable has been completed. 

B. Verify raceway installation is complete and supported. 

3.02 PREPARATION 

A. Completely and thoroughly swab raceway before installing wire. 

3.03 INSTALLATION 

A. Route wire and cable to meet project conditions. 

B. Install wire and cable in accordance with NECA “Standard Practice of Good 
Workmanship in Electrical Construction.” 

C. Neatly train and lace wiring inside boxes, equipment, and panelboards. 

D. Identify and color code wire and cable.  Identify each power and control 
conductor with tube type wire markers, indicating the conductor’s circuit 
designation and starting, ending, and splice locations. 

E. Wire in Raceway: 

1. Pull conductors into raceway at same time. 

2. Install wire 4 AWG and larger with pulling equipment with tension 
monitored. 

3. Wire lubricants shall be UL approved. 

F. Cable: 

1. Protect exposed cable from damage. 

2. Use suitable cable fittings and connectors. 

G. Wiring Connections: 

1. Clean conductor surfaces before installing lugs and connectors. 

2. Make splices, taps, and terminations to carry full ampacity of conductors 
with no perceptible temperature rise. 

3. All low DC and AC (below 100V) voltages and signals shall be grounded 
separately from above power grounds.  600 volt conductors, No. 8 AWG 
and larger, shall be terminated spliced with compression type connectors 
and insulated with three layers of UL-approved vinyl insulating tape.  600 
volt conductors, No. 10 AWG and smaller, shall be spliced with pre-
insulated coil spring type connectors.  Terminations and splices in all 
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motor connection boxes shall be made with compression type 
connectors.  

4. Termination splices shall be insulated with varnished cambric tape, 
overlapped with three (3) layers of a high temperature, UL-approved, 
tape. 

5. Control conductors shall be spliced with pre-insulation crimp type 
connectors and terminated with split tongue pre-insulated, crimp type 
connectors. 

H. Splicing 

1. Wires and cables for control and power circuits shall be continuous 
without splices between terminals, except where otherwise specifically 
approved by the Engineer.  All splices shall be made in an approved 
manner.  Mechanical connectors and terminal devices shall be the 
soldered-type, or the compression-type that is indented or crimped on to 
the conductor.   

2. Splices and terminations of instrument cable shall be with pre-insulated 
crimp type connectors.  Shields shall be electrically continuous at spliced 
joints with two layers of UL-approved electrical insulating tape over 
splices.  Connectors for terminations shall be split tongue or ring type.  
Shields shall be grounded at the receiving end of cables. 

3. Splices in manholes and underground pull boxes for 600-volt conductors 
and below shall be waterproofed using encapsulating epoxy resin splice 
kits. 

3.04 WIRE COLOR 

A. General 

1. Wire and cable shall be factory color coded by integral pigmentation with 
a separate color for each phase and neutral.  On conductors larger than 8 
AWG, color tape or colored plastic bands will be permitted. 

2. Each system shall be color coded and shall have it maintained 
throughout. 

 
Phase 120/240 120/208 277/480 Volts Control Wires DC Conductors 

A Black Black Brown Purple Blue 
B Red Red Orange   
C N/A Blue Yellow   
Neutral White White Gray   
Ground Green Green Green   

 

B. Neutral Conductors:  White.  When two or more neutrals are located in one 
conduit, individually identify each with proper circuit number. 
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C. Branch Circuit Conductors: Install three or four wire home runs with each phase 
uniquely color coded. 

D. Feeder Circuit Conductors: Uniquely color code each phase. 

E. Ground Conductors: 

1. For 6 AWG and smaller:  Green. 

2. For 4 AWG and larger: Identify with green tape at both ends and visible 
points including junction boxes. 

3.05 FIELD QUALITY CONTROL 

A. Inspect and test in accordance with NETA ATS, except Section 4. 

B. Perform inspections and tests listed in NETA ATS, Section 7.3.1. 

END OF SECTION 
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SECTION 16130: RACEWAY AND BOXES 

PART 1 - GENERAL 

1.01 DESCRIPTION OF WORK 

A. This section includes conduit and tubing, surface raceways, wireways, outlet 
boxes, pull and junction boxes, and handholes. 

1.02 REFERENCES 

A. ANSI C80.1 (American National Standards Institute) - Electrical Rigid Steel 
Conduit. 

B. NECA 1-2010 “Standard Practice of Good Workmanship in Electrical 
Construction.” 

C. NEMA FB 1 (National Electrical Manufacturers Association) - Fittings, Cast Metal 
Boxes, and Conduit Bodies for Conduit and Cable Assemblies. 

D. NEMA OS 1 (National Electrical Manufacturers Association) - Sheet-Steel Outlet 
Boxes, Device Boxes, Covers, and Box Supports. 

E. NEMA OS 2 (National Electrical Manufacturers Association) - Nonmetallic Outlet 
Boxes, Device Boxes, Covers and Box Supports. 

F. NEMA RN 1 (National Electrical Manufacturers Association) - Polyvinyl Chloride 
(PVC) Externally Coated Galvanized Rigid Steel Conduit and Intermediate Metal 
Conduit. 

G. NEMA TC 2 (National Electrical Manufacturers Association) - Electrical Plastic 
Tubing (EPT) and Conduit (EPC-40 and EPC-80). 

H. NEMA TC 3 (National Electrical Manufacturers Association) - PVC Fittings for 
Use with Rigid PVC Conduit and Tubing. 

I. NEMA 250 (National Electrical Manufacturers Association) - Enclosures for 
Electrical Equipment (1000 Volts Maximum). 

1.03 SYSTEM DESCRIPTION 

A. Raceway and boxes located as indicated on the Drawings, and at other locations 
required for splices, taps, wire pulling, equipment connections, and compliance 
with regulatory requirements.  Raceway and boxes are shown in approximate 
locations unless dimensioned.  Provide raceway to complete wiring system. 

1.04 DESIGN REQUIREMENTS 

A. Minimum Raceway Size:  3/4 inch unless otherwise specified.  Where conduit 
sizes are not shown, they shall be one size larger than required by NEC. 

B. All wiring, except as specifically noted, shall be in conduit. 
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C. All wiring runs in earth shall be installed in PVC coated rigid steel conduit.  
Conduits for electric utility services shall be Schedule 40 PVC conduit encased in 
concrete.  PVC conduit shall have PVC coated rigid steel risers. 

D. Unless specifically noted otherwise, all exposed raceway shall be PVC coated 
rigid galvanized steel. 

1.05 SUBMITTALS 

Product Data:  Submit shop drawings for the following in accordance with General 
Conditions. 

A. Liquid-tight flexible metal conduit. 

B. Nonmetallic conduit. 

C. Raceway fittings. 

D. Conduit bodies. 

E. Surface raceway. 

F. Wireway. 

G. Pull and junction boxes. 

H. Handholes. 

1.06 CLOSEOUT SUBMITTALS 

Submit project record documents that: 

A. Record actual routing of all conduits. 

B. Record actual locations and mounting heights of outlet, pull, and junction boxes. 

1.07 DELIVERY, STORAGE, AND HANDLING 

A. Protect conduit from corrosion and entrance of debris by storing above grade.  
Provide appropriate covering. 

B. Protect PVC conduit from sunlight. 

1.08 COORDINATION 

A. Coordinate mounting heights, orientation and locations of outlets mounted above 
counters, benches, and backsplashes. 
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PART 2 - PRODUCTS 

2.01 PVC COATED STEEL CONDUIT AND FITTINGS 

A. Product Description:  Rigid steel conduit with external PVC coating, 40 mils thick, 
shall comply with UL-6 and NEMA RN 1.  Conduit and fittings shall be 
manufactured by Perma-Cote, Calbond, Thomas & Betts, or approved equal. 

B. A two-part urethane chemically cured coating shall be applied at a nominal 2-mil 
thickness to the interior of all conduit and fittings. The coating shall be sufficiently 
flexible to permit field bending of the conduit without cracking or flaking of the 
coating. 

C. PVC coated steel fittings and bodies shall comply with NEMA FB 1.  Fittings with 
external PVC coating shall match the conduit. 

2.02 RIGID METAL CONDUIT 

A. Product Description:  rigid metal conduit shall be hot dipped, zinc coated 
galvanized steel manufactured in accordance with ANSI C80.1, UL-6, and 
Federal Specification WW-C-581E. 

2.03 LIQUIDTIGHT FLEXIBLE METAL CONDUIT 

A. Product Description:  Interlocked galvanized construction with a smooth moisture 
and oil-proof abrasive-resistant reopened jacket. 

B. Fittings:  NEMA FB 1. 

2.04 NONMETALLIC CONDUIT 

A. Product Description:  NEMA TC 2; Schedule 40 PVC rated for 90°C. 

B. Fittings and Conduit Bodies:  NEMA TC 3. 

C. Install non-metallic conduit for electric utility services or as otherwise specifically 
indicated on the Plans.  The plastic conduit shall be installed in accordance with 
the manufacturer’s printed recommendations.  Bends, sweeps, end-bells, and 
other fittings, as required, shall be of the same material as the conduit. 

2.05 OUTLET BOXES 

A. Sheet Metal Outlet Boxes:  NEMA OS 1 one-piece knockout type, galvanized 
steel. 

1. Luminaire and Equipment Supporting Boxes:  Rated for weight of 
equipment supported; furnish 1/2-inch male fixture studs where required. 

2. Concrete Ceiling Boxes:  Concrete type. 

B. Weatherproof Outlet Boxes:  Nonferrous metal with threaded conduit entry and 
gasketed covers. 
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C. Cast Boxes:  NEMA FB 1, Type FD, cast feralloy.  Furnish gasketed cover by box 
manufacturer. 

2.06 PULL AND JUNCTION BOXES 

A. Sheet Metal Boxes:  NEMA OS 1, galvanized steel. 

B. Pull boxes shall be painted with two coats of primer and one finished coat of light 
gray enamel, ANSI No. 61. 

C. Boxes shall be fabricated of structural quality flat rolled steel sheet free from 
irregularities, mill scale, surface corrosion, or other defects and shall be neatly 
and accurately formed with corners mitered and sides joined by continuous 
welding.  After fabrication, each box and cover shall be galvanized.   

D. Galvanizing shall be in accordance with the requirements of ASTM Standard 
A123.  The galvanizing shall stand seven 1-minute immersions when tested in 
accordance with the methods set forth in ASTM Standard A239.  Articles shall be 
straightened after galvanizing, if necessary, to remove wavy surfaces or 
distortion.  

E. Cast-Type Boxes 

Cast-type boxes shall be malleable iron with cadmium finish or copper-free 
aluminum with threaded hubs for installation on exposed conduit work outdoors, 
in vaults, and miscellaneous structures as shown on the Drawings.  Cast-type 
boxes shall be Crouse-Hinds "Condulets," Appleton Electric Products "Unilets," 
or equal.  

F. Underground Pull boxes 

1. Pull boxes shall be precast type designed and manufactured for heavy 
traffic loading with heavy duty, hot dipped galvanized steel, traffic type 
covers. 

2. All pull boxes shall have bolt-down covers complete with fiber gaskets for 
a weather-tight fit. 

3. All joints between precast sections shall be sealed. 

4. Box covers shall be permanently identified as follows: 

a. Electrical systems 600 volts and less - "E" 

G. Precast and reinforced concrete for pull boxes shall conform to the requirements 
in Section 03480 Precast Concrete Vaults for corrosion resistance. 

H. Pull boxes shall be code gauge steel with removable covers secured with 
machine screws.  The pull box shall be painted with two coats of primer and one 
finished coat of light gray enamel, ANSI No. 61.  Pull boxes shall meet all code 
requirements as to size for number and size of conduits terminating. 
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I. Weatherproof pull boxes shall be hot dip galvanized with two coats of primer 
paint and one coat of enamel, ANSI No. 61 gray.  Covers shall be gasketed and 
made completely weathertight. 

PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Verify outlet locations and routing and termination locations of raceway prior to 
rough-in. 

3.02 INSTALLATION 

A. Install work in accordance with state and municipality standards. 

B. Install raceway and boxes in accordance with NECA 1-2010 “Standard Practice 
of Good Workmanship in Electrical Construction.” 

C. Ground and bond raceway and boxes in accordance with Section 16050. 

D. Fasten raceway and box supports to structure and finishes in accordance with 
Section 16050. 

E. Identify raceway and boxes in accordance with Section 16050. 

F. Arrange raceway and boxes to maintain headroom and present neat 
appearance. 

3.03 INSTALLATION - RACEWAY  

A. Raceway routing is shown in approximate locations unless dimensioned.  The 
exact locations shall be determined by the Contractor to suit the structural 
details.  Route raceways to complete wiring system. 

B. Support raceway using coated steel or malleable iron straps, lay-in adjustable 
hangers, clevis hangers, and split hangers. 

C. Do not support raceway with wire or perforated pipe straps.  Remove wire used 
for temporary supports. 

D. Do not attach raceway to ceiling support wires or other piping systems. 

E. Route exposed raceway parallel and perpendicular to walls. 

F. Route conduit in and under slab from point-to-point. 

G. Maintain clearance between raceway and piping for maintenance purposes.  
Conduit shall be kept at least 6 inches from the covering on hot water pipes, 
18 inches from the covering on flues and breechings, and 3/4 inch from all water-
bearing walls, unless shown otherwise on the Plans.  The open ends of all 
conduits shall be sealed during the construction of the facility.  Use approved 
conduit unions where union joints are necessary.  Running threads will not be 
permitted. 
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H. Exposed conduit, stubbing up through floor slab into bottom of exposed panels, 
cabinets, or equipment, shall be lined up, properly spaced, and shall be straight 
and plumb.  Conduits shall be installed at sufficient depth below slab to eliminate 
any part of the bend above top of slab. 

I. Cut conduit square using saw or pipe cutter; de-burr cut ends. 

J. Join nonmetallic conduit using cement as recommended by the manufacturer.  
Wipe nonmetallic conduit dry and clean before joining.  Apply full even coat of 
cement to entire area inserted in fitting.  Allow joint to cure for a minimum of 
20 minutes. 

K. Install conduit hubs to fasten conduit to sheet metal boxes in damp and wet 
locations and to cast boxes. 

L. Install no more than equivalent of three 90-degree bends between boxes.  Install 
conduit bodies to make sharp changes in direction, as around beams.  Install 
factory elbows for bends in metal conduit larger than 2-inch size. 

M. Avoid moisture traps; install junction box with drain fitting at low points in conduit 
system. 

N. Install suitable pull cord of 200-pound strength in each empty raceway except 
sleeves and nipples. 

O. All spare conduits shall be stubbed up to a flush coupling and plugged.  Conduit 
shall run continuously between outlets and shall be provided with conduit junction 
boxes where connections are made, except in special pull boxes where indicated 
on the Plans. 

P. Flexible steel conduit may be used in runs from adjacent junction boxes to 
motors, benches, and in certain locations where, for structural or other reasons, it 
is impractical to use rigid conduit and where specific permission to do so has 
been granted by the Owner.  Flexible conduit shall be used with PVC coated 
steel conduit fittings and bushings.  All exposed conduits and all conduit stub-ups 
shall be PVC jacketed steel. 

Q. Threading shall be done with dies with guide sleeves bored out to allow for 
increased diameter of conduit.  Conduit bends shall be made with next larger 
size EMT bender or next larger sized shoe bushed for proper fit.  Cuts or 
damaged areas shall be repaired with an approved paste material.   

3.04 UNDERGROUND DUCT INSTALLATION 

A. Underground ducts shall be installed in a concrete encasement as indicated on 
Plans and elsewhere in these Specifications.  Concrete shall be Class C (3250 
psi).  Concrete envelope shall be colored with red iron oxide pigment that is 
integrally mixed with the concrete in the proportion of 2 pounds per sack of 
cement and 3250 psi per yard of concrete.  Pigment shall be commercially pure 
hydrate oxide, insoluble in water, free from soluble salts and acids, with calcium 
sulfate less than 10 percent.  Pigment shall be dry batched with the aggregate.  
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Reinforcement shall conform to ASTM A 615, Grade 60, and shall be required for 
arrays of three or more ducts. 

B. Top of concrete duct banks shall be a minimum of 30 inches below finished 
grade.  Ducts shall be installed on a minimum grade line of 2 inches fall per 100 
feet, sloping toward manhole or pull box. 

C. Install duct spacers to provide horizontal and vertical spacing and stress relief for 
conduits encased in concrete.  Duct spacers shall be provided and installed in 
accordance with the conduit manufacturer’s recommendations. 

D. Changes in direction shall be made with long sweeps with minimum radius of 24 
times duct diameter. 

E. The installed ducts shall be cleaned by: (1) pulling a flexible mandrel through 
each duct; or (2) pulling a wire brush and swab through each duct.  The mandrel 
shall be 1/4 inch less in diameter than the duct diameter.  Spare ducts shall have 
a 200-pound strength nylon cord installed with at least 36 inches of slack on each 
end. 

3.05 CONDUIT FITTINGS AND OUTLET BOXES 

A. Cast, non-ferrous fittings shall be installed for all exposed conduits including 
fittings for switches and receptacles.  Fittings installed in pipe and filter gallery or 
exterior to buildings shall have a PVC coating bonded to the surface and a PVC 
sleeve extended from all hubs.  Stainless-steel screws shall be used to attach the 
cover to the conduit fitting. 

B. All outlet boxes that finish to an exposed concrete block surfaces shall have 
2-1/8-inch deep tile rings and shall be set to allow concrete block facing over the 
ring to frame the opening.  Tile rings shall not be grouted into exposed concrete 
block walls.  Center outlet in course of concrete block. 

C. Standard plaster rings will not be accepted. 

D. Unless otherwise specified or noted on the Plans, boxes for the various outlets 
shall be as follows: 

1. For light outlet boxes, use minimum of 4 inches square, 2-1/8 inches 
deep, equipped with plaster ring and fixture-supporting device as required 
by the unit installed. 

2. For wall switch outlets, use 4-inch boxes with single or two-gang boxes 
with gang plaster rings for more than two switches, unless noted 
otherwise on the Plans. 

3. For convenience outlets, use 4-inch boxes with single-gang plaster rings.  
All conduit fittings, sealing devices, junction boxes, and devices used in 
hazardous areas shall be UL approved and as manufactured by Crouse-
Hinds or Appleton. 
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E. Locate flush mounting box in masonry wall to require cutting of masonry unit 
corner only.  Coordinate masonry cutting to achieve neat opening. 

F. Do not install flush mounting box back-to-back in walls; install with minimum 
6 inches separation.   

G. Secure flush mounting box to interior wall and partition studs.  Accurately position 
to allow for surface finish thickness. 

H. Install stamped steel bridges to fasten flush mounting outlet box between studs. 

I. Install flush mounting box without damaging wall insulation or reducing its 
effectiveness. 

J. Install adjustable steel channel fasteners for hung ceiling outlet box. 

K. Do not fasten boxes to ceiling support wires or other piping systems. 

L. Support boxes independently of conduit. 

M. Install gang box where more than one device is mounted together.  Do not use 
sectional box. 

N. Install gang box with plaster ring for single device outlets. 

3.06 INTERFACE WITH OTHER PRODUCTS 

A. Install conduit to preserve fire resistance rating of partitions and other elements, 
using materials and methods in accordance with Section 16050. 

B. Locate outlet boxes to allow luminaries positioned as indicated on the Drawings. 

C. Align adjacent wall mounted outlet boxes for switches, thermostats, and similar 
devices. 

3.07 ADJUSTING 

A. Adjust flush-mounting outlets to make front flush with finished wall material. 

B. Install knockout closures in unused openings in boxes. 

3.08 CLEANING 

A. Clean interior of boxes to remove dust, debris, and other material. 

B. Clean exposed surfaces and restore finish. 

END OF SECTION 
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SECTION 16140: WIRING DEVICES 

PART 1 - GENERAL  

1.01 DESCRIPTION OF WORK 

A. This section includes convenience receptacles, light switches and device plates. 

B. Related Sections: 

1. Section 16130 - Raceway and Boxes: Outlet boxes for wiring devices. 

1.02 REFERENCES 

A. NECA 1-2010 “Standard Practice of Good Workmanship in Electrical 
Construction.” 

B. NEMA WD 1 (National Electrical Manufacturers Association) - General 
Requirements for Wiring Devices. 

C. NEMA WD 6 (National Electrical Manufacturers Association) - Wiring Device - 
Dimensional Requirements. 

1.03 SUBMITTALS 

A. Product Data:  Submit the manufacturer's catalog information for each type of 
receptacle, switch and device plate showing dimensions, colors, ratings and 
configurations. 

1.04 QUALIFICATIONS 

A. Manufacturer:  Company specializing in manufacturing products specified in this 
section with a minimum of 3 years of experience. 

B. All devices shall be U.L. listed. 

1.05 EXTRA MATERIALS 

A. Furnish two of each style, size, and finish wall plate. 

PART 2 - PRODUCTS 

2.01 RECEPTACLES 

A. Product Description:  NEMA WD 1, heavy-duty general use receptacle. 

B. Device Body:  Brown plastic. 

C. Configuration:  NEMA WD 6, type as indicated on the Drawings. 

D. Convenience Receptacle:  Type 5-20. 
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E. GFCI Receptacle:  Convenience receptacle with integral ground fault circuit 
interrupter to meet regulatory requirements.  Receptacles shall be rated 20 
amperes and comply with UL-943. 

F. Weatherproof Receptacle:  Convenience receptacle with polycarbonate NEMA 
3R “while-in-use” cover to protect electrical connections when receptacle is being 
used.  Weatherproof receptacles shall comply with NEC 406.8(B)(1). 

2.02 COVER PLATES 

A. Provide engraved or etched cover plates to indicate equipment or area served for 
pilot switches, control circuit switches, three-gang or larger gang switches, and 
switches from which the equipment controlled cannot be readily seen.  Lettering 
shall be 1/8 inch high with filler of black color.  Provide a separate nameplate 
mounted above receptacle for receptacles without cover plates or where 
engraving or etching is impractical.  Nameplate shall be as described in Section 
16050 except with 1/8-inch-high lettering. 

B. In wet areas, areas subject to hosing down, areas identified as “Corrosive Area,” 
or where indicated, use individually gasketed weatherproof cover plates. 

1. Switch plates shall be gray polycarbonate lift-cover type. 

2. Receptacle plates shall be polycarbonate and NEMA 3R rated while in 
use.  Manufacturer shall be Tay Mac Corporation or equal. 

C. Provide satin stainless 430 plates in all remaining locations. 

D. Decorative Cover Plate:  Smooth Type 302 stainless steel. 

E. Weatherproof Cover Plate: Gasketed cast metal plate with hinged and gasketed 
device cover. 

2.03 SWITCHES 

Switches shall be NEMA WD 1, molded composition, brown, specification grade, single 
pole, three-way and four-way as shown in the Drawings. 

A. 120- or 277-Volt Lighting: Provide switches rated 20 amperes, 120/277-volt a-c.  
Provide quiet operation, toggle-type switches. 

B. Switches with Pilot Lights: Provide switches with 125-volt, neon light with red 
jewel that is lighted when the switch is ON. 

PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Verify that outlet boxes are installed at proper height. 

B. Verify that wall openings are neatly cut and completely covered by wall plates. 
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C. Verify that branch circuit wiring installation is completed, tested, and ready for 
connection to wiring devices. 

3.02 PREPARATION 

A. Clean debris from outlet boxes. 

3.03 INSTALLATION 

A. Install in accordance with NECA 1-2010 “Standard Practice of Good 
Workmanship in Electrical Construction.” 

B. Install devices plumb and level. 

C. Install switches with OFF position down. 

D. Do not share neutral conductor on load side of dimmers. 

E. Install receptacles with grounding pole on top. 

F. Connect wiring device grounding terminal to outlet box with bonding jumper and 
branch circuit equipment grounding conductor. 

G. Install decorative plates on switch, receptacle, and blank outlets. 

H. Connect wiring devices by wrapping solid conductor around screw terminal.  
Install stranded conductor for branch circuits 10 AWG and smaller.  When 
stranded conductors are used in lieu of solid, use crimp on fork terminals for 
device terminations.  Do not place bare stranded conductors directly under 
device screws. 

3.04 INTERFACE WITH OTHER PRODUCTS 

A. Coordinate locations of outlet boxes provided under Section 16130 to obtain 
mounting heights as specified and as indicated on the Drawings. 

3.05 FIELD QUALITY CONTROL 

A. Inspect each wiring device for defects. 

B. Operate each wall switch with circuit energized and verify proper operation. 

C. Verify each receptacle device is energized.  Test each receptacle with a circuit 
tester that checks voltage, polarity, and grounded conditions.  Repair or replace 
defective receptacles and repeat the test. 

D. Test each receptacle device for proper polarity. 

E. Test each GFCI receptacle device for proper operation.  GFI receptacles shall be 
tested with the circuits energized.  Devices shall be tested with a portable GFI 
receptacle tester capable of circulating 7.5 mA of current, when plugged in, 
between the “hot” line and “ground” to produce tripping of the receptacle.  
Resetting and tripping shall be checked at least twice at each GFI receptacle. 
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3.06 ADJUSTING 

A. Adjust devices and wall plates to be flush and level. 

3.07 CLEANING 

A. Clean exposed surfaces to remove splatters and restore finish. 

END OF SECTION 
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SECTION 16265: VARIABLE FREQUENCY DRIVES 

PART 1 - GENERAL  

1.01 DESCRIPTION OF WORK 

A. This section includes variable frequency drives installed as individual units or in a 
motor control center as noted on the plans. 

1.02 RELATED WORK SPECIFIED ELSEWHERE 

A. Section 16425 – Low Voltage Switchboards 

1.03 REFERENCES 

A. IEEE C62.41 (Institute of Electrical and Electronics Engineers) - Recommended 
Practice on Surge Voltages in Low-Voltage AC Power Circuits. 

B. IEEE Standard 519 (Institute of Electrical and Electronics Engineers) - Harmonic 
Limits. 

C. NEMA ICS 3.1 (National Electrical Manufacturers Association) - Safety 
Standards for Construction and Guide for Selection, Installation and Operation of 
Adjustable-Speed Drive Systems. 

D. NEMA ICS 7 (National Electrical Manufacturers Association) - Industrial Control 
and Systems:  Adjustable Speed Drives. 

E. NEMA 250 (National Electrical Manufacturers Association) - Enclosures for 
Electrical Equipment (1000 Volts Maximum). 

F. NETA ATS (International Electrical Testing Association) - Acceptance Testing 
Specifications for Electrical Power Distribution Equipment and Systems. 

1.04 SUBMITTALS 

A. Submittals shall be in accordance with the General Conditions. 

B. Shop Drawings:  Indicate front and side views of enclosures with overall 
dimensions and weights shown, ventilation, conduit entrance locations and 
requirements, and nameplate legends. 

C. Product Data:  Submit catalog sheets showing voltage, drive size, ratings and 
size of switching and overcurrent protective devices, short circuit ratings, 
dimensions, and enclosure details. 

D. Test Reports:  Indicate field test and inspection procedures and test results. 

E. Manufacturer's Field Reports:  Indicate start-up inspection findings. 
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1.05 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data:  Submit instructions complying with NEMA ICS 
3.1. Include procedures for starting and operating drives, and describe operating 
limits possibly resulting in hazardous or unsafe conditions.  Include routine 
preventive maintenance schedule. 

1.06 QUALIFICATIONS 

A. Manufacturer:  Company specializing in manufacturing products specified in this 
section with a minimum of 3-years documented experience and with service 
facilities within 100 miles of project. 

1.07 DELIVERY, STORAGE, AND HANDLING 

A. Store in clean, dry space.  Maintain factory wrapping or provide additional canvas 
or plastic cover to protect units from dirt, water, construction debris, and traffic. 

B. Handle in accordance with the manufacturer's written instructions.  Lift only with 
lugs provided.  Handle carefully to avoid damage to components, enclosure, and 
finish. 

1.08 ENVIRONMENTAL REQUIREMENTS 

A. Conform to NEMA ICS 7 service conditions during and after installation of 
variable frequency drives. 

1.09 WARRANTY 

A. Furnish a 1-year manufacturer warranty for variable frequency drive. The VFD 
manufacturer shall offer extended service warranty contracts for purchase by the 
Owner after the startup. 

1.10 MAINTENANCE SERVICE 

A. Furnish service and maintenance of variable frequency drive for 1 year from the 
date of substantial completion. 

1.11 MAINTENANCE MATERIALS 

A. Furnish two of each air filter, where required. 

PART 2 - PRODUCTS 

2.01 VARIABLE FREQUENCY DRIVE 

A. Variable Frequency Drives 

Provide individual adjustable frequency drives suitable for controlling the NEMA 
Design B squirrel cage induction motors with the horsepower as indicated on the 
Drawings. 
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B. Product Description: NEMA ICS 7, enclosed 18-pulse variable frequency drive 
suitable for operating indicated loads.  Select unspecified features and options in 
accordance with NEMA ICS 3.1. Drive shall be UL listed. 

C. Ratings: 

1. Rated Input Voltage:  480 volts, three-phase, 60 hertz, with an available 
short circuit current of 65,000 amperes symmetrical. 

2. Motor Nameplate Voltage:  460 volts, three-phase, 60 hertz. 

3. Displacement Power Factor:  Between 1.0 and 0.95, lagging, over entire 
range of operating speed and load. 

4. Operating Ambient:  0C to 40C. 

5. Minimum Efficiency at Full Load:  97 percent at motor base speed and 
rated torque. 

D. Design Features: 

1. Employ microprocessor-based inverter logic isolated from power circuits. 

2. The drives shall utilize a full wave diode bridge rectifier to convert 
incoming fixed voltage and frequency to a fixed DC voltage, a filter 
network, and an insulated gate bipolar transistor (IGBT) inverter.  The 
output will be sinusoidal wave, pulse width modulated (PWM) voltage 
waveform. 

3. The drive shall employ 18-pulse technology so that the completed 
installation meets all requirements specified in IEEE Standard 519.  The 
drive system shall be field tested over its full operating speed range and a 
report submitted listing both current harmonic distortion (TDD) and 
voltage harmonic distortion (THD) with a compliance statement that the 
installation meets the IEEE 519 requirements. 

4. The output frequency drift shall be no more than plus or minus 0.5 
percent of maximum frequency. 

5. In the event of a power loss, the unit shall shut down without component 
failure.  Upon return of utility power, the unit shall be capable of 
automatically returning to normal operation. 

6. Operator interface shall be provided from a door-mounted keypad and 
digital display.  Parameters shall be arranged in an organized format to 
provide ease of programming and fast access to parameters. 

7. User adjustable functions through the operator interface shall include: 

a. Increase or decrease output frequency. 

b. Control mode selection (manual, off or auto). 
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c. Run and stop (manual mode operation only). 

8. The following interface points shall be provided for operation with the 
PLC: 

a. Digital Output: 

Hand, Off, Auto Status, Run, Alarm Drive Fault, Alarm Motor Fault 

b. Digital Input: 

Enable 

c. Analog Output 

Speed (4-20 mA) Isolated 

d. Analog Input: 

Speed (4-20 mA) Isolated 

e. RS-232 Output 

f. Door Mounted Items: 

1) Digital display 

2) HOA 

3) Lights:  yellow = call, green = run, red = fault. 

E. Safeties and Interlocks: 

1. Includes undervoltage release. 

2. Door Interlocks: Mechanical means to prevent opening of equipment with 
power connected, or to disconnect power when door is opened; include 
means for defeating interlock by qualified persons. 

3. Safety Interlocks: Terminals for remote contact to inhibit starting under 
both manual and automatic mode. 

4. Control Interlocks:  Furnish terminals for remote contact to allow starting 
in automatic mode. 

5. Electronic Overloads and Safeties: Unit to have over and under voltage, 
over temperature, ground fault, and over and under current stall 
protection. 

F. Critical Speed Lockout 

The drive shall be capable of being adjusted to prevent operation at critical pump 
speeds. 

G. Fabrication: 
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1. Wiring Terminations:  Match conductor materials and sizes as indicated 
on the drawings. 

2. Enclosure:  NEMA 12, suitable for equipment application in interior 
locations. 

3. Finish:  Manufacturer's standard enamel. 

H. Output Line Reactor 

Provide output line reactor in drive enclosure to limit voltage reflections at the 
motor. The line reactor shall be sized to accommodate the motor lead length and 
horsepower as indicated on the Drawings. 

I. RTD Module 

1. Provide a door mounted RTD sensing module for over temperature and 
under temperature protection. 

2. The motor mounted RTDs are 100 ohm. 

3. Each unit shall monitor up to eight motor mounted RTDs and shall have 
one output relay each for alarm, trip and fault. 

4. Customer contacts shall be rated 5A-250V AC resistive. 

J. Manufacturers: 

1. Allen Bradley 

2. Eaton 

3. Square D 

2.02 SOURCE QUALITY CONTROL 

A. Shop inspect and perform standard productions tests for each drive. 

B. Make completed drives available for inspection at the manufacturer’s factory prior 
to packaging for shipment. Notify the Owner at least 7 days before inspection is 
allowed. 

C. Allow witnessing of factory inspections and tests at the manufacturer’s test 
facility.  Notify the Owner at least 7 days before inspections and tests are 
scheduled. 

PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Verify building environment is maintained within service conditions required by 
the manufacturer. 
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3.02 INSTALLATION 

A. Install in accordance with NEMA ICS 3.1. 

B. Tighten accessible connections and mechanical fasteners after placing drive. 

C. Install fuses in fusible switches. 

D. Select and install overload heater elements in motor drives to match installed 
motor characteristics. 

E. Install engraved plastic nameplates in accordance with Section 16050. 

F. Neatly type label inside drive door identifying motor served, nameplate 
horsepower, full load amperes, code letter, service factor, and voltage/phase 
rating.  Place label in clear plastic holder. 

G. Ground and bond drive in accordance with Section 16050. 

3.03 FIELD QUALITY CONTROL 

A. Inspect and test in accordance with NETA ATS, except Section 4.  Perform 
inspections and tests listed in NETA ATS, Section 7.16 and NEMA ICS 3.1. 

3.04 MANUFACTURER'S FIELD SERVICES 

A. Prepare and startup variable frequency drive. 

3.05 TRAINING 

A. Furnish 8 hours of instruction to be conducted at project site with the 
manufacturer's representative. 

3.06 COMMUNICATION 

A. Supply complete software, interface, and cable for drive programming. 

END OF SECTION 
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SECTION 16345: MEDIUM VOLTAGE METAL-CLAD SWITCHGEAR 

PART 1 - GENERAL 

1.01 DESCRIPTION OF WORK 

This section includes the following:  

A. Furnish and install 5 KV medium voltage metal-clad switchgear equipment as 
shown on the Drawings and as specified herein. 

B. Install metering transformers furnished by the electrical utility (PG&E). 

1.02 REFERENCES 

A. American National Standards Institute (ANSI) 

1. ANSI/IEEE C37.20.2 Standard for Metal-Clad and Station Type Cubicle 
Switchgear 

2. ANSI C37.20.7 - Guideline for Testing of Metal-Enclosed Switchgear for 
Internal Acing Faults 

3. ANSI/NECA 430 - Standard for Installing Medium Voltage Metal Clad 
Switchgear 

4. ANSI/IEEE C37.04a - Standard Rating Structure for AC High-Voltage 
Circuit Breakers Rated on a Symmetrical Current Basis 

5. ANSI/IEEE C37.06 AC High Voltage Circuit Breakers Rated on a 
Symmetrical Current Basis - Preferred Ratings and Related Required 
Capabilities 

6. ANSI/IEEE C37.09 Standard Test Procedure for AC High-Voltage Circuit 
Breakers Rated on a Symmetrical Current Basis 

7. ANSI/IEEE C37.11 Standard Requirements for Electrical Control for AC 
High-Voltage Circuit Breakers Rated on a Symmetrical Current Basis 

8. ANSI/IEEE C37.55 Conformance Testing Procedure of Metal-Clad 
Switchgear 

9. ANSI/IEEE C57.13 Requirements for Instrument Transformers 

10. ANSI C37.90.1 - Surge Withstand Capability (SWC) Tests for Relays and 
Relay Systems Associated with Electric Power Apparatus 

B. National Electrical Manufacturers Association (NEMA) 

1. NEMA SG4 – Alternating Current High Voltage Circuit Breakers. 

2. NEMA SG5 – Power Switchgear Assemblies 

C. Electrical Equipment Manufacturers Association of Canada (EEMAC) 



 
MPWSP SLANT WELL INTAKE SYSTEM MEDIUM VOLTAGE METAL-CLAD SWITCHGEAR 

 16345-2 

1. EEMAC G14-1 Procedure for Testing the Resistance of Metal-clad 
Switchgear under Conditions of an Internal Fault. 

D. National Fire Protection Association (NFPA) 

1. NFPA 70 - National Electric Code. 

E. International Electrical Testing Association (NETA) 

1. NETA ATS - Acceptance Testing Specifications. 

F. Underwriters Laboratories 

G. Electrical Utility Service Equipment Requirements Committee (EUSERC) where 
required by electric utility (PG&E). 

H. Where reference is made to one of the above standards, the revision in effect at 
the time of the bid shall apply. 

1.03 SUBMITTALS 

A. Submittals shall be in accordance with the General Conditions. 

B. Product Data.  Shop drawings shall include the following information: 

1. Master drawing index 

2. Front elevation view 

3. Floor plan layout 

4. Top view 

5. Dimensions, weight, and shipping splits 

6. Single line diagrams 

7. 3-phase elementary and schematic diagrams 

8. Nameplate schedules 

9. Component list including metering, protective relays, accessories and 
control equipment 

10. Conduit entry/exit locations 

11. Assembly ratings including: 

a. Short-circuit rating 

b. Voltage 

c. Continuous current 
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d. Bus material and ratings 

12. Major component ratings including: 

a. Voltage 

b. Continuous current 

c. Interrupting ratings 

d. Basic impulse level 

13. Cable terminal lug sizes 

14. Product data sheets and catalog numbers for circuit breakers and relays. 
List all options and accessories furnished specifically for this project. 

15. Detailed shop drawings of the utility metering compartment and pull 
section compartments to the electric utility (PG&E) for review and 
approval. 

C. Submit the following additional information where applicable: 

1. Busway connection 

2. Connection details between close-coupled assemblies 

3. Composite floor plan of close-coupled assemblies 

4. Key interlock scheme drawing and sequence of operations 

D. Design Data: 

1. Provide seismic anchoring details, coordinated with the equipment 
mounting provision, prepared and stamped by a licensed professional 
engineer. Mounting recommendations shall be based upon manufacturers 
shake table tests used to verify the seismic design of the equipment 

E. Submit manufacturer's installation instructions for the complete assembly and 
each major component: 

1. Shipping, storage, and handling instructions 

2. Installation bulletins 

3. Supplemental instruction bulletins. 

4. Application software 

5. Instructions necessary for proper seismic mounting of the equipment. 

1.04 CLOSEOUT SUBMITTALS 

A. Submit record document information in accordance with the General Conditions. 
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B. Submit the following information for record purposes: 

1. A complete set of manufacturers "As Built" shop drawings incorporating 
all changes made during the manufacturing process. 

2. "As Built" point-to-point compartment wiring diagrams for metering, relay 
and control circuits. Show wire and terminal numbers. 

3. Field wiring interconnection drawings illustrating all field components and 
electric connections to the systems supplied under this Section. 

4. Confirm and record all protective device settings. 

C. Furnish electronic copies of switchgear drawings, one-lineS, and wiring diagrams 
in AutoCAD native file format. Drawings shall include any field modifications or 
changes to reflect actual as built conditions after completion of start-up and final 
acceptance by the Owner. 

1.05 QUALIFICATIONS 

A. The equipment furnished under this Section shall be the product of a 
manufacturer who has produced this same type of equipment for a period of at 
least 10 consecutive years. 

B. The switchgear equipment shall be designed, assembled and tested by the 
manufacturer of the major components and circuit protective devices used within 
the switchgear assembly. 

C. Manufacturer shall maintain permanent records of each circuit breaker produced 
and the production test results. 

D. Regulatory Requirements: 

1. Equipment, materials, installation, and workmanship shall be in 
accordance with the mandatory and advisory provisions of NFPA 70 
(NEC) unless more stringent requirements are specified or indicated. 

2. The equipment and major components shall be suitable for and certified 
to meet all applicable seismic requirements of the California Building 
Code (CBC) through zone 4 application. Guidelines for the installation 
consistent with these requirements shall be provided by manufacturer and 
be based upon testing of representative equipment. The test response 
spectrum shall be based upon a 5% minimum damping factor, CBC: a 
peak of 2.15g's, and a ZPA of 0.86g's applied at the base of the 
equipment. The tests shall fully envelop this response spectrum for all 
equipment natural frequencies up to at least 35 Hz. 

E. Certifications 

1. The manufacturer shall maintain a documented ISO 9001 or 9002 quality 
assurance program implementing suitable procedures and controls to 
monitor all aspects of production and testing. 
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2. The switchgear shall be UL certified. Design tests, to verify ANSI/IEEE 
ratings shall be documented as required by ISO 9001 and available for 
review and inspection. 

3. The equipment manufacturer shall certify that the equipment will function 
following a seismic event, including both vertical and lateral required 
response spectra referenced in the specified codes. 

1.06 SYSTEM DESCRIPTION 

A. General: 

1. Furnish and install, where indicated, 5 kV  free-standing, dead-front type 
medium voltage metal-clad switchgear equipment, utilizing drawout 
vacuum type circuit breaker devices as specified herein and as shown on 
the Contract Drawings.  The switchgear shall include a utility underground 
pull section and a utility metering section. 

2. Contractor shall obtain utility company (PG&E) approval of the 
underground pull section and utility metering section. 

3. Modules and provisions shall include: circuit breaker compartments and 
circuit breakers, primary bus system, ground bus system, auxiliary 
compartments and transformers, protection and control devices, and 
connection provisions for primary, ground and control circuits. 

B. System Responsibility: 

1. Equipment specified under this Section shall be furnished as an 
integrated assembly by the manufacturer who shall have sole 
responsibility for furnishing all the parts and components required for a 
complete and operable system. 

C. Design Requirements: 

1. Voltage rating: as indicated on the drawings. 

2. The entire switchgear assembly shall be rated to withstand mechanical 
forces exerted during short-circuit conditions when connected directly to a 
power source having available fault current as shown on the drawings and 
as required by PG&E. 

3. The equipment and components shall operate continuously at its rated 
current under the specified environmental conditions without damage or 
degradation of operating characteristics or life: 

a. Operating Ambient Temperature: 0 degrees C to 40 degrees C 
maximum ambient temperature. 

b. Storage Temperature: -30 degrees C to 65 degrees C. 

c. Relative Humidity: 0 to 95%, non-condensing. 
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d. Altitude: Operating to 6500 ft, de-rate for higher elevations. 

e. Vibration: Seismic Zone 4. 

4. The bus shall be designed to carry its rated continuous current in the 
specified ambient temperature without exceeding the temperature rise 
limits specified in ANSI Standard C37.20.2. 

 

5. Equip useable blank spaces and spaces indicated for future devices with 
vertical bus, multi-ratio current transformers, metering and relaying as per 
one line diagram.  The cubicle shall be quipped for a future breaker 
element. 

6. Switchgear shall be capable of extension from either end at a future date 
without modification to existing structural members. 

7. The manufacturer shall develop logic and interlocks and provide all 
programming as required to implement the protective relay philosophy, 
key interlocking schemes, metering and network communications as 
specified and indicated on the Contract Drawings. 

8. The manufacturer shall develop logic and interlocks and provide all 
programming as required to implement the breaker transfer schemes as 
specified and indicated on the Contract Drawings. 

D. Performance Requirements: 

1. Minimum short circuit interrupting rating: buses, bus supports and 
connections shall withstand stresses that would be produced by currents 
equal to the momentary ratings  of the circuit breakers and shall be braced 
to withstand fault currents equal to the close and latch rating of the circuit 
breakers. 

2. Main bus continuous current rating: as indicated on the drawings. Line 
and load bus connections to circuit breakers shall be rated to carry the full 
continuous current of the device frame. 

3. Power circuit breaker ratings: per ANSI Standard C37.06. 

a. Maximum Voltage: 5 kV 

b. BIL Rated: 60 kV 

c. Continuous Current: circuit breaker frame sizes shall be as shown 
on the Drawings. 

d. Short-Circuit Current At Rated Maximum KV: 25 kA 

e. Closing and Latching Capability: 67 kA rms 

f. Short Time Rating: 25 kA 
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g. Rated Interrupting Time: 3cycles 

4. Control voltage: breakers shall be electrically operated by the following 
control voltages: 120 VAC close and trip. 

5. Surge Withstand Capability: per ANSI/IEEE C62.41 without damage. 

6. Metering accuracy: minimum accuracy of the complete system, including 
current sensors, auxiliary CTs, and the meter display, shall be +/- 1% of 
full scale for current values, and +/- 2% of full scale for power and energy 
values. 

7. Metering sequence compartment shall conform to the specifications of the 
Pacific Gas and Electric Company (PG&E).  In the event of a conflict, 
PG&E Specifications shall supersede the Contract Documents. 

E. Metering Requirements 

1. Schweitzer electric power revenue meter SEL 735 or equal. 

1.07 DELIVERY, STORAGE AND HANDLING 

A. Packing and Shipping 

1. Equipment shall be handled and stored in accordance with 
manufacturer's instructions. 

2. Shipping groups shall be designed to be shipped by truck. Indoor groups 
shall be bolted to skids. Breakers and accessories shall be packaged and 
shipped separately. 

B. Acceptance at Site 

1. Switchgear shall be equipped to be handled by crane. Where cranes are 
not available, switchgear shall be suitable for skidding in place on rollers 
using jacks to raise and lower the groups. 

C. Storage and Protection 

1. Refer to General Conditions. 

1.08 NOMENCLATURE AND IDENTIFICATION 

A. Provide engraved laminated plastic nameplates on all doors for unit load 
description and for each control or indicating device. Nomenclature shall be as 
shown on the Drawing or as directed, using lettering approximately 3/8-in high for 
unit identification nameplates and 1/4-in high elsewhere. The nameplates shall 
use white letters on a black background. The engraving shall extend through the 
black exterior lamination to the core. Nameplates shall be screw fastened. 

B. The manufacturer shall fasten a master NEMA nameplate to the front of the 
switchgear indicating model number, serial number, order number, 
manufacturing date, bus amperes, volts, overall short circuit rating, etc. 
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C. Each circuit breaker shall be identified with an individual serial number 
permanently mounted on the breaker by means of a metal nameplate. 

D. Provide permanent electrical hazard warning signs marked per OSHA 
requirements. 

PART 2 - PRODUCTS 

2.01 GENERAL 

A. The use of a manufacturer's name and model or catalog number is for the 
purpose of establishing the standard of quality and general configuration desired. 

B. Products of the following manufacturers are acceptable. No substitutes will be 
considered. 

1. Eaton / Cutler-Hammer 

2. General Electric 

3. Siemens 

4. Square D 

C. Like items of materials/equipment shall be the end products of one manufacturer 
in order to provide standardization for appearance, operation, maintenance, 
spare parts, and manufacturer's service. 

2.02 MATERIALS 

A. Wiring 

1. Low voltage instrument and control wiring: UL/CSA approved stranded 
copper, minimum size No. 14 AWG, with 600 Volt, 90 degree C, flame 
retardant, Type SIS. Current transformer circuits shall utilize minimum 
size No. 10 AWG wire. 

2. Low level signal and communication circuit wiring: twisted shielded pair 
cables to minimize electromagnetic interference. Shielded wire grounded 
at one point. 

3. Physical protection: Enclose control wiring in a grounded metal raceway 
when routed through a high voltage compartment. Exposed wiring shall 
be neatly bundled and secured with nylon wire ties and protected against 
contact with sharp metal edges by protective grommets. Control wiring 
passing from cubicle to door shall be spiral wrapped to prevent damage. 

4. Control circuit protective devices: dead-front pullout fuse blocks shall be 
used for circuit protection and disconnect. Charge circuits and close and 
trip circuits shall be separately fused. 

5. Control wiring terminations: provide insulated locking spade terminals, 
except where saddle type terminals are provided integral to a device. 
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Current transformer secondary leads shall first be connected to 
conveniently accessible shorting type terminal blocks before connecting 
to any other device. Provide current and voltage test plugs for field 
monitoring and maintenance. 

6. Terminal blocks: Groups of control wires leaving the switchgear shall be 
provided with terminal blocks with numbering strips. Provide a minimum 
of 10% spare terminals on each terminal block. 

7. Wiring identification: provide molded plastic clip-sleeve or heat shrinkable 
type wire markers at each termination point, marked with identification 
corresponding to appropriate designations on manufacturer's wiring 
diagrams, color coding per ANSI standards and the NEC. 

8. Component identification: fuse blocks, relays, pushbuttons, switches, etc., 
shall be marked with identification corresponding to appropriate 
designations on manufacturer's wiring diagrams. 

9. Power cable terminations: two hole NEMA bus pads with provisions for 
attaching clamp compression/crimp type cable terminals suitable for 
copper cable of the number and sizes shown on the Drawings. Provide 
adequate vertical clearance for electric stress cone cable terminations. 

10. Grounding lugs: provided in the incoming line section for connection of 
the main conductor with additional lugs for supplemental grounding 
conductors as indicated on the drawings. 

B. Buses 

1. Main and riser bus: tin-plated copper with a flame retardant, track 
resistant fluidized bed epoxy insulation system. Bus joints shall be plated, 
bolted and insulated with removable PVC boots. 

2. The main and vertical riser busses shall be enclosed in a segregated 
metal compartment with removable covers for accessibility. The main bus 
pass through insulators and main bus standoff insulator supports shall be 
molded of cycloaliphatic epoxy. 

3. Circuit breaker load side runbacks shall be copper bus with epoxy 
insulation and porcelain support bushings. Circuit breaker primary 
connections shall be mounted in insulated contact tube assemblies, 
bolted to the rear of each breaker cell compartment. 

4. For rigidity during fault conditions, all connections to roll-out potential 
transformer trays and control power transformer trays shall be rigid bus 
bars insulated to the full voltage rating of the switchgear assembly. 

C. Grounding 

1. Ground bus: provide a plated copper ground bus extending throughout 
the entire length of the switchgear, firmly secured to each vertical section 
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structure and equipped with lugs for external ground connections, sized 
for cables shown on the Drawings. 

2. Make provisions for connection of incoming and outgoing cable sheaths 
and for the copper grounding conductors shown on the Drawings. 

3. Provide a ground bus riser assembly in each cable compartment 
connected to the ground bar in each circuit breaker or potential 
transformer drawout assembly compartment. Connect metering, relaying 
and instrument transformer grounds to this riser assembly. 

4. Provide a grounding disconnecting device between each circuit breaker 
removable element and the equipment ground bus which shall maintain 
contact at all times, except when the primary disconnecting devices are 
separated at a safe distance. 

5. Provide a static grounding device on each voltage transformer drawout 
carriage to contact the primary fuses in the disconnected position. Each 
drawout carriage shall be bonded to the ground riser bus assembly. 

D. Potential Transformers 

1. Potential transformers: Two-winding, encapsulated drawout type with 
primary and secondary fuses. Voltage ratings and accuracy shall be as 
required for the application in accordance with ANSI C57.13. Voltage 
transformers shall have 120 volt secondaries unless otherwise specified 
and a burden capacity equal to twice the initial load. 

2. Voltage transformers shall be designed to withstand the basic impulse 
level of the switchgear. Current limiting fuse protection shall be provided 
on the primary side of each voltage transformer. 

3. Where physical size restrictions do not allow the voltage transformer to be 
mounted in a drawout assembly, the voltage transformer may be 
stationary mounted with the fuses only mounted in the drawout unit. The 
appropriate interlocks shall be provided to insure maximum operator 
safety. 

4. When moved to the withdrawn position, the transformer drawout unit shall 
automatically ground the transformer primary windings and the fuses. A 
visible indication of positive ground is required. The ground may be a 
momentary or sweeping action that occurs as the unit moved out of the 
connected position. 

E. Current Transformers 

1. Current transformers:  Auxiliary ring core type current transformer (CT) 
shall be located behind the shutters.  They shall be bushing-mounted and 
accessible from the front.  Bushings shall accommodate up to four 
standard accuracy CT’s per phase for all ratings. 
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2. Current transformers shall be fully rated for the appropriate voltage class. 
Each current transformer shall be rated to withstand the thermal and 
mechanical stresses imposed by the short circuit rating of the applied 
circuit breaker. 

3. CT ratings and accuracy shall be in accordance with ANSI/IEEE, C57.13 
andC37.20.2. The CT winding shall terminate in a screw type terminal on 
the CT housing and shall be wired to shorting terminal blocks. Current 
transformers shall have 5 amperes rated secondary current unless 
otherwise specified. 

F. Pilot Devices 

1. Circuit breaker control switches: 600 Volt switchgear rotary cam type, with 
engraved face plates, rated 20 Amps continuous, momentary contact, 
spring return type having mechanical target or flag and a fixed, pistol grip 
handle. 

2. Indicator lights: LED type. Provide green, red and amber pilot lights for 
each circuit breaker OPEN, CLOSED and TRIP indication. 

3. Selector type control switches (Auto-Manual-Scada) shall have oval 
handles. 

G. Surge Arresters  

1. Provide station class surge arresters in each incoming circuit section. 

2. Provide surge suppressors on each outgoing circuit using a vacuum 
circuit breaker. 

2.03 EQUIPMENT 

A. Switchgear shall consist of the required number of vertical sections bolted 
together to form a rigid framework of preformed steel channels or angles covered 
with bolted steel sheets. Each individual breaker/metering cell shall be 
completely segregated from adjacent compartments and sections by steel 
barriers at top, bottom, rear and sides. All edges of front covers or hinged front 
panels shall be formed. Provide adequate ventilation within the enclosure. 

B. All sections of the switchgear shall be front and rear aligned with depth as shown 
on Drawings. Devices shall be front removable and load connections front and 
rear accessible. Rear access shall be provided. 

C. Rear cable compartments: isolated from the main and riser bus by insulated or 
grounded steel barriers with cable supports in each vertical section. Cable 
compartments shall be of sufficient depth to accommodate the number and size 
conduits shown on the drawings, with bending space in accordance with the 
NEC. 
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D. Enclosure 

1. 316 Stainless Steel NEMA 3R Enclosure consisting of side, top and rear 
covers bolted to steel frame structure members. Front doors shall be 
hinged and gasketed with captive quarter turn fasteners. 

E. Utility Metering 

1. Where utility metering is indicated on the drawings, furnish a separate 
barriered utility metering compartment complete with hinged sealable 
door. Bus work shall include provisions for mounting utility company 
current transformers and potential transformers or potential taps as 
required by the utility company. Provide service entrance label and 
provide necessary applicable service entrance features per NEC and 
local code requirements. 

F. Customer Metering 

1. Where indicated on the drawings, provide a separate customer metering 
compartment with a front facing hinged door and include the following: 

a. Current transformers for each meter. Current transformers shall 
be wired to shorting- type terminal blocks. 

b. Potential transformers including primary and secondary fuses with 
disconnecting means for metering as shown on the drawings. 

G. Drawout cells: equip breaker cells with drawout rails and primary and secondary 
disconnecting contacts, and safety interlocks. 

1. Power disconnecting means: moving finger contacts on the power circuit 
breaker studs to engage stationary contacts extending through a glass 
polyester insulating support barrier only in the connected position. 
Provide multiple silver-to-silver full floating high-pressure point contacts 
with uniform pressure on each finger maintained by springs. A metal or 
lexan shutter shall automatically cover the stationary primary 
disconnecting contacts when the breaker is in the disconnected position 
or out of the cell. 

2. Secondary control power disconnecting means: plated pin and socket 
type plug-in connectors mounted on the removable unit and engaging 
floating plug-in connectors at the front of the compartment. 

3. Racking mechanism: Each breaker shall have a self-contained racking 
mechanism to move the breaker between the TEST/DISCONNECT and 
CONNECTED positions and to align and secure the primary disconnects 
in the CONNECTED position. Circuit breakers shall be capable of being 
racked in or out with the compartment door closed. 

4. Position indicator: color-coded visual indication of the breaker cell 
position. 
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5. Interlocks: provide interlocks to prevent the following operations: 

a. Racking a closed breaker into or out of the CONNECTED position 
with the door in the open position. 

b. Opening the compartment door unless the circuit breaker is in the 
disconnected position and safety shutters are closed. This 
interlock shall also include an indication of shutter position on the 
front of the compartment door. 

c. Withdrawing a circuit breaker from the cubicle while the closing 
springs are charged. 

d. Insertion of a circuit breaker of incorrect frame size or inadequate 
interrupting capacity. 

e. Interlocks shall be provided to prevent closing of a breaker 
between CONNECTED and TEST/DISCONNECT positions, to trip 
breakers upon insertion or removal from housing and to discharge 
stored energy mechanisms upon insertion or removal from the 
housing. The breaker shall be secured positively in the housing 
between and including the CONNECTED and 
TEST/DISCONNECT positions. 

6. Removable element (TOC) auxiliary switch contacts: provide 4 normally 
open and 4 normally closed, break-before-make auxiliary contacts wired 
to terminal blocks to indicate breaker position in the cell. 

2.04 POWER CIRCUIT BREAKERS 

A. Power circuit breakers: removable, electrically operated, vacuum interrupter type 
with stored energy trip/close mechanism, mounted in a heavy gauge steel frame 
with a removable front panel cover. The following mechanical indicators and 
devices shall be visible and accessible through the front cover: 

1. Open/close indicator 

2. Operations counter 

3. Spring charge indicator 

4. Manual charging arm 

5. Racking screw 

B. Each circuit breaker shall contain three vacuum interrupters separately mounted 
in a self- contained, self-aligning pole unit, which can be removed easily. 

C. Contact wear gap indicator: indicate available contact life for each vacuum 
interrupter. Indicator shall be easily visible when the breaker is removed from its 
compartment. The breaker front panel shall be removable when the breaker is 
withdrawn for ease of inspection and maintenance. 
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D. Secondary contacts: silver-plated contacts that automatically engage in the 
breaker operating position, and can be manually engaged in the breaker test 
position. 

E. Circuit breaker position: provide 4 spare "a" and 4 spare "b" mechanism operated 
(MOC) auxiliary switch contacts wired to terminal blocks for remote status 
indication of breaker open/close condition. 

F. Each breaker shall be complete with control switch and red and green indicating 
lights to indicate breaker contact position. 

2.05 AUXILIARY CONTROL POWER 

A. AC Control Power 

1. Control power transformer shall be sized for switchgear components, plus 
any additional station loads as shown on the Drawings. 

2. Control power transformers: Two-winding dry type with primary fuses, 
secondary circuit breaker, sized for the application per NFPA 70 (NEC). 

3. Control power transformers shall be fixed mounted for sizes above 15kVA 
with the primary current limiting fuses mounted in a drawout unit. When 
moved to the withdrawn position, the fuse drawout unit shall automatically 
ground the fuses. 

4. Each control power transformer shall have a secondary molded case 
circuit breaker interlocked with the drawout assembly so that the load is 
disconnected prior to drawout. 

5. All control power transformers shall be provided two 2.5% taps above and 
below rated voltage. 

6. Secondary winding shall be 120 V, single phase, 60Hz, 3 wire unless 
otherwise specified. 

B. AC Capacitor Trip 

1. Each breaker shall be electrically operated at 120 Volts from a 120 VAC 
control power transformer power supply as shown on the Drawings. 
Breaker operating mechanism shall be electrically charged, stored energy 
type. Charging motor shall include a limit switch feature and an anti pump 
relay. Make provisions for manual charging of the mechanism and for 
slow closing of the contacts for inspection and adjustment. 

2. Each breaker shall be equipped with an AC capacitor trip device. The 
capacitor shall maintain charge for not less than 48 hours after loss of 
control power. 

2.06 METERING AND CONTROL 

A. Schweitzer electric power revenue meter SEL 735 or equal. 
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B. Inputs: Provide external voltage and current transformers with rating as indicated 
on the drawings. Control power shall be supplied internally from the switchgear. 

2.07 PROTECTIVE RELAYS 

A. General 

1. The switchgear manufacturer shall furnish and install in the metal-clad 
switchgear the quantity, type and rating of protection relays as indicated 
on the drawings and described hereafter in this specification. Protective 
relays shall be Schweitzer (SEL) SEL-751A or equal. 

2. Microprocessor based multi-function solid state relays shall be provided. 
Single function relays may be used for specific applications to supplement 
the features of the multi- function relays. Protective relays shall be 
drawout type with removable dust tight viewing covers, front accessible 
connection plugs, built-in test capability, and external reset. 

3. Relays shall operate from the 5-ampere secondary output of current 
transformers. 

4. Current and potential test blocks and plugs shall be provided for all 
metering and protection circuits. 

B. Each incoming Main Breaker shall be provided with a Schweitzer SEL 751A or 
equal, drawout, utility grade, multi-function protective relay. Provide the following 
minimum protective functions for each Main Breaker: 

1. Instantaneous/Time Overcurrent (50/51) function, 3-phase, percent 
adjustable, utilizing ANSI trip curves. 

2. Under/Over Voltage (27/59) function, 3-phase, percent adjustable, 
percent reset, with time delay. 

3. Over/Under Frequency (81 O/U) function, single phase, percent 
adjustable, percent reset, with time delay. 

4. Phase Sequence/Phase Failure (47) function, 3-phase, percent 
adjustable, with time delay. 

5. Reverse Power (32) function, 3-phase, percent adjustable with time delay. 

6. Directional Instantaneous/Time Overcurrent (67) function, 3-phase and 
directional ground overcurrent (67N/67G) with time delay. 

7. Lock-out (86) relay, manual reset. 

8. Four-channel fiber-optic arc-flash detector inputs and protection 
elements. Provide settable arc-flash phase and neutral overcurrent 
elements combined with arc-flash light detection elements to secure 
reliable, and fast acting arc-flash event protection. 
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C. Each outgoing Feeder Distribution Breaker shall be provided with a Schweitzer 
SEL-751A or equal, drawout, utility grade, multi-function protective relay. Provide 
the following minimum protective functions for each Feeder Distribution Breaker: 

1. Instantaneous/Time Overcurrent (50/51) function, 3-phase, percent 
adjustable, utilizing ANSI trip curves. 

2. Lock-out (86) relay, manual reset. 

3. Four-channel fiber-optic arc-flash detector inputs and protection 
elements. Provide settable arc-flash phase and neutral overcurrent 
elements combined with arc-flash light detection elements to secure 
reliable, and fast acting arc-flash event protection. 

2.08 NETWORK COMMUNICATIONS 

A. Provide interface hardware, cabling, and software to enable the following 
microprocessor-based devices to communicate over fiber optic with the plant-
wide Modbus TCP/IP Ethernet: 

1. Metering devices 

2. Protective relays 

B. Communications gateway (Managed Ethernet Switch): Provide a distributed data 
logging gateway, interface hardware, cabling, and software to connect local 
microprocessor-based devices to a plant-wide Ethernet TCP/IP fiber optic 
communications network. 

2.09 SURFACE PREPARATION AND SHOP COATING 

A. All exterior and interior steel surfaces of the switchgear shall be properly cleaned 
and provided with a rust-inhibiting phosphatized coating. Color and finish of the 
switchgear shall be ANSI 61 light gray. 

PART 3 - EXECUTION 

3.01 GENERAL 

A. Install the switchgear as shown on the Drawings and in accordance with NECA 
430, the manufacturer's instructions, and approved shop drawings. 

3.02 FIELD CONNECTIONS 

A. Provide driven ground rods as specified in Section 16660. Connect ground 
conductors to the upper end of the ground rods by exothermic weld or 
compression connector. Provide compression connectors at equipment ground 
bus. 

B. Provide bare copper cable not smaller than No. 4/0 AWG not less than 24 -inches 
below grade connecting to the grounding electrode system. 

C. Make wiring interconnections between shipping splits. 
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D. Install bus splice plates and torque the connections. 

E. Install medium voltage cables per Section 16121. Bond cable sheaths to the 
switchgear ground bus. 

F. Field low voltage wiring shall be grouped by circuit and tie wrapped. Terminations 
shall not be stressed. 

G. Insulate the primary cable connections to bus pads and lightning and surge 
arrestors. Fill voids around bolted connections with 3M Brand SCOTCHFIL 
electrical putty and apply tape insulation or heat shrink insulating boots in 
accordance with the switchgear manufacturer's installation instructions. 

3.03 INSTALLATION 

A. Remove temporary lifting angles, lugs and shipping braces. Remove all current 
transformer shunts after completing secondary circuits. 

B. The equipment shall be leveled and anchored directly to a concrete equipment 
pad or finished floor as shown on the Drawings. Provide hardware and metal 
shims for installation. Grout and caulk all voids beneath the equipment base. 

C. Locate conduit and cable entrances in the space designated by the equipment 
manufacturer. Install conduits to prevent water from entering the enclosure. Bond 
all conduits including stubs to the equipment ground bus. Seal voids around 
conduit openings in the slab with water- and oil-resistant caulking or sealant. Cut 
off and bush conduits three inches above slab surface. 

D. Where field painting of enclosures is required to correct damage to the 
manufacturer's factory applied coatings, provide manufacturer's recommended 
coatings and apply in accordance with manufacturer's instructions. 

E. Repair damage to galvanized coatings using zinc rich paint. 

3.04 FIELD TESTING 

A. Perform physical, electrical, and mechanical inspections in accordance with the 
manufacturer's recommendations and the following. Provide all temporary power 
for testing. 

1. Compare equipment nameplate data with specifications and approved 
shop drawings. 

2. Inspect physical, electrical, and mechanical condition. 

3. Verify appropriate anchorage, required area clearances, and correct 
alignment. 

4. Inspect all doors, panels, and sections for paint, dents, scratches, fit, and 
missing hardware. 

5. Verify that current transformer ratios and polarity correspond to approved 
shop drawings. 
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6. Confirm correct operation and sequencing of electrical and mechanical 
interlock systems. 

7. Inspect insulating materials and structure for evidence of physical 
damage, reduced clearances, or contaminated surfaces. 

8. Verify that field wiring is adequately separated from live busses. 
Physically secure the field wiring to withstand the effects of fault currents. 

9. Check all devices for damage and make all necessary repairs or 
replacements, prior to energizing. 

10. Verify correct barrier and shutter installation and operation. 

11. Exercise all active components. 

12. Inspect all mechanical indicating devices for correct operation. 

13. Verify that vents are clear. 

14. Test operation, alignment, and penetration of disconnecting contacts. 

15. Inspect control power transformers. 

16. Verify all ground connections have been made. 

17. Verify operation of space heaters. 

18. Verify that all maintenance devices such as special tools and gauges 
specified by the manufacturer are available for servicing and operating the 
breaker. 

19. Verify the unit is clean. 

20. Perform all mechanical operation tests on the operating mechanism in 
accordance with manufacturer's published data. 

21. Measure critical distances such as contact gap as recommended by 
manufacturer. 

22. Inspect bolted electrical connections for high resistance using one of the 
following methods: 

a. Use of low-resistance ohmmeter. 

b. Verify tightness of accessible bolted electrical connections by 
calibrated torque- wrench method in accordance with 
manufacturer's published data. 

c. Perform thermographic survey. 

23. Verify cell fit and element alignment. 
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24. Verify racking mechanism operation. 

25. Verify appropriate lubrication on moving current-carrying parts and on 
moving and sliding surfaces. 

26. Record as-found and as-left operation counter readings 

B. Perform electrical acceptance tests on the switchgear in accordance with NETA 
ATS, including; 

1. Conduct an electrical insulation resistance test to verify that the 
equipment and field wiring are free from short circuits and grounds. Test 
phase-to-ground, phase-to-phase, and phase-to-neutral, with the circuit 
breakers opened. 

2. Overpotential tests. 

3. Insulation-resistance test on control wiring; do not perform this test on 
wiring connected to solid-state components. 

4. Control wiring performance test. 

5. Primary current injection tests on the entire current circuit in each section 
of assembly. 

6. Phasing check on double-ended switchgear to ensure correct bus 
phasing from each source. 

7. Conduct earth resistance ground testing. 

8. Insulation power factor and resistance test for surge arresters. 

C. Perform the electrical acceptance tests on circuit breakers and protective relays 
in accordance with NETA ATS, including; 

1. Contact resistance tests. 

2. Insulation resistance tests. 

3. Perform minimum pickup voltage tests on trip and close coils in 
accordance with manufacturer's published data. 

4. Trip circuit breaker by operation of each protective device. Reset all trip 
logs and indicators. 

5. Perform vacuum bottle integrity (dielectric withstand voltage) test across 
each vacuum bottle with the breaker in the open position in strict 
accordance with manufacturer's published data. 

6. Test instrument transformers. 

7. Perform diagnostic testing on protective relays. 
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D. Perform the following before energizing the equipment: 

1. Retighten all accessible electrical connections to the manufacturer's 
torque values. 

2. Place all circuit breakers in the OPEN position before energizing the bus. 

3. Adjust ground overcurrent protective devices to their most sensitive 
settings during start- up. Reset the devices after startup is complete and 
the equipment has been successfully energized. 

4. Reinstall all parts and barriers removed to facilitate wiring and installation. 

5. Before closing the enclosure, remove all metal chips, scrap wire, and 
other debris from the switchgear interior. Remove accumulated dust and 
dirt by using a brush, vacuum cleaner or clean, lint-free rags. 

6. Install covers, close doors, and make certain that no wires are pinched 
and that all enclosure parts are properly aligned and tightened. 

E. Performance Test. 

1. Verify complete system operation including all hardware, software and 
communication devices. 

2. Verify networking performance with all interfacing systems by other 
manufacturers. 

3.05 ADJUSTMENT 

A. Perform field adjustments and programming of the protective devices as required 
to place the equipment in final operating condition. The settings shall be in 
accordance with the approved short circuit and protective device coordination 
study. 

B. Provide the following services for starting up and programming of the power 
management system and metering devices: 

1. Set all the adjustable or programmable parameters of all devices in the 
equipment. 

2. Coordinate startup with other manufacturer’s equipment. 

3. Verify the integrity of the data communications network and troubleshoot 
as necessary. 

4. Set all the network addresses of all devices in the equipment. 

3.06 CLEANING 

Remove all rubbish and debris around the switchgear. Remove dirt, dust, and 
concrete spatter from the exterior of the equipment using brushes, vacuum 
cleaner, or clean, lint free rags. 

 

END OF SECTION 
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SECTION 16425: LOW VOLTAGE SWITCHBOARDS 

PART 1 - GENERAL 

1.01 DESCRIPTION OF WORK 

A. Furnish and install the low voltage switchboard equipment as shown on the 
Drawings and as specified herein. 

1.02 RELATED SECTIONS: 

A. Section 16000 – General Electrical Requirements 

B. Section 16265 – Variable Frequency Drives 

C. Section 16442 – Panelboards 

D. Section 16461 – Dry Type Transformers 

E. Section 17000 – Instrumentation, Control and Monitoring Requirements 

1.03 REFERENCES 

A. American National Standards Institute (ANSI) 

1. ANSI C37.50 - Test Procedures for Low-Voltage AC Power Circuit 
Breakers Used In Enclosures. 

B. National Electrical Manufacturers Association (NEMA) 

1. NEMA PB 2 – Deadfront Distribution Switchboards. 

2. NEMA PB 2.1 - General Instructions for Proper Handling, Installation, 
Operation and Maintenance of Deadfront Distribution Switchboards Rated 
600 Volts or Less. 

C. Institute of Electrical and Electronics Engineers (IEEE) 

1. ANSI/IEEE C37.13 - Low-Voltage AC Power Circuit Breakers Used in 
Enclosures. 

2. ANSI/IEEE C37.90.1 - Surge Withstand Capability (SWC) Tests for 
Relays and Relay Systems Associated with Electric Power Apparatus 

D. Underwriters' Laboratories (UL). 

1. UL 891 - Dead-Front Switchboards. 

2. UL 489 - Molded-Case Circuit Breakers, Molded-Case Switches, and 
Circuit-Breaker Enclosures. 

3. UL 1066 - Low-Voltage AC and DC Power Circuit Breakers Used in 
Enclosures. 
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E. National Fire Protection Association (NFPA) 
 

1. NFPA 70 - National Electrical Code. 

F. International Electrical Testing Association (NETA) 

1. NETA ATS- Acceptance Testing Specifications. 

G. Where reference is made to one of the above standards, the revision in effect at 
the time of the bid shall apply. 

1.04 SUBMITTALS 

A. Submittals shall be in accordance with the General Conditions. 

B. Shop drawings shall include the following information: 

1. Master drawing index 

2. Front elevation view 

3. Floor plan layout 

4. Top view 

5. Dimensions, weight, and shipping splits 

6. Single line diagrams 

7. Schematic diagrams 

8. Nameplate schedules 

9. Component list including metering, protective relays, accessories and 
control equipment 

10. Conduit entry/exit locations 

11. Assembly ratings including: 

a. Short-circuit rating 

b. Voltage 

c. Continuous current 

d. Bus material and ratings 

12. Major component ratings including: 

a. Voltage 

b. Continuous current 
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c. Interrupting ratings 

13. Cable terminal lug sizes 

14. Product data sheets and catalog numbers for circuit breakers and fused 
switches. List all options, trip adjustments and accessories furnished 
specifically for this project. 

C. Submit the following additional information where applicable 

1. Busway connection 

2. Connection details between close-coupled assemblies 

3. Composite floor plan of close-coupled assemblies 

4. Key interlock scheme drawing and sequence of operations 

D. Design Data 

1. Provide seismic anchoring details, coordinated with the equipment 
mounting provision, prepared and stamped by a licensed professional 
engineer. Mounting recommendations shall be based upon manufacturers 
shake table tests used to verify the seismic design of the equipment. 

E. Submit manufacturer's installation instructions for the complete assembly and 
each major component: 

1. Shipping, storage, and handling instructions 

2. Installation bulletins 

3. Supplemental instruction bulletins. 

4. Application software 

5. Instructions necessary for proper seismic mounting of the equipment. 

F. Project Record Documents 

1. Submit record document information in accordance with the General 
Conditions. 

2. Submit the following information for record purposes: 

a. A complete set of manufacturers "As Built" shop drawings 
incorporating all changes made during the manufacturing process. 

b. "As Built" point-to-point compartment wiring diagrams for 
metering, relay and control circuits. Show wire and terminal 
numbers. 
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c. Field wiring interconnection drawings illustrating all field 
components and electric connections to the systems supplied 
under this Section. 

d. Confirm and record all protective device settings 

3. Furnish electronic copies of switchboard drawings, single line diagrams, 
and wiring diagrams in AutoCAD native file format. Drawings shall include 
any field modifications or changes to reflect actual as built conditions after 
completion of start-up and final acceptance by the Owner. 

G. Operation and Maintenance Data 

1. Submit operation and maintenance manuals in accordance with the 
General Conditions. 

2. Provide equipment operation and maintenance manuals with each 
shipped assembly including instruction leaflets, instruction bulletins and 
renewal parts lists for the complete assembly and each major component. 

3. Manuals shall include the following as a minimum: 

a. A comprehensive index. 

b. A list of the equipment supplied, including serial numbers, ranges 
and pertinent data. 

c. Full product specifications for each item. 

d. Service, maintenance and operation instructions for each item. 

e. Special maintenance requirements particular to this system shall 
be clearly defined, along with set up and test procedures. 

f. Renewal parts list with stock numbers. 

H. Shop Drawings:  Indicate front and side views of enclosures with overall 
dimensions shown; conduit entrance locations and requirements; nameplate 
legends; size and number of bus bars for each phase, neutral, and ground; 
electrical characteristics including voltage, frame size and trip ratings, withstand 
ratings, NEMA rating of enclosure, ventilation calculations, ventilation equipment 
ratings, and time and current curves of equipment and components.  Provide 
single line diagram for motor control center. 

I. Provide anchorage calculations in accordance with specification section 16050. 

J. Product Data:  Submit electrical characteristics including voltage, frame size and 
trip ratings, fault current withstand ratings, and time-current curves of equipment 
and components. 

K. Test Reports:  Indicate field test and inspection procedures and test results. 
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1.05 CLOSEOUT SUBMITTALS 

A. Project Record Documents:  Record actual locations, configurations, and ratings 
of motor control centers and major components. 

B. Operation and Maintenance Data:  Submit a replacement parts list for drives. 

1.06 QUALITY ASSURANCE 

A. Qualifications 

1. Manufacturer:  The equipment furnished under this Section shall be the 
product of a manufacturer who has produced this same type of equipment 
for a period of at least 10 consecutive years. 

2. The switchboard equipment shall be designed, assembled and tested by 
the manufacturer of the major components and circuit protective devices 
used within the switchboard assembly. 

B. Regulatory Requirements 

1. Equipment, materials, installation, and workmanship shall be in 
accordance with the mandatory and advisory provisions of NFPA 70 
(NEC) unless more stringent requirements are specified or indicated. 

2. The equipment and major components shall be suitable for and certified 
to meet all applicable seismic requirements of the California Building 
Code (CBC) for Seismic Design Category D. Guidelines for the 
installation consistent with these requirements shall be provided by the 
manufacturer and be based upon testing of representative equipment. 
The test response spectrum shall be based upon a 5% minimum damping 
factor, IBC: a peak of 2.45g's (3.2-11 Hz), and a ZPA of 0.98g's applied at 
the base of the equipment. The tests shall fully envelop this response 
spectrum for all equipment natural frequencies up to at least 35 Hz. 

3. Seismic qualification shall be considered achieved when the capability of 
the equipment, meets or exceeds the specified response spectra. 

C. Certifications 

1. All sections and devices shall be UL listed and labeled. Service 
equipment shall be UL labeled as suitable for use as service entrance 
equipment. 

 

2. The equipment manufacturer shall certify that the equipment will function 
following a Code Level seismic event, including both vertical and lateral 
required response spectra referenced in the specified codes. 
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1.07 SYSTEM DESCRIPTION 

A. General 

1. It is the intent of these Contract Documents that the Contractor furnish 
and install, where indicated, free-standing, dead-front type low voltage 
distribution switchboard equipment, utilizing group mounted feeder circuit 
protective devices as specified herein, and as shown on the contract 
Drawings. 

B. System Responsibility 

1. Equipment specified under this Section shall be furnished as an 
integrated assembly by the manufacturer who shall have sole 
responsibility for furnishing all the parts and components required for a 
complete and operable system; however, all equipment need not be 
manufactured by a single manufacturer. 

C. Design Requirements 

1. The switchboard shall be arranged so that the uppermost operating 
handle shall not exceed 6-ft 6-in from the floor when the switchboard is 
mounted on a 4-in high equipment pad. 

2. Provide key interlocks if indicated on the Drawings. 

3. Provide full height, nominal 26 inch wide section for Control Panel back 
panel as specified in Section 17000.  Install back panel and coordinate 
installation with Control Panel supplier. 

D. Performance Requirements 

1. Minimum short circuit interrupting rating: 

a. The assembly shall be rated to withstand mechanical forces 
exerted during short- circuit conditions when connected directly to 
a power source having available fault current of 65,000 amperes 
symmetrical at rated voltage unless otherwise shown on the 
Drawings. 

2. Voltage and current ratings: as indicated on the Drawings. 

3. Surge Withstand Capability: per ANSI/IEEE C62.41 without damage. 

4. The equipment and components shall operate continuously at its rated 
current under the following environmental conditions without damage or 
degradation of operating characteristics or life: 

a. Operating Ambient Temperature: 0 degrees C to 40 degrees C 
maximum ambient temperature. 

b. Storage Temperature: -40 degrees C to 65 degrees C. 
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c. Relative Humidity: 0 to 95%, non-condensing. 

d. Altitude: Operating to 3300 ft, de-rate for higher elevations. 

5. Metering accuracy: minimum accuracy of the complete system, including 
current sensors, auxiliary CTs, and the meter display, shall be +/- 1% of 
full scale for current values, and +/- 2% of full scale for power and energy 
values. 

E. Metering Requirements 

1. At each main breaker there shall be a Schweitzer Electric 735 power 
revenue meter. 

1.08 DELIVERY, STORAGE, AND HANDLING 

A. Packing and Shipping 

1. Equipment shall be handled and stored in accordance with 
manufacturer's instructions and NEMA PB 2.1. 

B. Acceptance at Site 

1. The assembly shall be provided with adequate lifting means for moving 
into the installation position. 

C. Storage and Protection 

1. Refer to General Conditions. 

1.09 MAINTENANCE 

A. Spare Parts 

1. Provide the following spare parts in the quantities specified 

a. 3 Fuses of each type and size. 

b. 3 Pilot lamps of each type. 

2. Spare parts shall be boxed or packaged for long term storage and clearly 
identified on the exterior of package. Identify each item with 
manufacturers name, description and part number. 

1.10 NOMENCLATURE AND INDENTIFICATION 

A. Provide engraved laminated plastic nameplates on all external dead front covers 
for unit load description and for each control or indicating device. Nomenclature 
shall be as shown on the Drawing or as directed, using lettering approximately 
3/8-in high for unit identification nameplates and 1/4-in high elsewhere. The 
nameplates shall use white letters on a black background. The engraving shall 
extend through the exterior lamination to the core. Nameplates shall be screw 
fastened 
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B. The manufacturer shall fasten a master NEMA nameplate to the front of the 
switchboard indicating model number, serial number, order number, 
manufacturing date, bus amperes, volts, overall short circuit rating, etc. 

C. Provide permanent electrical hazard warning signs marked per OSHA 
requirements. 

D. Provide permanent arc flash PPE signs marked per OSHA requirements. 

1.11 MANUFACTURERS SERVICES 

A. Provide the services of service representative for testing and start-up, as 
required in Section 16000. 

B. Furnish the services of a service representative for a minimum period of one 8-
hour day for setup and programming of the power management system and 
metering devices. The representative shall be factory-trained and shall have a 
thorough knowledge of the software, hardware, and system programming. 

1.12 ENVIRONMENTAL REQUIREMENTS 

A. Conform to NEMA ICS 2 service conditions during and after installation of motor 
control centers. 

1.13 FIELD MEASUREMENTS 

A. Verify field measurements prior to fabrication. 

PART 2 - PRODUCTS 

2.01 GENERAL 

A. The use of a manufacturer's name and model or catalog number is for the 
purpose of establishing the standard of quality and general configuration desired. 

B. Products of the following manufacturers are acceptable. No substitutes will be 
considered. 

1. Eaton / Cutler-Hammer 

2. General Electric 

3. Siemens 

4. Square D 
 

C. Like items of materials/equipment shall be the end products of one manufacturer 
in order to provide standardization for appearance, operation, maintenance, 
spare parts, and manufacturer's service 
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2.02 MATERIALS 

A. Wiring 

1. Low voltage instrument and control wiring: Stranded copper, minimum 
size No. 14 AWG, with 600 Volt, 90-degree C, flame retardant, Type 
MTW, bundled and secured with nylon ties. Provide wire markers at each 
end of all control wiring. 

2. Control wiring terminations: provide insulated manufacturer’s standard 
terminals, except where saddle type terminals are provided integral to a 
device. Current transformer secondary leads shall first be connected to 
conveniently accessible shorting type terminal blocks before connecting 
to any other device. 

3. Terminal blocks: Groups of control wires leaving the switchboard shall be 
provided with terminal blocks with numbering strips. 

4. Wiring identification: provide heat shrinkable wire markers at each 
termination point, marked with identification corresponding to appropriate 
designations on manufacturer's wiring diagrams, color coding per NEMA 
standards and the NEC. 

5. Component identification: fuse blocks, relays, pushbuttons, switches, etc., 
shall be marked with identification corresponding to appropriate 
designations on manufacturer's wiring diagrams. 

 

6. Line and load terminations: mechanical type terminals, suitable for 75 or 
90 degrees C, copper or aluminum cable of the size indicated on the 
Drawings. 

7. Grounding lugs: provided in the incoming line section for connection of 
the main conductor with additional lugs for supplemental grounding 
conductors as indicated on the Drawings. 

B. Buses 

1. Buses: non-tapered, tin-plated copper. Provide a fully rated neutral bus 
where a neutral bus is indicated on the Drawings. 

2. Bus bracing: exceed the specified equipment short circuit current rating, 
but not less than 65,000 amperes RMS symmetrical. 

3. Bus joints: welded connections or accessible bolted joints with high-
tensile strength, zinc- plated hardware and conical spring-type washers. 

4. Ground bus: provide a copper ground bus extending throughout the entire 
length of the switchboard, firmly secured to each vertical section structure 
and equipped with lugs for external ground connections, sized for cables 
shown on the Drawings. 
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C. Control and Metering Transformers 

1. Potential transformers: Two-winding, encapsulated type with primary and 
secondary fuses. Voltage ratings shall be as required for the application. 
Thermal rating and metering accuracy per ANSI Standard C57.13. 

2. Current transformers: 600 volt rated toroidal type with accuracy class per 
ANSI Standard C57.13 requirements for the specified metering 
application. 

3. Control power transformers: Two-winding dry type with primary fuses, 
secondary circuit breaker, sized for the application per NFPA 70 (NEC). 

2.03 EQUIPMENT 

A. Switchboard shall consist of the required number of vertical sections bolted 
together to form a rigid assembly. The sides and rear shall be covered with 
removable bolt-on covers. All edges of front covers or hinged front panels shall 
be formed. Provide adequate ventilation within the enclosure. 

B. All sections of the switchboard shall be rear aligned. Devices shall be front 
removable and load connections front accessible enabling switchboard to be 
mounted against a wall. Side access shall not be required. All connections and 
bus maintenance shall be from the front or the top. 

 

C. Enclosure 

1. NEMA 1 enclosure consisting of side, top and rear covers bolted to steel 
frame structure members. 

D. Customer Metering 

1. Where indicated on the drawings, provide a separate customer metering 
compartment with a front facing hinged door and include the following: 

a. Current transformers for each phase. Current transformers shall 
be wired to shorting- type terminal blocks. 

b. Potential transformers including primary and secondary fuses with 
disconnecting means. 

E. Distribution Sections 

1. The distribution sections shall consist of group mounted molded-case 
circuit breakers as indicated. 

2. Provide dry type transformer and branch circuit panelboard with main and 
branch circuit breakers as indicated on the drawings. 
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2.04 MOLDED CASE CIRCUIT BREAKERS 

A. Molded case circuit breakers: provide inverse time and instantaneous tripping 
characteristics, listed per UL 489 for applications at 100% of their continuous 
ampere rating in their intended enclosure. 

B. Trip mechanism: quick-make, quick-break, mechanically trip-free over-center 
switching mechanism operated by a toggle-type handle. Handle shall indicate 
breaker position. A push- to-trip button on the front of the circuit breaker shall 
provide a local manual means to exercise the trip mechanism. 

C. Contacts: non-welding silver alloy with arc extinction accomplished via arc 
chutes. 

D. Minimum symmetrical interrupting capacity: not less than overall switchboard 
interrupting rating. Provide current limiting circuit breakers where indicated or 
required to meet the specified short circuit rating. 

E. Main circuit breakers shall have Arc-Flash Reduction Maintenance Switch to 
reduce fault clearing time. 

F. Trip units for circuit breakers below 250 ampere frame: thermal-magnetic trip 
units. 

G. LSIG trip units for 250 ampere frame circuit breakers and larger: adjustable, 
microprocessor- based, electronic overcurrent trip device with true three phase 
RMS sensing of sinusoidal and non-sinusoidal currents, and the following 
minimum features and functions: 

1. Rating plugs shall be adjustable and interlocked so they are not 
interchangeable between frames and interlocked such that a breaker 
cannot be closed and latched with the rating plug removed. 

2.05 METERING AND CONTROL 

A. Digital Metering – Schweitzer Electric 735 power revenue meter. 

2.06 INTEGRATED EQUIPMENT: 

A. The switchboard manufacturer shall integrate and assemble surge protection into 
the switchboard as shown on the Drawings. 

1. Transient voltage surge suppression: as specified in Section 16051. 

2.07 NETWORKED COMMUNICATIONS 

A. Provide interface hardware, cabling, and software to enable the following 
microprocessor- based devices to communicate with the plant-wide 
Ethernet/Modbus TCP network: 

1. Two Schweitzer Electric 735 power revenue meters 

2. PLC for source transfer controls 
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3. Ethernet switch 

2.08 SURFACE PREPARATION AND SHOP COATINGS 

A. All exterior and interior steel surfaces of the switchboard shall be properly 
cleaned and provided with a rust-inhibiting phosphatized coating. Color and finish 
of the switchboard shall be manufacturer's standard light gray. 

B. Unpainted non-current carrying parts shall be galvanized to prevent corrosion. 

PART 3 - EXECUTION 

3.01 GENERAL 

A. Install the switchboard as shown on the Drawings and in accordance with 
manufacturer's instructions and approved shop drawings. 

B. Install the equipment in accordance with NEMA PB 2.1. 

3.02 FIELD CONNECTIONS 

A. Provide driven ground rods as specified in Section 16660. Connect ground 
conductors to the upper end of the ground rods by exothermic weld or 
compression connector. Provide compression connectors at equipment ground 
bus. 

B. Provide bare copper cable not smaller than No. 3/0 AWG not less than 24 -inches 
below grade connecting to the grounding electrode system. 

C. Make wiring interconnections between shipping splits. 

D. Install bus splice plates and torque the connections. 

E. Install field wiring per Section 16120. Field wiring shall be grouped by circuit and 
tie wrapped. Terminations shall not be stressed. 

3.03 INSTALLATION 

A. Remove temporary lifting angles, lugs and shipping braces. Remove all current 
transformer shunts after completing secondary circuits. 

B. Mount indoor switchboards on a four-inch thick concrete slab, unless otherwise 
indicated. Edges shall have 1/2-inch chamfer. The slab shall extend at least four 
inches beyond the equipment. 

C. Unless otherwise indicated, the thickness of the concrete slab shall be increased 
to eight inches thick for outdoor applications, reinforced with 6-in by 6-in No. 6 
mesh placed uniformly 4-in from the top of the slab. Slab shall be placed on a 6-
in thick, well-compacted gravel base. 

D. The assembly shall be bolted directly to floor sills set level in concrete per 
manufacturer's recommendations. Floor sills are not required if the floor is level 
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to 1/8-inch per 3-foot distance in any direction. Provide all necessary hardware to 
secure the assembly in place. 

E. Locate conduit and cable entrances in the space designated by the equipment 
manufacturer. Install conduits to prevent water from entering the enclosure. Bond 
all conduits including stubs to the equipment ground bus. Seal voids around 
conduit openings in the slab with water and oil resistant caulking or sealant.  Cut 
off and provide bushings for conduits three inches above slab surface. 

F. Where field painting of enclosures is required to correct damage to the 
manufacturer's factory applied coatings, provide manufacturer's recommended 
coatings and apply in accordance with manufacturer's instructions. 

G. Repair damage to galvanized coatings using zinc rich paint. 

3.04 FIELD TESTING 

A. Perform physical, electrical, and mechanical inspections in accordance with the 
manufacturer's recommendations and the following. Provide all temporary power 
for testing. 

1. Compare equipment nameplate data with specifications and approved 
shop drawings. 

2. Inspect physical, electrical, and mechanical condition. 

3. Confirm correct application of manufacturer's recommended lubricants. 

4. Verify appropriate anchorage, required area clearances, and correct 
alignment. 

5. Inspect all doors, panels, and sections for paint, dents, scratches, fit, and 
missing hardware. 

6. Verify that fuse and circuit breaker sizes and types correspond to 
approved shop drawings. 

7. Verify that current transformer ratios correspond to approved shop 
drawings. 

8. Confirm correct operation and sequencing of electrical and mechanical 
interlock systems. 

9. Inspect insulating materials and structure for evidence of physical 
damage, reduced clearances, or contaminated surfaces. 

10. Verify that field wiring is adequately separated from live busses. 
Physically secure the field wiring to withstand the effects of fault currents. 

11. Check all devices for damage and make all necessary repairs or 
replacements, prior to energizing. 

12. Verify correct barrier and shutter installation and operation. 
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13. Exercise all active components. 

14. Inspect all mechanical indicating devices for correct operation. 

15. Verify that vents are clear. 

16. Test operation, alignment, and penetration of disconnecting contacts. 

17. Inspect control power transformers. 

18. Verify all ground connections have been made. 

B. Perform the following before energizing the equipment in accordance with NEMA 
PB 2.1: 

1. Retighten all accessible electrical connections to the manufacturer's 
torque values. 

2. Retighten the wire clamping members of all accessible mechanical 
pressure wire type connectors to the values specified by the 
manufacturer. 

3. Retighten conical spring washers according to manufacturer's 
instructions. 

4. Turn all circuit breakers and fusible switches to the OFF position before 
energizing the bus. 

5. Adjust ground fault and instantaneous protective devices to their most 
sensitive settings during start-up. Reset the devices after startup is 
complete and the equipment has been successfully energized. 

6. Reinstall all parts and barriers removed to facilitate wiring and installation. 

7. Before closing the enclosure, remove all metal chips, scrap wire, and 
other debris from the switchboard interior. Remove accumulated dust and 
dirt by using a brush, vacuum cleaner or clean, lint-free rags. 

8. Install covers, close doors, and make certain that no wires are pinched 
and that all enclosure parts are properly aligned and tightened. 

C. Performance Test 

1. Verify complete system operation including all hardware, software and 
communication devices. 

2. Verify networking performance with all interfacing systems by other 
manufacturers. 

3.05 ADJUSTMENT 

A. The Contractor shall perform field adjustments of the protective devices as 
required to place the equipment in final operating condition. The settings shall be 
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in accordance with the approved short circuit and protective devices coordination 
study. 

B. The contractor's representative shall provide the following services for starting up 
and programming of the power management system and metering devices: 

1. Set all the adjustable or programmable parameters of all devices in the 
equipment. 

2. Coordinate startup with other manufacturer's equipment. 

3. Verify the integrity of the data communications network and troubleshoot 
as necessary. 

4. Set all the network addresses of all devices in the equipment. 

3.06 CLEANING 

A. Remove all rubbish and debris from inside and around the switchgear. Remove 
dirt, dust, and concrete spatter from the interior and exterior of the equipment 
using brushes, vacuum cleaner, or clean, lint free rags. 

 

B. Vacuum clean the interior of the equipment. Do not use compressed air. 

END OF SECTION 
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SECTION 16430: PAD MOUNTED TRANSFORMERS 

PART 1 - GENERAL 

1.01 DESCRIPTION OF WORK 

A. This section includes pad mounted oil type transformers. 

B. Related Sections: 

1. Section 16050 – Basic Electrical Materials and Methods. 

2. Section 16121 – Medium Voltage Cable. 

1.02 REFERENCES 

A. ANSI C57.12.00 – Standard General Requirements for Liquid-Immersed 
Distribution, Power and Regulating Transformers. 

B. IEEE Standard 462A, B-1978 Short Circuit Requirements Supplement to ANSI 
C57.1200-1973. 

C. NECA (National Electrical Contractors Association) -Standard of Installation. 

D. NEMA Standard TRI – Transformers, Regulators and Reactors. 

E. NETA ATS (International Electrical Testing Association) - Acceptance Testing 
Specifications for Electrical Power Distribution Equipment and Systems. 

F. Western Underground Committee Guide 2.13 for Vandal Resistance. 

1.03 SUBMITTALS 

A. Shop Drawings and Product Data (in accordance with the General Conditions): 

1. Equipment sectional and plan views, bottom plan showing conduit 
openings and anchor bolt pattern, bushing arrangement, dimensions, 
weight and construction details. 

2. Winding and core arrangement, materials, ratings and insulation details. 

3. Transformer diagrammatic nameplate information. 

4. Itemized bill of materials for accessories. 

5. Certified shop test results. 

6. Field test results. 

7. Installation and maintenance manuals. 

1.04 CLOSEOUT SUBMITTALS 

A. Project Record Documents:  Record drawings of transformer as indicated above.  
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B. Operation and Maintenance Data:  Submit manufacturers recommended spare 
parts listing; source and current prices of replacement parts and supplies; and 
recommended operation and maintenance procedures and intervals. 

1.05 QUALIFICATIONS 

A. Manufacturer:  Company specializing in manufacturing products specified in this 
section with a minimum of 10-years documented experience. 

1.06 MANUFACTURERS 

A. ABB – ASEA Brown Boveri 

B. Cooper Power Systems (Eaton) 

C. Square D 

D. General Electric 

PART 2 - PRODUCTS 

2.01 RATINGS 

A. Transformer self-cooled kVA rating shall be as shown on the Drawings.  Winding 
temperature rise shall not exceed 65 degrees C above a 30-degree C ambient 
temperature, with a maximum ambient not to exceed 40 degrees C operating at 
full rated kVA load. 

B. Primary windings shall have the following ratings: 

1. Voltage:  As shown on the Drawings. 

2. Connection:  As shown on the Drawings. 

3. Basic Impulse Level (BIL):  60 kV 

C. Secondary windings shall have the following ratings: 

1. Voltage:  As shown on the Drawings. 

2. Connection:  As shown on the Drawings. 

3. Basic Impulse Level (BIL):  30 kV 

D. Transformer impedance shall range between 2.6 and 5.4 percent for 500 kVA 
units and smaller.  Impedance of 750 kVA units and above shall be 5.75 percent. 

2.02 CONSTRUCTION 

A. Transformers shall be compartmental type, liquid filled, self-cooled, tamper 
resistant, weatherproof and suitable for mounting on a concrete pad. 
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B. Transformer tank shall utilize welded steel construction, sealed to withstand an 
internal pressure of up to 7 PSI without distortion and top oil temperatures 
ranging from 50 to 105 degrees C.  Tank cover shall be designed to permit 
access to internal components for inspection or repair.  Heavy duty, non-
removable lifting lugs and jacking pads shall be provided.  When required, 
welded cooling panels or radiators shall be provided on the back and sides of the 
tank. 

C. The high and low voltage compartments shall be located side-by-side separated 
by a steel barrier.  When facing the transformer, the low voltage compartment 
shall be on the right.  Terminal compartments shall be full height, air filled with 
individual doors.  The high voltage door fastenings shall not be accessible until 
the low voltage door has been opened.  The low voltage door shall have a 3-oint 
latching mechanism with vault type handle having provisions for a single padlock.  
The doors shall be equipped with lift-off type stainless steel hinges and door 
stops to hold the doors open when working in the compartments.  The front sill of 
the compartment shall be removable to allow the transformer to be rolled or 
skidded into position over conduit stub-ups.  ANSI tank grounding provisions 
shall be furnished in each compartment. 

D. The core shall be five-legged.  Windings and internal leads shall be aluminum, 
insulated and braced to prevent phase flashovers during fault conditions.  
Transformers with wye connected primary and secondary windings shall have 
the primary neutral insulated from the secondary bushings shall be externally 
connected to the tank with removable copper straps. 

E. Transformer insulation oil shall be less flammable seed-oil based fluid ABB 
Biotemp, Environtemp FR3 or equal.  Insulation oil shall be of PCB contamination 
or any EPA listed toxic chemical.  The transformer manufacturer shall test the 
insulating oil for PCB after filling the tank. 

F. Furnish a no load, externally operated lockable, five-position primary winding tap 
changer located in the secondary terminal compartment.  The tap setting must be 
clearly visible with the compartment door in the open position.  Tap adjustments 
shall be as follows: 

1. For 480Y277 Volt secondary: (2) 2.5 percent taps above and below rated 
primary voltage. 

G. Terminations 

1. High voltage terminations shall be arranged for dead front radial feed or 
loop feed as indicated on the drawings and conform to ANSI C57.12.26 
requirements.  Provide universal type bushing wells and parking stands 
for disengaged elbows.  Bushings or wells shall be externally clamped to 
allow external replacement.  The transformer manufacturer shall furnish 
600 Amp load-break elbow terminators for each bushing in accordance 
with ANSI C119.2. 

2. Low voltage secondary bushings shall be externally clamped, molded 
epoxy, spade type with NEMA standard four or six hole arrangement.  
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Neutral shall be brought out through an insulated bushing and grounded 
to the tank wall with a removable grounding strap. 

H. Primary Fusing 

1. Transformer primary shall have bayonet type fuse and back-up oil 
immersed current limiting fuse.  The Bay-O-Net fuse shall be an 
externally removable loadbreak expulsion type with flapper valve on the 
assembly.  In series with the bayonet fuse shall be an ELSP under-oil 
partial-range current limiting backup fuse with an interrupting rating of 
50,000 Amps.  Fuse shall be sized per transformer manufacturers 
recommendations. 

2.03 ACCESSORIES 

A. Each transformer shall be furnished the following accessories 

1. Nameplate in the low voltage compartment/ 

2. One-inch drain valve with sampling device. 

3. One-inch upper filling plug. 

4. Automatic pressure relief device. 

2.04 SURFACE PREPARATION AND SHOP COATINGS 

A. All welds shall be ground smooth and all metal surfaces cleaned of oil, grease 
and weld splatter using a hot phosphate chemical treatment.  A zinc-rich, heat 
cured epoxy primer shall be applied to inhibit rust. 

B. The equipment shall receive an intermediate coat of a heat cured epoxy finish 
color, followed by an air-dried finish coat of ANSI 61.  After finish painting all 
bottom surfaces and sides up to a minimum of one inch above the ground shall 
be protected against corrosion by an epoxy tar coating. 

2.05 SHOP TESTING 

A. Perform manufacturers standard production testing and inspection in accordance 
with ANSI Test Code C57.12.90 and NEMA TR1.  As a minimum, testing shall 
include the following: 

1. No load losses at rated current. 

2. Total losses at rated current. 

3. Percent impedance at rated current. 

4. Excitation current test. 

5. Winding resistance measurement tests. 

6. Ratio tests using all tap settings. 
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7. Polarity and phase relation tests. 

8. Induced potential tests. 

9. Full wave and reduced wave impulse test. 

10. Toxic chemical test (PCB). 

11. Short circuit capability of transformer design. 

B. Manufacturer shall certify compliance with transformer coating performance per 
ANSI C57.12.28. 

C. Results of the above tests including no load loss data shall be submitted with 
final drawings the form of certified test reports. 

D. Transformers shall conform to efficiency levels for liquid immersed distribution 
transformers as specified in the Department of Energy Ruling 10 CFR Part 431 
Energy Conservation Program, April 2013. 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. The equipment shall be leveled and anchored directly to a concrete equipment 
pad as shown on the Drawings.  Provide hardware and metal shims for 
installation.  Anchor bolts shall be ½-inch galvanized steel. 

B. Install equipment in accordance with manufacturer’s instructions. 

C. Remove temporary packing and shipping braces.  Touch-up damaged paint 
finishes. 

 

END OF SECTION 



 
MPWSP SLANT WELL INTAKE SYSTEM PAD MOUNTED TRANSFORMERS 

 16430-6 
  

THIS PAGE LEFT INTENTIONALLY BLANK 

 



 
MPWSP SLANT WELL INTAKE SYSTEM PANELBOARDS 

 16442-1 
  

SECTION 16442: PANELBOARDS 

PART 1 - GENERAL 

1.01 DESCRIPTION OF WORK 

A. This section includes distribution panelboards. 

B. Related Sections: 

1. Section 16050 – Basic Electrical Materials and Methods. 

2. Section 16425 – Low Voltage Switchboards. 

1.02 REFERENCES 

A. NECA (National Electrical Contractors Association) -Standard of Installation. 

B. NEMA AB 1 (National Electrical Manufacturers Association) - Molded Case 
Circuit Breakers. 

C. NEMA ICS 2 (National Electrical Manufacturers Association) - Industrial Control 
and Systems:  Controllers, Contactors, and Overload Relays Rated Not More 
Than 2000 Volts AC or 750 Volts DC. 

D. NEMA ICS 5 (National Electrical Manufacturers Association) - Industrial Control 
and Systems: Control Circuit and Pilot Devices. 

E. NEMA KS 1 (National Electrical Manufacturers Association) - Enclosed and 
Miscellaneous Distribution Equipment Switches (600 Volts Maximum). 

F. NEMA PB 1 (National Electrical Manufacturers Association) - Panelboards. 

G. NEMA PB 1.1 (National Electrical Manufacturers Association) - Instructions for 
Safe Installation, Operation and Maintenance of Panelboards Rated 600 Volts or 
Less. 

H. NETA ATS (International Electrical Testing Association) - Acceptance Testing 
Specifications for Electrical Power Distribution Equipment and Systems. 

1.03 SUBMITTALS 

A. Shop Drawings (in accordance with the General Conditions):  Indicate outline 
and support point dimensions, voltage, main bus ampacity, short circuit ampere 
rating, circuit breaker arrangement and sizes. 

B. Product Data:  Submit catalog data showing specified features of standard 
products. 

1.04 CLOSEOUT SUBMITTALS 

A. Project Record Documents:  Record actual locations of panelboards and record 
actual circuiting arrangements.  
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B. Operation and Maintenance Data:  Submit spare parts listing; source and current 
prices of replacement parts and supplies; and recommended maintenance 
procedures and intervals. 

1.05 QUALIFICATIONS 

A. Manufacturer:  Company specializing in manufacturing products specified in this 
section with a minimum of 3-years documented experience. 

PART 2 - PRODUCTS 

2.01 BRANCH CIRCUIT PANELBOARDS 

A. Product Description: NEMA PB 1, circuit breaker type panelboard. 

B. Panelboard Bus:  Copper, current carrying components, ratings as indicated on 
the Drawings.  Furnish copper ground bus in each panelboard. 

C. Minimum short circuit rating:  10,000 amperes RMS symmetrical or as shown on 
the Drawings. 

D. Molded Case Circuit Breakers:  NEMA AB 1, circuit breakers with integral 
thermal and instantaneous magnetic trip in each pole.  Furnish circuit breakers 
UL listed as Type HACR for air conditioning equipment branch circuits.  Circuit 
breakers shall be pad-lockable. 

E. Enclosure: Panelboard shall be installed in a section of the low voltage 
switchboard as shown on the Drawings. 

F. Cabinet Front:  Surface. 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Install panelboards in accordance with NEMA PB 1.1 and NECA "Standard of 
Installation." 

B. Panelboards shall be an integral part of the low voltage switchboards. 

C. Install filler plates for unused spaces in panelboards. 

D. Provide typed circuit directory for each branch circuit panelboard.  Revise 
directory to reflect circuiting changes to balance phase loads. 

E. Install engraved plastic nameplates in accordance with Section 16050. 
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3.02 FIELD QUALITY CONTROL 

A. Inspect and test in accordance with NETA ATS, except Section 4. 

B. Perform circuit breaker inspections and tests listed in NETA ATS, Section 7.6. 

END OF SECTION 
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SECTION 16448: ELECTRICAL CONTROLS AND RELAYS 

PART 1 - GENERAL  

1.01 SUMMARY 

A. This section includes pushbutton and selector switches, control stations, relays, 
time delay relays, control power transformers, and control panels. 

B. Related Sections: 

1. Section 17000 – Instrumentation, Control and Monitoring Requirements. 

1.02 REFERENCES 

A. NECA (National Electrical Contractors Association) - Standard of Installation. 

B. NEMA ICS 1 (National Electrical Manufacturers Association) - Industrial Control 
and Systems: General Requirements. 

C. NEMA ICS 4 (National Electrical Manufacturers Association) - Industrial Control 
and Systems: Terminal Blocks. 

D. NEMA ICS 5 (National Electrical Manufacturers Association) - Industrial Control 
and Systems: Control Circuit and Pilot Devices. 

E. NEMA ICS 6 (National Electrical Manufacturers Association) - Industrial Control 
and Systems: Enclosures. 

F. NEMA ST 1 (National Electrical Manufacturers Association) - Specialty 
Transformers (Except General Purpose Type). 

1.03 SUBMITTALS 

A. Section 01000 - Submittal Procedures: Submittal procedures. 

B. Shop Drawings: Comply with NEMA ICS 1 and indicate control panel layouts, 
wiring connections and diagrams, dimensions, and support points. 

C. Product Data:  Submit catalog data for each component showing electrical 
characteristics and connection requirements. 

1.04 QUALIFICATIONS 

A. Manufacturer:  Company specializing in manufacturing products specified in this 
section with a minimum of 3-years documented experience. 

1.05 COORDINATION 

A. Install control switches and indicating lights, as indicated on the Drawings. 
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PART 2 - PRODUCTS 

2.01 CONTROL SWITCHES 

A. Product Description: NEMA ICS 5, heavy-duty, oil-tight devices. 

B. Selector Switch Operator: Rotary. 

C. Pushbutton Operator:  Push to actuate-type. 

D. Indicating Lights:  Indicating lights for mounting in motor control centers or motor 
starter enclosures shall be round, oil-tight type, complete with color of lens 
indicated and legend plate.  Lights for mounting in control panels shall be square 
with single or multi-function indication as indicated. All lights shall be 120-volt AC.  
Provide 12 spare lamps.  All indicating lights shall have push to test feature. 

E. Control switches for mounting in motor control centers or motor starter 
enclosures shall be round.  Control switches for mounting in control panels shall 
be square push to actuate type. 

F. Provide legend plates to indicate function. 

G. Provide quantity of contact blocks for functionality as required on the Drawings. 

2.02 MAGNETIC CONTROL RELAYS 

A. Product Description: NEMA ICS 5, magnetic control relay. 

B. Contacts:  Form C. 

C. Contact Ratings:  Class A150. 

D. Coil Voltage:  120 volts, 60 Hz., AC. 

E. Enclosure:  NEMA ICS 6, to meet conditions of installation. 

2.03 TIME DELAY RELAYS 

A. Product Description: NEMA ICS 5, time delay relay with time delay as indicated 
on the drawings. 

B. Contacts:  Form C. 

C. Contact Ratings:  Class A150. 

D. Coil Voltage:  120 60 Hz., AC 

E. Enclosure:  NEMA ICS 6, Type 1. 

2.04 LIMIT SWITCH 

A. Manufacturers:   
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1. Allen Bradley Model 802 or equal. 

B. Product Description: NEMA ICS 5, heavy duty, lever-operated double pole, 
double pole contacts shall be rated 5 amperes, 120-volt inductive load limit 
switch. 

C. Contacts:  Form C. 

Limit switches shall be mounted on all equipment as indicated or specified and 
shall be equipped with proper mounting hardware and actuator. 

D. Contact Ratings:  Class A150. 

E. Enclosure:  NEMA ICS 6, to meet conditions of installation.  

2.05  CONTROL POWER TRANSFORMER 

A. Product Description: NEMA ST 1, machine tool transformer with isolated 
secondary winding. 

B. Power Rating:  As indicated on the Drawings. 

C. Voltage Rating:  480 volts primary; 120 volts secondary. 

2.06 TERMINAL BLOCKS 

A. Product Description: NEMA ICS 4, terminal blocks. 

B. Power Terminals:  Unit construction type with closed back and tubular pressure 
screw connectors, rated 600 volts. 

C. Signal and Control Terminals:  Modular construction type, suitable for channel 
mounting, with tubular pressure screw connectors, rated 300 volts. 

D. Include ground bus terminal block, with each connector bonded to enclosure. 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Install in accordance with NECA “Standard of Installation.” 

B. Install individual relays and time delay relays in enclosures. 

C. Install enclosures and boxes plumb.  Anchor securely to wall and structural 
supports at each corner in accordance with Section 16050. 

D. Install cabinet fronts plumb. 

E. Make electrical wiring interconnections as indicated on the Drawings. 

F. Install engraved plastic nameplates in accordance with Section 16050. 

G. Ground and bond controls and relays in accordance with Section 16050. 
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END OF SECTION 
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SECTION 16461: DRY TYPE TRANSFORMERS 

PART 1 - GENERAL  

1.01 DESCRIPTION OF WORK  

A. This section includes two-winding transformers. 

1.02 RELATED SECTIONS: 

A. Section 16425 – Low Voltage Switchboards 

1.03 REFERENCES 

A. NEMA ST 20 (National Electrical Manufacturers Association) - Dry-Type 
Transformers for General Applications. 

B. NETA ATS (International Electrical Testing Association) - Acceptance Testing 
Specifications for Electrical Power Distribution Equipment and Systems. 

1.04 SUBMITTALS 

A. Product Data:  Submit outline and support point dimensions of the enclosures 
and accessories, unit weight, voltage, KVA, and impedance ratings and 
characteristics, tap configurations, insulation system type, and rated temperature 
rise. 

B. Test Reports: Indicate loss data, efficiency at 25, 50, 75 and 100 percent rated 
load, and sound level. 

1.05 CLOSEOUT SUBMITTALS 

A. Project Record Documents:  Record the actual locations of the transformers. 

1.06 QUALIFICATIONS 

A. Manufacturer:  Company specializing in manufacturing products specified in this 
section with a minimum of 3-years documented experience. 

1.07 DELIVERY, STORAGE, AND HANDLING 

A. Store in clean, dry space.  Maintain factory wrapping or provide additional canvas 
or plastic cover to protect the units from dirt, water, construction debris, and 
traffic. 

B. Handle in accordance with the manufacturer's written instructions.  Lift only with 
lugs provided.  Handle carefully to avoid damage to transformer internal 
components, enclosure, and finish. 
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PART 2 - PRODUCTS 

2.01 TWO-WINDING TRANSFORMERS 

A. Product Description:  NEMA ST 20, factory-assembled, air-cooled, dry type 
transformers.  Transformer shall be UL listed. 

B. Primary Voltage:  As indicated on the Drawings. 

C. Secondary Voltage:  As indicated on the Drawings 

D. Insulation system and average winding temperature rise for rated KVA as 
follows: 

1. 10-500 KVA:  Class 220 with 80C rise. 

E. Winding Taps: 

1. Two 0.5 percent taps above and below normal.  

2. Sound Levels:  Maximum sound levels shall be at a minimum of 3 dBA 
below those indicated in NEMA ST-20 for the KVA rating indicated in the 
drawings. 

F. Basic Impulse Level:  10 Kv. 

G. Ground core and coil assembly to the enclosure by means of a visible flexible 
copper grounding strap. 

H. Mounting: 

1. 10-75 KVA:  Suitable for mounting in a low voltage switchboard. 

I. Coil Conductors:  Continuous copper windings with terminations brazed or 
welded. 

J. Isolate core and coil from enclosure using vibration-absorbing mounts. 

K. Nameplate:  Include transformer connection data. 

2.02 SOURCE QUALITY CONTROL 

A. Production test each unit according to NEMA ST20. 

PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Verify mounting supports are properly sized and located. 

3.02 INSTALLATION 

A. Transformer shall be mounted in section in low voltage switchboard. 
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B. Use flexible conduit for connections to transformer case.   

C. Support transformers in accordance with Section 16050. 

D. Provide seismic restraints. 

E. Install grounding and bonding in accordance with Section 16050. 

3.03 FIELD QUALITY CONTROL 

A. Inspect and test in accordance with NETA ATS, except Section 4. 

B. Perform inspections and tests listed in NETA ATS, Section 7.2.1. 

3.04 ADJUSTING 

A. Measure primary and secondary voltages and make appropriate tap adjustments. 

END OF SECTION 
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SECTION 16510: LUMINAIRES 

PART 1 - GENERAL 

1.01 DESCRIPTION OF WORK 

A. This section includes interior and exterior luminaires, lamps, ballasts, and 
accessories. 

1.02 REFERENCES 

A. ANSI C82.1 - Ballasts for Fluorescent Lamps - Specifications. 

B. ANSI C82.4 - Ballasts for High-Intensity Discharge and Low Pressure Sodium 
Lamps (Multiple Supply Type). 

C. Illuminating Engineering Society of North America (IESNA) RP-8-00 - American 
National Standard Practice for Roadway Lighting. 

D. ANSI LM79 - IES Approved Method for the Electrical and Photometric 
Measurements of Solid-State Lighting Products. 

E. ANSI LM80 - IES Approved Method of Measuring Lumen Maintenance of LED 
Light Sources. 

F. UL 1598 “Luminaires” 

G. UL 844 “Luminaires for Use in Hazardous (Classified) Locations” 

1.03 SUBMITTALS 

A. Shop Drawings in Accordance with the General Conditions:  Indicate dimensions 
and components for each luminaire that is not a standard product of the 
manufacturer. 

B. Product Data:  Submit dimensions, ratings, and performance data. 

1.04 QUALIFICATIONS 

A. Manufacturer:  Company specializing in manufacturing products specified in this 
section with a minimum of 3-years documented experience. 

1.05 FIELD MEASUREMENTS 

A. Verify field measurements prior to fabrication. 

1.06 MAINTENANCE MATERIALS 

A. Furnish two of each plastic lens type. 

B. Furnish one replacement lamps for each lamp installed. 

C. Furnish two of each ballast type. 
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PART 2 - PRODUCTS 

2.01 INTERIOR LUMINAIRES 

A. Product Description: Complete interior luminaire assemblies, with features, 
options, and accessories as scheduled.   

2.02 FLUORESCENT BALLASTS 

A. Product Description: Electronic ballast start less than 10 percent THD, suitable 
for lamps specified, with voltage to match luminaire voltage. 

2.03 HIGH INTENSITY DISCHARGE (HID) BALLASTS 

A. Product Description:  ANSI C82.4, high pressure sodium lamp ballast, suitable 
for lamp specified, with voltage to match luminaire voltage. 

2.04 LIGHT EMITTING DIODE (LED) LIGHT SOURCES 

A. Product Description:  Complete LED luminaire including driver as shown on the 
Drawings. 

B. LED luminaires shall have a correlated color temperature (CCT) of 3000K ±300K. 

C. LED luminaires shall pass 3G vibration testing in accordance with ANSI C136.31. 

D. Luminaires shall produce no measurable light at or above 90 degrees. 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Install accessories furnished with each luminaire. 

B. Make wiring connections to branch circuit using building wire with insulation 
suitable for temperature conditions within luminaire. 

C. Install specified lamps in each luminaire. 

D. Ground and bond interior luminaires in accordance with Section 16050. 

3.02 FIELD QUALITY CONTROL 

A. Operate each luminaire after installation and connection.  Inspect for proper 
connection and operation. 

3.03 ADJUSTING 

A. Aim and adjust luminaires. 

3.04 CLEANUP 

A. Remove dirt and debris from enclosures. 
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B. Clean photometric control surfaces as recommended by the manufacturer. 

C. Clean finishes and touch up damage. 

D. Clean all luminaire reflectors, globes, lenses, and diffusers that appear noticeably 
dirty. 

E. Replace all burned out lamps. 

3.05 PROTECTION OF FINISHED WORK 

A. Relamp luminaires having failed lamps at substantial completion.  

END OF SECTION 
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SECTION 16520: PRESSURE TRANSMITTERS AND SWITCHES  

PART 1 - GENERAL  

1.01 DESCRIPTION OF WORK  

A. This section includes materials and installation of the following calibrated field 
mounted instruments: 

1. Pressure transmitters. 

2. Tubing, valves, fittings, and manifolds. 

3. Pressure switches. 

1.02 RELATED WORK SPECIFIED ELSEWHERE 

A. Section 17100 – General Operations. 

1.03 SUBMITTALS 

A. Submit shop drawings in accordance with 2003 Greenbook Section 2-5.3. 

PART 2 - MATERIALS 

2.01 PRESSURE TRANSMITTER 

A. The pressure transmitter shall be of the microprocessor-based type 2-wire 
system.  The transmitter shall operate from a 12-24 VDC source.  The output 
signal shall be 4 mA to 20 mA DC.  The transmitter shall be housed in a NEMA 4 
enclosure and shall be FM approved explosion-proof. 

B. Configuration data shall be stored in nonvolatile EEPROM memory in the sensor.  
This data shall be retained when power is interrupted, so the transmitter shall be 
functional immediately upon power up or if the transmitter electronics module 
should be changed for upgrade or repair.  The transmitter shall perform 
continuous self-tests.  In the event of a problem, the transmitter shall activate the 
user-selected analog output warning. 

C. The pressure transmitter shall provide a 4 mA to 20 mA signal proportional to the 
calibrated pressure range.  The pressure-sensing element shall be silicone oil 
filled with a process media operating temperature range of -40°F to 250°F. 

D. An integral stainless steel block/bleed manifold (pre-assembled to the transmitter 
and leak checked) shall be provided for each transmitter.  The manifold shall 
have a block and a vent/test valves. 

E. Provide the pressure transmitter with the following features: 

1. Independent pushbutton zero and span adjustments. 

2. Overrange protection. 
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3. Vent/drain valve. 

4. Integral digital indicator, calibrated in engineering units. 

5. Panel mounting bracket. 

6. Two electrical conduit connections, ½-inch NPT female. 

7. ½-inch NPT connection 

F. Accuracy of the pressure transmitter shall be ±0.2% of calibrated span. 

G. The pressure transmitter shall be as manufactured by Foxboro, Rosemount, or 
approved equal. 

 

PRESSURE INDICATING TRANSMITTERS 

1. Tag No. PIT-0101, 0201, 0301,  
0401, 0501 

PIT-0700 

2. Service Outlet Pressure Common Outlet  
Pressure 

TRANSMITTER 

3. Diaphragm Material 316 SS 316 SS 

4. Output Signal 4-20 mA DC 4-20 mA DC 

5. Output Signal To PLC PLC 

6. Static Press. Rating 2,000 psig 2,000 psig 

7. Press. Element Range 0-10/300 psig 0-10/300 psig 

8. Press Element 
Calibrated Range 

0 to 300 psig 0 to 300 psig 

9. Elect. Class NEMA 4 NEMA 4 

SERVICE CONDITIONS 

10. Process Media Potable Water Potable Water 

11. Specific Gravity 1.0 1.0 

12. Oper. Press Psig    
(min./max.) 

0 to 300 0 to 300 

 

H. Pressure transmitter shall have an integral 4 digit LCD display with indication 
accuracy of ±.25% of calibrated span and display resolution of ±.5% of calibrated 
span. 
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2.02 TUBING, VALVES, FITTINGS, AND MANIFOLDS 

A. Instrument tubing connections between process lines and instruments shall be ½ 
inch in diameter with 0.035-inch seamless wall, annealed ASTM A 269, Type 316 
stainless steel. 

B. Fittings shall be Type 316 stainless-steel double ferrule design.  Fittings shall be 
Swagelok, Parker CPI, or equal. 

C. Valves shall be full port ball valves with Type 316 stainless-steel body and Teflon 
seats and packing.  Valves shall be Parker CPI, Whitey, or equal. 

2.03 PRESSURE SWITCHES 

A. Pressure switches shall be Type 403 stainless steel bourdon tube actuating an 
enclosed, metal contact snap-action switch.  Switch shall have separate set point 
and reset point adjustments.  Contact shall be connectable as normally open or 
normally closed. Adjustment of the switch set points shall be accomplished 
without having to gain access to the interior of the unit.  Pressure switch range 
shall be as directed in the field. Enclosure shall be NEMA 4. Provide Square D 
9012 GAW-xxx, GBW-xxx, GCW-xxx, as applicable. 

2.04 FLOW SWITCHES 

A. Provide inline flow switch with paddle type system, reed contact, brass body, 
brass pipe section. The size of the inline body shall be (1/2”, 3/4”, 1”). Switch 
shall be rated at 362 psi maximum pressure, 1100C maximum process 
temperature, 800C maximum ambient temperature. Switch shall be rated 1A 
maximum switching current; 230VAC, 48VDC maximum switching voltage; 
maximum rating 26VA, 20 Watt; 15% set point tolerance; plug connector suitable 
to outer cable diameter 4.57 to 6.85 mm (0.18” to 0.27”). Switch shall be Omega 
model number FSW3, or approved equal. 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 16920: INTEGRATED POWER ASSEMBLY 

PART 1 - GENERAL 

1.01 DESCRIPTION OF WORK 

A. This section includes integrated power assemblies. 

B. The specification covers requirements applicable to the provision of Integrated 
Power Assembly (IPA). The IPA shall be environmentally controlled and shall 
consist of a coordinated grouping of electrical power and control equipment as 
indicated on the drawings. Any data sheets, drawings, or any other related 
documents accompanying this specification shall be considered a part of this 
specification. 

C. The IPA supplier shall furnish, install, interconnect and test the equipment and 
materials specified herein, as well as any equipment specified in any related 
documents.  The contractor shall be responsible for the complete installation 
including enclosure, all electrical equipment and all interconnecting wiring and 
cabling. 

D. Site conditions shall be shown on the data sheet(s). These conditions shall be 
considered when sizing and designing equipment, air conditioning unit and 
structures. 

E. Related Sections: 

1. Section 16050 – Basic Electrical Materials and Methods. 

2. Section 16265 – Variable Frequency Drives. 

3. Section 16425 – Low Voltage Switchboards. 

4. Section 16700 – Instrumentation, Control and Monitoring. 

1.02 REFERENCES 

A. American Institute of Steel Construction (AISC) 

B. American National Standard Institute (ANSI) 

C. American Society of Testing and Materials (ASTM) 

D. American Welding Society (AWS) 

1. AWSD1.1 Structural Welding Code – Steel 

E. National Fire Protection Association (NFPA) 

F. National Electric Code (NEC) 

G. National Electrical Manufacturers Association (NEMA) 
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H. Underwriters’ Laboratories (UL) 

I. California Building Code (CBC) 

J. State Modular Building Code Programs where applicable 

K. NECA (National Electrical Contractors Association) -Standard of Installation. 

1.03 SUBMITTALS 

A. Shop Drawings (in accordance with the General Conditions): 

1. Structural drawings including: 

a. General notes. 

b. Building plan view. 

c. Building base skid detail. 

d. Building elevations. 

e. Stair and landing details. 

f. Stamped structural calculations. 

g. Air conditioning mounting details. 

2. HVAC unit sizing calculations. 

3. Electrical drawings including: 

a. Electrical notes. 

b. Building electrical plan, including conduit, cable tray, subfloor 
wireway, and any other means of wiring transit. Drawings shall 
also include conduit fill. 

c. Building services wiring diagrams. 

d. Grounding system plan. 

e. Interconnection wiring diagrams. 

B. Product Data:  Submit catalog data showing specified features of standard 
products. 

1.04 CLOSEOUT SUBMITTALS 

A. Project Record Documents: 

1. Final as-built drawings and information for items listed in Paragraph 1.04, 
and shall incorporate all changes made during the manufacturing 
process. 
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2. Wiring diagrams. 

3. Certified structural calculations. 

4. Installation information including equipment anchorage provisions. 

5. Seismic certification as specified. 

B. Operation and Maintenance Data:  Submit spare parts listing; source and current 
prices of replacement parts and supplies; and recommended maintenance 
procedures and intervals. 

1.05 QUALIFICATIONS 

A. The manufacturer of this equipment shall have produced similar electrical 
equipment for a minimum period of five (5) years. When requested by the 
Engineer, an acceptable list of installations with similar equipment shall be 
provided demonstrating compliance with this requirement. 

B. Provide Seismic tested equipment as follows: 

1. The equipment and major components shall be suitable for and certified 
by actual seismic testing to meet all applicable seismic requirements of 
the [latest California Building Code (CBC)]. 

2. The Project Structural Engineer shall provide site specific ground motion 
criteria to establish the SDS values required for the equipment. The 
CONTRACTOR shall evaluate the SDS values published on the 
Manufacturer’s website to ascertain that they are "equal to" or "greater 
than" those required for the Project Site. 

3. The IP rating of the equipment shall be 1.5. 

4. The following minimum mounting and installation guidelines shall be met, 
unless specifically modified by the above referenced standards. 

a. The CONTRACTOR shall employ and pay for the services of a 
licensed Civil or Structural engineer in the State of California to 
provide equipment anchorage details and calculations, 
coordinated with the equipment mounting provision locations 
provided by the equipment manufacturer.  Mounting 
recommendations based upon those used in actual testing shall 
be provided by the manufacturer to verify the seismic design of 
the equipment. 

b. The equipment manufacturer shall certify that the equipment can 
withstand (IP = 1) and function (IP = 1.5) following a seismic event, 
including both vertical and lateral required response spectra as 
specified in the above codes. Seismic qualification shall be 
considered achieved when the capability of the equipment meets 
or exceeds the specified response spectra. 
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PART 2 - PRODUCTS 

2.01 INTEGRATED POWER ASSEMBLY 

A. The Integrated Power Assembly (IPA) shall be designed and constructed for 
outdoor use, under wind and seismic load conditions per the CBC guidelines for 
the job site. 

B. The building and all components mounted thereon shall be designed for, and 
anchored sufficiently for, transportation to the job site. 

C. The skid shall be of concrete construction. 

1. Concrete construction shall consist of six-inch ribbed construction with 
proper rib size and spacing to meet the required floor loadings. Increased 
floor thickness (up to 8”) may be required to meet floor live load 
requirements. Properly reinforced 5000-PSI lightweight concrete should 
be used for all floor panels. Concrete ribs will be placed a maximum oc 
48” on center. Concrete ribs will be of adequate size to resist the loadings 
applicable of the building design. Reinforcement should be properly 
placed in the concrete panel to provide adequate reinforcement, spacing 
and cover as required by ACI 318. Panels should be poured to include all 
attachments necessary to lift and fully assemble the building units. All 
concrete units should be poured on flat smooth steel form-work. Floor 
must be bolted to adjoining walls. All structures to be shipped with floor 
systems fully assembled to walls. 

D. The floor shall be a minimum of 1/4-inch H.R. ASTM-A36 minimum smooth steel 
plate, welded to the perimeter and longitudinal and/or transverse structural 
members of the skid. The floor loading shall be no less than 250 PSF. 

1. The floor shall be provided with gasketed floor cutouts where required for 
power and control cable entry/exit from the equipment. The cutouts shall 
be provided with 12 gauge galvanized or painted coverplates. 

E. Building construction: 

1. Building walls, roof and ceiling shall be fabricated from properly reinforced 
5000-PSI lightweight concrete. Exterior walls, exterior roof and interior 
ceiling shall be self-framing, interlocking design, with maximum panel 
width of 16-inch, or framed construction with maximum panel width of 36-
inch.  

2. Exterior walls shall be properly reinforced 5000-PSI lightweight concrete 
or minimum of 18-gauge thickness for self-framing and interlocking 
design, or 24-gauge thickness framed construction design, but rated to 
withstand the loading requirements of the job site.  

3. Interior walls shall be constructed of six-inch “ribbed” panel construction, 
bolted to adjoining walls, that is properly reinforced 5000-PSI lightweight 
concrete, but rated to withstand the loading requirements of the job site. 
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4. Exterior roof shall be properly reinforced 5000-PSI lightweight concrete 
for self-framing and interlocking design but rated to withstand the loading 
requirements of the job site. The roof shall be sloped away from the 
personnel doors, where feasible.  Gutters and downspouts shall be 
provided when the roof slope is directly over personnel or rear access 
equipment doors. 

5. Interior ceiling shall be properly reinforced 5000-PSI lightweight concrete 
but rated to withstand the loading requirements of the job site.  

F. For a building which must be shipped in multiple shipping sections, 
miscellaneous NEMA 1 junction boxes will be provided at the shipping splits for 
easy breakdown of the building wiring for shipment and reconnection at the job 
site. Prior to shipment the open end/sides of each shipping section will be crated 
(weatherproofed) for transit to the job site. The crating must be performed by a 
company recognized and experienced in the trade which includes the IPA 
manufacturer. 

G. Where wall bulkhead penetrations are required, the cutouts shall be completely 
framed with 1/4” aluminum cover plates with neoprene gasket. 

H. All fastening hardware shall be zinc plated, stainless steel or aluminum.  Welding 
of galvanized steel and rivets shall not be the primary method of exterior 
fastening.  Rivets can be used for mounting non-load-bearing trim members. 

I. The building shall be provided with a minimum of two (2) entrance doors. The 
doors shall be double wall construction, with brushed aluminum panic hardware 
with cylinder lock and thumb latch, brushed aluminum automatic closure with 
built-in hold open device, prime coat or stainless steel hinges, threshold, 
weather-stripping, drip shields/water flashing, “DANGER, HIGH VOLTAGE, 
KEEP OUT” sign, and a 12-inch removable transom above the equipment door, 
when required.  The personnel door shall be 36-inch x 84-inch.  The equipment 
door shall be 48-inch x 84-inch. 

1. The supplier shall provide landings and stairs for the building. The stairs 
shall be built in compliance with the CBC code, and shall be hot-dipped 
galvanized after fabrication 

J. For equipment requiring rear access, the supplier shall provide 14-guage 
minimum galvanized steel, gasketed and hinged equipment rear access doors, 
with 3-point latching system with galvanized padlockable handles, “DANGER 
HIGH VOLTAGE” sign, and drip shields/water flashing. 

K. The walls, roof and floor shall be fully insulated, with a minimum of R-11 
insulation. The walls and roof shall be provided with fiberglass batt type 
insulation, minimum R-11. The floor shall be provided with polyurethane spray 
foam insulation, minimum R-6. 

L. The building shall be provided with a paint system per the following: 
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1. The skid shall be  prepared to the appropriate SSPC standard (SSPC-1, 
SSPC-2, SSPC-3) for removal of rust and scale prior to painting. A 2-3 mil 
application of  Zinc rich primer shall be provided. 

2. The floor shall be provided with a 2-3 mil application of “Red” epoxy iron 
oxide primer, followed by a 2-3 mil application of ANSI-61 gray epoxy, 
with a non-skid finish. 

3. The exterior and interior of the building shall be provided with a 0.3-0.6 
mil application of a vinyl wash primer, followed by a 2-3 mil application of 
white epoxy paint 

M. The building shall be provided with a HVAC system, sized and provided by the 
supplier, considering the ambient site conditions, the dimensions of the building, 
the solar heating of the building, and the heat generated by the equipment within 
the building. The system shall be designed such that the sensible cooling 
capacity, not the total cooling capacity, will maintain an ambient temperature 
within the building of between 55°F winter and 80°F summer at design 
conditions. The system shall be provided with an electronic, automatic 
changeover thermostat. 

N. The supplier shall furnish all electrical distribution equipment necessary for the 
proper operation of building services within and without the building. The 
operating voltage of all distribution equipment shall be 120/208, three-phase. The 
primary side of any distribution transformers shall be 480 V, three-phase. 

O. The building shall be provided with twin tube, rapid start, fluorescent lighting 
fixtures, controlled via three-way wall switches to be located at each entry door. 

P. The building shall be provided with 125 V, 20 A duplex receptacles at each entry 
door. 

Q. The building shall be provided with LED exterior lights at each entry door, 
controlled via photocell and H-O-A switch. 

R. All wiring shall be type THWN, #12 AWG minimum for power circuits, minimum 
#14 AWG for control circuits. For all control interconnection wiring, both ends of 
the wire shall be provided with polyolefin sleeve type wire markers. 

S. EMT conduit shall be utilized for interior applications. PVC coated rigid 
galvanized steel conduit shall be utilized for outdoor applications. 

T. Any cable tray necessary shall be aluminum, 6-inch high with 9-inch rung 
spacing. All fittings shall have a minimum of 12-inch radius.  

U. 1/4-inch x 2-inch copper ground bar running the length of the building shall be 
provided, mounted approximately 6-inch above floor and connected to each end 
of the equipment ground bar. A #4/0 green insulated copper ground cable shall 
be provided from the ground bar to the exterior ground pads. A green insulated 
copper ground wire/cable will be provided from the ground bar to all auxiliary 
electrical equipment per NEC Table 250-95. 
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PART 3 - EXECUTION 

3.01 TESTING AND INSPECTION 

A. The following testing and inspection shall be performed on the building: 

1. Continuity checks of all wiring installed by the supplier. 

2. Operational check of all supplier furnished and installed electrical 
apparatuses. 

3. Switchgear and Motor Control Center shipping sections’ bus shall be re-
spliced, torqued and meggered. 

4. A certified test report shall be provided by the supplier’s Quality 
Assurance Manager 

5. If necessary, secondary control power shall be provided for customer use. 
Available control power voltages shall be 120/240 volt, 1-phase. 

 

3.02 FIELD QUALITY CONTROL 

A. Inspect and test in accordance with NETA ATS, except Section 4. 

B. Perform circuit breaker inspections and tests listed in NETA ATS, Section 7.6. 

END OF SECTION 
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SECTION 17000: INSTRUMENTATION, CONTROL & MONITORING 
REQUIREMENTS  

PART 1 - GENERAL  

1.01 WORK REQUIREMENTS  

A. Instrumentation work shall be provided as indicated, specified and required.  The 
intent of this section is to require that the complete instrumentation, control and 
monitoring system, including all parts of this section, i.e., primary elements, panel 
mounted and miscellaneous field instruments, etc. shall be furnished by a single 
ICM system supplier to assure system uniformity, subsystem compatibility and 
coordination of all system interfaces.  Deviations shall be considered in special 
circumstances but must be approved by the Owner. 

B. Furnish all equipment, materials, supplies and special tools required for proper 
installation of the ICM system.  Provide all supervision and coordination required 
by the electrical contractor to ensure conduit runs, signal and power wiring is 
consistent with the requirements of all equipment as specified in this section.  
Perform all operational testing of individual systems and the complete start-up of 
the system as indicated on the Drawings and as specified herein. 

C. Provide all the necessary equipment components and interconnections and the 
services of the manufacturers' engineering representatives for the engineering, 
implementation, start-up, operation and instruction, to ensure that the Owner 
receives a completely integrated and operational ICM as herein specified. 

D. The ICM supplier shall provide, install and program the PLC and OIT to operate 
the facility as stated in Section 17100, General Operations. 

E. The ICM supplier shall provide a written plan to verify that each 
control/instrumentation component is fully functional and provides the appropriate 
input to the PLC as stated on the Drawings and is capable of providing the 
interface with the future City-installed fiber optic system. 

F. Programming shall be provided a District selected vender, with no equal.  The 
fee for programming services is pre-negotiated as listed in the Bid Schedule. 

1.02 RELATED WORK NOT INCLUDED IN THIS SECTION 

A. Process piping, installation of in-line instrumentation, i.e., primary elements, 
items in process pipelines, air compressors, main air supply headers and 
miscellaneous mechanical work, shall be as specified in other sections, if 
required. 

B. Electrical power distribution, all conduit, and wire for power and signal distribution 
shall be provided by the electrical contractor as specified in Division 16.  Any 
special cable required between sensors and transmitters will be provided by the 
ICM system supplier.  All other required wire and conduit will be provided by the 
electrical contractor.  Special cable will be installed by the electrical contractor. 
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1.03 SYSTEM RESPONSIBILITY 

A. The Contractor's attention is directed to the fact that the ICM system as specified 
in this section is an integrated system and, therefore, shall be provided by a 
single competent, qualified instrumentation system supplier (hereinafter in this 
section referred to as the ICM system supplier), who shall have total 
responsibility for the work of this section.  Entire system including calibration, 
validation, start-up, operation testing and training shall be performed by qualified 
personnel, possessing all the necessary equipment and who have had 
experience performing similar work.  The ICM system shall be integrated using 
the subcontractor's latest, most modern proven design and shall, as far as 
practical, be of one manufacturer.  Overall system performance shall be 
guaranteed by the specified ICM system supplier. 

B. The Contractor shall select the system supplier to perform the work under this 
section.  The qualified ICM system supplier shall perform said work but it shall be 
understood that this shall not relieve the Contractor from any responsibility under 
the Contract.  Although many references made herein are to work requirements 
and responsibilities of the ICM system supplier, such references shall only mean 
that responsibility shall pass through the ICM system supplier but in the final 
analysis shall rest with the Contractor. 

C. The ICM system supplier shall be responsible for the correct installation for all 
hardware and systems specified in this section.  Certain primary elements, final 
control elements, etc., although provided as a part of this section, shall be 
installed in the process lines under other sections of these Specifications; 
however, this installation shall be under the direct supervision of the ICM 
contractor. 

D. The ICM system supplier shall be responsible to see that all components of the 
instrumentation system, including primary measuring, indicating, transmitting, 
receiving, recording, totalizing, controlling and alarming devices and all 
appurtenances, are completely compatible and shall function as outlined, and he 
shall furnish such additional equipment, accessories, etc. as are necessary to 
meet these objectives at no additional cost. 

1.04 ICM SYSTEM SUPPLIER 

The complete control system shall be furnished by a single supplier who shall assume 
responsibility for the satisfactory performance of the complete system.  The ICM supplier 
shall provide the following minimum criteria: 

A. Demonstrate the company's ability to successfully complete projects of similar 
size and nature.  Provide references (including contact name and telephone 
number) for at least three projects where the following tasks were performed by 
personnel directly employed by your firm as a system supplier, system 
engineering and documentation including panel assembly, schematics, and 
wiring diagrams, software configuration and documentation; field testing, 
calibration and start-up, and operating instructions and maintenance training. 

B. Name the individual persons who will be responsible for office engineering and 
project management, software configuration, field testing, calibration and start-
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up, and operator instruction and maintenance training. References called for in 
the previous item shall include recent projects of these individual persons. 

C. Document that the company is actively in the business of furnishing integrated 
instrumentation, telemetry, control and electrical equipment for the water and 
wastewater industries. 

D. Have a qualified service facility with permanent employees located within 
100 miles of the job site.  Facility to include all tools, spare parts and test 
equipment to repair, calibrate, test and start-up the equipment to be provided on 
this Contract. 

E. Pre-approved ICM system suppliers are listed below. 
 

1. Norman S. Iseri, P.E. 
RKI Engineering LLC 
2029 Verdugo Blvd #109 
Montrose, CA 91020 
(818) 317-3003 
rki-engr@earthlink.net 

2. Dave Stone 
Control Technologies 
5726 Corporate Avenue 
Cypress, CA 90630 
(714) 527-3500 
davids@control-technologies.com 

3. Tom Visosky, P.E. 
CDM Smith 
600 Wilshire Boulevard, Suite 750 
Los Angeles, CA 90017 
(213) 457-2133 
visoskyta@cdmsmith.com 

4. Jerry Horst 
TESCO Controls, Inc. 
8440 Florin Road 
Sacramento, Ca. 95829-9007 
(916) 799-0182 
jhorst@tescocontrols.com 

1.05 CERTIFICATION BY SYSTEM SUPPLIER 

At the time of quoting to the Contractor prior to bid opening, the prospective system 
supplier shall execute and submit a written certification of intent to assume full 
responsibility for the complete requirements of the Contract Documents.  A signed copy 
thereof shall be supplied to each prospective contractor for inclusion by him with his 
bidding documents.  Failure by a bidding system supplier to provide this written 
certification shall be treated by the Contractor as NO BID and that system supplier will 
not be acceptable.  The Contractor shall include with his proposal the certification, 
required above, only for the system supplier for whom he has inserted a price in the 
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bidding documents.  The certification shall be on the named system supplier's 
letterhead, it shall be signed by his authorized responsible representative, and it shall 
include the following statements: 

A. (Corporate name of system supplier) hereby certifies intent to assume and 
execute full responsibility to select, furnish, supervise installation and connection, 
test and calibrate, place into operation all specified instrumentation, equipment 
and all assemblies, components, and accessories needed to place into service 
complete operating instrumentation and control system all in full compliance with 
the requirements of the contract documents. 

B. In addition, it is certified that drawings and data will be prepared and submitted, 
specified field services will be performed by qualified personnel, the Owner's 
operating and maintenance personnel will be instructed, and technical manuals 
will be prepared and submitted. 

C. Finally, it is certified that the quotation offered provides for full and complete 
compliance with the requirements of the Contract Documents without exception.   

1.06 QUALITY ASSURANCE 

A. Qualification and Product  

The ICM system supplier shall, in fact, be a recognized supplier of primary 
elements, panel and field instruments, panels, etc., of the general type specified 
herein and shall have been regularly engaged in providing this equipment on a 
single system responsibility basis for municipal water and wastewater treatment 
processes.  Also, the personnel employed for system engineering, supervision, 
start-up, operational testing and training shall be regularly employed and factory 
trained by the ICM system supplier.  Actual installation may or may not be 
performed by the ICM system supplier employees, but the ICM system supplier 
shall be responsible for the technical supervision of the installation to ensure that 
it is proper in all respects. 

B. Standard of Quality  

1. The ICM supplier shall furnish equipment of the types and sizes specified 
which has been demonstrated to operate successfully.  Wherever on the 
drawings and in these Specifications, materials or equipment have been 
specified by using the name of products or manufacturers, no substitutes 
will be allowed.  Material or equipment, so specified, has been selected 
as being most suitable.  The order of listed manufacturers shall not be 
construed as a preference or order of quality.  Where the manufacturers 
listed are followed by "or equal," the burden of proof of equivalency in 
quality and performance shall rest with the ICM system supplier and shall 
require the Owner's written approval.  The procedure for submission of 
products for approval as equivalent shall be as specified under submittals 
below. 

2. All electrical equipment and materials, including their installation, shall 
conform to Division 16, unless specified otherwise in this section. 
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C. Factory Inspection 

1. The Owner may inspect fabricated equipment at the factory.  Notify the 
Owner in sufficient time so that factory inspection can be arranged.  
Factory inspection shall be made after the manufacturer has performed 
satisfactory checks, adjustments, tests and operations.  Approval of 
equipment at the factory only allows the manufacturer to ship the 
equipment to the site, and does not constitute final acceptance by the 
Owner. 

2. The Owner shall indicate on return of the approval submittal each item 
requiring factory inspection.  Lack of such indication by the Owner shall 
constitute a waiver of factory inspection. 

D. Coordination with Electrical 

Conduits and wire for instrumentation are supplied under Division 16.  Prior to 
installation of any instrumentation conduit, verify conduit size and conduit runs 
with the electrical supplier.  Notify the Owner of any conflicts or deviations prior to 
installation. 

E. Drawings 

1. Information on the Drawings 

The following information relative to the work of this section is indicated 
on the Drawings. 

a. Location of all primary elements, control panels and final control 
elements. 

b. Location of instrumentation power junction boxes for instrument 
electrical power connection. 

c. Location of all equipment having alarm and equipment status 
contacts. 

d. General control system and control panel layouts. 

2. Information Not Shown on the Drawings  

The following information relative to the work of the section may differ 
from the Drawings, but shall be the responsibility of the ICM system 
supplier to determine, furnish and coordinate with the applicable other 
sections, based on the system specified. 

a. Coordinate with electrical the actual number and size of conduit 
runs and tubing for power between instrument power junction 
boxes, signal conduit stub-outs, main headers and control panels, 
field mounted primary elements, field instruments and final control 
elements. 

b. Number or sizes of conductors or tubing required for all electric, 
pneumatic and hydraulic signals. 
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c. Point of connection to any hydraulic or pneumatic supply lines. 

d. Detailed control panel layouts. 

1.07 SUBMITTALS 

A. Refer to Section 01000 for required method of preparation and transmittal, and 
conform to requirements herein. 

B. Presubmittal Conference 

1. A conference shall be arranged between the ICM system supplier and the 
Owner or his representative within 60 days after award of the contract for 
the purpose of informally discussing in detail and verifying the correctness 
of the ICM system supplier system engineering methods and equipment 
and to generally provide a framework for communication and 
coordination.  This conference shall be attended by ICM system 
suppliers, the Engineer and duly authorized representatives of the 
Contractor and Owner. 

2. A draft of the submittal for review shall be prepared.  The draft shall 
include the following, as a minimum: 

Listing of major items proposed for this section.  Identify item tag number, 
description, function, manufacturer, model number, descriptive literature 
and statement as to whether item is "as specified” or “equivalent."  Items 
identified as "equivalent" shall be accompanied by a comparative listing of 
the published specifications for the item specified and for the item 
proposed. 

C. Shop Drawings 

1. Before proceeding with any manufacturing, submit shop drawings for 
review in complete bound sets indexed by specification number.  
Describe the items being submitted.  The manufacturer's specification or 
data sheets shall be clearly marked to delineate the options or styles to 
be furnished.  Submit only complete systems, not pieces of equipment 
from various systems.  Show dimensions, physical configurations, 
methods of connecting instruments together, mounting details, and wiring 
schematics.  Schematics shall be complete with tag numbers.  Submit 
fabrication, nameplate legends, and control panel internal wiring and 
piping schematic drawings clearly showing all equipment and tag 
numbers on all panels.  Include space for the City-installed fiber patch 
panel and Vilink unit. Include material specifications lists where 
applicable. 

2. An "Equipment Specification Data" form shall be submitted for each item 
of equipment that shall summarize the specification features as called for 
in these Specifications and include such other necessary data as would 
provide a complete and adequate specification for reordering an exact 
duplicate of the original item from the manufacturer at some future date. 
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3. The assigned tag numbers and manufacturer's part numbers shall be 
included but will not be considered as a substitute for any of the required 
statement of specifications.  More than one tag numbered item may be 
included on a sheet. 

D. Software Documentation Summary 

The submittal phase shall also include with the shop drawings as specified in this 
section, software documentation for the PLC and the proposed screen displays 
for the operator interface unit. The software documentation shall provide a 
narrative description of PLC functions including setpoints, adjustable ranges 
available, control sequences, I/O, and general operation summary.  The screen 
displays shall allow full operator observation of all PLC inputs/outputs as well as 
the capability of setting local automatic set-points and PLC programming.  The 
portable station programmer shall be utilized for station start-up and it shall also 
include software documentation. 

E. Record Drawings 

1. Process and Instrumentation Diagrams 

"Record" process and instrumentation diagrams shall be prepared and 
submitted for all work included in this section. 

2. Record Drawings 

Without limiting the generality of other requirements of these 
Specifications, arrange for the submittal, by the subcontractor, of a 
reproducible Mylar of complete schematics and wiring diagrams or 
drawings to include all installed field and panel conduit and piping/tubing 
runs and routing, tray systems, supports, mounting details, point to point 
diagrams with a cable, wire, tube and termination numbers.  Drawings 
shall be a record of work as actually constructed and shall be labeled as 
"Record." 

F. Instruction Manuals 

The ICM supplier shall furnish 10 sets of instruction manuals and parts lists for 
instrumentation equipment provided under this section.  Obtain data from the 
manufacturers, and format and bind as specified.  Obtain distribution method 
instructions from the Owner or his representative. 

1. Schedule 

Copies of manuals shall be delivered no later than the equipment 
shipment date. 

2. Contents 

Manuals shall include not less than the following final version of 
information, as applicable, for each instrument, equipment, subsystem 
and/or control loop. 

a. General, introduction and overall description, purpose, functions, 
simplified theory of operations, etc. 
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b. Specifications (including equipment specification data sheet as 
described above under shop drawings). 

c. Installation instructions, procedures, sequences, tolerances and 
precautions. 

d. Operational procedures. 

e. Shut-down procedures. 

f. Maintenance, calibration and repair instructions. 

g. Parts list and spare parts recommendations. 

h. Register bit assignments (Excel format). 

G. Format 

Drawings and pictorials shall be used to illustrate the text to the extent necessary 
to ensure a clear, concise presentation.  If manuals have been written to cover a 
family of similar instruments or equipment, strike out inapplicable information in a 
neat fashion or emphasize applicable portion by heavily weighted arrows, circles 
or boxes; whichever provides the clearest and neatest presentation. 

Manuals shall be grouped by system control panels, including field 
instrumentation connected or associated with the panel.  Where identical 
instruments are used in more than one control loop or subsystem, include only 
one instruction manual, per panel grouping; however, an index by tag number for 
all instruments shall identify its location in that manual. 

Control loop and/or subsystem operational descriptions shall identify the function 
of each instrument and its reaction to the other instruments in the loop. 

H. Binding 

Each manual shall be bound in a cover that indicates the panel or process area 
to which it applies, the manufacturer's name, local address and telephone 
number, and year of purchase.  Punch and bind manuals in standard three-ring 
binders and include the system name and subcontractor's name on the binding. 

I. Accessory and Maintenance Materials  

The following items shall be furnished as specified herein and delivered to the 
Owner, as directed, with an itemized list in a letter of transmittal accompanying 
each shipment. 

1. Special Tools and Accessories 

Special tools, instruments and accessories for maintaining instruments 
and equipment requiring periodic repair and adjustment shall be furnished 
as specified elsewhere herein.  Also, special lifting and handling devices 
for equipment requiring such devices shall be furnished. 

2. Maintenance Materials and Spare Parts 
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The spare parts and maintenance materials shall be delivered in the 
manufacturer's original containers labeled to completely describe 
contents and equipment for which it is furnished. 

Spare parts shall consist of the following basic items: 

a. One minimum of each type of plug-in, etched or printed circuit 
board assembly.  Provide 5 percent spares for boards in multiple 
use. 

b. Two of each type switch used. 

c. Ten percent but not less than six of each type light bulb and fuse 
used. 

J. ICM System Supplier Certified Reports   

The ICM system supplier shall submit a written report for each control panel and 
associated field instruments certifying that (1) the equipment had been properly 
coordinated and installed under his supervision, (2) the equipment is in accurate 
calibration, (3) he was present when the equipment was placed in operation, (4) 
he has checked, inspected, calibrated and adjusted the equipment as necessary, 
(5) equipment has been operated under maximum power variation conditions 
and operated satisfactorily, and (6) the control panel and associated field 
instruments are fully covered under the terms of the guarantee. 

K. Demonstration and Final Operation Test Plans and Results 

The ICM supplier shall submit for approval the following: 

1. A written plan for demonstrating that each system of equipment provided 
under this section meets the specified operational requirements. 

The written plan shall include a checklist based upon the PLC I/O, OIT, 
hardwired connection diagrams and field instrumentation components.  
Each item identified on the checklist shall be signed by the Contractor’s 
system integrator and the Owner’s Representative. This checklist shall be 
submitted to the Owner for approval prior to scheduling the 
control/instrumentation verification.   

Control/instrumentation verification shall be conducted in the presence of 
the Owner’s Representative and other personnel as designated by the 
Owner.   

In general, the control/instrumentation verification procedure shall consist 
of the following: 

• The Contractor to demonstrate that wiring is installed between each 
instrumentation/control component and the PLC per the plans.   

• The Contractor to demonstrate that each PLC I/O is installed per the plans.   

• The Contractor shall demonstrate that each I/O point provides the functionality 
and as required in the contract documents. 
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• The Contractor shall demonstrate that instrumentation is calibrated at 0 percent, 
25 percent, 50 percent, 75 percent and 100 percent of span per the 
Specifications. 

• The Contractor shall demonstrate that hardwired control/instrumentation is 
installed and operates per the plans and Specifications. 

• The Contractor shall demonstrate that the communication link between the PLC 
and the operator interface terminal (OIT) is properly installed and functional. 

2. A written plan for procedures to be used in final operation testing of entire 
systems including a description for each system of test methods and 
materials, testing all instruments, a list of the equipment involved with the 
functional parameters to be recorded on each item, and shop drawings of 
required temporary by-passes and like facilities. 

3. Submit three copies of test results and records for all final operation tests 
including equipment calibration dates. 

L. Screen Displays 

The operator interface panel shall display, as a minimum, the following screens: 

1. Station alarms. 

2. Station graphic showing well pump status, and check and drain valve 
status. Pump shall be able to be started and stopped from this screen, 
independent from SCADA control. 

1.08 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. The ICM system supplier shall box, crate or otherwise enclose and protect 
instruments and equipment during shipment, handling and storage.  Keep all 
equipment dry and covered from exposure to weather, moisture, corrosive liquids 
and gases or any element that could degrade the equipment. 

B. Painted surfaces shall be protected against impact, abrasion, discoloration, and 
other damage.  Repair any damage as directed and approved. 

1.09 JOB CONDITIONS 

A. Drawings are diagrammatic and show the intended arrangement for system 
operation, piping and appurtenances. Drawings shall be conformed to as closely 
as possible and care shall be exercised (1) to secure neat arrangement of piping, 
valves, conduit, and like items, and (2) to overcome structural interferences.  
Dimensions and conditions at the place of work shall be verified so that all 
materials and equipment can be installed in the available spaces. 

1.10 GUARANTEE AND WARRANTIES 

A. All work of this section shall be guaranteed in accordance with Section 01000 
and Section 16000.  With respect to instruments and equipment, guarantee shall 
cover (1) faulty or inadequate design; (2) improper assembly or erection; (3) 
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defective workmanship or materials; and (4) leakage, breakage or other failure 
not caused by Owner misuse.  For equipment bearing a manufacturer's warranty 
in excess of 1 year, a copy of the warranty shall be furnished to the Owner with 
the Owner named as beneficiary. 

PART 2 - PRODUCTS 

2.01 GENERAL 

A. Materials and Standard Specifications  

Instruments, equipment and materials shall be suitable for service conditions and 
meeting standard specifications such as ANI, ASTI, IA and SAGA.  The intent of 
this Specification is to secure instruments and equipment of a uniform quality and 
manufacture throughout the plant; i.e., all instruments in the plant, supplied by 
the ICM system supplier, of the same type shall be by the same manufacturer.  
This allows the stocking of the minimum number of spare parts. 

B. Structural Steel Fabrications  

All fabrications shall be designed for dynamic and vibratory loadings.  Structural 
steel shapes shall conform to ASTI A36, A440, A500, A501, A570, A618 or 
equal, as applicable.  Welding shall conform to AWS D2.0 Code.  Specific items 
shall be galvanized in accordance with ASTI A123 or A336 as applicable; use 
galvanized bolts and fasteners with galvanized assemblies.  Minimum 1/4-inch 
thickness steel shall be used for entirely or partially submerged during equipment 
operation.  Design calculations shall be submitted and show adequate structural 
integrity for the intended purpose. 

C. Mountings   

Equipment shall be mounted and installed as indicated.  Where not shown, field 
instruments shall be mounted according to best standard practice on pipe 
mounts, pedestal mounts, or other similar means in accordance with the 
supplier’s recommendation.  Where mounted in control panels, mounting shall 
conform to requirements of that section. 

Equipment specified for field mounting shall be suitable for direct pipe mounting, 
pedestal mounting, or surface mounting and non in-line indicators and equipment 
with calibration adjustments or requiring periodic inspection shall be mounted not 
lower than 3 feet nor higher than 5 feet above walkways, platforms, catwalks, etc.  
All such equipment shall be weather and splash proof, and electrical equipment 
shall be in NEMA 4 cases.  If mounted in a designated hazardous area, the 
equipment shall be explosion proof or rated intrinsically safe, whether so 
specified herein or not.  Antenna cables shall enter cabinet from side or bottom to 
minimize water intrusion damage. 

D. Instrument Identification  

All major instrumentation and equipment items or systems specified in this 
section are identified by system and tag numbers.  This same number appears in 
the tag number designations on the drawings and on the schedules of these 
Specifications.  All instrumentation and equipment shall be identified by 
nameplates or tags.  Nameplates for panels and panel mounted equipment shall 
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be as specified in the section for panels and control room hardware.  Field 
equipment shall be tagged with assigned instrumentation tag number.  Tags shall 
be laminated plastic and shall be positioned and lined up to provide a neat 
appearance.  They shall be attached to the cleaned metal surfaces with Type 
316 stainless steel screws.  For field panel or large equipment cases, use 
stainless steel screws; however, such permanent attachment shall not be on an 
ordinarily replaceable part.  In all cases the tag shall be plainly visible to a 
standing observer. In addition to tags, field mounted control stations shall have a 
nameplate indicating their function and the variable controlled.  The nameplate 
shall be attached by one of the above methods. 

E. Electronic Equipment  

If the equipment is electronic in nature, provide solid-state equipment to the 
extent practicable.  Select components of construction for their suitability and 
reliability. Employ adequate components de-rating to preclude failures because 
of transients and momentary overloads reasonably expected in normal operation.  
Design units or operation without forced cooling, unless such cooling is an 
integral part of the device. 

F. Equipment Operating Conditions  

All equipment shall be rated for normal operating performance with varying 
operating conditions over the following minimum ranges: 

1. Electrical 

120 volts AC ±10 percent, 60 Hz ±1-Hz single-phase, except where 
specifically stated otherwise on the Drawings or in the Specifications. 

2. Air 

20 psig, ±1 psig. 

3. Field Instruments 

a. Outdoor Areas 

Ambient Temperature: 15F to 120F 

Ambient Relative Humidity:  5 percent to 100 percent 

Weather:  Rain, sleet, snow and ice 

Provide, as necessary, enclosures, sunshields, thermostatically 
controlled heaters, etc., to assure normal operations under these 
conditions. 

b. Indoor Unheated Areas 

Ambient Temperature: 35F to 120F 

Ambient Relative Humidity:  5 percent to 100 percent 

c. Indoor Environmentally Controlled Areas 

40 to 90F 
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G. Power Supplies 

Electrical instruments and control devices shall be provided for operation on 
120 volts, 60 Hz single-phase current.  This requirement is to prevent total loss of 
control because of the failure of a common DC power supply. This requirement 
shall be waived upon demonstration to the satisfaction of the Owner that the ICM 
system supplier shall install dual DC power supplies in each panel with automatic 
failure detection and annunciation and switch over without loss of control 
functions.  These dual power supplies shall be totally independent with all solid-
state rectifiers, regulators, failure sensing, and output switching.  Source of 
operating power shall be 120 volts, 60 Hz single-phase commercial power.  Units 
shall be rack mounted within the control panels. 

H. Signal Isolators, Converters and Conditioners 

Ensure that input-output signals of all instruments and control devices are 
compatible.  Unless otherwise specified, signals between field and panels shall 
be 4 to 20 mA DC unless specifically indicated otherwise.  Granting such 
approval does not relieve the ICM system supplier from the compatibility 
requirement above.  Provide signal isolators and converters as necessary to 
obtain the required system performance.  Mount the devices behind control 
panels or in the field at point of application.  Provide items as manufactured by 
AGM Electronics, Action Instruments, or equal. 

I. Auxiliary Contacts by Others   

Provide instruments and equipment to connect to auxiliary contacts provided by 
others for alarms, status of equipment, interlocking, and other functions as 
indicated and as specified herein. 

J. Air Supply Valves  

Provide valves for instrument air supply shut-off, regulating, switching, metering, 
valve manifolds, etc, equal to valves manufactured by Whitey Company, Nupro 
Company, Tylok International or equal. 

K. Instrument Piping   

Provide instrument air and instrument pneumatic piping, as specified in other 
sections and as necessary and/or as specified herein.  Instrument air header 
shall be furnished and installed under other sections.  Connect to main 
instrument air header at a point not more than 10 feet distant from air consuming 
device(s). All connections to equipment shall be made with separable or union 
type fittings and shall include shut-off valves.  All hydraulic and/or pneumatic 
piping shall be tested for leaks prior to placing the system in operation.  Provide 
quality of instrument pneumatic air fittings equal to Swagelok as manufactured by 
Crawford Fitting Company, Cajon as manufactured by Cajon Company, Tylok 
International, or equal. 

L. Painting   

The Contractor shall provide factory paint for all instruments and equipment 
except where in pipelines.  Paint shall be as required in Section 09900 of these 
Specifications for cabinets, boxes, structural supports, brackets, etc. 
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M. Electrical 

1. The construction work shall include all the power supply wiring, 
instrumentation wiring, interconnecting wiring and equipment grounding 
as indicated, specified and required and not specifically included under 
Section 16000. 

2. Wiring installations shall include cables, conductors, terminals 
connectors, wire markers, and all other required materials not specifically 
included in other sections.  For wiring materials, refer to Section 16000 
and details on the electrical drawings. 

3. Provide the materials and complete all the required installations for 
equipment grounding as specified in Section 16000 of these 
Specifications, and indicated on the electrical Drawings. 

4. Incidental items, not included in the Contract Documents, that can 
legitimately and reasonably be inferred to belong in the instrumentation 
work shall be provided by the ICM system supplier. 

5. Field Wiring:  The Contractor shall use 14-gauge or larger stranded cable 
for multiple conductors for instrument signal wiring of low voltage service.  
Shielded conductors shall be provided if necessary for proper 
performance and operation of equipment.  Use insulation rated for 
intended service.  Signal wiring shall be rung out prior to termination.  
Wire number tags shall be provided and marked in indelible waterproof 
form of slip-on type or equal for each termination.  Pre-insulated crimp-on 
connectors shall be provided for wire terminations.  A ratchet-type 
crimping tool shall be used that does not release until proper crimp 
pressure has been applied.  All alarm and status signals shall be 30 volt 
DC maximum. 

N. Process Connections   

Instrument impulse piping, tubing and capillary tubing shall be provided to meet 
the intended process service and ambient environmental condition for corrosion 
resistance, etc.  Lines shall be sloped according to service to promote self-
draining or venting back to the process.  Connection shall be terminated to 
process lines or vessels in a service rated block valve, provided under other 
sections that will permit closing off the impulse line or removal of the element 
without requiring shut-down of the process.  Blow-down of drip legs and valves 
shall be included for terminations of impulse lines at the instruments.  Process 
vessels, line penetrations, connecting fittings, and block valves shall be furnished 
and installed under other sections of these Specifications. 

O. Programmable Controller Connections  

Relays with isolated contacts shall be provided at the field instruments for 
outputs from the programmable controller.  Refer to the schedules for inputs to 
the programmable controller. 

P. Schedules  
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Schedules, where required, are attached in the following sections.  The 
schedules shall not be construed as a bill of materials.  Refer to the Drawings 
and Specifications for the scope of work. 

2.02 PRIMARY ELEMENTS 

A. Quality Assurance 

1. Manufacturer 

In addition to requirements of this section, instrumentation and control 
equipment furnished shall be manufactured by a firm regularly and 
currently engaged in the design and manufacturer of similar equipment.  
All equipment furnished shall be new and of current design. 

2. Maintainability 

All equipment shall be designed for ease of maintenance and repair, and 
access to critical parts shall not require a major disassembly.  Internal 
field adjustments where permitted or required herein shall be easily 
accessible upon removal of a panel or cover. 

3. Materials and Installation 

Materials and installation shall comply with the requirements of the 
current editions of referenced electrical codes and standards, and the 
codes and standards referred to shall be used for establishing the 
minimum quality of the materials and equipment supplied and installed.  
All equipment of the same type shall be products of the same 
manufacturer.  Capacities of all equipment shall not be less than that 
indicated on the Drawings or specified. 

2.03 LIMIT SWITCHES 

A. Limit switches shall be mounted and wired in conjunction with the PLC as shown 
in the control diagrams and shall be Allen Bradley #802MC-AY5, or equal.   

2.04 PANEL MOUNTED AND MISCELLANEOUS INSTRUMENTS 

A. Description 

Requirements of Section 16000 and other portions of this section form a part of 
this section.  This section specifies the panel mounted and miscellaneous field 
instruments and equipment to perform the required functions in conjunction with 
information and equipment specified in other parts of this section.   

1. Unit Responsibility 

It shall be the responsibility of the qualified single firm as described in this 
section to ensure that the instruments and equipment furnished under this 
section are compatible with the equipment furnished under parts of this 
section and other sections of these Specifications, and that the signal 
transmission methods are compatible. 

2. Control and Performance Terminology 
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Control and performance terminology used hereinafter in this section shall 
be defined in SAGA Standard PMC20-2-1970, "Process Measurement 
and Control Terminology." 

3. Cases 

Cases of front of panel-mounted instruments shall be of uniform design 
and color scheme wherever possible.  The front of case colors shall be 
compatible with panel colors subject to final approval by the Owner.  
Normally, compatible standard colors of the manufacturer shall be 
acceptable. 

B. Manufacturer 

In addition to requirements of other portions of this section, instrumentation and 
control equipment furnished shall be manufactured by a firm regularly and 
currently engaged in the design and manufacture of similar equipment.  All 
equipment furnished shall be new and of the most recent design.  Except where 
stated otherwise, the instruments furnished under this section shall be as 
manufactured by Rosemount or approved equal.  Unless otherwise stated, 
ancillary equipment shall be as manufactured by the above or Action 
Instruments, AGM Electronics, or equal. 

All equipment shall be designed for ease of maintenance and repair, and access 
to critical parts shall not require a major disassembly.  Internal field adjustments 
where permitted or required herein shall be easily accessible upon removal of a 
panel or cover. 

Materials and Installation shall comply with the requirements of the current 
editions of referenced electrical codes and standards, and the codes and 
standards referred to shall be used for establishing the minimum quality of the 
materials and equipment supplied and installed.  All equipment of the same type 
shall be products of the same manufacturer.  Capacities of all equipment shall 
not be less than that indicated on the Drawings or specified. 

2.05 UNINTERRUPTIBLE POWER SYSTEM 

A. An uninterruptible power system shall be supplied to provide a constant AC 
power source to the PLC.  Input voltage shall be 120V plus or minus 10 percent 
nominal with switch to inverter at 96 VAC.  The transfer to commercial (line) 
power will occur at 101 VAC.  Maximum allowable transfer time is 4 milliseconds.  
Unit shall include current limiting for overload protection.  The maximum 
allowable harmonic distortion is 7 percent.  Battery supply shall be sealed lead 
acid type and the battery charger shall be an integral part of the UPS. The power 
rating of the UPS shall be rated in volt-amperes (VA) and shall operate at half 
load for 10 minutes minimum.  The UPS shall be capable of communicating with 
the PLC via an RS 232 communication port. The unit shall be a rack-mount type 
unit, Eaton Ferrups, or approved equal. The UPS shall be installed in the control 
panel and the 120 VAC input power shall be wired to the UPS terminals (no 
power card to receptacle allowed). The power input shall not be connected to a 
GFI source. 
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2.06 OPERATOR INTERFACE PANEL  

A. The operator interface shall be flush mounted on the panel front of CP-1. The 
operator interface shall have a 10.4-inch color TFT screen. The operator 
interface shall be as manufactured by Allen Bradley, model number 2711P-
B10C4D9.  

2.07 ETHERNET INTERFACE SWITCH 

A. Provide an Ethernet switch capable of interfacing with the PLC, operator 
interface terminal, and the existing City SCADA system as shown on the 
Drawings. 

B. Acceptable manufacturers: Hirschmann, or approved equal. 

2.08 PROGRAMMABLE LOGIC CONTROLLER (PLC) 

A. General Characteristics 

1. The programmable logic controller hardware shall be provided in a 
modular version.  The modular system shall be expandable up to three 
chassis that include AC, DC, pulse accumulation and relay contact points 
on modules that plug into the I/O chassis. 

2. The logic controller is a multiplexed system.  The PLC system consists of 
a power supply, inputs, outputs, and a processor that contains the 
memory.  Wiring terminals on the PLC system shall terminate the field 
wiring from the I/O points. 

3. The systems must offer connectivity with the operator interface panel, 
solid state motor controllers, flow metering system, chemical metering 
pumps and communication systems, as specified in the Drawings and 
elsewhere in this section. 

4. The small logic controller shall have diagnostic indicators to show the 
following: 

 

a. CPU Ready 

b. CPU Running 

c. Battery Low 

d. Ethernet Active 

e. Memory Write – Protected 

f. Modbus Active 

g. Modbus + Active 

h. Modbus Error 

B. Manufacturer (CompactLogix) 

The CPU shall be Allen Bradley CompactLogix 1679-L33ERM, no equal. 
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C. Specific Characteristics 

1. User Logic Memory:  1.5 MB 

2. Communication: 

a. Modbus (RS-232): 2 serial port (9-pin D-shell) 

b. Ethernet: 10/100 BASE-T 

3. Total Number of Racks:  8 

4. Type of Memory Storage:  RAM, Flash 

D. Input/Output (I/O) Characteristics 

1. The input circuits shall be available in discreet input, 4-20 mA analog 
current, and pulse accumulation as shown on the Drawings.  The input 
terminals shall have self-lifting pressure plates to allow for easy wire 
insertion and secure connections.  The terminals shall accept up to two 
#14 AWG wires.  A hinged protective cover shall be provided and have 
write-on areas for identifications of external circuits.  All input circuits shall 
have optical isolation (1500 volt minimum) and filtering to guard against 
high voltage transients from the externally connected devices. 

2. The output circuits shall be available in 120 VAC relay contacts, and 4-20 
mA analog current as shown on the Drawings.  The output terminals shall 
have self-lifting pressure plates to allow for easy wire insertion and secure 
connections.  The terminals shall accept up to two #14 AWG wires.  A 
hinged protective cover shall be provided and have write-on areas for 
identifications of external circuits. 

3. Status indicators shall be provided for each of the input and output 
circuits and shall be illuminated when the circuit is energized. 

4. Provide I/O cards as follows: 

Analog Input: Allen Bradley 1769-IF8 

Analog Output :  Allen Bradley 1769-OF4 

Digital Input:   Allen Bradley 1769-IQ16 

Digital Output:   Allen Bradley 1769-OB16 

5. Contractor shall supply additional cards as necessary to provide 20% 
spare I/O capacity. 

E. Special Function Characteristics 

1. Program timers shall be available in both on-delay and off-delay with a 
time base selection of 0.01 seconds, and timer range from 0.01 to 327.67 
seconds.  Additional time bases and longer timing intervals can also be 
supported. 
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2. Counters shall be available in both count up and count down with a range 
of –32,768 to 32,767. 

3. Sequences shall have a minimum capacity of 16 bits by 100 steps and be 
cascadable, time- or event-driven. 

4. Shift registers shall be available with a minimum of 16-bit groups and be 
cascadable, time- or event-driven. 

5. Provide PLC programming for pulse accumulators. 

F. Service and Installation Conditions 

1. The logic controller, excluding programming tools, shall be capable of 

operating in an ambient temperature of 0C to 60C with humidity of 5-
95 percent, non-condensing. 

2. The PLC shall meet NEMA standard ICS 2-230 for noise immunity and be 
both UL 508 listed and CSA22.2-K2 certified. 

G. Power Supply 

1. The logic controller's power supply shall be rated 30 watts and accept AC 
power of 120 VAC, 60 Hz.  It shall be capable of withstanding a power 
loss for a minimum of 20 milliseconds while still remaining in operation.   

2. The incoming line wiring terminals shall include self-lifting pressure 
plates, shall allow for easy wire insertion and secure connections.  
Terminals shall accept two #14 AWG wires.  A hinged protective cover 
shall be provided. 

H. Mechanical 

The logic controller shall withstand vibration of 0.015-nch peak to peak 
displacement, 2.5g peak (maximum) acceleration, 1 hour/axis. 

2.09 RADIO 

A. Radio shall be MDS entraNET 900. 

2.10 ANTENNA 

A. Antenna shall be Yagi directional type.  Antenna installation shall include antenna 
cable, polyphaser lightning arrestor and all connectors required for a complete 
installation.  Antenna shall be mounted on the roof of the building as shown on 
the plans.  Mounting height and direction shall be provided by the Owner.  
Contractor to coordinate exact requirements with Owner prior to installation. 

2.11 CONTROL PANEL 

A. Earthquake Design and Restraint 

All panels shall be designed, constructed and attached to resist stresses 
produced by seismic forces. 
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B. Earthquake Design Data 

Submit with the shop drawings a complete set of detailed calculations or test 
results, details of constructions, and the method of attachment for all panels 
showing compliance with earthquake design restraint.  The calculations and 
details shall be signed by a professional engineer who has demonstrated 
proficiency in structural engineering or civil engineering and is registered in the 
state of California.  The calculations shall be performed specifically for this job, 
during the time frame of the job and be dated by the Engineer performing them.  
No control panels shall be delivered and mounted at project without approved 
submittal data. 

C. Minimum Earthquake Forces 

The minimum earthquake forces shall be those prescribed for essential facilities 
by the Uniform Building Code and applicable supplements as published by the 
International Conference of Building Officials, 5360 South Workman Mill Road, 
Whittier, California 90601.   

D. Construction 

Control panels shall be furnished completely pre-wired, with factory or shop 
mounted instruments and controls and factory tested prior to shipment.  Factory 
test reports, and tag number descriptions shall be submitted for review prior to 
shipment. 

1. Piping and Wiring 

Piping and wiring within each panel shall be done in a workmanlike 
manner and grouped and supported to give a neat appearance.  All 
control components not flush mounted on the front of the panel shall be 
mounted on fully accessible subpanels or racks within the panels for easy 
removal.  All signal lines leaving the panels shall terminate at bulkhead 
fittings or terminal blocks and shall be tagged to facilitate field 
connections. 

2. Size and Supports 

Panels shall be of sufficient size to adequately enclose all instruments 
designated as "panel-mounted" plus ample interior clearance to allow for 
installation, general servicing, and maintenance of the instruments.  
Weight of the instruments shall be supported by Unistrut, Famet, Caine or 
approved equal channel supports. 

3. Exterior Panel Color 

The exterior panel color shall complement adjacent panels and will be 
gray and be approved by the Owner.  Short angled horizontal front edges 
of panels shall be protected by brushed and coated stainless steel angled 
strip with concealed fasteners. 

4. Attachment methods shall be detailed on the panel fabrication drawing 
submittals.  If requested by the Owner, structural calculations for the 
panels shall be furnished.  This does not apply to calculations for seismic 
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forces.  Heavy panels shall be attached by anchor bolts embedded in 
beams supporting the floor.  See the structural drawings for location of 
beams. 

5. Space shall be provided for instruments indicated as furnished by others 
to be mounted and wired by the control panel manufacturer.  These units 
shall be shipped to control panel manufacturer in sufficient time for wiring.  
Coordination of the instruments and controls to be located on each panel 
are shown on the instrumentation drawings, electrical schematics, and/or 
in the individual section. 

6. Switching Circuit Schematics 

Switching circuit schematics shown are illustrative of the desired function 
only; the Contractor may elect to perform the required functions by other 
standard logic techniques.  Components and circuits used shall be 
subject to review.  All switching circuits shall be checked and verified by 
testing before shipment. 

7. Control Voltage 

When the control voltage is not specified in the schematics, the 
Contractor shall use 120 VAC single-phase power as supplied from the 
power panels supplied under Section 16000; however, he shall provide a 
separate low voltage circuit for the indicating lamps or provide individual 
transformers with lamps.  In any event, the lamp voltage shall not exceed 
30 volts AC or DC.  Manual disconnect switches (and relays if necessary) 
shall be provided internal to the panel to isolate process related groups of 
circuit elements form panel power and foreign voltages to permit trouble 
shooting without disabling controls for other processes. 

8. Input-Output Terminal 

The input-output terminal shall be labeled for easy identification, either 
labeled directly at the terminal with the appropriate identification, or the 
wires and terminals shall be numbered with a cross-reference chart 
mounted in a plastic holder mounted within the cabinet.  Input and output 
terminals shall be located in a single location in the panel. 

9. Arrangement 

Where so indicated, the instruments mounted in the panels shall have the 
nominal size and general arrangement shown.  Panel layouts and 
nameplates shall conform to the approved submittal. 

10. Louvers shall be provided, when required for cooling, near the bottoms 
and tops on the rear doors and sides of panels.  80-mesh screens shall 
cover the insides of louvers. 

E. Panel Mounting 

Control panels shall be mounted full height dedicated control section of 
switchboard indicated on the drawings.  
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F. Panel Accessories 

1. Relays and Timers 

Relays and timers and other internally mounted equipment, if required, 
shall be of the types specified in Section 16448 of these Specifications. 

2. Panel Face Mounted 

Panel face mounted equipment shall be of the types specified in this 
section.  Face mounted equipment shall be mounted on the face of the 
switchboard. 

3. Selector Switches, Push Buttons and Pilot Lights 

Selector switches, push buttons and pilot lights shall be oil-tight 
Microswitch types CMC PM and PML, or equal. 

4. Panels 

Panels shall be internally lighted by fluorescent lamps, provided with 
guards and a three-way switch located convenient to each access door.  
Two duplex-grounded type receptacles shall be provided in each panel 
section.  The lights and receptacles shall be wired to outgoing terminal 
blocks for 120-volt, 60-hertz, single-phase supply. 

5. Nameplates 

Nameplates shall be black lamicoid with minimum 3/16-inch high white 
letters for major area titles, 5/21-inch for component titles, and 1/8-inch 
for subtitles and shall be fastened with a permanent but dissolvable 
adhesive or by screws. 

6. Terminals 

Electrical terminals shall be screw-type with 600-volt barrier for signals 
greater than 30 volts and 300 volt barriers for signals 30 volts or less. 

7. Terminal Connections 

Terminals shall be connected by compression spade lugs. 

8. Wiring 

Wiring may be bundled and laced or tied with plastic ties and supported to 
prevent sagging or damage during shipment.  If preferred, wiring may be 
enclosed in plastic wireways, in which case it need not be laced inside the 
wireway.  All wiring shall be made with PVC insulated stranded wire.  
Terminal blocks shall be sectional barriered type with tubular clamp and 
white plastic identification strip (Buchanan Miniature, Phoenix, or 
approved equal).  Each terminal shall be identified on the marker strip 
with a number neatly printed in ink.  Where wires are terminated on screw 
terminals, insulated, crimped spade lugs shall be used.  Wires shall be 
color coded with black for unswitched hot or power, red for switched hot 
or control, white for neutral, and green for ground.  Wire size shall be 20 
AWG stranded 600-volt insulation except where larger wire is required for 
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a single load.  Wiring shall have permanent markers at each end.  Except 
as otherwise stated herein, Section 16000 requirements shall apply.  No 
control wire shall be installed jointly in electrical power conduit. 

PART 3 - EXECUTION 

3.01 GENERAL 

A. Inspection  

Inspect each instrument and piece of equipment for damage, defects, 
completeness and correct operation before installing.  Inspect previously installed 
related work and verify that it is ready for installation of the instruments and 
equipment. 

B. Preparation  

Ensure that installation areas are clean and that concrete or masonry operations 
are completed prior to installing the instruments and equipment.  Maintain the 
areas in a broom-clean condition during installation operations. 

C. Factory Testing of Control Panels 

Verify, at the factory, wiring continuity and verify panel operation by simulated 
inputs and outputs.  Provide a report certifying the control panels are operable 
and meet the requirements of these Specifications. 

D. Manufacturers’ Installation and Supervision 

Furnish the services of authorized factory personnel especially trained and 
experienced in the installation of the equipment to: (1) supervise the installation 
in accordance with the approved instruction manual; (2) be present when the 
instruments and equipment are first put into operation; (3) inspect, check, adjust 
as necessary and approve the installation; (4) calibrate the instruments, in 
accordance with the Specifications herein, until all trouble or defects are 
corrected and the installation and operation are acceptable; and (5) prepare and 
submit the specified manufacturers' certified report.  Include all costs for the 
representative's services in the contract price. 

E. Instrument Calibration 

Provide the services of factory trained instrumentation technicians, tools, and 
equipment to field calibrate each instrument to its specified accuracy in 
accordance with the manufacturer's specifications and instructions for calibration. 
Each instrument shall be calibrated at 0 percent, 25 percent, 50 percent, 
75 percent, and 100 percent of span using test instruments to simulate inputs 
and read outputs that are rated to an accuracy of at least five times greater than 
the specified accuracy of the instrument being calibrated.  Such test instruments 
shall have accuracies traceable to the National Bureau of Standards, as 
applicable.  Provide a written report to the Owner on each instrument certifying 
that it has been calibrated to its published specified accuracy.  This report shall 
include a listing of the published specified accuracy, permissible tolerance at 
each point of calibration, calibration reading as finally adjusted within tolerances, 
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defects noted, correction action required, and apply to instrument calibration 
sticker with date after calibration correction made.  

F. System Validation 

Provide the services of factory trained and field experienced instrumentation 
engineer(s) to validate each instrumentation system to verify that each system is 
operational and performing its intended function within system tolerance.  System 
tolerance is defined as the root-mean-square sum of the system component 
published specified accuracies from input to output.  Validate each system by 
simulating inputs at the first element in look (i.e., sensor) of 0 percent, 
25 percent, 50 percent, 75 percent, and 100 percent of span, or on/off and 
verifying look output devices (i.e., recorder, indicator, alarm, etc., except 
controllers).  During system validation, make provisional settings on levels, 
alarms, etc.  Verify controllers by observing that the final control element moves 
in the proper direction to correct the process variable as compared to the set 
point. 

Cause malfunctions to sound alarms or switch to standby to check system 
operation.  Check all systems thoroughly for correct operation.  Test equipment 
for this function shall be as specified under "Instrument Calibration." 

Immediately correct all defects and malfunctions disclosed by the tests.  Use new 
parts and materials as required and approved and retest.  Provide a report 
certifying completion of validation of each instrument system.  This report shall 
indicate calculated system tolerances, verification that the system meets these 
tolerances, and any provisional setting made to the devices. 

G. Final Operational Testing and Acceptance  

Upon completion of instrument calibration and system validation, test all systems 
under process conditions.  The intent of this test is to demonstrate and verify the 
operational inter-relationship of the instrumentation systems.  This testing shall 
include, but not be limited to, taking process variables to their limits (simulated or 
process) to verify all alarms, failure interlocks, and operational interlocks between 
systems and/or mechanical equipment.  The Contractor shall furnish the test 
procedure checklist to the Owner for review and acceptance 5 days prior to any 
scheduled tests.  The procedure will include all operational features in the 
system. 

Immediately correct defects and malfunctions with approved methods and 
materials in each case and repeat the testing.  Upon completion of final 
operational testing, submit a certified report indicating that total ICM system 
meets all the functional requirements specified herein.  The Owner shall 
countersign this report and it shall constitute final acceptance of the ICM system. 

Testing shall be observed by the Owner.  Notify the Owner in writing a minimum 
of 48 hours prior to the proposed date for commencing the test.  Upon 
completion of this test, the ICM system supplier shall begin or have begun plant 
start-up. 

Demonstrate that instruction manuals for the PLC are consistent with the latest 
version of programming utilized for final acceptance testing. 

H. Start-Up Assistance  
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Provide the services of a factory trained and field experienced instrumentation 
engineer to assist the Owner's personnel during start-up of the plant process.  
Purpose of this assistance is to provide support in making final adjustments of 
settings on the instrument systems. 

I. Instruction of the Owner’s Personnel  

Provide the services of a factory trained and field experienced instrumentation 
engineer to conduct group training of the Owner's designated personnel in the 
operation of each instrument system.  This training shall be for the time period of 
24 hours and shall be performed separately and after start-up has been finalized.  
The training shall be coordinated by the inspector at a time designated by the 
inspector.  Include instruction covering basic system theory, operating principles 
and adjustments, routine maintenance and repair, and "hands on" operation.  
The text for this training shall be the system descriptions and operation and 
maintenance manuals as required under these Specifications.  If requested by 
the Owner, the ICM provider shall delete all programs from the PLC, reinstall all 
programs to the PLC with an ICM supplied portable computer, and demonstrate 
that the facilities are operating as intended. 

3.02 SYSTEM DESCRIPTION 

A. General 

The supplier of other equipment and sub-systems shall be aware of the scope of 
the ICM system in order to ensure compatibility with all electrical controls and 
interface with the PLC and OIT.  The electrical equipment is specified in Division 
16. All I/O functions and status indicators shall be capable of being transmitted to 
the Owner’s SCADA system.  Installation, testing, calibrations, validation, startup 
and instructions shall be in accordance with the requirements as specified in this 
section and other applicable sections.   

B. Local Automatic Control 

1. Automatic Operation  

The PLC shall be programmed to provide operations as described in 
Section 17100, General Operations. 

2. Remote Monitoring and Control 

The system supplier shall demonstrate that the PLC is capable of 
outputting status conditions to the Owner’s SCADA system.  The PLC 
shall be capable of receiving program or set point changes from the 
central SCADA. 

3. Local PLC Programming 

The facility PLC shall be capable of being programmed utilizing an IBM 
(or compatible) personal computer.   

4. Operator Interface Terminal (OIT) 

The OIT shall be programmed by the ICM supplier to provide functionality 
as described in Section 17100, General Operations. 
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3.03 SOFTWARE DOCUMENTATION 

Prior to any on-site Engineer witness testing, the instrument contractor shall furnish 
complete software documentation in type written form including the following: 

A. Narrative description of control logic and station operation including alarms and 
fail mode operation. 

B. Lists of the following with functional description and PLC internal addresses: 

1. Analog inputs 

2. Analog outputs 

3. Digital inputs 

4. Digital outputs 

5. Pulse inputs 

6. Internal relays 

7. Internal registers and initial value 

8. Internal timers and initial value 

9. Alarm setpoints and rung number 

10. Adjustable parameters 

C. Complete ladder diagram of program. 

D. System block diagram showing interface and terminal numbers. 

At the close of the project, the ICM shall provide on CD-ROM the final program 
complete with program installation instructions and associated software to 
reinstall the program. 

3.04 SEQUENCE OF WORK 

A. The Contractor and system supplier will reference the sequence of events and 
project phase scheduling requirements.  Restrictions and coordination shall be 
conformed to without variation without a written approval from the Owner’s chief 
inspector operation manager.  All phase testing, operation and installation 
acceptance require on-site testing.  Final test of all the improvements at the 
project final acceptance shall be provided as stated in these Specifications. 

END OF SECTION 
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SECTION 17100: GENERAL OPERATIONS 

PART 1 - GENERAL  

1.01 DESIGN INTENT 

A. The proposed project includes the installation of seven (7) new slant intake wells to 
provide seawater to the Desalination Plant. 

B. The wells will be connected to local Programmable Logic Controllers (PLC’s).  The 
electrical and control equipment, which includes the PLC, Variable Frequency 
Drives (VFD’s) and electrical switchboards will be located inside prefabricated 
electrical enclosures located adjacent to the well heads. 

C. The Slant Well Intake System will contain seven (7) submersible slant well pumps 
and motors.  Each pump has a 250 HP, NEMA rated premium efficiency motor 
controlled by a VFD.  

1.02 PROCESS FACILITIES 

A. The following are the main components of the slant wells:  

1. Submersible Well Pump and Motor (P-101, P-201, P-202, P-301, P-401, P-
501, P-502) 

2. Motor Variable Frequency Drive (VFD-101, VFD-201, VFD-202, VFD-301, 
VFD-401, VFD-501, VFD-502) 

3. Level Transducer (LIT-0101, LIT-0101A, LIT-0201, LIT-0201A, LIT-0202, LIT-
0202A, LIT-0301, LIT-0301A, LIT-0401, LIT-0401A, LIT-0501, LIT-0501A, 
LIT-0502, LIT-0502A) 

4. Pressure Transducer (PIT-0101, PIT-0201, PIT-0202, PIT-0301, PIT-0401, 
PIT-0501, PIT-0502) 

5. System Pressure Transducer (PIT-0700) 

6. Discharge Flow meter (FIT-0101, FIT-0201, FIT-0202, FIT-0301, FIT-0401, 
FIT-0501, FIT-0502) 

7. Pump to Waste Valve (PTW-0111, PTW-0211, PTW-0212, PTW-0311, PTW-
0411, PTW-0511, PTW-0512) 

B. Submersible Slant Well Pump and Motor (P-101, P-201, P-202, P-301, P-401, P-
501, P-502) 

1. The Slant Well raw water is discharged to a below grade header through 
individual discharge pipes in each well casing.   Each Slant well discharge 
pipe has a separate flow meter.  The below grade header discharges into the 
raw water intake pipe for the Desalination Plant. 
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C. Level Transducer (LIT-0101, LIT-0101A, LIT-0201, LIT-0201A, LIT-0202, LIT-
0202A, LIT-0301, LIT-0301A, LIT-0401, LIT-0401A, LIT-0501, LIT-0501A, LIT-
0502, LIT-0502A) 

1. Level transducers are mounted at the top of each well casing and extend 
down into each well casing.  The level transducers will monitor the depth 
of seawater in each casing and shall provide a 4-20mA signal input to the 
well control panel. Each well contains second transducer as a backup. 

D. Pump to Waste Valve (PTW-0111, PTW-0211, PTW-0212, PTW-0311, PTW-0411, 
PTW-0511, PTW-0512) 

1. Each well is equipped with a PTW valve to eliminate starting and stopping 
surges caused by the pump and to maintain a minimum back pressure during 
pump-to-waste cycle.  The pump is started with the valve in an open position.  
The initial water is flushed through the PTW valve and into the on-site waste 
basin for a settable amount of time.  Once the PTW set time has elapsed, the 
PTW valve will slowly close.  The PTW valve is equipped with limit switches to 
indicate fully open and fully closed positions. 

E. Discharge Flow meter (FIT-0101, FIT-0201, FIT-0202, FIT-0301, FIT-0401, FIT-
0501, FIT-0502) 

1. A flow meter is located on the well discharge line.  The FIT shall provide a 4-
20mA signal input to the well control panel. 

1.03 CONTROL SYSTEM EQUIPMENT 

A. Local PLC 

The Slant Wells will have a local PLC. All individual control devices will be 
connected to the PLC, so that all functions can be controlled, adjusted, and 
monitored by the PLC. The PLC shall be programmed to allow control adjustment at 
the Operator Interface Terminal (OIT) so operations personnel can adjust set points 
without requiring reprogramming of the PLC. 

B. Remote SCADA System Control 

The Slant Wells will be monitored and controlled remotely by the Desalination Plant 
Control System.  The detailed control strategy will be developed by the SCADA 
Integrator of the Desalination Plant Control System. 

1.04 SYSTEM OPERATION 

A. The well motor VFD is equipped with an HOA switch and will be able to fully operate 
in either automatic or hand mode. 

B. In Automatic mode, each well will be called to operate from the Desalination Plant 
SCADA. 

C. In Hand mode, the well will continue to run until shutdown by putting the switch in 
Off or by a fault condition. 
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1.05 SURGE TANK 

A. The Surge Tank water levels shall be provided with a differential pressure type level 
transmitter to monitor the surge tank water level. 

1.06 INFORMATION TO BE TRANSMITTED TO THE SCADA MONITORING SYSTEM 

A. The following shall be available to transmit from the well PLC to SCADA system: 

1. Discharge Flow Rate as measured by flow meter (each well). 

2. Pump Status (each well) 

3. Pump speed in 

4. Pump speed out 

5. Pump start/stop 

6. Water Level (each well) 

7. Well Alarms (each well) 

8. Well HOA status (each well) 

9. Intrusion (each well) 

10. Pump discharge pressures (each well) 

11. System pressure 

12. Surge Tank level (each tank) 

13. PTW valve status 

14. PTW valve open/close 

1.07 PARAMETERS MONITORED AT WELL OIT 

A. Discharge flow rate 

B. Totalized discharge flow (Well 101) 

C. Pump status 

D. Pump speed in 

E. Pump speed out 

F. Well water level 

G. Pump discharge pressure 

H. Check valve position 
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I. PTW status 

J. Alarms 

K. Pump discharge and system pressures 

L. Intrusion 

1.08 ALARM CONDITIONS 

A. PTW Valve Fault 

B. Pump Fault 

C. Starter Fault 

D. High Pressure Shutdown 

E. High Temperature Shutdown 

F. Enclosure Intrusion 

 

PART 2 - MATERIALS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 17210: MAGNETIC FLOWMETERS 

PART 1 - GENERAL  
 
1.1 GENERAL REQUIREMENTS 

 
Contractor shall furnish and install magnetic flowmeters and all appurtenant 
materials and equipment. Magnetic flowmeters shall be suitable for the services 
listed, complete and operable in accordance with requirements of the Contract 
Documents and in conformance with the manufacturer's recommendations. 

 
1.2 PROJECT SPECIFIC REQUIREMENTS 

 
Contractor shall furnish and install magnetic flowmeter(s) as shown on the 
Drawings and as specified herein. 

 
1.3 RELATED SECTIONS 

 
A. The Contract Documents are a single integrated document, and as such 
all Specification Sections apply. It is the responsibility of the Contractor and its 
subcontractors to review all sections and ensure a complete and coordinated 
project. 

 
B. Related Specification Sections include, but are not limited to, the 
following: 

 
1. Division 15 – Mechanical 

 
2. Division 16 – Electrical 

 
3. Division 17 – Instrumentation and Controls 
 

1.4 SUBMITTALS 

 
All submittals shall be in accordance with the General Conditions and 
requirements specified herein. 
 
A. Shop Drawings 

 

Contractor shall prepare and submit complete and organized information, 
drawings, and technical data for all equipment and components. All drawings 
shall be legible and reduced to a maximum size of 11” x 17” for inclusion within 
the submittal. Shop drawings shall include, but not be limited to, the following: 

 
1. Detailed Bill of Materials for all equipment and components, listing: 

manufacturer's name, quantity, size, description, and part number. 
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2. Manufacturer's product literature, specifications, performance 

capabilities, features and accessories, materials of construction, 
illustrations, and data in sufficient detail to demonstrate 
compliance with Specification requirements. Manufacturer’s 
literature and data shall be marked to clearly delineate all 
applicable information and crossing out all inapplicable 
information. 

 
3. Dimensional drawings for each meter size. 

 
4. Electrical wiring schematics for flow sensor and signal 

converter/transmitter. Interconnection wiring diagrams between 
signal converters/transmitters and related equipment and 
materials. 

 
5. Diagrams showing meter grounding recommendations and 

grounding conductor/connection requirements (conductor size and 
connection type), including: connection from meter terminal box or 
signal converter (if integrally mounted) to grounding ring(s), 
connection between grounding rings, and connection from 
grounding rings to ground rod. 

 
6. Meter cable product data sheets. 

 
7. Manufacturer's application performance guarantee for each meter 

location, and recommendations for installation at each location. 

 
B. Operation and Maintenance Manual 

 

Contractor shall submit a detailed Operation and Maintenance Manual for all 
equipment and components specified herein and incorporated into the Work.  
Operation and maintenance manuals shall include, but not be limited to, the 
following: 

 
1. Equipment Performance Data and Drawings 

 
a. Detailed Bill of Materials for all equipment and components, listing: 

manufacturer's name, quantity, size, description, and catalog/part 
number. 

 
b. Manufacturer's product literature, specifications, performance 

capabilities, features and accessories, materials of construction, 
and illustrations. 

 
c. Dimensional drawings for each meter size. 
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d. Electrical wiring schematics for flow sensor and signal 

converter/transmitter. Interconnection wiring diagrams between 
signal converters/transmitters and related equipment and 
materials. 

 
2. Equipment Installation Requirements 
 

a. Complete, detailed installation instructions for all equipment and 
components. 

 
3. Equipment Operation Data 

 
a. Complete and detailed operating instructions, including operator 

interface menus, programming, and setup parameters. 

 
b. Printed list of all final setup parameters for each flowmeter, 

including factory settings and any field modifications to factory 
settings. 

 
4. Equipment Service and Maintenance Data 
 

a. Maintenance data shall include all information and instructions 
required by OWNERS personnel to keep equipment properly 
cleaned and adjusted so that it functions economically throughout 
its full design life. 

 
b. Unloading, handling, and long-term storage requirements. 

 
c. Explanation with illustrations as necessary for each maintenance 

task. 

 
d. Recommended schedule of maintenance tasks. 

 
e. Troubleshooting instructions. 

 

f. List of maintenance tools and equipment. 

 
g. Recommended spare parts list. 

 
h. Name, address and phone number of manufacturer and 

manufacturer's local service representative. 
 

i. Manufacturer's Warranty 
 

j. Provide a signed written certification report with the Final 
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Operation and Maintenance Manuals, certifying that the magnetic 
flowmeters have been properly installed, calibrated and adjusted, 
and are suitable for satisfactory continuous operation under 
varying operating conditions, and meet all requirements specified 
in the Contract Documents. 

 
1.5 COORDINATION 

 
Flowmeters and control systems shall be designed and coordinated for proper 
operation with related equipment and materials furnished by other suppliers and 
manufacturers under other sections of these Specifications and where 
applicable, with related existing equipment. All flowmeter and control devices 
shall be applied in full conformity with the Construction Drawings and 
Specifications, and with the instructions and recommendations of the flowmeter 
manufacturer and the related equipment manufacturer. 

 
Related equipment and materials may include, but not be limited to: valve 
actuators, chemical feed equipment, analytical measuring devices, supervisory 
control equipment (SCADA), telemetry, conduit, cable, and piping, as described 
in other Sections associated with the project and shown on the Drawings. 

 
Interconnection wiring diagrams shall be prepared between the related 
equipment and the equipment furnished under this Section. Interconnection 
wiring shall provide all functions specified herein and/or shown on the Drawings. 
 

PART 2 - MATERIALS  

 

2.1 GENERAL 

 
The magnetic flowmeter shall consist of a flow sensor and a signal 
converter/transmitter. The flow sensor shall utilize Faraday’s Law of 
Electromagnetic Induction, to produce an electrical voltage that is proportional to 
the velocity of the flow of liquid through the sensor. The signal 
converter/transmitter shall be micro-processor based. Unless specified 
otherwise, the signal converter/transmitter shall be remote mounted. 
 

2.2 FLOW SENSOR 

 
A. Each flow sensor shall be provided with a flanged end flow tube and a 

non-conductive liner suitable for the liquid (seawater) being metered. 
Unless specified otherwise, the flow tube shall be constructed of Type 
316 stainless steel with stainless steel flanged ends.  Where the design 
pressure is 150 psi or less, Flanges shall be ANSI/AWWA C207 Class D, 
ANSI B16.1 125-lb class, or ANSI B16.5 150-lb class for meter sizes up 
to 24".  Flow sensors exposed to water with a chlorine concentration of 
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10 ppm or greater, such as recycled water, shall be provided with Teflon 
liner material. 

 
B. The field coils of the flow sensor shall be supplied with a precisely 

adjusted bi-polar direct current. Coil drive power shall be supplied by the 
signal converter/transmitter. The output signal from the flow sensor shall 
be fed through cable to the signal converter/transmitter.  There shall be 
no electronic components in the flow sensor. 

 
C. The flow sensor coil enclosure and cable connection housing shall be 

epoxy coated steel or epoxy coated aluminum.  Plastic housings will not 
be acceptable. 

 
D. Flow sensors shall be weatherproof NEMA 4X at a minimum. Meters 

installed underground or in a below grade vault shall be manufactured to 
NEMA 6P standards to enable the meter to be submerged up to 30 feet 
for 48 hours and up to 10 feet with continuous submersion. Meters rated 
NEMA 6P shall have remote transmitters in separate NEMA 4X 
enclosures. The interconnecting cables shall be installed at the factory 
and the termination box filled with a non-setting, transparent potting 
material. 

 
E. When installed in metallic piping, the flow sensor shall be provided with 

integral grounding electrodes. When installed in lined or non-metallic 
piping, the flow sensor shall be provided with Type 316 stainless steel 
grounding rings (grounding electrodes will not be acceptable). 

 
F. Flow sensor grounding electrode and sensing electrode material shall be 

compatible with the process fluid. Unless specified otherwise, electrodes 
shall be constructed of Type 316 stainless steel. 

 
G. Unless specified otherwise, the flow sensor lining material shall be 

neoprene, EPDM, or BUNA.  Accuracy shall not be affected by cuts or 
scratches in the flow sensor liner. 

 

H. The flow sensor shall be provided with multiple sensing electrodes to 
accurately measure mean velocity. The flow sensor shall be capable of 
accurately measuring slurries and water with entrained air. Accuracy of 
the flowmeter system shall be ±0.2% of rate. Accuracy shall be traceable 
to the US National Institute of Standards and Technology (NIST) and 
shall be guaranteed on-site for applications such as seawater, drinking 
water, raw sewage, and similar media, even with a permanent coating of 
raw sewage or similar on the electrodes. A NIST traceable calibration 
certificate shall be provided with each flowmeter. 

 
I. The flow senor shall incorporate an empty pipe detection feature, which 
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shall cause the meter to register zero flow when the sensor is not full. 

 
J. Unless specified otherwise, the flow sensor shall be rated for a minimum 

working pressure of 60 psig (maximum 150 psi). 

 
K. The flow sensor shall be suitable for operating temperatures ranging from 

-4°F to +122°F (minimum). 

 
2.3 SIGNAL CONVERTER/TRANSMITTER 
 
A. Unless specified otherwise, the signal converter/transmitter shall be 

remote mounted from the flow sensor. Where special signal cable is 
required and recommended by the manufacturer, the cable shall be 
supplied by the meter manufacturer. Supplier shall confirm the length and 
installation requirements. Where signal converter/transmitter location is 
not shown on the Drawings, each flowmeter shall be furnished with a 
minimum of 200 feet of signal cable. 

 
B. The signal converter/transmitter shall be suitable for outdoor exposure 

and shall be rated NEMA 4X. 

 
C. The signal converter/transmitter shall be provided with an alphanumeric, 

3-line, 16- character (minimum), backlit display to indicate flow rate, 
totalized values, settings, and faults. Unless specified otherwise, the 
display shall indicate flow in gallons per minute and total flow in acre feet. 
All programming shall be accomplished through an integral keypad or 
touch screen operation and all programming shall be protected by a user- 
defined password. The signal converter/transmitter shall be provided with 
a fault and status log. 

 
D. The signal converter shall be coordinated with the flow sensor selection 

for accurate measurements. 

 
E. The signal converter/transmitter shall be capable of measuring bi-

directional flow and shall have three separate totalizers. 
 

F. The signal converter/transmitter shall operate on 120V, 60 Hz supply 
power. 

 
G. The signal converter/transmitter shall produce a 4-20 mA DC output 

signal, linear to flow. Output shall be selectable as unidirectional or bi-
directional. In addition, the signal converter/transmitter shall provide a 
digital scaled pulse output for external display/recording of flow rate or 
total flow. 

 
H. Where indicated on the Drawings the signal converter/transmitter shall be 
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provided with a positive zero circuit to register zero flow when pumping 
units are not operating. A closed external dry contact (generated by pump 
"off" or other similar equipment control signal) input to the signal 
converter/transmitter shall drive the meter output to zero. 

 
I. The signal converter/transmitter shall be suitable for operation in ambient 

temperatures ranging from -4°F to +140°F (minimum). 

 
J. Where located indoors, the signal converter/transmitter shall be wall 

mounted or flush panel door mounted as indicated on the Drawings. 
 
K. Where located outdoors, signal converter/transmitter shall be suitable for 

mounting inside a NEMA 4X stainless steel enclosure, Hoffman, or equal. 
The stainless-steel enclosure shall be provided with a swing-out door 
panel and back panel. The signal converter/transmitter shall be flush 
mounted on the swing-out door panel or back panel mounted with a cut-
out in the swing-out door panel for the display. The enclosure shall be 
provided with side mounted air supply fan, side mounted louvered and 
filtered air supply and exhaust openings, 120V supply power circuit 
breaker for the signal converter and air supply fan, and fuses for each. 

 
L. The signal converter/transmitter shall be capable of verifying the 

performance of the measuring system in the field without removing the 
meter tube from the process. The field verification feature shall be 
integral to the signal converter/transmitter and shall be capable of 
continuously monitoring electronic parameters within the flow meter and 
signal converter/transmitter. If any value deviates from an acceptable 
range, the signal converter/transmitter shall acknowledge the event and a 
relay shall be activated. A summary report of the verification shall be 
downloadable directly through the service port of the signal 
converter/transmitter or while logged onto the manufacturer's webserver 
for an Ethernet/IP capable signal converter/transmitter. The integral 
verification system shall be Endress+Hauser Heartbeat Technology, or 
equal. 

 
M. Where specified, local service communication with the meter shall be 

capable via a RJ-45 port and an Ethernet cable regardless of the output. 
The signal converter/transmitter shall have integral webserver capabilities 
with a unique IP address. 

 

2.4 MANUFACTURERS 

 
Magnetic flowmeters and manufacturers shall be as follows (no substitutes): 

 
Rosemount 8732EMT, as manufactured by Emerson or approved equal.  Unless 
specified otherwise, the signal converter/transmitter shall be provided with the 
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following input/output signal capabilities: HART/4-20 mA; frequency, relay, and 
status input (flexible module); and Ethernet/IP. 

 
Model numbers supplied herein are provided for information purposes only, to 
assist Contractor in selecting equipment that conforms to the Specification and 
Drawing requirements. In case of any conflict between model numbers provided 
and the descriptive requirements specified herein, the descriptive requirements 
shall govern. 

 
Manufacturers shall modify or supplement standard equipment to provide all 
features and capabilities specified herein. 
 

PART 3 - EXECUTION  

 

3.1 INSTALLATION 

 
A. Installation of magnetic flowmeters and signal converters/transmitters 

shall be in accordance with manufacturer's written instructions. 

 
B. Wiring between flow sensors and remote mounted signal converters shall 

be supplied by the meter manufacturer. 

 
C. All magnetic flowmeters shall be grounded per manufacturer's 

requirements.  Contractor shall coordinate grounding between signal 
converter, flow sensor, grounding rings, and ground rod to ensure 
compliance with the manufacturer's recommended grounding 
procedures. Prior to start up, manufacturer shall provide written 
certification that the meter installation is in accordance with their 
requirements, including grounding. 

 

D. Unless specified or shown otherwise, outdoor signal 
converters/transmitters shall be remote mounted within NEMA 4X 
stainless steel enclosures. The enclosures shall be mounted on 
stanchions adjacent to the respective meters. 

 
3.2 MANUFACTURER'S WARRANTY 
 
Manufacturer shall guarantee all equipment against defects in material and 
workmanship for a period of two years from date of project acceptance. During 
the warranty period, manufacturer shall provide all labor and material required to 
repair or replace defective equipment at no cost to the District. 

 
***END OF SECTION*** 
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1. DEFINITIONS: IN THE FOLLOWING NOTES, UTILITY SHALL MEAN DEFINITIONS: IN THE FOLLOWING NOTES, UTILITY SHALL MEAN  IN THE FOLLOWING NOTES, UTILITY SHALL MEAN CALIFORNIA-AMERICAN WATER COMPANY, 511 FOREST LODGE ROAD, SUITE 100, PACIFIC GROVE, CA 93950 AND CONTRACTOR SHALL MEAN ANY DEVELOPER, CONTRACTOR, PROPERTY OWNER, FIRM OR PERSON WHO HAS BEEN DULY AUTHORIZED BY CALIFORNIA-AMERICAN WATER COMPANY TO PERFORM WORK ON THE WATER SYSTEMS AND FACILITIES OWNED AND/OR OPERATED BY CALIFORNIA-AMERICAN WATER COMPANY.  2. UTILITY CONTACT PERSON: FOR MATTERS RELATED TO WORK TO BE PERFORMED BY UTILITY CONTACT PERSON: FOR MATTERS RELATED TO WORK TO BE PERFORMED BY  FOR MATTERS RELATED TO WORK TO BE PERFORMED BY INSTALLER, PLEASE CONTACT UTILITY'S ENGINEER: CALIFORNIA-AMERICAN WATER COMPANY, 511 FOREST LODGE ROAD, SUITE 100, PACIFIC GROVE, CA 93950, EMAIL: IAN CROOKS, IAN.CROOKS@AMWATER.COM, CHRIS COOK, CHRISTOPHER.COOK@AMWATER.COM 3. CONTRACTOR REPRESENTATIVE: CONTRACTOR SHALL ASSIGN AND PROVIDE UTILITY CONTRACTOR REPRESENTATIVE: CONTRACTOR SHALL ASSIGN AND PROVIDE UTILITY  CONTRACTOR SHALL ASSIGN AND PROVIDE UTILITY WITH THE NAME AND CONTACT INFORMATION OF A REPRESENTATIVE (JOB FOREMAN) AT THE JOB SITE WHERE THE WORK WILL BE PERFORMED ON UTILITY FACILITIES. CONTRACTOR'S REPRESENTATIVE IS REQUIRED TO ATTEND ANY PRE-CONSTRUCTION WALK-THROUGH MEETINGS. CONTRACTOR REPRESENTATIVE IS REQUIRED TO BE ON THE JOBSITE DURING ALL PHASES OF WORK, INCLUDING INSPECTIONS, AND INSTALLER SHALL NOT REPLACE THE REPRESENTATIVE WITHOUT PRIOR APPROVAL FROM UTILITY 4. THE CONTRACTOR SHALL VERIFY ALL EXISTING ITEMS WITHIN OR ADJACENT TO THE THE CONTRACTOR SHALL VERIFY ALL EXISTING ITEMS WITHIN OR ADJACENT TO THE LIMITS OF CONSTRUCTION. THE CONTRACTOR SHALL TAKE ALL PRECAUTIONARY MEASUREMENTS NECESSARY TO PROTECT EXISTING IMPROVEMENTS WHICH ARE TO REMAIN IN PLACE FROM DAMAGE. ALL IMPROVEMENTS DAMAGED BY CONTRACTOR'S OPERATIONS SHALL BE EXPEDITIOUSLY REPAIRED OR RECONSTRUCTED TO CONDITIONS EXISTING PRIOR TO DAMAGE TO THE OWNER'S SATISFACTION. THE CONTRACTOR SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE CONDITIONS DURING THE CONSTRUCTION OF THIS PROJECT, INCLUDING THE SAFETY OF ALL PERSONS AND PROPERTY, THESE REQUIREMENTS SHALL APPLY CONTINUOUSLY AND SHALL NOT BE LIMITED TO NORMAL WORKING HOURS. 5. IDENTIFICATION OF BURIED UTILITIES: BEFORE ANY WORK ON UNDERGROUND IDENTIFICATION OF BURIED UTILITIES: BEFORE ANY WORK ON UNDERGROUND  BEFORE ANY WORK ON UNDERGROUND FACILITIES, CONTRACTOR SHALL CONTACT UNDERGROUND SERVICE ALERT (USA) FOR IDENTIFYING ANY BURIED UTILITIES NEAR THE WORK AREA. USA (PHONE 1-800-422-4133) MUST GIVEN A 48 HOURS ADVANCE NOTICE. UTILITY IS ONLY RESPONSIBLE FOR MARKING THOSE WATER FACILITIES OWNED BY UTILITY AND SHALL NOT BE RESPONSIBLE FOR MARKING NEW FACILITIES UNTIL UTILITY ACCEPTS OWNERSHIP. ANY CALLS TO THE UTILITY REGARDING SUCH FACILITIES WILL BE FORWARDED TO THE INSTALLER. ANY DAMAGES TO WATER FACILITIES TO BE OWNED BY UTILITY MUST BE REPORTED TO UTILITY IMMEDIATELY AND UTILITY MUST BE ALLOWED TO INSPECT AND APPROVE REPAIRS OR REPLACEMENTS. 6. INSPECTION NOTICES: WHEN APPLICABLE, CONTRACTOR SHALL GIVE UTILITY AND INSPECTION NOTICES: WHEN APPLICABLE, CONTRACTOR SHALL GIVE UTILITY AND  WHEN APPLICABLE, CONTRACTOR SHALL GIVE UTILITY AND COUNTY INSPECTOR 48 HOURS NOTICE (MINIMUM) BEFORE SCHEDULING ANY MEETING OR STARTING CONSTRUCTION, AND 24 HOURS NOTICE (MINIMUM) FOR INSPECTION. 7. VERIFICATION OF DATA AND INFORMATION PROVIDED BY UTILITY: NOTICE IS VERIFICATION OF DATA AND INFORMATION PROVIDED BY UTILITY: NOTICE IS  NOTICE IS HEREBY GIVEN TO THE INSTALLER THAT UTILITY HAS MADE ALL REASONABLE EFFORTS TO IDENTIFY THE TYPES, LOCATIONS, SIZES AND DEPTHS OF EXISTING OR PLANNED UNDERGROUND OR ABOVEGROUND UTILITIES, STRUCTURES, ROADS, PIPELINES, HARD ROCK, STRATA, TOPOGRAPHY, ETC. SUCH ITEMS, WHEN DEPICTED ON THE PLANS, HAVE BEEN OBTAINED FROM SOURCES OF VARYING RELIABILITY. THEREFORE, UTILITY AND ASSOCIATED COMPANIES CANNOT ASSUME RESPONSIBILITY FOR THE COMPLETENESS OR ACCURACY OF SAID INFORMATION. CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING THE LOCATION OF ALL EXISTING FACILITIES BY POT-HOLING ALL WATER LINE CONNECTION POINTS TO CONFIRM SIZE, DEPTH AND MATERIAL TYPE OF EXISTING FACILITIES. IN CASE OF CONFLICT/S, INSTALLER SHALL BRING THE MATTER TO THE ATTENTION OF UTILITY FOR RESOLUTION BEFORE CONTINUING WORK. 8. LIMITS OF CONSTRUCTION: LIMITS OF CONSTRUCTION BOUNDARY SHALL BE DEFINED LIMITS OF CONSTRUCTION: LIMITS OF CONSTRUCTION BOUNDARY SHALL BE DEFINED  LIMITS OF CONSTRUCTION BOUNDARY SHALL BE DEFINED IN THE FIELD BY A BIOLOGY TEAM (PROVIDED BY OTHERS) AND STAKED. CONTRACTOR TO INSTALL ORANGE BARRIER GUARDIAN SAFETY FENCING ALONG LIMITS OF CONSTRUCTION. CONSTRUCTION ACTIVITIES SHALL BE RESTRICTED TO THE DESIGNATED CONSTRUCTION AREAS AND CEMEX ACCESS ROADS. NO CONSTRUCTION EQUIPMENT, MATERIALS, OR ACTIVITY SHALL OCCUR OUTSIDE OF THE SPECIFIED WORK AREAS. 9. JOBSITE SAFETY: CONTRACTOR IS SOLELY RESPONSIBLE FOR ANY CURRENTLY JOBSITE SAFETY: CONTRACTOR IS SOLELY RESPONSIBLE FOR ANY CURRENTLY  CONTRACTOR IS SOLELY RESPONSIBLE FOR ANY CURRENTLY APPLICABLE SAFETY LAW OF ANY JURISDICTIONAL AGENCY. CONTRACTOR IS ALSO RESPONSIBLE FOR PROJECT SITE SAFETY AND FOR PUBLIC SAFETY INCLUDING TRAFFIC CONTROL, 24-HOURS PER DAY FOR ALL DAYS FROM THE NOTICE TO PROCEED THROUGH THE NOTICE OF COMPLETION. 10. MATERIAL OF CONSTRUCTION: CONTRACTOR SHALL PROVIDE AND INSTALL ALL MATERIAL OF CONSTRUCTION: CONTRACTOR SHALL PROVIDE AND INSTALL ALL  CONTRACTOR SHALL PROVIDE AND INSTALL ALL MATERIALS OF THE SYSTEM IN ACCORDANCE WITH THE STANDARDS AND SPECIFICATIONS OF UTILITY AND ASSOCIATED COMPANIES, WHICH ARE INCORPORATED HEREIN BY REFERENCE, UNLESS OTHERWISE NOTED ON THESE PLANS. UTILITY HAS THE FINAL DECISION ON ALL MATERIALS, INCLUDING BACKFILL, PIPE, FITTINGS, AND VALVES. 11. WORK COORDINATION: CONTRACTOR IS RESPONSIBLE FOR COORDINATING THEIR WORK WORK COORDINATION: CONTRACTOR IS RESPONSIBLE FOR COORDINATING THEIR WORK  CONTRACTOR IS RESPONSIBLE FOR COORDINATING THEIR WORK WITH ALL OTHER CONTRACTORS TO AVOID ANY CONFLICTS. SEE LIST IN SPECS. 12. DIMENSIONED DISTANCES SHALL GOVERN OVER SCALED DISTANCES. DIMENSIONED DISTANCES SHALL GOVERN OVER SCALED DISTANCES. 13. INSPECTION BEFORE BACKFILLING: ALL WATER FACILITIES TO BE OWNED AND INSPECTION BEFORE BACKFILLING: ALL WATER FACILITIES TO BE OWNED AND  ALL WATER FACILITIES TO BE OWNED AND MAINTAINED BY UTILITY, INCLUDING MAINS; FITTINGS, VALVES AND SERVICES SHALL BE INSPECTED AND APPROVED BY UTILITY BEFORE BACKFILLING. 14. BACKFILL AND COMPACTION: ALL TRENCHES IN EXISTING OR PROPOSED STREETS AND BACKFILL AND COMPACTION: ALL TRENCHES IN EXISTING OR PROPOSED STREETS AND  ALL TRENCHES IN EXISTING OR PROPOSED STREETS AND PAVED AREAS SUCH AS PARKING LOTS, DRIVEWAYS, ETC., SHALL BE BACKFILLED AND COMPACTED IN ACCORDANCE WITH THE STANDARDS AND SPECIFICATIONS BY UTILITY, UNLESS OTHERWISE NOTED, AND SHALL ALSO COMPLY WITH MINIMUM REQUIREMENTS OF THE COUNTY FOR WHICH THE WORK IS BEING DONE, INCLUDING ANY ENCROACHMENT PERMIT CONDITIONS. TRENCH COMPACTION SHALL BE BY MECHANICAL COMPACTION TO A MINIMUM OF 90 PERCENT, UNLESS NOTED OTHERWISE ON THE PLANS. 15. BACKFILL SOIL COMPACTION TESTING: CONTRACTOR IS RESPONSIBLE FOR SECURING, BACKFILL SOIL COMPACTION TESTING: CONTRACTOR IS RESPONSIBLE FOR SECURING,  CONTRACTOR IS RESPONSIBLE FOR SECURING, COMPENSATING AND MONITORING OF; A STATE CERTIFIED INDEPENDENT SOILS TESTING SERVICED TO PROVIDE COMPACTION TESTING OF ALL BACKFILL WORK. COMPACTION TESTS DOCUMENTING COMPLIANCE WITH MINIMUM COMPACTION REQUIREMENTS WILL BE TAKEN AT 50 FOOT INTERVALS OR PER THE MINIMUM COUNTY REQUIREMENTS, WHICHEVER IS GREATER. ALL TESTING REPORTS SHALL BE SUBMITTED TO UTILITY FOR REVIEW AND APPROVAL AS SOON AS AVAILABLE. TESTING RESULTS FROM A CERTIFIED COUNTY OR CITY REPRESENTATIVE IS PERMITTED WHERE JURISDICTIONAL REQUIREMENTS PROVIDE SUCH COMPACTION TESTING. 16. INSPECTION BEFORE ACTIVATION: ALL WATER FACILITIES TO BE OWNED AND INSPECTION BEFORE ACTIVATION: ALL WATER FACILITIES TO BE OWNED AND  ALL WATER FACILITIES TO BE OWNED AND MAINTAINED BY UTILITY, INCLUDING MAINS; FITTINGS, VALVES AND SERVICES SHALL BE INSPECTED AND APPROVED BY UTILITY BEFORE ACTIVATION. INSTALLER SHALL PROVIDE HYDROSTATIC TEST TO BE WITNESSED BY UTILITY REPRESENTATIVE PER UTILITY STANDARDS. UTILITY SHALL COLLECT SAMPLES FOR BACTERIOLOGICAL TESTING. NEW SADDLES AND SERVICES SHALL BE INSTALLED PRIOR TO BACTERIOLOGICAL AND PRESSURE TESTING OF MAIN. 17. AS-BUILT DRAWINGS: CONTRACTOR SHALL SUBMIT MONTHLY AS-BUILT DRAWINGS  FOR AS-BUILT DRAWINGS: CONTRACTOR SHALL SUBMIT MONTHLY AS-BUILT DRAWINGS  FOR  CONTRACTOR SHALL SUBMIT MONTHLY AS-BUILT DRAWINGS  FOR MODIFICATIONS INSTALLED BY THE CONTRACTOR. THE AS-BUILT DRAWINGS MUST BE SUBMITTED AND APPROVED WITHIN 30 DAYS OF COMPLETION OF CONSTRUCTION, RETENTION SHALL BE HELD UNTIL AS-BUILT APPROVAL. 18. WARRANTY: WARRANTY OF NEW FACILITIES TO BE CONVEYED TO UTILITY SHALL BE WARRANTY: WARRANTY OF NEW FACILITIES TO BE CONVEYED TO UTILITY SHALL BE  WARRANTY OF NEW FACILITIES TO BE CONVEYED TO UTILITY SHALL BE FOR A MINIMUM PERIOD OF ONE YEAR FROM DATE OF COMMENCEMENT (OR FINAL ACCEPTANCE). 19. RETURNING PROPERTY TO ORIGINAL CONDITION: CONTRACTOR IS ADVISED TO RETURNING PROPERTY TO ORIGINAL CONDITION: CONTRACTOR IS ADVISED TO  CONTRACTOR IS ADVISED TO DOCUMENT EXISTING CONDITIONS BEFORE BEGINNING WORK TO MINIMIZE UNDUE CLAIMS. CONTRACTOR IS RESPONSIBLE TO RETURN ALL PROPERTY TO ORIGINAL OR BETTER CONDITION. ALL CLAIMS SHALL BE BORNE AND RESOLVED BY CONTRACTOR OR UTILITY SHALL ADDRESS SAID CLAIM AND MAY DEDUCT ANY COSTS FROM FINAL PAYMENT/RETENTION. A COPY OF THE CLAIM DOCUMENTS SHALL BE SUBMITTED TO UTILITY ENGINEER WITHIN 48 HOURS AFTER RECEIVING SUCH CLAIMS. 20. MINE SAFETY AND HEALTH ADMINISTRATION (MSHA): THE PROJECT AREA IS LOCATED MINE SAFETY AND HEALTH ADMINISTRATION (MSHA): THE PROJECT AREA IS LOCATED : THE PROJECT AREA IS LOCATED ON AN ACTIVE SAND MINING SITE. CEMEX REQUIRES THAT ALL FULL TIME WORKERS ONSITE HAVE MSHA 8 HOUR NEW MINER TRAINING (27 COURSES) COMPLETED BEFORE ACCESSING SITE. THIS CAN BE COMPLETED ONLINE OR BY HIRING A PROFESSIONAL TO CONDUCT A COURSE. U.S. DEPARTMENT OF LABOR CERTIFICATE OF TRAINING (MSHA FORM 5000-23) MUST BE PROVIDED TO CEMEX FRONT OFFICE ALONG WITH CODES OF COMPLETED MSHA NEW MINER TRAINING CERTIFICATES. DELIVERIES TO SITE DO NOT REQUIRE FULL TRAINING. 21. CEMEX SAND MINING SITE: ALL WORKERS ONSITE REQUIRED TO SIGN-IN AND CEMEX SAND MINING SITE: ALL WORKERS ONSITE REQUIRED TO SIGN-IN AND : ALL WORKERS ONSITE REQUIRED TO SIGN-IN AND SIGH-OUT DAILY AT THE CEMEX FRONT OFFICE. 22. SURVEYING AND LOCATING: CONTRACTOR IS RESPONSIBLE FOR ALL REQUIRED SURVEYING AND LOCATING: CONTRACTOR IS RESPONSIBLE FOR ALL REQUIRED : CONTRACTOR IS RESPONSIBLE FOR ALL REQUIRED SURVEYING AND STAKING. CONTRACTOR IS RESPONSIBLE FOR PROTECTING AND MAINTAINING ALL SURVEY MONUMENTS AND STAKING WHETHER EXISTING OR DISCOVERED DURING CONSTRUCTION. CONTRACTOR TO CONTACT ENGINEER FOR EXISTING PROJECT CONTROL DATA. 23. ENVIRONMENTAL MITIGATION MEASURES: ALL FULL TIME WORKERS ONSITE ARE ENVIRONMENTAL MITIGATION MEASURES: ALL FULL TIME WORKERS ONSITE ARE : ALL FULL TIME WORKERS ONSITE ARE REQUIRED TO ATTEND AN ENVIRONMENTAL AWARENESS TRAINING SESSION FIRST DAY ONSITE. REFER TO THE SUPPLEMENTAL GENERAL CONDITIONS, SECTION 3, FOR A LIST OF MITIGATION MEASURES. 24. VEHICULAR SPEED:ALL CONSTRUCTION, DECOMMISSION, AND OPERATIONAL TRAFFIC VEHICULAR SPEED:ALL CONSTRUCTION, DECOMMISSION, AND OPERATIONAL TRAFFIC :ALL CONSTRUCTION, DECOMMISSION, AND OPERATIONAL TRAFFIC SHALL MAINTAIN SPEEDS OF 15 MPH OR LESS ON ACCESS ROADS WITHIN THE CEMEX SITE. 25. WATER ACCESS:WATER REQUIRED FOR CONSTRUCTION AND TESTING WILL HAVE TO BE WATER ACCESS:WATER REQUIRED FOR CONSTRUCTION AND TESTING WILL HAVE TO BE :WATER REQUIRED FOR CONSTRUCTION AND TESTING WILL HAVE TO BE TRUCKED ONSITE AND STORED BY CONTRACTOR, FROM AN OFFSITE WELL APPROXIMATELY 1.5 MILES FROM THE SITE, ACCESSIBLE BY LOCAL ROADS.THE COST OF WATER WILL BE NEGOTIATED AFTER CONTRACTOR IS SELECTED. 
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1. DEFINITIONS: IN THE FOLLOWING NOTES, UTILITY SHALL MEAN DEFINITIONS: IN THE FOLLOWING NOTES, UTILITY SHALL MEAN  IN THE FOLLOWING NOTES, UTILITY SHALL MEAN CALIFORNIA-AMERICAN WATER COMPANY, 511 FOREST LODGE ROAD, SUITE 100, PACIFIC GROVE, CA 93950 AND CONTRACTOR SHALL MEAN ANY DEVELOPER, CONTRACTOR, PROPERTY OWNER, FIRM OR PERSON WHO HAS BEEN DULY AUTHORIZED BY CALIFORNIA-AMERICAN WATER COMPANY TO PERFORM WORK ON THE WATER SYSTEMS AND FACILITIES OWNED AND/OR OPERATED BY CALIFORNIA-AMERICAN WATER COMPANY.  2. UTILITY CONTACT PERSON: FOR MATTERS RELATED TO WORK TO BE PERFORMED BY UTILITY CONTACT PERSON: FOR MATTERS RELATED TO WORK TO BE PERFORMED BY  FOR MATTERS RELATED TO WORK TO BE PERFORMED BY INSTALLER, PLEASE CONTACT UTILITY'S ENGINEER: CALIFORNIA-AMERICAN WATER COMPANY, 511 FOREST LODGE ROAD, SUITE 100, PACIFIC GROVE, CA 93950, EMAIL: IAN CROOKS, IAN.CROOKS@AMWATER.COM, CHRIS COOK, CHRISTOPHER.COOK@AMWATER.COM 3. CONTRACTOR REPRESENTATIVE: CONTRACTOR SHALL ASSIGN AND PROVIDE UTILITY CONTRACTOR REPRESENTATIVE: CONTRACTOR SHALL ASSIGN AND PROVIDE UTILITY  CONTRACTOR SHALL ASSIGN AND PROVIDE UTILITY WITH THE NAME AND CONTACT INFORMATION OF A REPRESENTATIVE (JOB FOREMAN) AT THE JOB SITE WHERE THE WORK WILL BE PERFORMED ON UTILITY FACILITIES. CONTRACTOR'S REPRESENTATIVE IS REQUIRED TO ATTEND ANY PRE-CONSTRUCTION WALK-THROUGH MEETINGS. CONTRACTOR REPRESENTATIVE IS REQUIRED TO BE ON THE JOBSITE DURING ALL PHASES OF WORK, INCLUDING INSPECTIONS, AND INSTALLER SHALL NOT REPLACE THE REPRESENTATIVE WITHOUT PRIOR APPROVAL FROM UTILITY 4. THE CONTRACTOR SHALL VERIFY ALL EXISTING ITEMS WITHIN OR ADJACENT TO THE THE CONTRACTOR SHALL VERIFY ALL EXISTING ITEMS WITHIN OR ADJACENT TO THE LIMITS OF CONSTRUCTION. THE CONTRACTOR SHALL TAKE ALL PRECAUTIONARY MEASUREMENTS NECESSARY TO PROTECT EXISTING IMPROVEMENTS WHICH ARE TO REMAIN IN PLACE FROM DAMAGE. ALL IMPROVEMENTS DAMAGED BY CONTRACTOR'S OPERATIONS SHALL BE EXPEDITIOUSLY REPAIRED OR RECONSTRUCTED TO CONDITIONS EXISTING PRIOR TO DAMAGE TO THE OWNER'S SATISFACTION. THE CONTRACTOR SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE CONDITIONS DURING THE CONSTRUCTION OF THIS PROJECT, INCLUDING THE SAFETY OF ALL PERSONS AND PROPERTY, THESE REQUIREMENTS SHALL APPLY CONTINUOUSLY AND SHALL NOT BE LIMITED TO NORMAL WORKING HOURS. 5. IDENTIFICATION OF BURIED UTILITIES: BEFORE ANY WORK ON UNDERGROUND IDENTIFICATION OF BURIED UTILITIES: BEFORE ANY WORK ON UNDERGROUND  BEFORE ANY WORK ON UNDERGROUND FACILITIES, CONTRACTOR SHALL CONTACT UNDERGROUND SERVICE ALERT (USA) FOR IDENTIFYING ANY BURIED UTILITIES NEAR THE WORK AREA. USA (PHONE 1-800-422-4133) MUST GIVEN A 48 HOURS ADVANCE NOTICE. UTILITY IS ONLY RESPONSIBLE FOR MARKING THOSE WATER FACILITIES OWNED BY UTILITY AND SHALL NOT BE RESPONSIBLE FOR MARKING NEW FACILITIES UNTIL UTILITY ACCEPTS OWNERSHIP. ANY CALLS TO THE UTILITY REGARDING SUCH FACILITIES WILL BE FORWARDED TO THE INSTALLER. ANY DAMAGES TO WATER FACILITIES TO BE OWNED BY UTILITY MUST BE REPORTED TO UTILITY IMMEDIATELY AND UTILITY MUST BE ALLOWED TO INSPECT AND APPROVE REPAIRS OR REPLACEMENTS. 6. INSPECTION NOTICES: WHEN APPLICABLE, CONTRACTOR SHALL GIVE UTILITY AND INSPECTION NOTICES: WHEN APPLICABLE, CONTRACTOR SHALL GIVE UTILITY AND  WHEN APPLICABLE, CONTRACTOR SHALL GIVE UTILITY AND COUNTY INSPECTOR 48 HOURS NOTICE (MINIMUM) BEFORE SCHEDULING ANY MEETING OR STARTING CONSTRUCTION, AND 24 HOURS NOTICE (MINIMUM) FOR INSPECTION. 7. VERIFICATION OF DATA AND INFORMATION PROVIDED BY UTILITY: NOTICE IS VERIFICATION OF DATA AND INFORMATION PROVIDED BY UTILITY: NOTICE IS  NOTICE IS HEREBY GIVEN TO THE INSTALLER THAT UTILITY HAS MADE ALL REASONABLE EFFORTS TO IDENTIFY THE TYPES, LOCATIONS, SIZES AND DEPTHS OF EXISTING OR PLANNED UNDERGROUND OR ABOVEGROUND UTILITIES, STRUCTURES, ROADS, PIPELINES, HARD ROCK, STRATA, TOPOGRAPHY, ETC. SUCH ITEMS, WHEN DEPICTED ON THE PLANS, HAVE BEEN OBTAINED FROM SOURCES OF VARYING RELIABILITY. THEREFORE, UTILITY AND ASSOCIATED COMPANIES CANNOT ASSUME RESPONSIBILITY FOR THE COMPLETENESS OR ACCURACY OF SAID INFORMATION. CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING THE LOCATION OF ALL EXISTING FACILITIES BY POT-HOLING ALL WATER LINE CONNECTION POINTS TO CONFIRM SIZE, DEPTH AND MATERIAL TYPE OF EXISTING FACILITIES. IN CASE OF CONFLICT/S, INSTALLER SHALL BRING THE MATTER TO THE ATTENTION OF UTILITY FOR RESOLUTION BEFORE CONTINUING WORK. 8. LIMITS OF CONSTRUCTION: LIMITS OF CONSTRUCTION BOUNDARY SHALL BE DEFINED LIMITS OF CONSTRUCTION: LIMITS OF CONSTRUCTION BOUNDARY SHALL BE DEFINED  LIMITS OF CONSTRUCTION BOUNDARY SHALL BE DEFINED IN THE FIELD BY A BIOLOGY TEAM (PROVIDED BY OTHERS) AND STAKED. CONTRACTOR TO INSTALL ORANGE BARRIER GUARDIAN SAFETY FENCING ALONG LIMITS OF CONSTRUCTION. CONSTRUCTION ACTIVITIES SHALL BE RESTRICTED TO THE DESIGNATED CONSTRUCTION AREAS AND CEMEX ACCESS ROADS. NO CONSTRUCTION EQUIPMENT, MATERIALS, OR ACTIVITY SHALL OCCUR OUTSIDE OF THE SPECIFIED WORK AREAS. 9. JOBSITE SAFETY: CONTRACTOR IS SOLELY RESPONSIBLE FOR ANY CURRENTLY JOBSITE SAFETY: CONTRACTOR IS SOLELY RESPONSIBLE FOR ANY CURRENTLY  CONTRACTOR IS SOLELY RESPONSIBLE FOR ANY CURRENTLY APPLICABLE SAFETY LAW OF ANY JURISDICTIONAL AGENCY. CONTRACTOR IS ALSO RESPONSIBLE FOR PROJECT SITE SAFETY AND FOR PUBLIC SAFETY INCLUDING TRAFFIC CONTROL, 24-HOURS PER DAY FOR ALL DAYS FROM THE NOTICE TO PROCEED THROUGH THE NOTICE OF COMPLETION. 10. MATERIAL OF CONSTRUCTION: CONTRACTOR SHALL PROVIDE AND INSTALL ALL MATERIAL OF CONSTRUCTION: CONTRACTOR SHALL PROVIDE AND INSTALL ALL  CONTRACTOR SHALL PROVIDE AND INSTALL ALL MATERIALS OF THE SYSTEM IN ACCORDANCE WITH THE STANDARDS AND SPECIFICATIONS OF UTILITY AND ASSOCIATED COMPANIES, WHICH ARE INCORPORATED HEREIN BY REFERENCE, UNLESS OTHERWISE NOTED ON THESE PLANS. UTILITY HAS THE FINAL DECISION ON ALL MATERIALS, INCLUDING BACKFILL, PIPE, FITTINGS, AND VALVES. 11. WORK COORDINATION: CONTRACTOR IS RESPONSIBLE FOR COORDINATING THEIR WORK WORK COORDINATION: CONTRACTOR IS RESPONSIBLE FOR COORDINATING THEIR WORK  CONTRACTOR IS RESPONSIBLE FOR COORDINATING THEIR WORK WITH ALL OTHER CONTRACTORS TO AVOID ANY CONFLICTS. SEE LIST IN SPECS. 12. DIMENSIONED DISTANCES SHALL GOVERN OVER SCALED DISTANCES. DIMENSIONED DISTANCES SHALL GOVERN OVER SCALED DISTANCES. 13. INSPECTION BEFORE BACKFILLING: ALL WATER FACILITIES TO BE OWNED AND INSPECTION BEFORE BACKFILLING: ALL WATER FACILITIES TO BE OWNED AND  ALL WATER FACILITIES TO BE OWNED AND MAINTAINED BY UTILITY, INCLUDING MAINS; FITTINGS, VALVES AND SERVICES SHALL BE INSPECTED AND APPROVED BY UTILITY BEFORE BACKFILLING. 14. BACKFILL AND COMPACTION: ALL TRENCHES IN EXISTING OR PROPOSED STREETS AND BACKFILL AND COMPACTION: ALL TRENCHES IN EXISTING OR PROPOSED STREETS AND  ALL TRENCHES IN EXISTING OR PROPOSED STREETS AND PAVED AREAS SUCH AS PARKING LOTS, DRIVEWAYS, ETC., SHALL BE BACKFILLED AND COMPACTED IN ACCORDANCE WITH THE STANDARDS AND SPECIFICATIONS BY UTILITY, UNLESS OTHERWISE NOTED, AND SHALL ALSO COMPLY WITH MINIMUM REQUIREMENTS OF THE COUNTY FOR WHICH THE WORK IS BEING DONE, INCLUDING ANY ENCROACHMENT PERMIT CONDITIONS. TRENCH COMPACTION SHALL BE BY MECHANICAL COMPACTION TO A MINIMUM OF 90 PERCENT, UNLESS NOTED OTHERWISE ON THE PLANS. 15. BACKFILL SOIL COMPACTION TESTING: CONTRACTOR IS RESPONSIBLE FOR SECURING, BACKFILL SOIL COMPACTION TESTING: CONTRACTOR IS RESPONSIBLE FOR SECURING,  CONTRACTOR IS RESPONSIBLE FOR SECURING, COMPENSATING AND MONITORING OF; A STATE CERTIFIED INDEPENDENT SOILS TESTING SERVICED TO PROVIDE COMPACTION TESTING OF ALL BACKFILL WORK. COMPACTION TESTS DOCUMENTING COMPLIANCE WITH MINIMUM COMPACTION REQUIREMENTS WILL BE TAKEN AT 50 FOOT INTERVALS OR PER THE MINIMUM COUNTY REQUIREMENTS, WHICHEVER IS GREATER. ALL TESTING REPORTS SHALL BE SUBMITTED TO UTILITY FOR REVIEW AND APPROVAL AS SOON AS AVAILABLE. TESTING RESULTS FROM A CERTIFIED COUNTY OR CITY REPRESENTATIVE IS PERMITTED WHERE JURISDICTIONAL REQUIREMENTS PROVIDE SUCH COMPACTION TESTING. 16. INSPECTION BEFORE ACTIVATION: ALL WATER FACILITIES TO BE OWNED AND INSPECTION BEFORE ACTIVATION: ALL WATER FACILITIES TO BE OWNED AND  ALL WATER FACILITIES TO BE OWNED AND MAINTAINED BY UTILITY, INCLUDING MAINS; FITTINGS, VALVES AND SERVICES SHALL BE INSPECTED AND APPROVED BY UTILITY BEFORE ACTIVATION. INSTALLER SHALL PROVIDE HYDROSTATIC TEST TO BE WITNESSED BY UTILITY REPRESENTATIVE PER UTILITY STANDARDS. UTILITY SHALL COLLECT SAMPLES FOR BACTERIOLOGICAL TESTING. NEW SADDLES AND SERVICES SHALL BE INSTALLED PRIOR TO BACTERIOLOGICAL AND PRESSURE TESTING OF MAIN. 17. AS-BUILT DRAWINGS: CONTRACTOR SHALL SUBMIT MONTHLY AS-BUILT DRAWINGS  FOR AS-BUILT DRAWINGS: CONTRACTOR SHALL SUBMIT MONTHLY AS-BUILT DRAWINGS  FOR  CONTRACTOR SHALL SUBMIT MONTHLY AS-BUILT DRAWINGS  FOR MODIFICATIONS INSTALLED BY THE CONTRACTOR. THE AS-BUILT DRAWINGS MUST BE SUBMITTED AND APPROVED WITHIN 30 DAYS OF COMPLETION OF CONSTRUCTION, RETENTION SHALL BE HELD UNTIL AS-BUILT APPROVAL. 18. WARRANTY: WARRANTY OF NEW FACILITIES TO BE CONVEYED TO UTILITY SHALL BE WARRANTY: WARRANTY OF NEW FACILITIES TO BE CONVEYED TO UTILITY SHALL BE  WARRANTY OF NEW FACILITIES TO BE CONVEYED TO UTILITY SHALL BE FOR A MINIMUM PERIOD OF ONE YEAR FROM DATE OF COMMENCEMENT (OR FINAL ACCEPTANCE). 19. RETURNING PROPERTY TO ORIGINAL CONDITION: CONTRACTOR IS ADVISED TO RETURNING PROPERTY TO ORIGINAL CONDITION: CONTRACTOR IS ADVISED TO  CONTRACTOR IS ADVISED TO DOCUMENT EXISTING CONDITIONS BEFORE BEGINNING WORK TO MINIMIZE UNDUE CLAIMS. CONTRACTOR IS RESPONSIBLE TO RETURN ALL PROPERTY TO ORIGINAL OR BETTER CONDITION. ALL CLAIMS SHALL BE BORNE AND RESOLVED BY CONTRACTOR OR UTILITY SHALL ADDRESS SAID CLAIM AND MAY DEDUCT ANY COSTS FROM FINAL PAYMENT/RETENTION. A COPY OF THE CLAIM DOCUMENTS SHALL BE SUBMITTED TO UTILITY ENGINEER WITHIN 48 HOURS AFTER RECEIVING SUCH CLAIMS. 20. MINE SAFETY AND HEALTH ADMINISTRATION (MSHA): THE PROJECT AREA IS LOCATED MINE SAFETY AND HEALTH ADMINISTRATION (MSHA): THE PROJECT AREA IS LOCATED : THE PROJECT AREA IS LOCATED ON AN ACTIVE SAND MINING SITE. CEMEX REQUIRES THAT ALL FULL TIME WORKERS ONSITE HAVE MSHA 8 HOUR NEW MINER TRAINING (27 COURSES) COMPLETED BEFORE ACCESSING SITE. THIS CAN BE COMPLETED ONLINE OR BY HIRING A PROFESSIONAL TO CONDUCT A COURSE. U.S. DEPARTMENT OF LABOR CERTIFICATE OF TRAINING (MSHA FORM 5000-23) MUST BE PROVIDED TO CEMEX FRONT OFFICE ALONG WITH CODES OF COMPLETED MSHA NEW MINER TRAINING CERTIFICATES. DELIVERIES TO SITE DO NOT REQUIRE FULL TRAINING. 21. CEMEX SAND MINING SITE: ALL WORKERS ONSITE REQUIRED TO SIGN-IN AND CEMEX SAND MINING SITE: ALL WORKERS ONSITE REQUIRED TO SIGN-IN AND : ALL WORKERS ONSITE REQUIRED TO SIGN-IN AND SIGH-OUT DAILY AT THE CEMEX FRONT OFFICE. 22. SURVEYING AND LOCATING: CONTRACTOR IS RESPONSIBLE FOR ALL REQUIRED SURVEYING AND LOCATING: CONTRACTOR IS RESPONSIBLE FOR ALL REQUIRED : CONTRACTOR IS RESPONSIBLE FOR ALL REQUIRED SURVEYING AND STAKING. CONTRACTOR IS RESPONSIBLE FOR PROTECTING AND MAINTAINING ALL SURVEY MONUMENTS AND STAKING WHETHER EXISTING OR DISCOVERED DURING CONSTRUCTION. CONTRACTOR TO CONTACT ENGINEER FOR EXISTING PROJECT CONTROL DATA. 23. ENVIRONMENTAL MITIGATION MEASURES: ALL FULL TIME WORKERS ONSITE ARE ENVIRONMENTAL MITIGATION MEASURES: ALL FULL TIME WORKERS ONSITE ARE : ALL FULL TIME WORKERS ONSITE ARE REQUIRED TO ATTEND AN ENVIRONMENTAL AWARENESS TRAINING SESSION FIRST DAY ONSITE. REFER TO THE SUPPLEMENTAL GENERAL CONDITIONS, SECTION 3, FOR A LIST OF MITIGATION MEASURES. 24. VEHICULAR SPEED:ALL CONSTRUCTION, DECOMMISSION, AND OPERATIONAL TRAFFIC VEHICULAR SPEED:ALL CONSTRUCTION, DECOMMISSION, AND OPERATIONAL TRAFFIC :ALL CONSTRUCTION, DECOMMISSION, AND OPERATIONAL TRAFFIC SHALL MAINTAIN SPEEDS OF 15 MPH OR LESS ON ACCESS ROADS WITHIN THE CEMEX SITE. 25. WATER ACCESS:WATER REQUIRED FOR CONSTRUCTION AND TESTING WILL HAVE TO BE WATER ACCESS:WATER REQUIRED FOR CONSTRUCTION AND TESTING WILL HAVE TO BE :WATER REQUIRED FOR CONSTRUCTION AND TESTING WILL HAVE TO BE TRUCKED ONSITE AND STORED BY CONTRACTOR, FROM AN OFFSITE WELL APPROXIMATELY 1.5 MILES FROM THE SITE, ACCESSIBLE BY LOCAL ROADS.THE COST OF WATER WILL BE NEGOTIATED AFTER CONTRACTOR IS SELECTED. 
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CONDUIT SCHEDULE

PLAN SYMBOL CONDUIT CONDUCTOR LOCATION

REMARKS

# QTY SIZE QTY. & SIZE FROM TO DWG. NOS

001P PG&E PP

PG&E XFMR E-7 21KV

002P PG&E XFMR

MSG-1 E-7 4160V

003P 1 3"

3#2/0, 1#4 GND

MSG-1

XFMR #1 E-7 4160V

004P 1 3"

3#2/0, 1#4 GND

MSG-1

XFMR #2 E-7 4160V

005P 1 3"

3#2/0, 1#4 GND

XFMR #1

XFMR #2 E-7 4160V

006P 3 4"

3#600 MCM, 1#3/0 GND

XFMR #1

SWBD-100 E-7, E-8 480V POWER

007P 2 4"

3#600 MCM, 1#2/0 GND

XFMR #1

SWBD-200 E-7, E-9 480V POWER

008P 2 3"

3#350 MCM, 1#2/0 GND

XFMR #1

SWBD-300 E-7, E-10 480V POWER

009P 2 3"

3#350 MCM, 1#2/0 GND

XFMR #2

SWBD-400 E-7, E-11 480V POWER

010P 2 4"

3#600 MCM, 1#2/0 GND

XFMR #2

SWBD-500 E-7, E-12 480V POWER

011A 1 1" 2C#16 SHLD

SURGE TANK #1, PIT-0010

CP-100 E-7 4-20mA PRESSURE SIGNAL

012A 1 1" 2C#16 SHLD

SURGE TANK #2, PIT-0020

CP-400 E-7 4-20mA PRESSURE SIGNAL

100P 2 2"

3#4/0, 1#1 GND

SWBD-100

VFD-101 E-8 480V POWER

101P 2 2"

3#4/0, 1#1 GND

VFD-101

PULLBOX E-8 480V POWER

101P1 - -

3#4/0, 1#1 GND

PULLBOX

P-101 E-8 ROUTE INSIDE PUMP CAN 480V (BY OTHERS)

101A 1 1" 3C#16 SHLD PULLBOX

VFD-101 E-8 RTD

101A1 - - 3C#16 SHLD PULLBOX

TE-0101 E-8  ROUTE INSIDE PUMP CAN-RTD (BY OTHERS)

102A 1 1 1/4"

(2)2C#16 SHLD

PULLBOX

CP-100 E-8 4-20MA LEVEL SIGNAL

102A1 - -

(2)2C#16 SHLD
LT-0101, LT-0101A

PULLBOX E-8 ROUTE INSIDE PUMP CAN (BY OTHERS)

103C 1 1"

2#14, 1#14 GND

PSH-0101

VFD-101 E-8 HIGH PRESSURE SIGNAL

104A 1 1" 2C#16 SHLD PIT-0101

CP-100 E-8 4-20MA PRESSURE SIGNAL

105C 1 1"

4#14, 1#14 GND ZSC-0101, ZSO-0101

CP-100 E-8 CV-0101 OPEN/CLOSE STATUS

106P 1 1"

2#12, 1#12 GND

CP-100

FIT-0101 E-8 120V POWER

107C 1 1"

2#14, 1#14 GND

FQT-0101

CP-100 E-8 FLOW TOTALIZER SIGNAL

108A 1 1" 2C#16 SHLD FIT-0101

CP-100 E-8 4-20MA FLOW SIGNAL

109C 1 1"

8#14, 1#14 GND

PTW-0111

VFD-101 E-8 PTW STATUS/CONTROL SIGNALS

110P 1 1"

2#12,1#12GND

LP-100

CCTV ENCLOSURE E-8 CCTV RECEPTACLE

111C 1 2" - CCTV ENCLOSURE

CP-100 E-8 CONDUIT ONLY

112P 1 1"

3#10, 1#12GND

SWBD-100

HVAC-101 E-8 HVAC

113A 1 1" 2C#16 SHLD PIT-700

CP-100 E-8 WELL COMMON OUTLET PRESSURE

114A 1 2" COAXIAL CABLE ANTENNA 100

ETHERNET RADIO 100 E-8 RADIO ANTENNA

200P 2 2"

3#4/0, 1#1 GND

SWBD-200

VFD-201 E-9 480V POWER

201P 2 2"

3#4/0, 1#1 GND

VFD-201

PULLBOX E-9 480V POWER

201P1 - -

3#4/0, 1#1 GND

PULLBOX

P-201 E-9 ROUTE INSIDE PUMP CAN 480V (BY OTHERS)

201A 1 1" 3C#16 SHLD PULLBOX

VFD-201 E-9 RTD

201A1 - - 3C#16 SHLD PULLBOX

TE-0201 E-9 ROUTE INSIDE PUMP CAN-RTD (BY OTHERS)

202A 1 1 1/4"

(2)2C#16 SHLD

PULLBOX

CP-200 E-9 4-20MA LEVEL SIGNAL

202A1 1 1 1/4"

(2)2C#16 SHLD
LT-0201, LT-0201A

PULLBOX E-9 ROUTE INSIDE PUMP CAN (BY OTHERS)

203C 1 1"

2#14, 1#14 GND

PSH-0201

VFD-201 E-9 HIGH PRESSURE SIGNAL

204A 1 1" 2C#16 SHLD PIT-0201

CP-200 E-9 4-20MA PRESSURE SIGNAL

205C 1 1"

4#14, 1#14 GND ZSC-0201, ZSO-0201

CP-200 E-9 CV-0201 OPEN/CLOSE STATUS

206P 1 1"

2#12, 1#12 GND

CP-200

FIT-0201 E-9 120V POWER

207C 1 1"

2#14, 1#14 GND

FQT-0201

CP-200 E-9 FLOW TOTALIZER SIGNAL

208A 1 1" 2C#16 SHLD FIT-0201

CP-200 E-9 4-20MA LEVEL SIGNAL

209C 1 1"

8#14, 1#14 GND

PTW-0211

VFD-201 E-9 PTW STATUS/CONTROL SIGNALS

210P 1 1"

2#12,1#12 GND

LP-200

CCTV ENCLOSURE E-9 CCTV RECEPTACLE

211C 1 2" - CCTV ENCLOSURE

CP-200 E-9 CONDUIT ONLY

212P 1 1"

3#10, 1#12 GND

SWBD-200

HVAC-201 E-9 HVAC

213P 1 1"

3#10, 1#12 GND

SWBD-200

HVAC-202 E-9 HVAC

214A 1 2" COAXIAL CABLE ANTENNA 200

ETHERNET RADIO 200 E-9 RADIO ANTENNA

220P 2 2"

3#4/0, 1#1 GND

SWBD-200

VFD-202 E-9 480V POWER

221P 2 2"

3#4/0, 1#1 GND

VFD-202

PULLBOX E-9 480V POWER

221P1 - -

3#4/0, 1#1 GND

PULLBOX

P-202 E-9 ROUTE INSIDE PUMP CAN 480V (BY OTHERS)

221A 1 1" 3C#16 SHLD PULLBOX

VFD-202 E-9 RTD

221A1 - - 3C#16 SHLD PULLBOX

TE-0202 E-9 ROUTE INSIDE PUMP CAN-RTD (BY OTHERS)

222A 1 1 1/4"

(2)2C#16 SHLD

PULLBOX

CP-200 E-9 4-20MA LEVEL SIGNAL

222A1 1 1 1/4"

(2)2C#16 SHLD
LT-0202, LT-0202A

PULLBOX E-9 ROUTE INSIDE PUMP CAN HEAD (BY OTHERS)

223C 1 1"

2#14, 1#14 GND

PSH-0202

VFD-202 E-9 HIGH PRESSURE SIGNAL

224A 1 1" 2C#16 SHLD PIT-0202

CP-200 E-9 4-20MA PRESSURE SIGNAL

225C 1 1"

4#14, 1#14 GND ZSC-0202, ZSO-0202

CP-200 E-9 CV-0202 OPEN/CLOSE STATUS

226P 1 1"

2#12, 1#12 GND

CP-200

FIT-0202 E-9 120V POWER

227C 1 1"

2#14, 1#14 GND

FQT-0202

CP-200 E-9 FLOW TOTALIZER SIGNAL

228A 1 1" 2C#16 SHLD FIT-0202

CP-200 E-9 4-20MA LEVEL SIGNAL

229C 1 1"

8#14, 1#14 GND

PTW-0212

VFD-202 E-9 PTW STATUS/CONTROL SIGNALS

300P 2 2"

3#4/0, 1#1 GND

SWBD-300

VFD-301 E-10 480V POWER

301P 2 2"

3#4/0, 1#1 GND

VFD-301

PULLBOX E-10 480V POWER

301P1 - -

3#4/0, 1#1 GND

PULLBOX

P-301 E-10 ROUTE INSIDE PUMP CAN 480V (BY OTHERS)

301A 1 1" 3C#16 SHLD PULLBOX

VFD-301 E-10 RTD

301A1 - - 3C#16 SHLD PULLBOX

TE-0301 E-10 ROUTE INSIDE PUMP CAN-RTD (BY OTHERS)

302A 1 1 1/4" #16 TSP LT-0301

CP-300 E-10 4-20MA LEVEL SIGNAL

302A1 1 1 1/4"

(2)2C#16 SHLD
LT-0301, LT-0301A

PULLBOX E-10 ROUTE INSIDE PUMP CAN (BY OTHERS)

303C 1 1"

2#14, 1#14 GND

PSH-0301

VFD-301 E-10 HIGH PRESSURE SIGNAL

304A 1 1 1/4" #16 TSP PIT-0301

CP-300 E-10 4-20MA LEVEL SIGNAL

305C 1 1"

4#14, 1#14 GND ZSC-0301, ZSO-0301
CP-300 E-10 CV-0301 OPEN/CLOSE STATUS

CONDUIT SCHEDULE

PLAN SYMBOL CONDUIT CONDUCTOR LOCATION

REMARKS

# QTY SIZE QTY. & SIZE FROM TO DWG. NOS

306P 1 1"

2#12, 1#12 GND

CP-300

FIT-0301 E-10 120V POWER

307C 1 1"

2#14, 1#14 GND

FQT-0301

CP-300 E-10 FLOW TOTALIZER SIGNAL

308A 1 1" 2C#16 SHLD FIT-0301

CP-300 E-10 4-20MA LEVEL SIGNAL

309C 1 1"

8#14, 1#14 GND

PTW-0311

VFD-301 E-10 STATUS/CONTROL SIGNALS

310P 1 1"

2#12,1#12GND

LP-300

CCTV ENCLOSURE E-10 CCTV RECEPTACLE

311C 1 2" - CCTV ENCLOSURE

CP-300 E-10 CONDUIT ONLY

312P 1 1"

3#10, 1#12GND

SWBD-300

HVAC-301 E-10 HVAC

314A 1 2" COAXIAL CABLE ANTENNA 300

ETHERNET RADIO 300 E-10 RADIO ANTENNA

400P 2 2"

3#4/0, 1#1 GND

SWBD-400

VFD-401 E-11 480V POWER

401P 2 2"

3#4/0, 1#1 GND

VFD-401

PULLBOX E-11 480V POWER

401P1 - -

3#4/0, 1#1 GND

PULLBOX

P-401 E-11 ROUTE INSIDE PUMP CAN 480V (BY OTHERS)

401A 1 1" 3C#16 SHLD PULLBOX

VFD-401 E-11 RTD

401A1 - - 3C#16 SHLD PULLBOX

TE-0401 E-11 ROUTE INSIDE PUMP CAN-RTD (BY OTHERS)

402A 1 1 1/4" #16 TSP LT-0401

CP-400 E-11 4-20MA LEVEL SIGNAL

402A1 1 1 1/4"

(2)2C#16 SHLD
LT-0401, LT-0401A

PULLBOX E-11 ROUTE INSIDE PUMP CAN (BY OTHERS)

403C 1 1"

2#14, 1#14 GND

PSH-0401

VFD-401 E-11 HIGH PRESSURE SIGNAL

404A 1 1 1/4" #16 TSP PIT-0401

CP-400 E-11 4-20MA LEVEL SIGNAL

405C 1 1"

4#14, 1#14 GND ZSC-0401, ZSO-0401

CP-400 E-11 CV-0401 OPEN/CLOSE STATUS

406P 1 1"

2#12, 1#12 GND

CP-400

FIT-0401 E-11 120V POWER

407C 1 1"

2#14, 1#14 GND

FQT-0401

CP-400 E-11 FLOW TOTALIZER SIGNAL

408A 1 1" 2C#16 SHLD FIT-0401

CP-400 E-11 4-20MA LEVEL SIGNAL

409C 1 1"

8#14, 1#14 GND

PTW-0411

VFD-401 E-11 STATUS/CONTROL SIGNALS

410P 1 1"

2#12,1#12GND

LP-400

CCTV ENCLOSURE E-11 CCTV RECEPTACLE

411C 1 2" - CCTV ENCLOSURE

CP-400 E-11 CONDUIT ONLY

412P 1 1"

3#10, 1#12GND

SWBD-400

HVAC-401 E-11 HVAC

414A 1 2" COAXIAL CABLE ANTENNA 400

ETHERNET RADIO 400 E-11 RADIO ANTENNA

500P 2 2"

3#4/0, 1#1 GND

SWBD-500

VFD-501 E-9 480V POWER

501P 2 2"

3#4/0, 1#1 GND

VFD-501

PULLBOX E-9 480V POWER

501P1 - -

3#4/0, 1#1 GND

PULLBOX

P-501 E-9 ROUTE INSIDE PUMP CAN 480V (BY OTHERS)

501A 1 1" 3C#16 SHLD PULLBOX

VFD-501 E-9 RTD

501A1 - - 3C#16 SHLD PULLBOX

TE-0501 E-9 ROUTE INSIDE PUMP CAN-RTD (BY OTHERS)

502A 1 1 1/4"

(2)2C#16 SHLD

PULLBOX

CP-500 E-9 4-20MA LEVEL SIGNAL

502A1 1 1 1/4"

(2)2C#16 SHLD
LT-0501, LT-0501A

PULLBOX E-9 ROUTE INSIDE PUMP CAN (BY OTHERS)

503C 1 1"

2#14, 1#14 GND

PSH-0501

VFD-501 E-9 HIGH PRESSURE SIGNAL

504A 1 1" 2C#16 SHLD PIT-0501

CP-500 E-9 4-20MA PRESSURE SIGNAL

505C 1 1"

4#14, 1#14 GND ZSC-0501, ZSO-0501

CP-500 E-9 CV-0501 OPEN/CLOSE STATUS

506P 1 1"

2#12, 1#12 GND

CP-500

FIT-0501 E-9 120V POWER

507C 1 1"

2#14, 1#14 GND

FQT-0501

CP-500 E-9 FLOW TOTALIZER SIGNAL

508A 1 1" 2C#16 SHLD FIT-0501

CP-500 E-9 4-20MA LEVEL SIGNAL

509C 1 1"

8#14, 1#14 GND

PTW-0511

VFD-501 E-9 PTW STATUS/CONTROL SIGNALS

510P 1 1"

2#12,1#12 GND

LP-500

CCTV ENCLOSURE E-9 CCTV RECEPTACLE

511C 1 2" - CCTV ENCLOSURE

CP-500 E-9 CONDUIT ONLY

512P 1 1"

3#10, 1#12 GND

SWBD-500

HVAC-501 E-9 HVAC

513P 1 1"

3#10, 1#12 GND

SWBD-500

HVAC-502 E-9 HVAC

514A 1 2" COAXIAL CABLE ANTENNA 500

ETHERNET RADIO 500 E-9 RADIO ANTENNA

520P 2 2"

3#4/0, 1#1 GND

SWBD-500

VFD-502 E-9 480V POWER

521P 2 2"

3#4/0, 1#1 GND

VFD-502

PULLBOX E-9 480V POWER

521P1 - -

3#4/0, 1#1 GND

PULLBOX

P-502 E-9 ROUTE INSIDE PUMP CAN 480V (BY OTHERS)

521A 1 1" 3C#16 SHLD PULLBOX

VFD-502 E-9 RTD

521A1 - - 3C#16 SHLD PULLBOX

TE-0502 E-9 ROUTE INSIDE PUMP CAN-RTD (BY OTHERS)

522A 1 1 1/4"

(2)2C#16 SHLD

PULLBOX

CP-500 E-9 4-20MA LEVEL SIGNAL

522A1 1 1 1/4"

(2)2C#16 SHLD
LT-0502, LT-0502A

PULLBOX E-9 ROUTE INSIDE PUMP CAN (BY OTHERS)

523C 1 1"

2#14, 1#14 GND

PSH-0502

VFD-502 E-9 HIGH PRESSURE SIGNAL

524A 1 1" 2C#16 SHLD PIT-0502

CP-500 E-9 4-20MA PRESSURE SIGNAL

525C 1 1"

4#14, 1#14 GND ZSC-0502, ZSO-0502

CP-500 E-9 CV-0502 OPEN/CLOSE STATUS

526P 1 1"

2#12, 1#12 GND

CP-500

FIT-0502 E-9 120V POWER

527C 1 1"

2#14, 1#14 GND

FQT-0502

CP-500 E-9 FLOW TOTALIZER SIGNAL

528A 1 1" 2C#16 SHLD FIT-0502

CP-500 E-9 4-20MA LEVEL SIGNAL

529C 1 1"

8#14, 1#14 GND

PTW-0512

VFD-502 E-9 PTW STATUS/CONTROL SIGNALS
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