



BID ADDENDUM 5 – October 27, 2022

SLEEPY HOLLOW STEELHEAD REARING FACILITY REARING CHANNEL REHABILITATION PROJECT

This addendum is to clarify that:

- 1) Items 15, 16, and 17 are lump sum items.
- 2) The District plans to issue a Notice to Proceed at the earliest possible time after all steelhead have been removed from the facility. Removal of steelhead cannot begin until a few weeks after the Carmel River re-connects to the Carmel River lagoon and is ready to flow to the ocean. The fish removal operation normally takes approximately three weeks.

The decision to remove steelhead and release the fish back into the river is entirely weather-dependent. It is likely, given that the Carmel River watershed has had several dry years in a row, that the facility will operate longer than normal and may not be shut down until late January or February.