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NOTICE INVITING SEALED BIDS 
 

MONITORING WELL FO‐09 SHALLOW DESTRUCTION 

 

NOTICE IS HEREBY GIVEN, that sealed bids will be received by the Board of Directors, Monterey 
Peninsula Water Management District, at 5 Harris Court, Building G, Monterey, California, 93940, 
until    2:00  PM  August  11,  2021,  at  which  time  they  shall  be  publicly  opened  and  read  for 
performing the following work:   
 

1. Acquire destruction permit from Monterey County Environmental Health Bureau (MCEHB).  The 

destruction plan outlined in this document has already been approved by this agency. 

2. Mobilize equipment, containment tankage, etc. to the site.  

3. Fish abandoned ¾-inch PVC pipe from both wells in the dual completion. 

4. Insert tremie pipe or tubing to bottom of FO-9S.  

5. Pump MCEHB-approved sealing material to fill the well (estimated volume of sealing material ~0.5 

yard).  Retain displaced water in suitable tankage (Estimated volume 900 gallons). 

6. Remove tremie pipe.  Top off casing to surface.   

7. Clean up site.  Dispose of ¾-inch PVC. Remove displaced water from site. 

Bids received after the deadline for bid submittal shall be returned unopened. 
 
Site is located at:  181 Okinawa Rd, Seaside, CA  93955   
 
This work shall be done in accordance with the Specifications therefore adopted, to which special 
reference  is  hereby  made.    The  Contractor  shall  furnish  all  labor,  supplies,  equipment,  and 
services  required  to  perform  the  work,  except  as  expressly  stated  in  the  Construction 
Specifications.  The Contractor shall hold a valid Class C‐57 Contractors license issued by the State 
of California.  
 
The  Contract  is  subject  to  compliance  monitoring  and  enforcement  by  the  Department  of 
Industrial Relations (DIR).  No contractor or subcontractor maybe listed on a bid proposal for a 
public works project and no contractor or subcontractor maybe awarded a contract for public 
works on a public works project unless registered with the DIR pursuant to Labor Code Section 
1725.5. 
 
Responses to this Call for Bids shall incorporate the general prevailing rates in the locality in which 
the work is to be performed as determined by the State Director of the DIR.  It shall be incumbent 
upon  the  successful  bidder  to  pay  not  less  than  the minimum  hourly  wage  required  by  the 
Schedule of Wage Determinations to the various laborers and mechanics employed directly upon 
the site of the work.  If any change in the above rates is made, said changed rates shall apply to 
this  public  project  without  adjustment  in  bid  price.    A  copy  of  said  Schedule  of  Wage 
Determinations is on file at the District office.  
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Contractor  shall  post  job  site  notices,  as  prescribed  by  regulation.    Contractor  and  each 
subcontractor shall furnish the records specified in Labor Code Section 1776 directly to the Labor 
Commissioner, in the manner prescribed under Section 1771.4. 
 
MPWMD  shall  award  the  contract  for  the  Project  to  the  responsible  Bidder with  the  lowest 
responsive bid as determined by MPWMD.  MPWMD reserves the right to reject any and all bids 
or to waive any irregularities or informalities in any bid or in the bidding.  Bids shall remain valid 
for  30  days after the bid opening date.  After the opening of bids, bids may only be withdrawn 
in strict accordance with the provisions of Public Contract Code section 5100, et seq. 
 
Plans, Specifications, and bid forms may be secured at no charge from the Monterey Peninsula 

Water Management District, 5 Harris Court, Building. G, Monterey, California 93940 or may be 

downloaded from the District’s web page at: 

http://www.mpwmd.net/who‐we‐are/project‐bids‐rfps/MONITORING WELL FO‐09 SHALLOW 

DESTRUCTION  

Questions may be directed to  jlear@mpwmd.net  prior to  5:00 pm, Thursday, August 5, 2021 .  
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INSTRUCTIONS TO BIDDERS 
 

BID PREPARATION  
Any Addenda will be posted on the website and shall be made part of the Contract Documents. 

It  is  the  responsibility  of  each  prospective  bidder  to  check  the  project  website 

http://www.mpwmd.net/who‐we‐are/project‐bids‐rfps/MONITORING  WELL  FO‐09  SHALLOW 

DESTRUCTION through  the close of bids  for any applicable addenda or updates.   Bidder  shall 

either include all Addenda issued by MPWMD with their Bid or write the number and date of 

each Addendum on the Bid Acknowledgement Form.   

 

MPWMD does not assume any liability or responsibility based on any defective or incomplete 

copying, excerpting, scanning, faxing, downloading or printing of the Bid Documents.  

 

If alternate bid items are called for in the Contract Documents, the lowest bid will be determined 

on the basis of the base bid only unless otherwise specified in the Notice Inviting Bids. The time 

required for completion of the alternate bid items has been factored into the Contract Time and 

no additional time will be allowed for performing any of the alternate bid items.  

 

Regardless of whether  the alternate bid  items will be considered  in determining  the  low bid, 

MPWMD may elect to include one or more of the alternate bid items, or to otherwise remove 

certain work from the Project scope of work, accordingly each Bidder must ensure that each bid 

item contains a proportionate share of profit, overhead and other costs or expenses which will 

be incurred by the Bidder. 

 

QUESTIONS AND CLARIFICATIONS 

Discrepancies in, and/or omissions from, the Bid or Contract Documents or questions as to their 

meaning shall be immediately brought to the attention of MPWMD by submission of a written 

request for an interpretation or clarification to MPWMD.  Such submission, if any, must be sent 

in writing to the Project Manager at the address for MPWMD provided in the Notice Inviting Bids 

or at jlear@mpwmd.net. 

 

Any interpretation of the Contract Documents will be made only by written addenda duly issued 

by MPWMD and posted  to  the project bid website. MPWMD will  not  be  responsible  for  any 

explanations or interpretations provided in any other manner. No person is authorized to make 

any oral interpretation of any provision in the Contract Documents to any bidder, and no bidder 

should rely on any such oral interpretation. 
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BID PRICE 

The  bid  price  shall  include  everything  necessary  for  the  performance  of  the  complete  job, 

including but not  limited to  furnishing all materials, equipment,  tools,  superintendence,  labor 

and services except as expressly stated in the Construction Specifications. 

 

Bid prices shall include allowance for all federal, state, and local taxes. 

 

BID SUBMITTAL 
A  sealed  bid  shall  be  made  and  submitted  on  the  blank  form  provided  herein,  without 

substitution or omission, in accordance with Section 1.02 of the General Conditions.  The bid shall 

be  sealed  in  an  envelope  marked  “Monitoring  Well  FO‐09  Shallow  Destruction”.    All  bids 

received by mail shall be sealed in a separate envelope clearly marked ”Monitoring Well FO‐09 

Shallow  Destruction”  and  placed  inside  a  mailing  envelope.    Bids  that  do  not  meet  these 

requirements shall not be eligible for consideration.  No other method of submitting bids will be 

accepted.  Bidders may not submit bids by fax, email, telephone, or other means. 

 

Bids shall remain valid for 30 days after the bid opening date. 

 
Attention is directed to the provisions of California Public Contract Code Sections 5100‐5107 that 
set forth the criteria and procedures for relief of Bidders, and for authorizing Contract Award to 
another Bidder. 
 
PUBLIC WORKS CONTRACTOR REGISTRATION  

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish 

to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be 

registered with the Department of Industrial Relations.  No contract will be entered into without 

proof of Contractor’s and subcontractors’ current registration with the Department of Industrial 

Relations to perform public work.  If awarded a contract, the bidder and its subcontractors, of 

any tier, shall maintain active registration with the Department of  Industrial Relations for the 

duration of the Project.   

 

In addition, each Bidder shall provide the registration number for each listed subcontractor in 

the space provided in the Designation of Subcontractors form.  Notwithstanding the foregoing, 

Contractor registration requirements mandated by Labor Code Sections 1725.5 and 1771.1 shall 

not apply  to work performed on a public works project  that  is exempt pursuant  to  the small 

project exemption specified in Labor Code Sections 1725.5 and 1771.1. 

 

DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS 

In  accordance with  the  provisions  of  the  Labor  Code,  contractors  or  subcontractors may  not 

perform work on a public works project with a subcontractor who is ineligible to perform work 

on a public project pursuant to Labor Code Sections 1777.1 or 1777.7.  Any contract on a public 
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works  project  entered  into  between  a  contractor  and  a  debarred  subcontractor  is  void  as  a 

matter of law.  A debarred subcontractor may not receive any public money for performing work 

as  a  subcontractor on a public works  contract.   Any public money  that  is paid  to  a debarred 

subcontractor by Contractor for the Project shall be returned to MPWMD.  The Contractor shall 

be responsible for the payment of wages to workers of a debarred subcontractor who has been 

allowed to work on the Project. 

 

BID MODIFICATION 

Bidder may, without prejudice to itself, modify or withdraw its Bid prior to the stated bid closing 

time. Following withdrawal of its Bid, Bidder may submit a new Bid, provided that such new Bid 

is received prior to the stated closing time.  

 

Any request to withdraw a bid after bid opening must be made in accordance with Public Contract 

Code  section  5100  et  seq.  and  must  be  submitted  in  writing  within  five  (5)  working  days, 

excluding Saturdays, Sundays and State holidays, specifying in detail how the mistake was made. 

 

BID OPENING AND AWARD 

Bids shall be publicly opened and read at the time and location stated in the Notice Inviting Sealed 

Bids.  Bid award shall be made in accordance with General Conditions Section 2. 

 

BID PROTEST 

Any Bid  protest  relating  to  the  form or  content  of  the Bid Documents must  be  submitted  in 

writing to MPWMD’s Project Manager identified in the Notice Inviting Sealed Bids at least ten 

(10) business days before the original date or extension thereto set for the Bid opening.   Any 

Bidder who fails to submit a protest before the aforementioned deadline will be deemed to have 

waived any protest to the form or content of the Bid Documents. 

 

Any Bid protest unrelated to the form or content of the Bid Documents must be submitted in 

writing to MPWMD’s Project Manager. The protest must be received before 5:00 p.m. of the fifth 

(5th)  business  day  following  Bid  opening.    The  protest  document  must  contain  a  complete 

statement with legal grounds for the basis for the protest, and include all relevant, supporting 

documentation.    The protest must  include  the name,  address,  and  telephone number of  the 

person  representing  the protesting party.    If  the protest does not  comply with each of  these 

requirements, MPWMD may reject the protest without further review. 

 

If the protest is timely and complies with the above requirements, MPWMD’s Project Manager 

or other designated staff member shall review the protest, any response from the challenged 

Bidder(s), and all other relevant information.  MPWMD’s designated staff member will provide a 

written decision  to  the protestor.    Failure  to comply with  these procedures shall  constitute a 

failure to exhaust administrative remedies and a waiver of any right to further pursue the Bid 

protest, including filing a Government Code Claim or legal proceedings. 
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TIMING 

Award of a contract and Notice to Proceed is subject to MPWMD obtaining all necessary permits 
and authorizations for work.   
 
Upon authorization of a contract by MPWMD Board of Directors, a notice of award will be sent 
to the successful bidder.   
 
The successful bidder will then have   10_  calendar days to return a signed contract agreement 
and any other required documentation.  If the bidder fails or refuses to enter into a contract to 
do  the work,  then  the  bid  guaranty  accompanying  the  bid  shall  be  paid  to  the MPWMD  as 
liquidated damages (General Provisions Sect. 2.03).   
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BID ACKNOWLEDGEMENT 
 

Monterey Peninsula Water Management District 

5 Harris Court Bldg G., Monterey, CA  93940 (Monterey County) 

or 

P.O. Box 85, Monterey, CA  93942‐0085 

 

Pursuant to the foregoing Notice Inviting Sealed Bids, the undersigned Bidder hereby proposes 

and binds itself by the Monterey Peninsula Water Management District (MPWMD), under this 

Bid, to execute in accordance with such award, a contract of which this Bid and the Plans and 

Specifications, which include Special Conditions and all Addenda, shall be a part, to furnish any 

and  all  labor, materials,  equipment,  and  services  necessary  for  satisfactory  performance  and 

completing the work set forth in said documents within the time hereinafter sent forth and at 

the prices named in this bid.   

 

Upon award, the Bid Form shall become a part of the final contract. 

 

The undersigned Bidder certifies the following: 
 

 Bidder  has  examined  the  location  of  the  proposed  work  and/or  is  familiar  with  the 
Specifications, which include Special Conditions and all Addenda, and the local conditions 
in the place where the work is to be done. 

 

 Bidder has examined and carefully studied the Call for Bids, the other related data identified 
in the Call for Bids, and the following Addenda, receipt of which is hereby acknowledged: 

 
Addenda (BIDDER MUST FILL IN or include addenda with bid) 
No. ______      Dated _____________ 
No. ______      Dated _____________ 
No. ______      Dated _____________ 
No. ______      Dated _____________ 
No. ______      Dated _____________ 

 

 Bidder has carefully checked all of the figures shown in its Bid Form and understands that 
MPWMD  shall  not  be  responsible  for  any  errors  or  omissions  on  the  part  of  the 
undersigned in making up this bid. 

 

 Bidder has carefully reviewed the accuracy of all statements in this Bid and attachments 
hereto.   

 

 Bidder understands that MPWMD reserves the right to reject any or all bids, and to waive 
any  irregularities or  informalities  in bids  received.   Award shall be made which,  in  the 
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judgement of MPWMD, is to the best interest of MPWMD.  It is agreed that this bid may 
not be withdrawn within a period of 90 days after the date set for the opening thereof 
subject to the provisions of California Public Contract Code Sections 5100‐5107. 

 

 Bidder  has  examined  and  is  fully  familiar  with  all  of  the  provisions  of  the  Contract 
Documents and any addenda thereto. 

 
Bidder agrees,  if awarded the contract, Bidder and all subcontractors shall pay to all  laborers, 
workpersons,  and mechanics  employed  in  the  execution of  such  contract  or  any  subcontract 
thereunder, not less than the general prevailing rate of per diem wages, and rates for overtime 
and legal holidays in the locality in which the work is to be performed, as established by the State 
Director of the Department of Industrial Relations. 
 
Bidder and subcontractors currently possess and agree to maintain valid Contractor's Licenses 
issued by the State of California necessary to prosecute the work.  
 

Bidder:    Tax I.D. Number:   

Business Address:   

List all Contractor’s License No.:   

Telephone:  (     )  e‐mail:   

By (signature):   

Name (printed):   

Title:    Dated:   

 

This form must be completed submitted with the bid for the bid to be responsive. 
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BID FORM 
 

All labor, materials, services, tools, equipment, services and whatever else is required to 

perform all work in accordance with the requirements in the Call for Bids, and all documents 

incorporated by reference in the Call for Bids, for construction of the following: 
 

Monitoring Well FO‐09 Shallow Destruction 

 

The bid will be a lump sum price inclusive all work and materials.  

 

Bid Price: _______  

Bid Price in words:___________________________________________________________ 

 
 

Drilling/ Pump Contractor Name:_________________________________________________ 

Drilling/Pump Contractor’s License No.____________________________________________ 

 

Signature of Authorized Representitive: _____________________________________________ 

 

 

 

This form must be submitted with the bid for the bid to be responsive. 
 

Upon award, this Bid Form shall become a part of the final contract. 
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The undersigned has examined the  location of  the proposed work and/or  is  familiar with  the 
Specifications and the local conditions in the place where the work is to be done. 
  
The undersigned has checked carefully all  the above figures and understands that the District 
shall not be responsible for any errors or omissions on the part of the undersigned in making up 
this bid. 
 
The undersigned understands that the District reserves the right to reject any or all bids, and to 
waive  any  irregularities or  informalities  in bids  received.   Award  shall  be made which,  in  the 
judgement of the District, is to the best interest of the District.  It is agreed that this bid may not 
be withdrawn within a period of 90 days after the date set for the opening thereof subject to the 
provisions of California Public Contract Code Sections 5100‐5107. 
 
In accordance with the Construction Specifications, the undersigned further agrees to so plan the 
work and prosecute it with such diligence that said work shall be commenced within 10 days after 
issuance of the notice to proceed, and the work shall be completed by November 30, 2018. 
 
The undersigned agrees, if awarded the contract, that there shall be paid by the undersigned and 
all subcontractors under him, to all laborers, workmen, and mechanics employed in the execution 
of such contract or any subcontract thereunder, not less than the general prevailing rate of per 
diem wages, and rates for overtime and legal holidays in the locality in which the work is to be 
performed, as established by the State Director of the Department of Industrial Relations. 
 
The  undersigned  or  their  subcontractors  currently  possess  and  agree  to  maintain  valid 
Contractor's Licenses issued by the State of California necessary to prosecute the work.  
 

Bidder:    Tax I.D. Number:   

Business Address:   

List all Contractor’s License No.:   

Telephone:  (     )  e‐mail:   

By:    Dated:   

Title:   

 

This form must be submitted with the bid for the bid to be responsive. 
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The Bidder has been engaged in the contracting business, under the present business name for 

______ years.  Experience in work of a nature similar to that covered in the bid extends over a 

period of ______ years. 

 

The bidder, as a contractor, has never failed to satisfactorily complete a contract awarded to him, 

except as follows: 

 

 

The Bidder as Prime Contractor shall list projects meeting Contractor’s Experience Qualifications 

in the following table for the bid to be considered responsive: 

  

Year 
Project Location and Contracting 

Firm/ Agency 
Contract amount ($) 

Provide Name and Telephone 
Number of Person(s) That Can Be 

Contacted Regarding Work 

       

       

       

       

       

       

       

Please attach additional sheet(s) as needed. 

Bidder  

Signed  

Title  

Date  

Public Works Contractor Registration Number  

 

 

   



 

Page 17 of 93 
 

SUBCONTRACTOR’S DESIGNATION FORM 
 

In accordance with the State of California Public Contract Code Sections 4100‐4114, the 

Subletting and Subcontracting Fair Practices Act, each bid shall set forth for each subcontractor 

who will perform work or labor or render service to Contractor in or about the construction of 

the work in an amount in excess of one‐half of one percent (1/2%) of Contractor’s Total Bid 

Price: 

a) the name and the location of the place of business,  

b) the California contractor license number,  

c) the public works contractor registration number, and  

d) the portion of the work which will be done as a percentage of Contractor’s Total Bid 
Price. 

Notwithstanding the foregoing, if the work involves streets and highways, then Contractor shall 

list each subcontractor who will perform work or labor or render service to Contractor in or 

about the work in an amount in excess of one‐half of one percent (1/2%) of Contractor’s Total 

Bid Price or $10,000, whichever is greater. No additional time shall be granted to provide the 

below requested information. 

If a Contractor fails to specify a Subcontractor for any portion of the work to be performed 

under the Contract, on or about the construction of the project, in excess of one‐half of one 

percent (1/2%) of Contractor's total Bid, Contractor shall be deemed to have agreed to perform 

such portion, using Contractor’s own resources and employed personnel and Contractor shall 

not be permitted to sub‐contract that portion of the work, except under the conditions set 

forth in Section 4107 of the Government Code of the State of California. 

The prime contractor shall list only one subcontractor for each portion as is defined by the 

prime contractor in Contractor’s bid. 

Subcontractor Name 
 
 
 
 

Subcontractor Address 

California Contractor License Number 
 
 

Public Works Contractor Registration Number 

Description of Work to be done by Subcontractor 
 
 
 
 
 

% of Work to be done by Subcontractor 
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Subcontractor Name 
 
 
 
 

Subcontractor Address 

California Contractor License Number 
 
 

Public Works Contractor Registration Number 

Description of Work to be done by Subcontractor 
 
 
 
 
 

% of Work to be done by Subcontractor 
 
 
 

 

Subcontractor Name 
 
 
 
 

Subcontractor Address 

California Contractor License Number 
 
 

Public Works Contractor Registration Number 

Description of Work to be done by Subcontractor 
 
 
 
 
 

% of Work to be done by Subcontractor 
 
 
 

 

Name of Bidder _________________________________________ 

 

Signature  __________________________________________ 

 

Name & Title  __________________________________________ 

 

Dated    ___________________________________________ 
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SUBCONTRACTOR’S EXPERIENCE QUALIFICATIONS 
 

The subcontractor has been engaged  in  the contracting business, under  the present business 

name for ______ years.  Experience in work of a nature similar to that covered in the bid extends 

over a period of ______ years. 

 

The subcontractor has never failed to satisfactorily complete a contract awarded to him, except 

as follows: 

 

       ________________________________________________________________________ 

 

The subcontractor shall list projects meeting the pertinent Contractor’s Experience Qualifications 

in the following table for the bid to be considered responsive: 

 

Year 
Project Location and Contracting 

Firm/ Agency 
Contract amount 

($) 
Provide Name and Telephone Number of Person(s) 

That Can Be Contacted Regarding Work 

       

       

       

       

       

       

       

Please attach additional sheet(s) as needed. 

Bidder  

Signed  

Title  

Date  
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Intentional Blank 
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SECURITY FOR COMPENSATION CERTIFICATION 
 

TO:  MONTEREY PENINSULA WATER MANAGEMENT DISTRICT 

 

  I am aware of the provisions of Section 3700 of the Labor Code of the State of California 

which  require every employer  to be  insured against  liability  for worker’s  compensation or  to 

undertake self‐insurance in accordance with the provisions of that Code, and I will comply with 

such provisions before commencing the performance of the work of this Contract: 

 

 

 

Date 

 

(Signature of Bidder) 

 

Business Address: 

 

 

 

Place of Residence: 

 

 

 

(This certification must be executed by the successful bidder prior to the award of Contract.) 
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FAIR EMPLOYMENT PRACTICES CERTIFICATION 
 

TO:  MONTEREY PENINSULA WATER MANAGEMENT DISTRICT 

 

  The  undersigned,  in  submitting  a  bid  for  performing  the  following work  by  Contract, 

hereby certifies that the undersigned shall meet the standards of affirmative compliance with 

Fair Employment Practices requirements of the special provisions contained herein: 

 

 

 

Date 

 

(Signature of Bidder) 

 

Business Address: 

 

 

 

Place of Residence: 

 

 

 

(This certification must be executed by the successful bidder prior to the award of Contract.) 
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NONCOLLUSION AFFIDAVIT  
 

State of California ______________ ) 

________________________ ) ss. 

County of _____________________ ) 

 

Being  first  duly  sworn,  deposes  and  says  that  the  undersigned  is  ____________  of  the  party 

making  the  foregoing  bid;  that  the  bid  is  not  made  in  the  interest  of,  or  on  behalf  of,  any 

undisclosed person, partnership, company, association, organization, or corporation; that bid is 

genuine  and  not  collusive  or  sham;  that  the  bidder  has  not  directly  or  indirectly  induced  or 

solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 

conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 

shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 

agreement, communication, or conference with anyone to fix the bid price of the bidder or any 

other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other 

bidder,  or  to  secure  any  advantage  against  the  public  body  awarding  the  contract  of  anyone 

interested in the proposed contract; that all statements contained in the bid are true, and, further, 

that the bidder has not, directly or indirectly, submitted its bid price or any breakdown thereof, 

or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, 

any fee to any corporation, partnership, company association, organization, bid depository, or to 

any member or agent thereof to effectuate a collusive or sham bid. 

 

     

Signature    Date 

The title of the affidavit provides that it is “to be executed by bidder and submitted with the bid.”
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DRUG‐FREE WORKPLACE CERTIFICATION 
   
The District is committed to maintaining a work environment free from the influence of alcohol 
and drugs in keeping with the spirit and intent of the Drug‐Free Workplace Acts of 1988 and l990.   
Illegal drugs in the workplace are a danger to all of us.  They impair health, promote crime, lower 
productivity and quality, and undermine public confidence in the work we do.  The use of any 
controlled substances is inconsistent with the behavior expected of our employees, contractors, 
and subcontractors.  It subjects all employees, contractors, and subcontractors, as well as visitors 
to our facilities and work site, to unacceptable safety risks and undermines the District’s ability 
to  operate  effectively  and  efficiently.  In  this  connection,  any  location  at  which  Monterey 
Peninsula Water Management District business is conducted, whether on District property or at 
any other site, is declared to be a drug‐free workplace.  This means that: 
 
1.  All employees, contractors, and subcontractors are absolutely prohibited from engaging 

in  the  unlawful  manufacture,  distribution,  dispensation,  possession,  sale,  or  use  of  a 
controlled  substance  in  the  workplace  or  while  engaged  in  District  business  off  our 
premises.    Violation  of  this  policy  by  contractors  or  subcontractors  could  result  in 
termination of the contract for their services.   

2.  Employees, contractors, and subcontractors have the right to know the dangers of drug 
abuse  in  the workplace,  the Monterey  Peninsula Water Management  District’s  policy 
about it, and what help is available to combat drug problems.   

3.  Any employee, contractor, or subcontractor convicted of violating a criminal drug statute 
in this agency’s workplace must inform the District of such conviction (including pleas of 
guilty and nolo contendre) within five (5) days of  its occurrence.   Failure to do so by a 
contractor or subcontractor could result in termination of the contract for their services. 
By  law,  the  District  will  notify  the  federal  contracting  officer  within  ten  (10)  days  of 
receiving any notice of such a conviction. 

 
ALL CONTRACTORS AND SUBCONTRACTORS ARE ASKED TO ACKNOWLEDGE THAT THEY HAVE 
READ  THE  ABOVE  POLICY  AND  AGREE  TO  ABIDE  BY  IT  IN  ALL  RESPECTS.  BY  LAW,  THIS 
ACKNOWLEDGEMENT AND AGREEMENT ARE REQUIRED OF YOU AS A CONDITION OF ENTERING 
INTO THIS AGREEMENT. 
 
                     
Signature of responsible party 
 
                     
Name and title of responsible party 
 
                     
Date signed 
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CONTRACT AGREEMENT 
 

  This agreement, made and entered into this _____ day of ___________ 20___  , by and 

between  the  Monterey  Peninsula  Water  Management  District,  Monterey  County,  State  of 

California,  hereinafter  called  the  District,  and  __________________________________ 

hereinafter called Contractor. 

 

WITNESSETH:    That  the District  and Contractor have mutually  covenanted and agree,  and by 

these presents do covenant and agree with each other as follows: 

 

1. That for and in consideration of the covenants and agreements hereinafter contained 
on the part of the District, and the sums of money hereinafter designated to be paid 
to Contractor by the District in the manner and form as hereinafter provided in the 
attached Specifications, the Contract hereby covenants and agrees with the District 
to furnish all  labor,  tools, appliances, equipment, plan and transportation, and any 
and all other expenses necessary or  incidental  to  the performance of certain work 
hereinafter specified, and to build, construct and complete all works for the Monterey 
Peninsula Water Management District, State of California, all as more particularly as 
set  forth  in  these  Specifications  filed  in  the  District  Office,  and  identified  by  the 
signatures of the parties to the Agreement. 

 
This  Agreement  specifically  includes  all  items  of  work  described  in  the  Bid,  all  in 
accordance with the Specifications.  All terms and conditions contained in any of the 
component parts of this contract shall apply to the above designated schedule. 

 
2. Time of Performance.  In accordance with the Specifications, the undersigned further 

agrees to so plan the work and to prosecute it with such diligence that said work shall 
be completed within 45 days after the date stated in the Notice to Proceed. 

 
In the event the work is not completed within the time agreed upon, the provisions 
of General Provisions Paragraph 11.08 regarding damages shall govern. 
 

3. Payments.  Payments shall be made by check to Contractor for work performed at the 
times  and  in  the  manner  provided  in  the  Specifications  and  General  Provisions, 
Section 11). 

 
4. Component Parts.    The Contract  shall  consist  of  the  following documents,  each of 

which is on file in the office of the District Secretary and all of which are incorporated 
herein and made a part herein and made a part hereof by reference thereto: 
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Call for Bids 
Bid Acknowledgement 

Bid Form 
Contractor's Experience Qualifications 
Subcontractor’s Designation Form 

Subcontractor's Experience Qualifications, if any 
Security for Compensation Certification 
Fair Employment Practices Certification 

Non‐Collusion Affidavit 
Drug Free Workplace Certification 

Contract Agreement 
General Provisions 
Special Conditions 

Construction Specifications and Drawings 
Attachments, if any 
Addenda, if any 

 

5. Wage Scale.   Reference  is hereby made to the wage scale established by the State 
Director of the Department of  Industrial Relations which  is hereby specified as the 
rate of prevailing wage to paid workers on this project, and the provisions of Article 
2, Chapter 1, Part 7, Division 2 (commencing with Section 1770) of the Labor Code 
shall be complied with.   A copy of  the prevailing wage  rates  is on  file and may be 
inspected at the District office. 
 

It is further agreed that Contractor and any sub‐contractor employed by Contractor 

shall verify each worker’s right to live and work in the United States as stipulated in 

Section 121 of the U.S. Immigration Reform and Control Act (P.L. 99‐603). 

 

The  Contract  is  subject  to  compliance  monitoring  and  enforcement  by  the 

Department of Industrial Relations.  The prime contractor shall post job site notices, 

as  prescribed  by  regulation.    Each  contractor  and  subcontractor  shall  furnish  the 

records specified in Labor Code Section 1776 directly to the Labor Commissioner, in 

the manner prescribed under Section 1771.4. 

 

6. Hours of Labor.   The Contractor shall  forfeit, as penalty  to the District,  twenty‐five 
dollars  ($25)  for  each  worker  employed  by  Contractor  or  subcontractor  in  the 
execution of the Contract for each calendar day during which any worker is required 
or permitted to labor more than eight (8) hours in any one calendar day and forty (40) 
hours in any one calendar week, in violation of the provisions of Article 3, Chapter 1, 
Page 7, Division 2 (commending with Section 1810) of the Labor Code of the State of 
California. 

 

7. Apprentices.  In accordance with the provisions of Section 1777.5 of the Labor Code, 
and  in  accordance with  the  rules  and  procedures  of  the  California  Apprenticeship 
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Council, properly indentured apprentices shall be employed in the prosecution of the 
work.  The number so employed shall be as set forth in the certificate issued by the 
appropriate  joint  apprenticeship  committee  unless  a  certificate  of  exemption  has 
been issued by the Division of Apprenticeship Standards.  Willful failure by Contractor 
to comply with said Section l777.5 shall result in Contractor being denied the right to 
bid  on  a  public  works  contract  for  a  period  of  six  months  from  the  date  the 
determination is made. 

 

Information  relative  to  number  of  apprentices,  identifications,  wages,  hours  of 
employment and standards of working conditions shall be obtained from the Director 
of  the Department of  Industrial Relations, who  is  the Administrative Officer of  the 
California Apprenticeship Council. 

 
8. Trenching.  Trenching shall be done in accordance with Sections 6705, 6706, 6707 of 

the Labor Code. 
 

9. Worker’s Compensation  Insurance.    In accordance with  the provisions of Article 5, 
Chapter 1, Part 7, Division 2 (commencing with Section 1860) and Chapter 4, Part 1, 
Division  4  (commencing  with  Section  3700)  of  the  Labor  Code  of  the  State  of 
California,  Contractor  is  required  to  secure  the  payment  of  compensation  to 
Contractor’s employees and shall for that purpose obtain and keep in effect adequate 
Worker’s  Compensation  Insurance.    Proof  of  such  insurance  coverage  shall  be 
provided to the District prior to commencement of any work on this project. 

 

The undersigned Contractor is aware of the provisions of Section 3700 of the Labor 
Code  which  require  every  employer  to  be  insured  against  liability  for  Worker’s 
Compensation or  to undertake  self‐insurance  in accordance with  the provisions of 
that Code and shall comply with such provisions before commencing the performance 
of the work in this Contract. 
 

10. Security for Compensation. Contractor hereby stipulates that the provisions of Section 
1775 of the Labor Code of the State of California shall be complied with.  Contractor 
further agrees to secure the payment of compensation to Contractor’s employees in 
accordance with  the provisions  of  Section  3700 of  the  Labor  Code of  the  State  of 
California. 

 
11. Discrimination.  Attention is directed to Section 1735 of the Labor Code, which reads 

as follows: 
 

“No discrimination shall be made in the employment of persons upon public works 
because of race, religious creed, color, national origin, ancestry, physical handicap, 
medical condition, marital status, or sex of such persons, except as provided in Section 
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12940 of the Government Code and every contractor for public works violating this 
section is subject to all penalties imposed for a violation of this chapter.” 
 

(Amended by Stats. 1976, c. 1174, p. 5270, subsection 1; Stats. 1980,c. 992, p. 3166, 

subsection 10.) 

 

In connection with the performance of work under this Contract, Contractor agrees 

as follows: 

 

(a) The  Contractor  shall  not willfully  discriminate  against  any  employee  or 

applicant for employment because of race, religious creed, color, national 

origin,  ancestry, physical handicap, medical  condition, marital  status, or 

sex of such persons.  The Contractor shall take affirmative action to ensure 

that  applicants  are  employed,  and  that  employees  are  treated  during 

employment without regard to their race, religious creed, color, national 

origin,  ancestry, physical handicap, medical  condition, marital  status, or 

sex.    Such  action  shall  include,  but  not  be  limited  to  the  following:  

Upgrading,  demotion  or  transfer;  recruitment  advertising;  layoff  or 

termination; rates of pay or other forms of compensation; and selection 

for  training,  including  apprenticeship.  The  Contractor  agrees  to  post  in 

conspicuous  places,  available  to  employees  and  applicants  to 

employment, notices setting forth the provisions of this Fair Employment 

Practices section. 

 

(b) The Contractor shall send to each labor union or representative of workers 

with  which  Contractor  has  a  collective  bargaining  agreement  or  other 

contract  or  understanding,  a  notice,  advising  the  said  labor  union  or 

worker’s representative of Contractor’s commitments under this section, 

and  shall  post  copies  of  the  notices  in  conspicuous  places  available  to 

employees and applicants to employment. 
 

(c) The  Contractor  shall  permit  access  to  its  records  of  employment, 

employment advertisements, application forms, and other pertinent data 

and records by the Fair Employment Practices Commission, the awarding 

authority  or  any  other  appropriate  agency  of  the  State  of  California 

designated by the awarding authority, for the purposes of investigation to 

ascertain compliance with the Fair Employment Practices section of this 

Contract. 

 

(d) A finding of willful violation of the Fair Employment Practices section of 

this Contract or of the Fair Employment Practices Act shall be regarded by 
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the awarding authority as a basis for determining Contractor to be not a 

"responsible bidder" as to future contract for which such Contractor may 

submit bids, for revoking Contractor's prequalification rating,  if any, and 

for refusing to establish, reestablish or renew a prequalification rating for 

Contractor. 

 

The awarding authority shall deem a finding of willful violation of the Fair 

Employment Practices Act to have occurred upon receipt of written notice 

from the Fair Employment Practices Commission that it has investigated 

and  determined  that  Contractor  has  violated  the  Fair  Employment 

Practices Act and has  issued an order under Labor Code Section  l426 or 

obtained an injunction under Labor Code Section l429. 

 

Upon receipt of such written notice from the Fair Employment Practices 

Commission,  the  awarding  authority  shall  notify  Contractor  that  unless 

Contractor  demonstrates  to  the  satisfaction  of  the  awarding  authority 

within a stated period that the violation has been corrected, Contractor’s 

prequalification rating will be revoked at the expiration of such period. 

 

(e) The Contractor agrees that should the awarding authority determine that 

Contractor has not complied with the Fair Employment Practices section 

of  this  Contract,  then  pursuant  to  Labor  Code  Sections  l735  and  l775 

Contractor shall, as a penalty to the awarding authority,  forfeit  for each 

calendar  day  or  portion  thereof,  for  each  person  who  was  denied 

employment as a result of such non‐compliance, the penalties provided in 

the Labor Code for violation of prevailing wage rates.  Such moneys may 

be recovered from Contractor.   The awarding authority may deduct any 

such damages from any moneys due Contractor. 

 

(f) Nothing  contained  in  this  Fair  Employment  Practices  section  shall  be 

construed  in  any  manner  of  fashion  so  as  to  prevent  the  awarding 

authority or the State of California from pursuing any other remedies that 

may be available by law. 

 

(g) Prior  to awarding  the Contract, Contractor  shall  certify  to  the awarding 

authority  that  Contractor  has  or  will  meet  the  following  standards  for 

affirmative  compliance,  which  shall  be  evaluated  in  each  case  by  the 

awarding authority. 

 

1) The Contractor shall provide evidence, as required by the awarding 

authority, that Contractor has notified all supervisors, foremen and 
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other  personnel  officers  in  writing  of  the  content  of  the  anti‐

discrimination clause and their responsibilities under it. 

 

2) The Contractor shall provide evidence, as required by the awarding 

authority,  that Contractor has  notified  all  sources of  employees’ 

referrals (including unions, employment agencies, advertisements, 

department  of  Employment)  of  the  content  of  the  anti‐

discrimination clause. 

 

3) The Contractor shall file a basic compliance report, as required by 

the awarding authority.   Willfully  false  statements made  in  such 

reports  shall be punishable as provided by  law.    The compliance 

report shall also spell out the sources of the work force and who 

had the responsibility for determining who to hire, or whether or 

not to hire. 

 

4) Personally,  or  through  Contractor’s  representatives,  Contractor 

shall, through negotiations with the unions with whom Contractor 

has agreements, attempt to develop an agreement which will: 

 

a. Spell  out  responsibilities  for  nondiscrimination  in  hiring, 

referral, upgrading and training. 

 

b. Otherwise  implement  an  affirmative  anti‐discrimination 

program in terms of the unions’ specific areas of skill and 

geography to the end that qualified minority workers shall 

be  available  and  given  an  equal  opportunity  for 

employment. 
 

5) The Contractor shall notify the contracting agency of opposition to 

the anti‐discrimination clause by individuals, firms or organizations 

during the period of its prequalification. 

 

(h) The Contractor shall include the provisions of the foregoing paragraphs 1 

through 5  in every  first‐tier subcontract so that such provisions shall be 

binding upon each subcontractor. 

 

12. Contract Sum.  The contract sum is the total amount payable by District to Contractor 

for  the  performance  of  the  work  encompassed  by  the  Contract  documents.    The 

contract  sum  is  $__________________,  unless  modified  in  accordance  with  the 

Contract. 
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13. Disputes.    Contractor  shall  continue  to  perform  under  this  Agreement  during  any 

dispute.    Contractor  and  the  District  hereby  agree  to  make  good  faith  efforts  to 

resolve disputes as quickly as possible.  In the event any dispute arising from or related 

to  this  Agreement  results  in  litigation  or  arbitration,  the  prevailing  party  shall  be 

entitled to recover all reasonable costs incurred, including court costs, attorney fees, 

expenses  for  expert  witnesses  (whether  or  not  called  to  testify),  expenses  for 

accountants  or  appraisers  (whether  or  not  called  to  testify),  and  other  related 

expenses.   Recovery of  these expenses shall be as additional costs awarded to the 

prevailing party, and shall not require initiation of a separate legal proceeding. 
 

14. Successors  and  Assigns.    This  Agreement  and  the  rights,  privileges,  duties,  and 

obligations  of  the  District  and  Contractor  under  this  Agreement,  to  the  extent 

assignable or delegable, shall be binding upon and inure to the benefit of the parties 

and their respective successors, permitted assigns, and heirs. 
 

15. Notices.  Notices required under this Agreement shall be delivered personally or by 

first  class,  postage  pre‐paid  mail  to  the  District’s  and  Contractor’s  contract 

administrators at the addresses listed below:  

 

District:    ________________ MPWMD, 5 Harris Court, Bldg G, Monterey, CA 93940 

 

Contractor:                        
 

16. Conflict of Interest.  Contractor represents that it presently has no interest and agrees 

not to acquire any interest during the term of this Agreement which would directly or 

indirectly  conflict  in  any  manner  or  to  any  degree  with  the  full  and  complete 

performance  of  the  professional  services  required  to  be  rendered  under  this 

Agreement. 
 

17. Amendment.  This Agreement may be amended or modified only by an instrument in 

writing signed by the District and Contractor. 
 

18. Assignment and Subcontracting.   The Contractor shall not assign, sell, or otherwise 

transfer its interest or obligations in this Agreement without the prior written consent 

of the District.  None of the services covered by this Agreement shall be subcontracted 

without  the  prior  written  approval  of  the  District.    Notwithstanding  any  such 

subcontract,  Contractor  shall  continue  to  be  liable  for  the  performance  of  all 

requirements of this Agreement. 
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19. Waiver.  Any waiver of any terms and conditions of this Agreement must be in writing 

and signed by the District and Contractor. A waiver of any of the terms and conditions 

of this Agreement shall not be construed as a waiver of any other terms or conditions 

in this Agreement. 

 

20. Headings.  The headings are for convenience only and shall not be used to interpret 

the terms of this Agreement. 

 

21. Governing Law.  This Agreement shall be governed by and interpreted under the laws 

of the State of California. 
 

22. Construction of Agreement.   The District and Contractor agree that each party has 

fully participated in the review and revision of this Agreement and that any rule of 

construction  to  the  effect  that  ambiguities  are  to  be  resolved  against  the drafting 

party shall not apply  in the interpretation of this Agreement or any amendment to 

this Agreement. 
 

23. Counterparts.  This Agreement may be executed in two or more counterparts, each 

of which shall be deemed an original, but all of which together shall constitute one 

and the same Agreement. 
 

24. Authority.    Any  individual  executing  this  Agreement  on  behalf  of  the  District  or 

Contractor  represents  and  warrants  hereby  that  said  individual  has  the  requisite 

authority to enter into this Agreement on behalf of such party and bind the party to 

the terms and conditions of this Agreement. 
 

25. Integration.  This Agreement, including the exhibits any documents incorporated by 

reference, represent the entire Agreement between the District and Contractor with 

respect  to  the  subject  matter  of  this  Agreement  and  shall  supersede  all  prior 

negotiations,  representations,  or  agreements,  either written  or  oral,  between  the 

District and Contractor as of the effective date of this Agreement, which is the date 

that the District signs the Agreement. 
 

26. Interpretation of Conflicting Provisions.  In the event of any conflict or inconsistency 

between the provisions of this Agreement and the provisions of any exhibit or other 

attachment to this Agreement, the General Provisions of this Agreement shall prevail 

and control. 
 

27. Severability.  If any of the provisions contained in the Contract are held illegal, invalid, 

or unenforceable, the enforceability of the remaining provisions shall not be impaired 

thereby.    Limitations  of  liability  and  indemnities  shall  survive  termination  of  the 
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Contract  for  any  cause.    If  a  part  of  this  Contract  is  valid,  all  valid  parts  that  are 

severable from the invalid part remain in effect.  If a part of this Contract is invalid in 

one or more of its applications, the part remain in effect in all valid applications that 

are severable from the invalid applications. 
 

28. Engineer.  References to “Engineer” in these contract documents shall mean District 

Engineer or designated staff of the District.   
 

29. Owner.  References to “Owner” in these contract documents shall mean the District. 
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  IN  WITNESS  WHEREOF,  District  Board  of  Directors  has  caused  these  presents  to  be 

executed by its officers, thereunto duly authorized, and Contractor has subscribed same, all on 

the day and year first above written. 

 

 

 

Contractor   _________      _______________________________________________ 

 

Signed:   __________________________________________________________ _ 

 

Title:    ____________________________________________________________ 

 

Date:    ____________________________________________________________ 

 

 

 

 

 

 

Owner:  Monterey Peninsula Water Management District 

 

Signed:   ____________________________________________________________ 

 

Title:    ____________________________________________________________ 

 

Date:    ____________________________________________________________ 
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GENERAL PROVISIONS 
 

SECTION 1.  BID REQUIREMENTS AND CONDITIONS 
 

1.01  Examination of Plans, Specifications, Contract, and Site of Work.  
 

The  Contractor  shall  examine  carefully  the  site  of  the work  contemplated,  the 

plans  and  specifications,  and  the  proposal  and  contract  forms  therefor.    The 

submission of a bid shall be conclusive evidence that Contractor has investigated 

and is satisfied as to the conditions to be encountered, as to the character, quality, 

and scope of work to be performed, the quantities of materials to be furnished, 

and as to the requirements of the proposal, plans, specifications, and the contract. 

 
Where the District has made investigations of site conditions including surface and 
subsurface conditions in areas where work is to be performed under the contract, 
bidders  or  Contractors  may,  upon  written  request,  inspect  the  records  of  the 
District as to such investigations subject to and upon the conditions hereinafter 
set forth.  Such investigations are made only for the purpose of study and design. 

 

Where there has been prior construction by the District or other public agencies 
within the project limits, records of such prior construction that are currently in 
the possession of the District and which have been used by, or are known to, the 
designers and administrators of the project will be made available for inspection 
by  bidders  or  Contractors,  upon  written  request,  subject  to  the  conditions 
hereinafter set forth.  Such records may include, but are not limited to, as‐built 
drawings,  design  calculations,  foundation  and  site  studies,  project  reports  and 
other data assembled in connection with the investigation, design, construction 
and maintenance of such prior projects. 

 
Inspection of such records of investigations and project records may be made at 
the office of the District.  The records of investigations and project records are not 
a part of the contract and are available solely for the convenience of the bidder or 
Contractor.    It  is expressly understood and agreed that the District assumes no 
responsibility  whatsoever  in  respect  to  the  sufficiency  or  accuracy  of  the 
investigations  thus made,  the  records  thereof,  or  of  project  records,  or  of  the 
interpretations set forth therein or made by the District in its use thereof.  There 
is no warranty or guaranty, either express or implied, that the conditions indicated 
by such investigations or records are representative of those existing in the project 
area, or that unlooked‐for developments may not occur, or that materials other 
than, or in proportions different from those indicated, may not be encountered. 
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No  information  derived  from  such  inspection  of  investigations  or  compilation 
thereof made by  the District or  from District Engineer, or any District Engineer 
assistants, will in any way relieve the bidder or Contractor from any risk or from 
properly fulfilling the terms of the contract. 

 
The availability or use of  information described in this Section 1.01 is not to be 
construed in any way as a waiver of the provisions of the first paragraph in this 
Section  1.01.    A  bidder  or  Contractor  is  cautioned  to make  such  independent 
investigation  and  examination  as  it  deems  necessary  to  satisfy  itself  as  to 
conditions to be encountered in the performance of the work. 
 

1.02  Bid Submittal.  
 

A  sealed bid  shall  be made of  the original  bid documents  and any  subsequent 

Addenda provided by the District, without substitution or omission.  All bids shall 

be  signed,  with  address  included,  by  the  bidding  Contractor  or  the  bidding 

contractor's authorized representative.  Bids made by individuals must show the 

individual's signature and post office address; if made by a firm or partnership, the 

name and post office address of the firm or partnership and the signature of one 

or all partners must be shown.   Bids submitted by corporations must show the 

name and post office address of  the corporation,  the name of  the state under 

whose laws the corporation is chartered, and the signature and title of the person 

signing on behalf of the corporation. 

 
Any  bid  submitted  by  a  partnership  shall  be  signed  by  an  authorized  general 
partner;  any  bid  submitted  by  a  corporation  shall  be  signed  by  an  authorized 
corporate officer.  Deviations shall cause the bid to be rejected. 
 
Each bid shall be enclosed in a sealed envelope and endorsed as specified in the 
notice  to  contractors.    Bidding  Contractors  are warned  against  bids  containing 
irregularities of any kind, including erasures, omissions, conditions, alterations, or 
additional bids, as such bids may be rejected. 
 

1.03  Withdrawal of Bids.   

 
Any bid may be withdrawn at any  time prior  to the hour  fixed  in  the notice to 
contractors for the opening of bids, provided that a request in writing, executed 
by the bidder or its duly authorized representative, for the withdrawal of such bid, 
is filed with the District.  The withdrawal of a bid shall not prejudice the right of a 
bidder to file a new bid. 
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1.04  Public Opening of Bids.   

 
Bids shall be publicly opened and read at the time and place indicated in the notice 
to bidders.  Bidding Contractors or their agents are invited to be present. 

 

1.05  Bid Guaranty.   

 
Each bid shall be accompanied by either a U.S. currency certified checks, cashier’s 
check, or bidding Contractor’s bond of a surety company acceptable to the District 
in an amount not less than ten percent (10%) of the bid amount and shall be made 
payable to the District. 

 

1.06  Qualifications of Bidders.   
 

Each bidding Contractor  shall  be  licensed  in  accordance with  the provisions  of 

Sections 7065, et seq., Business and Professions Code, State of California, and shall 

be skilled and regularly engaged  in  the general class or  type of work called  for 

under this contract. 

 

It is the intention of the District to award a contract only to a bidding Contractor 
who  is  able  to  furnish  satisfactory  evidence  that  Contractor  has  the  requisite 
experience  and  ability  and  that  Contractor  has  sufficient  capital,  facilities,  and 
plant to enable Contractor to prosecute the work successfully and promptly, and 
to complete it within the time set forth in the contract. 
 
In determining the degree of responsibility to be credited to a bidding Contractor, 
the  District  shall  weigh  any  evidence  indicating  Contractor,  or  personnel 
guaranteed to be employed in responsible charge of the work, has satisfactorily 
performed  other  contracts  of  like  nature  and  magnitude.  The  District  shall 
perform such an investigation of the low bidder prior to award of the Contract. 
 

1.07  Disqualification of Bidders.   

 
More than one bid from an  individual,  firm or partnership, a corporation or an 
association  under  the  same  or  different  names  shall  not  be  considered. 
Reasonable ground for believing that any bidding Contractor is interested in more 
than one bid for the work shall cause the rejection of all bids in which such bidding 
Contractor is interested. If there is reason to believe that collusion exists among 
the  bidding  Contractors,  none  of  the  participants  in  such  collusion  will  be 
considered.  Bids in which the prices obviously are unbalanced may be rejected. 
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1.08  List of Subcontractors.   

 
In accordance with Sections 4100‐4114, Public Contract Code, each bid shall have 
listed  the  name  and  address  of  each  subcontractor  and  sub‐subcontractor  to 
whom the bidder proposes to sublet or permit to be sub‐sublet portions of the 
work.  A subcontractor is defined as one who contracts with Contractor to furnish 
materials  and  labor,  or  to  perform  labor  only  for  performance  of work  at  the 
building site.  Subcontractors shall be listed on the form provided herewith.  In the 
list of Subcontractors, Contractor shall specify the portion of the work which will 
be done by each subcontractor. 

 

SECTION 2.  AWARD AND EXECUTION OF CONTRACT 
 

2.01  Award of Contract.   

 

Award of  contract,  if  it be awarded,  shall be  to  the  lowest  responsible bidding 

Contractor whose bid complies with all the specified requirements.  The award, if 

made, will  be made within  sixty  (60)  days  after  the  opening  of  the  bids.    The 

District  reserves  the  right  to  reject  any  and  all  bids.    Sub‐subcontractors  are 

defined as those who contract a subcontractor to furnish materials and labor, or 

to  perform  labor  only  for  performance  of  work  at  the  building  site.    Sub‐

subcontractors shall be listed on the form provided herewith when their identity 

is  known  in advance and  shall be  listed  in a  subsequent writing which  shall be 

transmitted  to  the  District  without  delay  for  those  sub‐subcontractors  whose 

identity cannot presently be ascertained. 

 

2.02  Execution of Contract.   

 

The contract agreement shall be signed by the successful bidder and returned to 

the District,  together with  the  faithful performance bond, within  the period of 

time specified in the Notice Inviting Bids, by mail at the address given in the bid.  

If the bidder fails or refuses to enter into a contract to do the work, then the bid 

guaranty accompanying the bid shall be paid to the District as liquidated damages. 

 

SECTION 3.  NATURE OF CONTRACT 
 

3.01  Definitions.   

 

Whenever any word or expression defined in this section, or pronoun used in its 

stead,  occurs  in  these  contract  documents,  it  shall  have  and  is  mutually 

understood to have the meaning given: 
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a. "District" shall mean the Monterey Peninsula Water Management District, 

its board of directors or any other board, body, official or officials to which 

or  to  whom  the  power  belonging  to  the  District  has  been  properly 

delegated. 

 

b. "Biologist"  shall mean  the Biologist  duly  and officially  appointed by  the 

District  to monitor  the work  of  construction under  this  contract,  acting 

personally or  through agents or assistants duly authorized by him,  such 

agents  or  assistants  acting  within  the  scope  of  the  particular  duties 

entrusted to them.  By this designation, no requirement shall attach that 

such individual be licensed by the State of California. 

 

c. “District Engineer” shall mean the Engineer duly and officially appointed 

by the District to supervise and direct the work of construction under this 

contract, acting personally or through agents or assistants duly authorized 

by him, such agents or assistants acting within the scope of the particular 

duties entrusted to them.  By this designation, no requirement shall attach 

that such individual be licensed by the State of California. 

 

d. “Engineer of Record” shall mean the Engineer who has prepared the plans 

and specifications.  By this designation, the Engineer shall be licensed by 

the State of California unless the Engineer works for the District. 

 

e. "Inspector" shall mean the engineering or technical inspector or inspectors 

duly authorized or appointed by District Engineer or District, limited to the 

particular duties entrusted to said inspector(s). 

 

f. "Contractor" shall mean the party entering into contract with the District 

for  the performance of work covered by  this  contract, and Contractor’s  

authorized agents or legal representatives.  This term shall also apply to all 

bidding contractors insofar as the provisions of Section 1 of the General 

Provisions apply. 

 

g. "Date of Signing of Contract" or words equivalent thereto, shall mean the 

date upon which  this contract, with  the signature of Contractor affixed, 

together with the prescribed bonds, shall be or shall have been delivered 

to the District or its duly authorized representative. 
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h. "Day" or "Days", unless herein otherwise expressly defined, shall mean a 

calendar day or days of twenty‐four (24) hours each, beginning at 00:00 

and ending at 24:00 (midnight). 

 

i. "The Work" shall mean the work to be done under this contract, unless 

some other meaning is indicated by the context. 

 

j. "Contract Drawings" or "Plans" shall mean and include all drawings which 

may have been prepared by or on behalf of the District, as a basis for bids, 

when duly  signed  and made  a  part  of  this  contract  by  incorporation or 

reference;  all  drawings  submitted  in  pursuance  of  the  terms  of  this 

contract  by  the  successful  bidder with  its  bid  and  by  Contractor  to  the 

District  if  and  when  approved  by  District  Engineer;  and  all  drawings 

submitted by District  Engineer  to Contractor during  the progress of  the 

work as provided for herein.   

 

All such Contract drawings or plans shall be stamped by a licensed 

professional engineer registered within the State of California. 

 

k. Where "as shown", "as indicated", "as detailed", or words of similar import 

are  used,  it  shall  be  understood  that  reference  to  the  drawings 

accompanying  these  specifications  is  made  unless  stated  otherwise.  

Where  "as  directed",  "as  permitted",  "approved",  or  words  of  similar 

import are used, it shall be understood that the direction, requirements, 

permission, approval, or acceptance of District Engineer is intended unless 

stated otherwise.  As used herein, "provide" shall be understood to mean 

"provide  complete  in place",  that  is  "furnish  and  install".    "Install"  shall 

mean the installation complete in place of an item of equipment furnished 

by the District. 

 

l. Specifications.    The  directions,  provisions,  and  requirements  contained 

here;  supplemented  by  any  special  provisions  as  provided  herein, 

pertaining to the method and manner of performing the work, to kinds, 

quantities, and qualities of materials to be furnished under the contract, 

and method of measurement and payment. 

 

m. Superintendent.  The executive representative of Contractor, present on 

the work site at all times during progress, authorized to receive and fulfill 

instructions from District Engineer and to accept orders for changed and 

extra work. 
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n. Change  Orders.    A  written  order  by  District  Engineer  or  authorized 

representative to Contractor making changes in the plans or specifications.  

If the change involves items for which there is no contract unit price, the 

order shall so state and stipulate that the changes shall be performed as 

extra work or work omitted. 

 

o. Extra Work.  Work or material, the performance or furnishing of which is 

found  necessary  for  the  proper  completion  of  the  improvement,  the 

payment for which is not covered by any item of the bid schedule and for 

which no means of payment, direct or indirect, has been provided in the 

contract. 

 

3.02  Official Copies of Contract.   

 

This Contract shall be executed and signed  in duplicate, one copy shall be filed 

with the District, and one copy shall be delivered to Contractor. 

 

3.03  Titles and Headings.   

 

The subheadings and titles printed on the drawings, in these general provisions, 

in the specifications, and elsewhere in the contract documents, are inserted for 

the convenience of reference only, and shall not be taken or considered as having 

any bearing on the interpretation thereof. 

 

3.04  Effect of Inspection and Payments.   

 

Inspection by District Engineer or by any Inspector, or any order, measurement, 

approved modification,  certificate or payment of money,  or  acceptance of  any 

part or whole of  the work, or any extension of  time, or any possession by  the 

District or its agents, shall not operate as a waiver for any provision of this contract 

or  of  any  power  reserved  therein  to  the  District,  or  any  right  to  damage 

thereunder;  no  breach  of  this  contract  shall  be  held  to  be  a waiver  of  any  or 

subsequent breach.  All remedies shall be taken and construed as cumulative. 

 

3.05  Effect of Extension of Time.   

 

The granting of any extension of time due to delays which in the judgment of the 

District are unavoidable delays, shall in no way operate as a waiver on the part of 

the District of its rights under this contract. 
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3.06  Extra Work.   

 

If change orders requiring extra work are given in accordance with the provisions 

of this contract, such work shall be considered a part hereof and subject to each 

and all of the contract terms and requirements.  No extra work which is reasonably 

estimated  to exceed  twenty percent  (20%) of  the cost of  the contract work or 

project  is  authorized  without  compliance  with  applicable  competitive  bidding 

statutes. 

 

3.07  Recognition of Subcontractors or Sub‐Subcontractors.  

 

No  subcontractor  or  sub‐subcontractor  shall  be  recognized  as  such,  and  all 

persons engaged in the work of construction shall be considered as employees of 

Contractor  and  their  work  shall  be  subject  to  the  provisions  of  the  contract, 

including specifically these general provisions, the specifications and the contract 

drawings. 
 

SECTION 4.  INSURANCE 
 

4.01  Indemnification Agreement.   

 

To  the  fullest extent permitted by  law, Contractor  shall defend,  indemnify and 

hold harmless the Monterey Peninsula Water Management District, their officers, 

agents and employees both severally and collectively from and against all claims, 

damages, losses, injury, liability, costs, and expenses of whatsoever kind or nature 

including but not limited to attorney's fees and all defense costs howsoever the 

same may  be  caused  resulting  directly  or  indirectly  from  or  arising  out  of  the 

activities, operations, or work performed by Contractor,  its employees, agents, 

subcontractors, anyone directly or indirectly employed by any of them or anyone 

for whose acts any of them may be liable and without limiting the generality of 

the foregoing, the same shall include; (1) bodily injury, sickness, disease or death 

to  any  person  or  persons  or,  (2)  injury  to  or  destruction  of  tangible  and/or 

property including that of the Monterey Peninsula Water Management whether 

direct  or  consequential  including  the  loss  of  use  resulting  therefrom.    Such 

obligation  shall  not  be  construed  to  negate,  abridge,  or  otherwise  reduce  any 

other right or obligation of indemnity which would otherwise exist as to any party 

or person described herein.  The District, at its sole option, may choose to provide 

all  or  a  portion  of  the  defense  of  claims,  damages,  losses,  liability,  costs,  and 

expenses as set forth above, and  in such event, Contractor shall  indemnify and 
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hold harmless the District from the costs and expenses, including attorney's fees, 

of such defense. 

 

4.02  General Insurance Requirements.  

 

The Contractor shall procure, purchase at its expense and maintain in full force 

and effect such insurance as will protect it from claims, damages, losses, liability, 

costs, and expenses as set forth herein which may arise out of or result from or in 

any way connected with Contractor's activities, work, services, and/or operations 

performed  by  Contractor  under  the  Contract,  whether  such  activities  or 

operations be by itself or by any subcontractor or by any sub‐subcontractor or by 

anyone  directly  or  indirectly  employed  by  any  of  them,  or  by  anyone  else  for 

whose acts Contractor or any of them is or may be liable.  The procurement and 

maintenance  by  Contractor  of  policies  required  under  this  Contract  shall  not 

relieve,  limit  or  satisfy  Contractor's  obligation  to  indemnify,  defend  and  save 

harmless the District, their officers, directors, agents and employees. 

 

a. Contractor  represents  that  Contractor  will,  prior  to  commencement  of 

work pursuant to this agreement, name and endorse on to Contractor’s 

Comprehensive  General  Liability  insurance  policy  the  District  as  an 

"Additional  Insured"  as  respect  to  liability  arising  out  of  your  activities, 

services, operations or work performed by Contractor for District (ISO form 

CG 20 09 11 85 or its equivalence).  Contractor shall obtain and keep in full 

force and effect insurance policies and in appropriate limits as specified by 

the Insurance Requirements and shall require any subcontractor or sub‐

subcontractor to provide evidence of similar liability insurance coverages. 

 

b. Contractor  shall  add  to  Contractor’s  Comprehensive  General  Liability 

insurance policy a severability or interest clause or such similar wording if 

Contractor’s policy does not automatically have this clause already written 

into it.  Such language shall be similar to:  "The insurance afforded applies 

separately to each insured against whom claim is made or suit is brought, 

including claims made or suits brought by any person included within the 

persons insured provision of this insurance against any other such person 

or organization." 

 

c. All policies carried by Contractor shall contain a provision or be endorsed 

to  state  that  coverage  as  respects  to  District  shall  not  be  suspended, 

voided, canceled or non‐renewed except after the insurance company has 

given to District at least thirty (30) days prior written notice to the address 

shown below prior to any such termination of coverage becomes effective. 
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d. Contractor  shall  on  all  policies  or  coverages  required  to  be  carried  by 

Contractor pursuant to this contract, agrees to give to District thirty (30) 

days prior written notice by certified mail, return receipt requested, to the 

address shown below notification of any limitations, reductions or material 

change in coverage or in limits available. 

 

e. Prior  to  the execution of  the contract, Contractor  shall  file with District 

copies  of  all  insurance  policies,  certificates  of  insurance  of  coverage 

actually  in  force,  along  with  original  endorsements  effecting  coverages 

required  to  be  carried  by  Contractor  pursuant  to  this  section.    With 

respects  to  each  renewal  or  replacement  of  any  such  insurance,  the 

requirements of this paragraph must be complied with not less than thirty 

(30)  days  prior  to  the  expiration  or  cancellation  of  the  policy  being 

renewed or replaced. 

 

f. All insurance policies carried by or available to Contractor shall be primary 

and not excess nor contributing with any insurance issued to or available 

to  District.  Any  insurance  or  self‐insurance  maintained  or  carried  by 

District shall be excess of Contractor's insurance and shall not participate 

in nor contribute with such insurance carried by or available to Contractor.  

District will  not  be  responsible  for  any  payment  of  premiums  due  as  a 

result  of  compliance  with  the  terms  and  conditions  of  the  insurance 

requirements.    The  cost  of  such  insurance  shall  be  borne  solely  by 

Contractor. 

 

g. District shall be under no duty either to ascertain the existence of or to 

examine such insurance policies or to advise Contractor in the event such 

insurance  coverage  does  not  comply  with  the  requirements  hereof.  

However, District may, at any  time, and  from time  to  time,  inspect and 

copy  any  and  all  insurance  policies,  endorsements,  certificates  and 

correspondence  required  to  be  carried  by  Contractor  pursuant  to  this 

Contract. 

 

4.03  Workers' Compensation Insurance.  
 

Each Bidder shall submit concurrently with  its Bid a Certificate of  Insurance for 

Compensation, in accordance with the provisions of Labor Code Sections 1860‐61 

and any acts amendatory  thereof.   Before beginning  the work Contractor  shall 

furnish  to  the District  satisfactory proof  that Contractor has  taken out,  for  the 

period covered by the work under this contract, full compensation insurance for 
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all persons whom Contractor may employ directly or through subcontractors, in 

carrying out the work contemplated under this Contract, in accordance with the 

“Workers’ Compensation and Insurance Act,” Sections 3200 et seq., Labor Code. 

 

a. The  following  endorsements  are  to  be  attached  to  the  Worker’s 

Compensation Policy: 

 

(1) Waiver of Subrogation Endorsement 

(2) Alternate Employer Endorsement 

(3) Thirty (30) Days Prior Notice 

 

b. If Contractor  fails  to maintain  such  insurance,  the District may  take out 

compensation  insurance which the District might be  liable  to pay under 

the provisions of the Act by reason of any employee of Contractor being 

injured or killed and deduct and retain the amount of the premiums for 

such insurance from any sums due Contractor. 

 

c. If any injury occurs to any employee of Contractor for which the employee, 

or employee’s dependents in the event of employee’s death, is entitled to 

compensation  from  the District  under  the provisions  of  said Act,  or  for 

which compensation is claimed from the District, the District may retain 

from the sums due Contractor under this contract an amount sufficient to 

cover such compensation, as fixed by said Act, until such compensation is 

paid,  or  until  it  is  determined  that  no  compensation  is  due,  and  if  the 

District  is  compelled  to  pay  such  compensation District will  deduct  and 

retain from such sums the amount so paid. 

 

4.04  Specific Insurance Requirements 

 

a. Provide  evidence  of  valid  and  collectible  insurance  carried  for  those 

exposures  indicated  by  an  “X”.  [coverages  to  be  determined  for  each 

contract] 

 
A.  ___ ___  Professional Liability Errors & Omissions 

B.  ___X___  Workers Compensation and Employers Liability 

C.  ___X___  Automobile Liability – “Any Auto – Symbol 1” 

D.  ___X___ 

Comprehensive General Liability, including:  Bodily Injury, 

Property Damage, Personal Injury (A, B, C, D, & E), “X, C, U” 

Broad Form Blanket Contractual, Broad Form Property Damage 
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E.  ______  Protection & Indemnity (Aviation) 

 

b. Minimum  Limits  of  Insurance.    For  coverage  specified  in  5.04  (a), 

Contractor shall maintain limits of insurance protection no less than: 

 

(1) Professional  Liability  shall  be not  less  than $2,000,000 per  claim 

and in the aggregate. 

 

(2) Workers' Compensation as required by the Labor Code of the State 

of  California  and  Employers  Liability  limits  of  Bodily  Injury  by 

Accident  $2,000,000  Each  accident,  Bodily  Injury  by  Disease 

$2,000,000  Each  Employee;  and  Bodily  Injury  by  Disease 

$2,000,000 Policy Limit. 

 

(3) Business  Automobile  Liability,  Insurance  Services  Offices,  "ISO" 

from CA 00 01 12‐92 or  its equivalence with  limits not  less  than 

$2,000,000 combined single limit per accident for bodily injury and 

property damage. 

 

(4) Commercial  General  Liability,  Insurance  Services  Offices,  "ISO" 

form CG 00 01 11‐88 or  its equivalence with  limits not  less  than 

$2,000,000 combined single limit per occurrence for bodily injury, 

property  damage,  personal  injury  and  shall  specifically  include 

contractual  liability  providing  protection  for  liability  assumed  by 

Contractor under this contract.  Coverage for "Explosion, Collapse 

and Underground" shall be specifically endorsed on to the policy 

for full coverage under the policy. 

 

(5) Protection & Indemnity (Aviation) shall not be less than $5,000,000 

combined single limit, including passengers. 

 

c. All insurance correspondence, certificates, binders, etc., shall be mailed to: 

 
Monterey Peninsula Water Management District 

Attn: Administrative Services Manager 
P.O. Box 85 

Monterey, CA  93942‐0085 
 

d. All policies carried by Contractor shall be primary coverage to any and all 

other policies that may be in force.  The District will not be responsible for 
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payment of premiums due as a result of compliance with the terms and 

conditions of the insurance requirements. 

 

e. All  such policies of  insurance  shall  be  issued by domestic United  States 

insurance companies with general policy holders' rating of not  less than 

"B" and admitted to do business in the State of California. 

 

4.05  Other Insurance Provisions.   
 

The Contractor shall comply with the following insurance provisions: 

 

a. Additional Insured.  The "Persons Insured" provision on each policy shall 

include  as  additional  insureds:  (1)"Monterey  Peninsula  Water 

Management  District,  their  officers,  directors,  agents  and  employees”.  

Refer to Special Conditions in the Call for Bids for additional insured. 

 

b. Waiver  of  Subrogation.    Contractor  hereby  waives  any  and  all  right  of 

recovery against (1) the Monterey Peninsula Water Management District, 

their  officers,  directors,  agents,  and  employees  for  any  loss  or  damage 

sustained  by  Contractor  which  is  insured  under  valid  and  collectible 

insurance  policy  or  policies  secured  pursuant  to  Paragraph  5.02  or  any 

other property insurance applicable to the activities of Contractor. 

 

4.06  Hold Harmless.   
 

The  following  entities  are  to  be  held  harmless:  (1) Monterey  Peninsula Water 

Management District and its directors, officers, agents and employees. 

 

4.07  Property Insurance.   

 

If  required by District, Contractor shall, before commencing the work,  take out 

and maintain during the life of this contract, an "All Risk" Property Insurance Policy 

as shall protect him, any sub‐contractor performing work covered by this contract, 

the District and its officers, directors, agents, and employees, from any damage to 

the  work  being  performed  under  this  contract,  including  finished  structures, 

partially  finished  structures,  and  all materials  and  equipment  which  are  to  be 

incorporated into the work.  The Contractor shall furnish the District satisfactory 

proof that such a policy has been secured, and which shall be for not less than the 

amount listed in the contract documents. 
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4.08  Issuance of Stop‐Work Order.   
 

The Contractor will be issued an immediate stop‐work order when the District is 

notified of cancellation of any insurance required under this Contract.  Such stop 

order shall continue until District is notified and provided proof of new or 

reinstated insurance.  Neither Contractor nor the subcontractor shall be entitled 

to any increase in Contract performance time, or to any adjustment in Contract 

price due to the effects of such a stop‐work order. 

 

SECTION 5.  DUTIES AND RESPONSIBILITIES OF CONTRACTOR 
 

5.01  Legal Address of Contractor.   

 

The  Contractor's  address  as  shown  in  the  bid,  as  well  as  such  office  or 

headquarters Contractor establishes at the site of the work, hereby are designated 

as  addresses  to  which  drawings,  samples,  notices,  letters,  articles,  or  other 

communications to Contractor may be mailed or delivered.  The delivery at either 

of these places of any item or communication from the District or agents thereof 

to Contractor shall be deemed sufficient service of such delivery.  The Contractor's 

address as shown in the bid may be changed at any time by notice in writing from 

Contractor to the District.  Nothing herein contained shall be deemed to preclude 

or render inoperative the service of any drawing, sample, notice, letter or other 

article or communication to or upon Contractor personally. 

 

5.02  Contractor's Representative.   

 

Before starting work, Contractor shall designate in writing a representative who 

shall have complete authority to act for it.  An alternative representative may be 

designated as well.  The representative or alternate shall be present at the Work 

site whenever work is in progress or whenever actions of the elements necessitate 

its  presence  to  take  measures  necessary  to  protect  the  Work,  persons,  or 

property.    Any  order  or  communication  given  to  this  representative  shall  be 

deemed  delivered  to  Contractor.    A  joint  venture  shall  designate  only  one 

representative and alternate.    In  the absence of Contractor’s  representative or 

alternate,  instructions  or  directions  may  be  given  by  District  Engineer  to  the 

superintendent or person in charge of the specific work to which the order applies.  

Such  order  shall  be  complied  with  promptly  and  referred  to  Contractor  or  its 

representative. 
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In  order  to  communicate  with  the  District,  Contractor's  representative, 

superintendent, or person in charge of specific work shall be able to speak, read, 

and write the English language. 
 

5.03  Permits and Licenses.   

 

Unless  otherwise  described  under  Special  Conditions,  Contractor  shall  acquire, 

pay  for  and  possess  such  Federal,  State,  and  local  permits  or  licenses  as  are 

required by  law,  and Contractor  shall  furnish  satisfactory  proof  to  the District, 

upon request, that such permits or licenses are and will be in effect throughout 

the entire life of this contract.  

 

The  District,  at  its  sole  option, may  choose  to  provide  any  or  all  permits  and 

licenses. 
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5.04  Attention to Work.   

 

The Contractor shall give personal attention to and shall supervise the work to the 

end that it shall be prosecuted faithfully, and when Contractor is not personally 

present on the work, Contractor shall at all reasonable times be represented by a 

competent superintendent or foreman who shall receive and obey all instructions 

or orders given under this contract, and who shall have full authority to execute 

the same and to supply materials, tools and labor without delay, and who shall be 

the legally appointed representative of Contractor.  The Contractor shall be liable 

for  the  faithful  observation  of  any  instructions  delivered  to  Contractor  or  to 

Contractor’s authorized representative. 

 

5.05  Liability of Contractor.   

 

The Contractor shall do all of the work and furnish and pay for all labor, materials, 

tools, and appliances, except as otherwise herein expressly stipulated, necessary 

or proper for performing and completing the work herein required in the manner 

and within the time herein specified.  The mention of any specific duty or liability 

imposed upon Contractor shall not be construed as a limitation or restriction of 

any  general  liability  or  duty  imposed  upon  Contractor  by  this  contract,  said 

reference  to  any  specific  duty  or  liability  being  made  herein  merely  for  the 

purpose of explanation. 

 

5.06  Status of Contractor.   

 

The right of general inspection by the District shall not make Contractor an agent 

of the District, and the liability of Contractor for all damages to persons or to public 

or private property, arising from Contractor's execution of the work, shall not be 

lessened because of such general inspection. 

 

5.07  Right of Appeal.   

 

The Contractor shall have the right to appeal from any decision by any inspector 

to District  Engineer  and  from District  Engineer  to  the General Manager  of  the 

Monterey Peninsula Water Management District. 

 

5.08  Protection of Persons and Property.   

 

The Contractor shall at all  times during the progress of the work, or temporary 

suspension of the work, provide, erect and maintain all proper and/or necessary 

temporary  walks,  roads,  driveways,  guards,  railings,  lights  and  warning  signs, 
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provide a sufficient number of flag persons and take all necessary precautions at 

all times for the protection of the work and safety of the public, and those engaged 

in  the work.   Streets and alleys closed  to  traffic  shall be protected by effective 

barricades.  Signs and barricades shall conform to standards approved by District 

Engineer.    All  barricades  and  obstructions  shall  be  illuminated  at  night  with 

reflector signs and lights, and all lights for this purpose shall be kept burning from 

sunset  to  sunrise.    If  in  the  opinion  of  District  Engineer  or  authorized 

representative,  Contractor,  during  the  course  of  the  work,  does  not  provide 

sufficient light and barricades and other safety devices, the District may provide 

them  and  deduct  the  cost  thereof  from  monies  due  Contractor  under  this 

contract.    The  Contractor  shall  also  furnish,  install  and  maintain  at  its  own 

expense,  such  temporary  fences,  gates  and  barricades  as  may  be  required  to 

confine cattle or other stock to the limits existing before the start of construction 

operations. 

 

5.08.1  Cleanup and Dust Control.   

 

Throughout all phases of construction, including suspension of work, and 

until  the  final  acceptance, Contractor  shall  keep  the  site  clean and  free 

from rubbish and debris.  The Contractor shall also abate dust nuisance by 

cleaning, sweeping and sprinkling with water, or other means as necessary.  

The use of water resulting in mud on public streets will not be permitted 

as a substitute for sweeping or other methods. 

 

Materials and equipment shall be removed from the site as soon as they 
are  no  longer  necessary.    Before  the  final  inspection,  the  site  shall  be 
cleared of equipment, unused materials, and rubbish so as  to present a 
satisfactory clean and neat appearance.  All cleanup costs shall be included 
in Contractor's Bid. 
 
Care shall be taken to prevent spillage on haul routes.  Any such spillage 

shall be removed immediately and the area cleaned. 

 

Failure  of  Contractor  to  comply with  District  Engineer’s  cleanup  orders 

may result in an order to suspend work until the condition is corrected.  No 

additional compensation will be allowed as a result of such suspension. 

 

5.08.2  Water Pollution Control.   

 

The  Contractor  shall  exercise  every  reasonable  precaution  to  protect 

channels,  storm  drains,  and  bodies  of  water  from  pollution.    It  shall 
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conduct and schedule operations so as to minimize or avoid muddying and 

silting of said channels, drains, and waters.  Water pollution control work 

shall  consist  of  constructing  those  facilities  which  may  be  required  to 

provide prevention, control, and abatement of water pollution. 

 

5.08.3  Drainage Control.   

 

The Contractor shall maintain drainage within and through the work areas.  

Earth  dams will  not  be  permitted  in  paved  areas.    Temporary  dams  of 

native material, sandbags, or other acceptable material will be permitted 

when necessary.   Such dams shall be  removed  from the site as soon as 

their use is no longer necessary. 

 

5.08.4  Air Pollution Control.  The Contractor shall not discharge smoke, dust, or 

any other air contaminants into the atmosphere in such quantity as will  

violate the regulations of any legally constituted authority. 

 

5.09  Use of Explosives.   

 

When  the  use  of  explosives  is  necessary  for  the  prosecution  of  the  work, 

Contractor  shall  use  the utmost  care not  to  endanger  life or property.    Before 

blasting operations are undertaken, at least twenty‐four (24) hours written notice 

must  be  given  to  the  District  and  District  Engineer.    The  Contractor  shall  be 

responsible  for obtaining permits  from  the appropriate  authorities.    Explosives 

shall  at  all  times  be  handled,  used  and  stored  in  accord  with  all  applicable 

regulations.  Approval of the use of explosives by District Engineer or District shall 

not relieve Contractor from liability for claims caused by blasting operations. 

 

5.10  Notice of Entrance.   

 

If any portions of  the work specified herein are  to be  installed  in  rights‐of‐way 

passing  through  privately  owned  land,  it  is  of  utmost  importance  that  before 

entering any private property, Contractor  shall give  the  tenant and  inspector a 

minimum of forty‐eight (48) hours' notice. 

 

5.11  Preservation and Restoration of Property.   

 

The Contractor shall be responsible for the preservation of all public and private 

property  along  and  adjacent  to  the  work  being  constructed,  and  shall  be 

responsible for restoring said property to the condition in which it existed before 

Contractor undertook the work.  The Contractor shall not be required to restore 
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trees if they have been specifically designated for removal, but otherwise shall be 

required  to  restore  all  property  including  but  not  limited  to  trees,  vegetation, 

lawns, land monuments, utilities, fences, driveways, and bridges which have been 

disturbed in performance of the work. The Contractor shall carefully protect from 

disturbance  or  damage  all  land  monuments  and  property  marks  until  an 

authorized agent has witnessed or otherwise referenced their location.  

 

The  Contractor  shall  confine  operations  to  the  area  within  the  limits  of 

construction, and not disturb ground outside of construction stakes, and shall not 

unreasonably encumber the site with materials or equipment. 

 

The  Contractor  shall  be  familiar  with  all  restrictions  which  apply  to  works  or 

activity within streambeds and watercourses and shall insure that all activities of 

Contractor,  subcontractors,  and  sub‐subcontractors  comply  with  those 

restrictions  and  protect  the  streambed,  banks,  water,  and  water  life  from 

disturbance and/or damage. 

 

5.12  Maintenance of Traffic.   

 

Throughout the performance of the work in connection with this contract, 

Contractor shall construct and adequately maintain suitable and safe crossings 

over trenches and such detours as are necessary, to care for public and private 

traffic, and to permit ingress and egress from public ways and private dwellings.  

The material excavated from trenches shall be compactly deposited along the 

sides of the trench in such manner as shall give as little inconvenience as 

possible to the traveling public and to adjoining property owners. 

 

5.13  Protection of Utilities.   

 

The Contractor's attention is directed to the potential existence of pipes, cables, 

culverts, and other above and below ground structures and improvements which 

may or may not be shown on the plans.  It is the responsibility of Contractor to 

use reasonable care to ascertain the existing location of such utilities in advance 

of any operations so that they shall not be disturbed or damaged by Contractor 

during the progress of the work.   The Contractor shall exercise care in avoiding 

damage to those utility facilities which are to remain in service subsequent to the 

construction of the work under this contract, and will be held responsible for their 

repair  if  damaged.    There  is  no  guarantee  that  all  utilities  or  obstructions  are 

shown on construction drawings or that locations indicated are accurate. 
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The Contractor shall uncover all piping, conduit or other buried utilities, to a point 

one foot below the pipe or conduit, where crossings, interferences or connections 

are  indicated,  prior  to  trenching  or  excavating  for  any  work  structure,  to 

determine actual elevations.  If Contractor does not expose all required utilities, 

Contractor shall not be entitled to additional compensation for work necessary to 

avoid interferences nor for repair to damaged utilities. 

 

The Contractor shall be compensated for costs of locating and repairing damages 

not due to the failure of Contractor to exercise reasonable care and for the costs 

of removing or relocating such utility facilities and for equipment on the project 

necessarily idled during such work. 

 

The Contractor shall not be assessed liquidated damages for delay in completion 

of the project, when such delay was caused by the failure of the District or District 

Engineer or the owner of the utility to provide for removal or relocation of such 

utility facilities.   

 

If the location of pipelines or other works being installed by Contractor under this 

contract conflicts with the location of existing pipelines, Contractor shall so notify 

District Engineer in writing.  The District Engineer shall ascertain the location of 

the existing utility in question and may at District Engineer’s discretion relocate 

the pipeline or other work being installed for the convenience of Contractor.  It 

shall not be construed that the District or District Engineer is in any way required 

or obligated to locate or relocate pipelines or other works to locations other than 

shown on the construction drawings. 

 

5.14  Protection of Bridges.   
 

The Contractor shall be responsible for any damage which Contractor may cause 

to bridges, culverts and road structures.  The Contractor shall determine in 

advance the allowable safe load for each structure and, if necessary, provide 

special shoring and support at Contractor’s expense. 

 

5.15  Assumption of Risks.   
 

Until the completion and final acceptance by the District of all of the work under 

and implied by this contract, the work shall be under Contractor's responsible 

care and charge.  The Contractor shall rebuild, repair, restore and make good all 

injuries, damages, re‐erections, and repairs, occasioned or rendered necessary, 

by causes of any nature whatsoever, excepting only acts of God and none other, 

to all or any portions of the work, excepting as otherwise stipulated. 
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5.16  Responsibility for Damage.   
 

To  the  fullest extent permitted by  law, Contractor  shall defend,  indemnify and 

hold harmless the District, its officers, agents and employees both severally and 

collectively from and against all claims, damages, losses, injury, liability, costs, and 

expenses of whatsoever kind or nature including but not limited to attorney's fees 

and all  defense  costs howsoever  the  same may be  caused  resulting directly or 

indirectly from or arising out of the activities, operations, or work performed by 

Contractor,  its employees, agents,  subcontractors,  anyone directly or  indirectly 

employed by any of them or anyone for whose acts any of them may be liable and 

without limiting the generality of the foregoing, the same shall include;  (l)  bodily 

injury, sickness, disease or death to any person or persons or;    (2)    injury to or 

destruction of  tangible and/or property  including  that of  the District's whether 

direct or consequential including the loss of use resulting therefrom;  (3)  loss of, 

injury  to,  or  destruction  of  materials,  supplies,  equipment,  or  tools,  including 

those  of  owner,  contractor,  subcontractors,  or  sub‐subcontractors.    Such 

obligation  shall  not  be  construed  to  negate,  abridge,  or  otherwise  reduce  any 

other right or obligation of indemnity which would otherwise exist as to any party 

or person described herein.  The District, at its sole option, may choose to provide 

all  or  a  portion  of  the  defense  of  claims,  damages,  losses,  liability,  costs,  and 

expenses as set forth above, and  in such event, Contractor shall  indemnify and 

hold harmless the District from the costs and expenses, including attorney's fees, 

of such defense.  The District  shall have the right to estimate the amount of such 

damage and to cause the District  to pay the same, and the amount so paid for 

such  damage  shall  be  deducted  from  the  money  due  Contractor  under  this 

contract; or the whole or so much of the money due or to become due Contractor 

under  this  contract,  as  may  be  considered  necessary  by  the  District,  shall  be 

retained by  the District   until  such suits or claims  for damages shall have been 

settled or otherwise disposed of, and satisfactory evidence to that effect furnished 

to the District. 

 

5.17  Protection of District Against Patent Claims.   

 

All  fees, royalties, or claims for any patented  invention, article, or method that 

may be used upon or in any manner connected with the work under this contract 

shall be included in the price bid for the work, and Contractor and its sureties shall 

protect and hold the District, together with all of the District's officers, agents  and 

employees, harmless against any and all demands made for such fees or claims 

brought or made by the holder of any invention or patent, and before the final 

payment  is made on  account  of  this  contract  Contractor  shall,  if  requested  by 
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District Engineer, furnish acceptable proof of a proper release from all such fees 

or claims. 

 

Should Contractor, Contractor’s agents, or employees, or any of them, be enjoined 

from furnishing or using any invention, article, material or appliance supplied or 

required  to be  supplied or used under  this  contract, Contractor  shall  promptly 

substitute  other  articles,  materials  or  appliances,  in  lieu  thereof,  of  equal 

efficiency,  quality,  finish,  suitability  and  market  value  and  satisfactory  in  all 

respects to District Engineer.  Or in the event that District Engineer elects, in lieu 

of such substitution, to have supplied, and to retain and use, any such invention, 

article, material or appliance, as may by this contract be required to be supplied, 

in that event Contractor shall pay such royalties and secure such valid licenses as 

may be requisite and necessary for the District, the District's officers, agents, and 

employees, or any of them to use such  invention, article, material or appliance 

without being disturbed or in any way interfered with by any proceeding in law or 

equity  on  account  thereof.    Should  Contractor  neglect  or  refuse  to  make  the 

substitution promptly, or to pay such royalties and secure such licenses as may be 

necessary, then in that event District Engineer shall have the right to make such 

substitution, or the District may pay such royalties and secure such licenses and 

charge  the cost  thereof against any money due Contractor  from the District or 

recover  the  amount  thereof  from  Contractor  and  Contractor’s  sureties 

notwithstanding final payment under this contract may have been made. 

 

5.18  Cooperation and Collateral Work.   
 

The Contractor shall cooperate with all other contractors who may be performing 

work on behalf of the District and workers who may be employed by the District 

on  any  work  in  the  vicinity  of  the  work  to  be  done  under  this  contract;  and 

Contractor  shall  so  conduct  its  operations  as  to  interfere  to  the  least  possible 

extent with the work of such contractors or Agents.  The Contractor shall make 

good promptly, at Contractor’s own expense, any injury or damage that may be 

sustained by other contractors or employees of the District at Contractor’s hands. 

 

The Contractor shall be responsible for ascertaining the nature and extent of any 

simultaneous, collateral, and essential work by others.   The District,  its workers 

and contractors and others, shall have the right to operate within or adjacent to 

the Work site during the performance of such work.  The District, Contractor, and 

each of such workers, contractors and others, shall coordinate their operations 

and cooperate to minimize interference.  The Contractor shall include in its Bid all 

costs involved as a result of coordinating its work with others.  The Contractor will 

not be entitled to additional compensation from the District for damages resulting 
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from such simultaneous, collateral, and essential work.  If necessary to avoid or 

minimize such damage or delay, Contractor shall redeploy its work force to other 

parts of the Work.  Should Contractor be delayed by the District, and such delay 

could  not  have  been  reasonably  foreseen  or  prevented  by  Contractor,  District 

Engineer will determine the extent of the delay, the effect on the project, and any 

extension of time. 

 

If the work of Contractor is delayed because of any acts or omissions of any other 

contractor or of the District, Contractor shall on that account have no claim against 

the District  other than for an extension of time. 

 

If any portions of the work specified herein are to be installed in any right‐of‐way 

owned  by  the  State,  County,  Municipality,  or  other  public  entities  or  public 

utilities,  it  shall  be  incumbent  upon  Contractor  to  familiarize  itself  with  the 

regulations of each of these agencies, especially concerning traffic controls, lights, 

barricades, and backfill requirements.  Such portions of the work which may fall 

within the right‐of‐way of the agencies described above will necessarily be subject 

to their inspection and approval before acceptance of these portions of the work 

by District Engineer.  Any costs for inspection by agents other than those of the 

District shall be borne by Contractor. Where other agencies have jurisdiction over 

some portion of the work, and the requirements of the agencies are at variance 

with this specification, then that portion of the work shall be done in accordance 

with the requirements of the agency(ies), as agreed to by the District. 

 

5.19  Compliance with Laws and Regulations.   

 

The Contractor shall keep itself fully informed of all existing and future State and 

Federal laws and County, Municipal or District ordinances and regulations which 

in any manner affect those engaged or employed in the work, or the materials and 

equipment used in the work, or which in any way affect the conduct of the work 

and of all such orders and decrees of bodies or tribunals having any jurisdiction or 

authority over the same.  If any discrepancy or inconsistency is discovered in the 

drawings  or  specifications,  or  in  this  contract  in  relation  to  any  such  law, 

ordinance, regulation, order or decree, Contractor shall forthwith report the same 

to  District  Engineer  in  writing.    The  Contractor  shall  at  all  times  observe  and 

comply with, all such existing and future laws, ordinances, regulations, order and 

decrees.   The Contractor shall protect and  indemnify  the District and all of  the 

District's officers, agents and employees against any claim or liability arising from 

or  based  upon  the  violation  of  any  such  law,  ordinance,  regulation,  order  or 

decree, whether by Contractor or by Contractor’s employees or by subcontractors 

or sub‐subcontractors. 
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The Contractor shall be aware of and comply with any of the following provisions 

of law that may apply to the performance of work under this Contract: 

 

a. The Fair Labor Standards Act of 1939 (20 U.S.C. 201‐219); 

 

b. The Walsh‐Healy Public Contracts Act (41 U.S.C. 35‐45); 

 

c. The  Contract Work  Hours  Standards  Act  ‐  Overtime  Compensation  (40 

U.S.C.  327‐330,  and  the  California  state  requirement  under  Labor  Code 

1810, 1811, and 1815 which define 8 hours as a legal day's work; 

 

d. Laws restraining the Use of Convict Labor; 

 

e. Utilization of Small Business and Small Disadvantaged Business Concerns 

(Public Law   95‐507); 

 

f. The  Equal  Employment  Opportunity  clause  in  Section  202  of  Executive 

Order  (E.O.)  11246,  as  amended,  and  the  implementing  rules  and 

regulations 41 CFR Part 60) are incorporated herein by reference, unless 

this order is exempted by rules, regulations, or orders of the Secretary of 

Labor  issued pursuant to Section 204 of E.O. 11246 or provisions of any 

superseding E.O. As used in this clause, "Contractor" means Seller.  Unless 

this  order  is  exempted,  the  applicable  Equal  Employment  Opportunity 

Compliance  Certificate  previously  submitted  by  Seller  to  Buyer  is  by 

reference also incorporated herein. 

 

g. The affirmative action for Handicapped Workers Clause in Title 41, Code of 

Federal Regulations, Part 60, Subsection 741.4 and the implementing rules 

and  regulations  of  the  Department  of  Labor  associated  therewith  are 

incorporated  herein  by  reference  unless  the  contract  amount  is  under 

$2,500. 

 

h. The Affirmative Action for Disabled Veterans and Veterans of the Vietnam 

Era Clause of  Title 41,  Code of  Federal Regulations, Part  60,  Subsection 

25014 and the implementing rules and regulations of the Department of 

Labor associated therewith are incorporated herein by reference, unless 

the contract amount is under $10,000. 
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i. The requirements of Labor Code 3700 and 1860 which require Contractor 

to  secure  the  payment  of  compensation  to  its  employees,  and  which 

require Contractor to execute a certification form, as follows: 
 

"I am aware of the provisions of section 3700 of the Labor Code 

which require every employer to be insured against liability for 

workers' compensation or to undertake self‐insurance in 

accordance with the provisions of that code, and I will comply 

with such provisions before commencing the performance of the 

work of this contract." 

 

j. The requirements of Public Contract Code 7106 which requires Contractor 

to execute a noncollusion affidavit. 

 

k. The  requirements  of  Public  Contract  Code  4104  setting  forth  the 

"Subletting  and  Subcontracting  Fair  Practices  Act"  and  which  require 

Contractor to identify any subcontractor who will perform work or render 

service  in  excess  of  one‐half  of  one  percent  of  Contractor's  total  bid 

estimate. 

 

l. The requirements of Labor Code 1776 which requires Contractor to keep 

accurate  payroll  records,  and  make  them  available  for  inspection  on 

request, and Labor Code 1777.5 requirements for apprentice labor. 

 

m. Public Contract Code 7104 which requires a clause specific to hazardous 

waste and unforeseen conditions  in any public works contract  involving 

excavations deeper than four feet.  The Code also requires Contractor to 

notify the District  in writing if any hazardous waste or other unforeseen 

latent  physical  conditions  are  found  in  the  course  of  excavation.    The 

District must promptly investigate and issue a change order if necessary. 

 

n. Labor Code 6705 which requires special trench shoring for public works in 

excess of $25,000. 

 

o. Business & Professions Code 7028.7 and 7028.15 pertaining to  licensing 

requirements for Contractors who perform public works. 

 

p. Public  Contract  Code  7013(b)  requires  a  provision  regarding  antitrust 

claims  assignments.    The  Contractor  or  subcontractor  must  "offer  and 
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agree  to  assign  any  antitrust  claim  arising  from  the  purchase  of  goods, 

services or materials." 

 

q. Workers'  compensation  laws  (Labor  Code  3700  ‐  insurance,  Business & 

Professions  Code  7124.6  ‐  disclosure  of  complaints,  7125  ‐  address  of 

insurance carrier, and 7125.1 ‐ evidence of coverage). 

 

r. All other federal, state and local laws; and 

 

s. All other federal, state and local regulations and orders issued under any 

applicable law. 

 

t. Governing  Law  and  Venue.    In  the  event  of  litigation,  the  contract 

documents and all matters related to the work shall be governed by and 

controlled  only  in  accordance  with  the  laws  of  the  State  of  California.  

Venue shall be with the appropriate state court in the County of Monterey 

only. 

 

u. The Americans with Disabilities Act (ADA) prohibiting discrimination on the 

basis of disability. 

 

5.20  Construction Utilities.   
 

The Contractor shall be responsible for providing and bearing the cost, for and in 

behalf  of  work  under  this  contract,  all  necessary  utilities,  such  as  special 

connections to water supply, telephones, power lines, fences, roads, watchmen, 

suitable  storage  places,  and  approved  sanitary  facilities  for  Contractor’s 

employees. 

 

5.21  Approval of Contractor's Plans.   

 

The approval by District Engineer of any drawing or any method of work proposed 

by Contractor shall not  relieve Contractor of Contractor’s  responsibility  for any 

errors therein and shall not be regarded as any assumption of risk or liability by 

the District or any officer or employee thereof, and Contractor shall have no claim 

under this contract on account of the failure or partial failure or deficiency of any 

plan or method so approved.  Such approval shall be considered to mean merely 

that District Engineer has no objection  to Contractor's using upon Contractor’s 

own full responsibility, the plan or method proposed. 
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5.22  Suggestions to Contractor.   

 

Any plan or method of work suggested by District Engineer to Contractor, but not 

specified or required,  if adopted or  followed by Contractor  in whole or  in part, 

shall be used at the risk and responsibility of Contractor; and District Engineer and 

the District shall assume no responsibility therefor. 

 

5.23  Termination of Unsatisfactory Subcontractors.   

 

Should any subcontractor or sub‐subcontractor  fail  to perform  in a satisfactory 

manner  the  work  undertaken  by  subcontractor  or  sub‐subcontractor,  such 

subcontractor  or  sub‐subcontractor  shall  be  terminated  immediately  by 

Contractor upon written notice from District Engineer or such sub‐subcontractor 

shall  be  terminated  by  the  sub‐contractor  at  the  direction  of  Contractor  upon 

written notice from District Engineer. 
 

5.24  Hiring and Dismissal of Employees.   

 

During the performance of this contract, Contractor agrees as follows: 

 

a. The Contractor shall not discriminate against any employee or applicant 

for  employment  because  of  race,  religious  creed,  color,  national  origin, 

ancestry,  physical  disability, mental  disability, mental  condition, marital 

status, or sex.  The Contractor shall take affirmative action to ensure that 

applicants  are  employed,  and  that  employees  are  treated  during 

employment, without regard to their race, color, religion, sex or national 

origin.    Such  action  shall  include,  but  not  be  limited  to  the  following:  

employment,  upgrading,  demotion,  or  transfer;  recruitment  or 

recruitment advertising; layoff or termination; rates of pay or other forms 

of compensation; and selection for training, including apprenticeship.  The 

Contractor agrees to post  in conspicuous places, available to employees 

and applicants for employment, notices setting forth the provisions of this 

Equal Opportunity clause. 

 

b. The Contractor shall, in all solicitations or advertisements for employees 

placed by or on behalf of Contractor, state that all qualified applicants will 

receive  consideration  for  employment without  regard  to  race,  religious 

creed, color, national origin, ancestry, physical disability, mental disability, 

mental condition, marital status, or sex. 
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The Contractor shall employ only such superintendents, mechanics and laborers 

as  are  competent  and  skilled  in  their  respective  lines  of  work  and  whenever 

District Engineer shall notify Contractor in writing that any person on the work is, 

in District Engineer’s opinion, incompetent, unfaithful, intemperate, or disorderly, 

or  refuses  to  carry  out  the  provisions  of  this  contract,  or  uses  threatening  or 

abusive  language  to  any  person  on  the  work  representing  the  District,  or  is 

otherwise unsatisfactory, such person shall be discharged immediately from the 

work and  shall not be  re‐employed upon  it except with  the consent of District 

Engineer. 

 

5.25  Wages of Employees.   

 

The Contractor shall provide a copy of its certified payroll for the project weekly 

to  District  Engineer.    The  District  shall  investigate  any  discrepancies  in  actual 

payments  to  those  required by  the general prevailing  rates determined by  the 

State Director of the Department of Public Relations for the locality in which the 

work is performed. 

 

The time of service of any worker shall be restricted to eight (8) hours during any 

calendar day and forty (40) hours during a calendar week unless overtime 

compensation is paid at not less than one and one‐half times the basic rate of 

pay. 

 

The Contractor shall forfeit, as penalty, to the District, fifty dollars($50) for each 

worker employed in execution of the contract by Contractor or by any 

subcontractor, for each calendar day during which any worker is required or 

permitted to labor more than eight (8) hours in any one (1) calendar day and 

forty (40) hours in any one (1) calendar week in violation of the provisions of 

Section 1775, Labor Code. 

 

The Contractor shall comply with Section 1776, Labor Code, by maintaining 

accurate and complete payroll records and making such records available for 

inspection.  Subcontractors shall also comply with the Section 1776 provisions, 

but the prime responsibility for maintenance and availability of complete and 

accurate payroll records rests with Contractor. 

 

5.26  Preservation of Stakes and Marks.   

 

The Contractor shall preserve carefully bench marks, reference points, and stakes, 

and in case of willful or careless destruction the will be charged with the resulting 
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expense of replacement and shall be responsible  for any mistakes that may be 

caused by their unnecessary loss or disturbance. 

 

5.27  Protection of Contractor's Work and Property.   

 

The  Contractor  shall  protect  Contractor’s  work,  supplies,  and  materials  from 

damage due to the nature of the work, the action of the elements, trespassers, or 

any cause whatsoever until  the completion and acceptance of  the work by the 

District. 
 

Neither the District nor any of the District's agents assume any responsibility for 

collecting indemnity from any person or persons causing damage to the work of 

Contractor. 

 

5.28  Assistance to District Engineer.   

 

At  the  request  of  District  Engineer,  Contractor  shall  provide  workers  from 

Contractor’s force, and tools, stakes and other materials to assist District Engineer 

temporarily in making measurements and surveys and in establishing temporary 

or permanent reference marks.  Payment for such materials and assistance will be 

made as provided for under the caption "Extra Work," provided, however, that 

the cost of setting stakes and marks carelessly lost or destroyed by Contractor's 

employees will be assessed to Contractor. 

 

5.29  Removal of Condemned Materials and Structures.   

 

The Contractor shall remove from the site of the work, without delay, all rejected 

and condemned materials or structures of any kind brought to or incorporated in 

the work, and upon failure to do so, or to make satisfactory progress in so doing, 

within  forty‐eight  (48)  hours  after  the  service  of  a written notice  from District 

Engineer, the condemned materials or work may be removed by the District and 

the cost of such removal shall be deducted from the money that may be due or 

may become due Contractor on account of or by virtue of this contract.  No such 

rejected or condemned material shall again be offered for use by Contractor under 

this contract. 

 

5.30  Proof of Compliance with Contract.   

 

In order that District Engineer may determine whether Contractor has complied 

with  the  requirements  of  this  contract  not  readily  ascertainable  through 

inspection and tests of the work and materials, Contractor, shall, at any time when 
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requested, submit to District Engineer properly authenticated documents or other 

satisfactory proofs as to compliance with such requirements. 

 

5.31  Approval of Variations.   

 

The work done by Contractor under  this  contract  shall not vary  in any manner 

from the specifications, drawings and contract stipulations, or from any materials, 

samples  of  which  have  been  submitted  and  approved,  except  by  written 

permission of District Engineer. 

 

5.32  Modification of Work by Contractor.   

 

Should conditions develop during the progress of the work to make it impossible 

or impracticable for Contractor to comply strictly with the terms of this contract, 

Contractor  shall  apply  in writing  to District Engineer  for modification, provided 

that it be not detrimental to the work or of additional cost.  If such modification is 

acceptable  to  District  Engineer,  Contractor  shall  be  so  notified  in  writing, 

whereupon the modification may be made.  If such modification is not acceptable 

to District Engineer, Contractor shall determine some other method of doing the 

work which shall be acceptable to and duly accepted by District Engineer. 

 

Such modifications shall in no way affect, vitiate, or make void this contract or any 

part thereof, except what is necessarily affected by such alterations and is clearly 

the evident intention of the parties to this contract. 

 

5.33  Cleaning Up.   

 

The Contractor shall not allow the site of the work to become littered with trash 

and waste material, but shall maintain the same in a neat and orderly condition 

throughout  the  construction  period.    District  Engineer  shall  have  the  right  to 

determine what is or is not waste material or rubbish and the place, manner and 

timing of disposal. 

 

On  or  before  the  completion  of  the  work,  Contractor  shall,  without  charge 

therefore, carefully clean out all pits, pipes, chambers or conduits and shall tear 

down and remove all temporary structures built by Contractor or subcontractor 

and shall remove rubbish of all kinds from any of the grounds which Contractor 

has  occupied  and  leave  them  in  first‐class  condition,  to  the  satisfaction  of  the 

District’s Representative. 
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5.34  Subsequent Repair.   

 

The Contractor  shall  promptly make all  needed  repairs  arising out of  defective 

materials and equipment or faulty workmanship whether caused by Contractor, 

sub‐contractors  or  sub‐subcontractors,  irrespective  of  fault,  during  the  period 

specified in the Bond of Faithful Performance after the date of completion of the 

work under this contract and the final acceptance of the same by the District.  The 

District is hereby authorized to make such repairs if within ten (10) days after the 

mailing  of  a  notice  in  writing  to  Contractor,  or  Contractor’s  agent,  the  said 

Contractor shall neglect to make or undertake with due diligence the aforesaid 

repairs; provided, however, that in case of an emergency where, in the opinion of 

the  District,  delay  would  cause  serious  loss  or  damage,  repairs  may  be made 

without  notice  being  sent  to  Contractor,  and  Contractor  shall  pay  the  costs 

thereof. 

 

5.35  Hazardous Waste and Differing Site Conditions. 

 

a. When the work involves digging trenches or other excavations deeper than 

four feet, Contractor shall promptly, and before disturbing the site, notify 

District Engineer in writing of: (1) material believed to be hazardous waste 

as  defined  in  Section  25117, Health  and  Safety  Code;  (2)  subsurface  or 

latent physical conditions at the site differing from those indicated; or (3) 

unknown physical conditions at the site of any unusual nature, different 

materially from those ordinarily encountered and generally recognized as 

inherent in work of the character provided for in this Contract. The District 

Engineer shall promptly investigate the conditions, and if District Engineer 

finds that such conditions do materially so differ and cause an increase or 

decrease in Contractor's cost of, or the time required for, performance of 

any part  of  the work under  this  contract, whether or not  changed as  a 

result of such conditions, an equitable adjustment shall be made and the 

contract modified in writing accordingly. 

 

b. No claim of Contractor under this clause shall be allowed unless Contractor 

has given the notice required  in  (a) above; provided, however, the time 

prescribed  therefor may  be  extended  by  the  government.    If  a  dispute 

arises whether the conditions materially differ or involve hazardous waste 

or  cause  a  change  in  the  cost  or  time  for  performance  of  the  work, 

Contractor shall not be excused from the scheduled completion date, but 

shall  proceed  with  all  work  to  be  performed  under  the  contract.  

Contractor shall retain all rights under the Contract or by law with respect 

to the dispute. 
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c. No claim by Contractor  for  an equitable adjustment hereunder  shall  be 

allowed if asserted after final payment under this contract. 

 

d. The removal of 100 square feet or more of surface area of asbestos‐related 

material or of other hazardous substances as defined  in Section 7058.7, 

Business  and  Professions  Code,  shall  be  encompassed  by  a  new  and 

separate  contract  undertaken with  a  contractor  certified  in  accordance 

with Section 7058.5 (a), Business and Professions Code.    If, however, an 

emergency condition arises by reason of the discovery of asbestos‐related 

material or hazardous substances, the removal thereof shall be contracted 

and performed as day labor or by contract without giving notice for bids, 

or both. 

 

The meaning of “emergency condition” shall be that as defined by Sections 

10122 and 22035, Public Contract Code. 

 

5.36  Assignment of Antitrust Claims.   

 

In entering into a public works contract or a subcontract to supply goods, services, 

or materials  pursuant  to  a  public  works  contract,  Contractor  or  subcontractor 

offers and agrees to assign to the District all rights, title and interest in and to all 

causes of action it may have under Section 4 of the Clayton Act (15 USC Sec. 15) 

or under the Cartwright Act (Chapter 2, commencing with Section 16700, Business 

and Professions Code), arising from the purchase of goods, services, or materials 

pursuant to this public works contract or the subcontract.  This assignment shall 

be  made  and  become  effective  at  the  time  the  awarding  body  tenders  final 

payment to Contractor, without further acknowledgment by the parties. (Public 

Contract Code, 7103.5). 

 

5.37  Records and Confidentiality. 

 

a. Confidentiality.   Contractor  and  its  officers,  employees,  agents,  and 
subcontractors shall comply with all  federal,  state, and  local  laws which 
provide  for  the  confidentiality  of  records  and  other  information. 
Contractor shall not disclose any confidential records or other confidential 
information received from the District or prepared in connection with the 
performance  of  this  Agreement,  unless  District  specifically  permits 
Contractor  to  disclose  such  records  or  information.   Contractor  shall 
promptly  transmit  to  District  any  request  for  disclosure  of  any  such 
confidential  records  or  information.  Contractor  shall  not  use  any 
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confidential information gained by Contractor in the performance of this 
Agreement  except  for  the  sole  purpose  of  carrying  out  Contractor’s 
obligations under this Agreement. 

 
b. District Records.  When this Agreement expires or terminates, Contractor 

shall  return  to  District  any  District  records  which  Contractor  used  or 

received from District to perform services under this Agreement. 

 

c. Maintenance of Records. Contractor shall prepare, maintain, and preserve 

all reports and records that may be required by federal, state, and District 

rules and regulations related to services performed under this Agreement. 

Contractor shall maintain such records for a period of at least three years 

after receipt of final payment under this Agreement. If any litigation, claim, 

negotiation, audit exception, or other action relating to this Agreement is 

pending at the end of the three‐year period, then Contractor shall retain 

said records until such action is resolved. 

 

d. Access  to  and  Audit  of  Records.    The  District  shall  have  the  right  to 

examine,  monitor  and  audit  all  records,  documents,  conditions,  and 

activities of Contractor and its subcontractors related to services provided 

under  this Agreement. Pursuant  to Government Code  section 8546.7,  if 

this  Agreement  involves  the  expenditure  of  public  funds  in  excess  of 

$10,000, the parties to this Agreement may be subject, at the request of 

the District or as part of any audit of the District, to examination and audit 

of matters connected with the performance of this Agreement for a period 

of three years after final payment under the Agreement. 

 

e. Royalties and Inventions. District shall have a royalty‐free, exclusive and 

irrevocable license to reproduce, publish, and use, and authorize others to 

do so, all original computer programs, writings, sound recordings, pictorial 

reproductions, drawings, and other works of  similar nature produced  in 

the course of or under this Agreement. Contractor shall not publish any 

such material without the prior written approval of District. 

 

SECTION 6.  DUTIES AND POWERS OF DISTRICT 
 

6.01  Authority of District Engineer.   
 

All work done under this contract shall be done in a workmanlike manner and shall 

be performed to the reasonable satisfaction of District Engineer who shall have 

general  supervision  of  all  work  included  hereunder.  To  prevent  disputes  and 
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litigation,  District  Engineer  shall  in  all  cases  determine  the  amount,  quality, 

acceptability and fitness of the several kinds of work and materials which are to 

be  paid  for  under  this  contract;  shall  decide  all  questions  relative  to  the  true 

construction, meaning, and intent of the specifications and drawings; shall decide 

all questions which may arise relative to the classifications and measurements of 

quantities and materials and the fulfillment of this contract; and shall have the 

power to reject or condemn any work or material which does not conform to the 

terms of this contract.  The District Engineer’s estimate and decision in all matters 

shall  be  a  condition  precedent  to  an  appeal  to  the  District,  or  the  right  of 

Contractor to receive, demand, or claim any money or other compensation under 

this agreement and a condition precedent to any liability on the part of the District 

to Contractor on account of this contract. 

 

Prior to giving approval of extra work or work omitted as contemplated by Section 

11.05  of  this  contract,  District  Engineer  shall  obtain  written  approval  by  the 

District. 

 

6.02  Substitute for District Engineer.   

 

Whenever District Engineer shall be unable to act, in consequence of absence or 

other cause, then such person as District Engineer or the District shall designate, 

shall perform any and all of the duties and be vested with any or all powers herein 

given to District Engineer. 

 

6.03  Authority of Inspectors.   

 

Properly  authorized  and  accredited  inspectors  shall  be  considered  to  be  the 

representatives of the District limited to the duties and powers entrusted to them.  

It will be their duty to inspect materials and workmanship of those portions of the 

work  to  which  they  are  assigned,  either  individually  or  collectively,  under 

instructions  of  District  Engineer  and  to  report  any  and  all  deviations  from  the 

drawings, specifications, and other contract provisions which may come to their 

notice.    Any  inspector may be  considered  to  have  the  right  to  order  the work 

entrusted to the inspector’s supervision stopped, if in the inspector’s opinion such 

action becomes necessary, until District Engineer is notified and has determined 

and  ordered  that  the  work  may  proceed  in  due  fulfillment  of  all  contract 

requirements. 
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6.04  Liability of District Officials.   

 

No District official, nor District Engineer, nor any authorized assistant of any of 

them, shall be personally responsible for any liability arising under this contract. 

 

6.05  Termination of Contract.   

 

If the work provided for under this contract shall be abandoned or if the contract 

shall be sublet or sub‐sublet or assigned without the consent of the District or if 

at any time District Engineer shall be of the opinion that the conditions specified 

as  to  the  rate of  progress  are not being  fulfilled,  or  that  the work or  any part 

thereof is unnecessarily delayed, or that Contractor is willfully violating any of the 

conditions or provisions of this contract or is executing the same in bad faith, or if 

Contractor  is  adjudged  bankrupt,  or  if  Contractor  should  make  a  general 

assignment for the benefit of Contractor’s creditors, or if a receiver is appointed 

on account of Contractor’s insolvency, the District shall notify in writing Contractor 

to  fulfill  the  conditions  of  this  contract,  and  should  Contractor  fail  to  begin 

compliance with said notice within five (5) days, the District may, at the District's 

discretion, notify in writing Contractor to discontinue all work under this contract, 

or any part  thereof, and  thereupon Contractor  shall discontinue work, and  the 

District may, by contract or otherwise, at the District's discretion, complete the 

work or such part thereof, and may take possession of the work and use therein 

such materials, machinery, implements and tools of every description as shall be 

found upon the work or provide whatever  is needed for  the completion of  the 

work and charge the expense thereof to Contractor. 

 

In order  to meet  the expense  so  incurred,  the District  is  hereby authorized by 

Contractor  to draw a warrant  in  the name of Contractor and  in  favor of  those 

persons, firms, or corporations doing the work or providing the materials or labor 

therefor,  against  the  fund  or  appropriation  set  aside  for  the  purpose  of  this 

contract, and when a warrant is so drawn it shall be conclusive upon Contractor, 

and  shall  be  to  all  intents  and  purposes  the  same  as  drawn  by  Contractor  in 

person.  When any of the said demands have been audited and paid, the amount 

of the same shall be deducted from the fund or appropriation set aside for the 

purposes of this contract being so terminated.  The Contractor shall immediately, 

upon due notice in writing from District Engineer, remove from the premises all 

materials and personal property belonging to Contractor which have not already 

been used in the construction of the work, or which are not in place in the work 

and Contractor shall forfeit all sums due Contractor under this contract, and both 

Contractor and  its sureties shall be  liable on Contractor’s bond for all damages 

caused the District by reason of Contractor’s failure to complete this contract. 
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Neither  the  extension  of  time,  for  any  reason,  beyond  the  date  fixed  for  the 

completion of this work, nor the doing and acceptance of any part of the work 

called  for  by  the  terms  of  this  contract,  subsequent  to  the  said  date,  shall  be 

deemed to be a waiver by the District of the right to abrogate, annul, or terminate 

this contract for abandonment or cause as provided above. 

 

6.06  Early Termination.   
 

Notwithstanding  any  provision  to  the  contrary,  if  for  any  fiscal  year  of  this 

agreement, the governing body of the District fails to appropriate or allocate funds 

for  future periodic payments under  the Agreement after exercising  reasonable 

efforts to do so, the District, may, upon thirty (30) days notice, order work on the 

project  to  cease.    The  District  will  remain  obligated  to  pay  the  work  already 

performed but shall not be obligated to pay the balance remaining unpaid beyond 

the  fiscal  period  for which  funds  have  been  appropriated  or  allocated  and  for 

which the work has not been done. 

 

6.07  Access to Work.   

 

During  the  performance  of  the  work  under  this  contract,  the  District  and  the 

District's agents and employees may at any time enter upon the work, or the shops 

where any part of such work may be in preparation, or the factories where any 

materials for use in the work are being or are to be manufactured or fabricated, 

and Contractor shall provide proper and safe facilities therefor, and shall make 

arrangements with manufacturers to facilitate inspection of their processes and 

products to such extent as the District's interest may require. Other contractors 

performing  work  for  the  District  may  also,  for  all  purposes  required  by  their 

respective contracts, enter upon the work. 

 

6.08  Removal or Replacement of Work Done without Lines, Grades, or Levels.   

 

Any work done without lines, levels, or grades being given by District Engineer or 

without  the  supervision  of  an  inspector,  or  which  in  the  opinion  of  District 

Engineer is deficient in construction, may be ordered replaced at Contractor's sole 

cost and expense, except when such work  is authorized by District Engineer  in 

writing. 
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6.09  Retention of Imperfect Work.   

 

If any portion of the work done or material furnished, under this contract, shall 

prove defective and not in accordance with the specifications and drawings, and 

if the imperfection in the same shall not be of sufficient magnitude or importance 

to make the work dangerous or undesirable, or,  if  the removal of such work  is 

impracticable  or  will  create  conditions  which  are  dangerous  or  undesirable, 

District Engineer shall have the right and authority to retain such work instead of 

requiring  the  imperfect  work  to  be  removed  and  reconstructed,  but  District 

Engineer shall make such deductions therefor in the payments due or to become 

due Contractor as may be just and reasonable.  A contract modification shall be 

written containing any such deductions. 

 

6.10  Modification of Work by District.   

 

The  District  Engineer  shall  have  the  right,  in  writing,  to  order  additions  to, 

omissions from, or corrections, alterations and modifications  in the  line, grade, 

form,  dimensions,  plan  or  kind  or  amount  of  work  or  materials  herein 

contemplated,  or  any  part  thereof,  either  before  or  after  the  beginning  of 

construction. 

 

The order of such additions, omissions, corrections, alterations, and modifications 

shall be in writing and signed by District Engineer, and such order shall then be 

binding upon Contractor. 

 

Such alterations shall in no wise affect, vitiate or make void this contract or any 

part thereof, except that which is necessarily affected by such alterations and is 

clearly the evident intention of the parties to this contract. 

 

6.11  Extra Work by District.   

 

In case of neglect or refusal by Contractor to perform any extra work which may 

be  authorized  by  District  Engineer  or  to  make  satisfactory  progress  in  the 

execution of the same, the District may employ any person or persons to perform 

such work and Contractor shall not in any way interfere with the person or persons 

so employed. 

 

6.12  Additional and Emergency Protection.   

 

Wherever, in the opinion of District Engineer, Contractor has not taken sufficient 

precautions  for  the  safety  of  the  public  or  the  protection  of  the  works  to  be 
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constructed under this contract, or of adjacent structures or property which may 

be injured by processes of construction on account of such neglect, and whenever, 

in the opinion of District Engineer, an emergency shall arise and immediate action 

shall  be  considered necessary  in  order  to protect public or private personal or 

property interest, then and in that event, District Engineer, with or without notice 

to Contractor, may provide  suitable protection  to  the  said  interests by  causing 

such work  to be done and  such material  to be  furnished as  shall  provide  such 

protection as District Engineer may consider necessary and adequate. 

 

The cost and expense of such work and material so furnished shall be borne by 

Contractor and if the same shall not be paid on presentation of the bills therefor, 

then  such  costs  shall  be  deducted  from  any  amounts  due  or  to  become  due 

Contractor.    The  performance  of  such  emergency work  under  the  direction  of 

District Engineer shall in no way relieve Contractor from any damages which may 

occur during or after precaution has been taken by District Engineer. 

 

7.13  Use and Possession Prior to Completion.   

 

The District  shall have  the right  to  take possession of or use any completed or 

partially completed part of the work.  Prior to such possession or use, the District's 

representative shall furnish Contractor an itemized list of work remaining to be 

performed or corrected on such portions of the project as are to be possessed or 

used by the District, provided that failure to list any item of work shall not relieve 

Contractor of responsibility for compliance with the terms of the contract.  Such 

possession  or  use  shall  not  be  deemed  an  acceptance  of  any work  under  the 

contract.  If such prior possession or use by the District delays the progress of the 

work or causes additional expense to Contractor, an equitable adjustment in the 

contract price or the time of completion will be made and the contract shall be 

modified in writing accordingly. 

 

7.14  Rights‐of‐Way.   

 

The District shall provide all rights‐of‐way and easements in or beneath pipes and 

other structures which will be constructed by Contractor under this contract.  If 

through  the  failure  of  the  District  to  acquire  or  clear  title  to  rights‐of‐way, 

Contractor  sustains  loss  which  could  not  have  been  avoided  by  the  judicious 

handling of  forces and plant,  there shall be paid  to Contractor such amount as 

District Engineer may find to be a fair and reasonable compensation for such part 

of Contractor's actual loss as District Engineer deems unavoidable. 
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Actual  loss  shall  be  understood  to  include  no  items  other  than  necessary 

payments, idle time of workers, idle time of equipment, cost of extra moving of 

equipment, and cost of longer hauls, with no allowance in any case for overhead 

or profit. 

 

If performance of Contractor's work is delayed as the result of the failure of the 

District to acquire or clear title to rights‐ of‐way, a commensurate extension of 

time will be granted. 

 

6.15  Relocating Existing Public Utilities.   

 

Should it be necessary to move the property of any owner of a public utility or 

franchise,  such  owner  shall  be  notified  by  District  Engineer,  upon  proper 

application  by  Contractor,  to  move  the  property  within  a  specified  time,  and 

Contractor shall not interfere with said property before the expiration of the time 

so specified. Should Contractor desire to have any alterations made in public utility 

or  private  improvements  in  order  to  facilitate  Contractor’s  operations  and  for 

Contractor’s  sole  benefit,  which  alterations  would  not  be  otherwise  required, 

Contractor shall make whatever arrangements are necessary with the owners of 

that utility or private improvement and bear all expenses in connection therewith. 

 

SECTION 7.  SCOPE AND INTENT OF SPECIFICATIONS AND DRAWINGS 
 

7.01  Interpretation of Specifications and Drawings.   
 

The specifications and the contract drawings are  intended to be explanatory of 

each  other.    Any  work  indicated  in  the  contract  drawings  and  not  in  the 

specifications, or vice versa,  is to be executed as  if  indicated in both.   Should it 

appear that the work to be done, or any of the matters relative thereto, are not 

sufficiently  detailed  or  explained  in  these  contract  documents,  including  the 

contract drawings, Contractor shall apply in writing to District Engineer for such 

further explanations as may be necessary, and shall conform thereto as part of 

this contract, so far as may be consistent with the terms of this contract.  In the 

event  of  any  doubt  or  question  arising  respecting  the  true  meaning  of  the 

specifications, reference shall be made to the District and its decision thereon shall 

be final. 

 

7.02  Figured Dimensions.   
 

Figured dimensions on the contract drawings shall in all cases be given precedence 

over  scaled  dimensions.    If  figured  dimensions  do  not  correspond  to  scaled 



 

Page 74 of 93 
 

dimensions, Contractor shall request District Engineer to verify the accuracy of the 

figured dimensions.    It shall be the responsibility of Contractor to ascertain the 

correct scale of all contract drawings  in Contractor’s possession including those 

which may have been reduced for reproduction. 

 

7.03  Errors or Discrepancies.   

 

If Contractor, in the course of the work, discovers any discrepancies between the 

drawings  and  the  conditions  of  the  ground,  or  any  errors  or  omissions  in  the 

drawings  or  in  the  layout  given  by  stakes,  points  or  instructions,  it  shall  be 

Contractor’s duty to inform District Engineer immediately in writing, and District 

Engineer shall promptly verify the same.  Any work done after such discovery, until 

authorized, will be done at Contractor's risk. 

 

7.04  Drawings to be Furnished by Contractor.   
 

As soon as practicable after the execution of this contract, Contractor shall supply 

working drawings of devices to be furnished hereunder as are called for herein or 

as are required by District Engineer to make clear the details of construction and 

to demonstrate fully that all materials and equipment comply with the intent and 

provisions of this contract.  Unless otherwise herein specified, such drawings shall 

be submitted to District Engineer for approval upon request.  Should any drawings 

furnished by Contractor not be  approved by District  Engineer,  Contractor  shall 

make the revisions required and resubmit them to District Engineer for approval.  

After due approval by District Engineer, these drawings shall become a part of this 

contract and the work shall be done in conformity therewith.  No such work shall 

be begun or devices purchased until the drawings detailing such items have been 

approved.    The  approval  of  the  drawings  shall  not  relieve  Contractor  of 

responsibility or waive or modify any of  the provisions or  requirements of  this 

contract. 

 

All  plans  and  drawings,  whether  prepared  by  Contractor,  subcontractors, 

Architect, or District Engineer, are the property of the District. 

 

7.05  Additional Drawings by District.   
 

The contract drawings are intended to be comprehensive and to indicate in detail 

the  scope  of  the  work.    However,  District  Engineer  may  furnish  Contractor 

additional drawings during the progress of the work in order to clarify and define 

in  greater  detail  the  intent  of  the  contract  drawings  or  specifications.    The 
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Contractor may request such detailed drawings by submitting a request in writing 

to District Engineer at least two (2) weeks in advance of the time they are required. 

 

7.06  Lines and Grades.   

 

All work under this contract shall be constructed to the lines and grades shown on 

the  contract  drawings  which  shall  be  furnished  by  District  Engineer.    The 

Contractor shall advise District Engineer at least forty‐eight (48) hours in advance 

of the time and place Contractor wishes to do work, in order that lines and grades 

may be  furnished and necessary measurements  for  record and payment made 

with minimum inconvenience to District Engineer and/or delay to Contractor. 

 

7.07  Method of Measurement.   

 

Unless  specifically  stated  otherwise  in  this  contract,  no  extra measurement  or 

measurements according to local custom of any kind shall be allowed in measuring 

the work under this contract, but only the length, area, solid contents, number, 

weight,  or  time  in  standard  units,  as  the  case may  be,  shall  be  considered  as 

specified.  Pipelines shall be measured horizontally. 

 

SECTION 8.  WORKMANSHIP, MATERIALS AND EQUIPMENT 
 

8.01  General Quality.   

 

Materials and equipment shall be new and of a quality equal to or superior to that 

specified  or  approved.   Work  shall  be  done  and  completed  in  a  thorough  and 

workmanlike manner and in strict conformance with the plans and specifications. 

 

8.02  Quality in Absence of Detailed Specifications.   

 

Whenever under this contract it is provided that Contractor shall furnish materials 

or manufactured articles or shall do work for which no detailed specifications are 

set  forth,  the materials  or manufactured  articles  shall  be  of  the  best  grade  in 

quality and workmanship obtainable in the market from firms of established good 

reputation,  or,  if  not  ordinarily  carried  in  stock,  shall  conform  to  the  usual 

standards  for  first  class  materials  or  articles  of  the  kind  required,  with  due 

considerations  of  the  use  to  which  they  are  to  be  put.    In  general,  the  work 

performed shall be in full conformity and harmony with the intent to secure the 

best standard of construction and equipment of the work as a whole or in part. 
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8.03  Domestic Preference.   
 

The District reserves the right to specify only manufactured materials produced in 

the  United  States.    If  required  under  Special  Conditions,  only  manufactured 

materials made in the United States substantially from materials produced in the 

United  States,  shall  be  employed  in  the  performance  of  this  contract,  in 

accordance with the provisions of Sections 4300 4305 and of Sections 4330 4334 

(Articles l and 2, Chapter 4, Division 5) of the Government Code of the State of 

California  and  any  acts  amendatory  thereof  and  under  the  proviso  of  Title  III, 

Section 3, of the Act of March 3, 1933, 47 Stat. 1520 (U.S. Code, Title 41, Sec. 10b). 
 

8.04  Samples and Tests.   

 

No  material  shall  be  used  in  the  work  until  it  has  been  approved  by  District 

Engineer.    All  material  and  equipment  are  subject  to  test  to  determine  their 

conformity with these specifications.  Certified factory and mill tests normally shall 

be  acceptable  for  standard  manufactured  items.  Tests  on  other  materials, 

including  concrete mix  designs  and  aggregate  quality  tests  shall  be made  in  a 

materials  testing  laboratory,  approved  by  District  Engineer.    All  tests  shall  be 

performed as specifically or otherwise designated by District Engineer, and shall 

be completed to District Engineer’s satisfaction. 

 

All  tests  shall  be  furnished  by  Contractor  at  Contractor’s  expense  except  the 

following,  which  shall  be  performed  at  the  District's  expense:    Initial  soil 

compaction  and  stabilization  tests,  foundation  bearing  tests,  concrete  cylinder 

compression tests. In areas where soil compaction must be repeated due to failure 

of the compacted material to pass the initial compaction tests, Contractor shall 

pay for any and all retesting required subsequent to the initial test. 

 

8.05  Materials and Equipment Specified by Name.   

 

Unless otherwise specified  in  the technical sections of  these specifications, any 

material  or  equipment  indicated  or  specified  by  patent,  proprietary,  or 

manufacturer's name, shall be considered as used for the purpose of describing 

the items desired and establishing the standard of quality and utility required.  In 

such cases, the names shall be considered as followed by the words "or approved 

equal."  The Contractor may supply any material or equipment which is equal in 

every respect to that specified, provided, however, that written approval for its 

use is first obtained from District Engineer who shall be the sole judge of its quality 

and ability to meet the specifications.  The Contractor shall append to the request 

for  substitution  sufficient  data,  drawings,  samples,  literature  or  other  detailed 
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information as will demonstrate to District Engineer that the proposed substitute 

material is equal in quality and utility to the material specified.  The Contractor 

shall  also  append  the  exact  amount  of  credit  or  charge  to  be  received  by  the 

District resulting from said substitution. 

 

The  District  Engineer  shall  approve,  in  writing,  such  proposed  substitution 

provided  its  quality  and  utility  are,  in  District  Engineer’s  exclusive  opinion, 

satisfactorily  demonstrated  and  the  resulting  credit  or  charge  to  the  District 

warrants  such  substitution.    Such  approval  shall  not  relieve  Contractor  from 

complying with the requirements of the contract documents, and Contractor shall 

be  responsible  at  Contractor’s  own  expense  for  any  changes  caused  by  this 

proposed substitution which affects other parts of Contractors own work or the 

work of other contractors. 

 

8.06  Standard Specifications.   

 

Wherever standard specifications are referred to, they shall be the latest revised 

edition of the Standard Specification referred to and shall be considered to be a 

part of these specifications insofar as they apply.  Standard specifications from the 

following may be referred to herein: 

 

American Concrete Institute (ACI) 

American Institute of Steel Construction (AISC) 

American Society for Testing Materials (ASTM) 

American Standards Association (ASA) 

American Water Works Association (AWWA) 

Federal Specifications (Fed. Specs.) 

Uniform Building Code (UBC) 

State of California, Division of Highways, (Caltrans.) 

 

8.07  Inspection.   

 

All work and materials shall be subject to inspection by District Engineer. 

 

The District Engineer may assign such assistants as District Engineer may deemed 

necessary to inspect the material to be furnished and the work to be done under 

this contract, and to see that the same strictly conform therewith. 

 

The  District  Engineer  shall  be  notified  at  the  time  and  place  of  preparation, 

manufacture, or construction of all material for work or any part of the work which 

District Engineer may wish to  inspect, and of the time and place of making the 
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factory  tests  required  under  this  contract.    Such  notification  shall  be  given  a 

sufficient length of time in advance of the beginning of the work on such material 

or part or of  the beginning of  such  test  to allow arrangements  to be made  for 

inspecting and testing or witnessing, as the case may be, if such inspection and 

testing or witnessing are deemed practicable by District Engineer. 

 

When District Engineer considers such action to be proper and practicable, District 

Engineer shall at the written request of Contractor cause materials for use upon 

the work to be inspected at the point of production or manufacture.  The District 

Engineer may at any time, if District Engineer desires, cause an inspection to be 

made. 

 

Any work done in the absence of an inspector that may be complete or in progress 

shall be subject to examination,  if required by District Engineer, and Contractor 

shall furnish all tools, labor, materials, and other facilities necessary to make such 

examination,  even  to  the  extent  of  uncovering or  taking down portions  of  the 

finished work.  The cost of making such examination and the removal of defective 

work and reconstruction shall be defrayed by Contractor. 

 

8.08  Compliance with State Safety Code.   
 

All  necessary  machinery  guards,  railings  and  other  protective  devices  shall  be 

provided  as  specified  by  the  State Division  of  Industrial  Relations Department. 

Before final acceptance of the work, Contractor shall cause an  inspection to be 

made  by  a  representative  of  the  California  Occupational  Safety  &  Health 

Administration Consultation Division and shall certify that all safety requirements 

have been complied with. 

 

8.09  Storage of Materials.   

 

Materials  shall  be  so  stored  as  to  ensure  the preservation of  their  quality  and 

fitness  for  the work.    They  shall  be  so  located  and  disposed  that  prompt  and 

proper inspection thereof may be made. 

 

8.10  Field Tests, Adjustments and Operation.   

 

As soon as the progress of the work permits it shall be placed in service. 

 

The Contractor shall arrange for the presence, as necessary during the succeeding 

thirty day (30) period, of representatives of manufacturers of all the various pieces 

of equipment and parts of the installation, or other qualified persons, who shall 
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instruct the District operating personnel in the operation and care thereof.  The 

Contractor shall superintend the operation of any equipment during the thirty day 

(30) period and shall be responsible for the proper operation thereof; and shall 

make no claim against the District for any damage to the equipment during such 

operation, or  for the services of the above mentioned representatives or other 

qualified  persons.    The  Contractor  shall  make  such  changes,  adjustments,  or 

replacements  as  may  be  required  to  make  the  same  comply  with  the 

specifications, or to replace any defective parts or material. 

 

8.11  Warranty of Supplies, Equipment and Related Services.   

 

Notwithstanding  the  inspection  and  acceptance  by  the  District  of  all  supplies, 

equipment  and  related  services  furnished  under  the  Contract,  Contractor 

warrants that: 

 

a. All  supplies, equipment and  related  services under  this Contract will be 

free  from defects  in material or workmanship and will  comply with  the 

specifications of the Contract. 

 

b. All  aspects  of  the  shipment  of  supplies  and  equipment  related  to  the 

Contract  will  conform  to  the  specifications  of  the  Contract.    Failure  by 

Contractor to conform to the shipping requirements stated in this Contract 

shall constitute a breach. 

 

8.12  Guarantees.   

 

In addition to guarantees called for elsewhere in this Contract, Contractor shall 

and does guarantee all work and materials for a minimum period of one year from 

the date of recordation of the Notice of Completion against defective material or 

faulty workmanship that may arise within that period. 

 

SECTION 9.  PROSECUTION OF THE WORK 
 

9.01  Equipment and Methods.   

 

The  work  under  this  contract  shall  be  prosecuted  with  all  materials,  tools, 

machinery,  apparatus,  and  labor  and  by  such  methods  as  are  necessary  to 

complete execution of everything described, shown, or reasonably implied under 

this contract. 

 



 

Page 80 of 93 
 

The  Contractor  shall  give  District  Engineer  full  information  in  advance  as  to 

Conractor’s plans for carrying out any part of the work. If at any time before the 

beginning or during the progress of the work, any part of Contractor's plant, or 

equipment or any of Contractor’s methods of execution of the work, appear to 

District Engineer  to be unsafe,  inefficient, or  inadequate to  insure the required 

quality or rate of progress of the work, District Engineer may order Contractor to 

increase  or  improve  Contractor’s  facilities  or  methods,  and  Contractor  shall 

comply promptly with such orders; but neither compliance with such orders or 

failure  of  District  Engineer  to  issue  such  orders  shall  relieve  Contractor  from 

Contractor’s obligation to secure the degree of safety, the quality of the work, and 

the  rate  of  progress  required  of  Contractor.    The  Contractor  alone  shall  be 

responsible for the safety, adequacy, and efficiency of its plant, equipment and 

methods. 

 

9.02  Time of Completion.   

 

The Contractor shall promptly begin the work under this contract and all portions 

of the project made the subject of this contract shall be begun and so prosecuted 

that  they  shall  be  completed  and  ready  for  full  use  within  the  Contract 

performance time listed in the contract. 

 

9.03  Avoidable Delays.   

 

Avoidable delays  in  the prosecution or completion of  the work shall  include all 

delays  which  might  have  been  avoided  by  the  exercise  of  care,  prudence, 

foresight, and diligence on the part of Contractor. 

 

Delays  in  the  prosecution  of  parts  of  the  work,  which  may  in  themselves  be 

unavoidable but do not necessarily prevent or delay the prosecution of other parts 

of the work nor the completion of the whole work within the time herein specified, 

reasonable loss of time resulting from the necessity of submitting plans to District 

Engineer  for  approval  and  from  the  making  of  surveys,  measurements,  and 

inspections, and by such interruptions as may occur in the prosecution of the work 

on account of the reasonable interference of other contractors employed by the 

District, which do not necessarily prevent the completion of the whole work within 

the time herein specified, will be considered by the District as avoidable delays 

within the meaning of this contract. 

 

   



 

Page 81 of 93 
 

9.04  Unavoidable Delays.   

 

Unavoidable  delays  in  the  prosecution  or  completion  of  the  work  under  this 

contract  shall  include  all  delays which may  result,  through  causes  beyond  the 

control of Contractor and which Contractor could not have provided against by 

the  exercise  of  care,  prudence,  foresight  and  diligence.    Orders  issued  by  the 

District changing the amount of work to be done, the quantity of material to be 

furnished, or the manner in which the work is to be prosecuted, and unforeseen 

delays in the completion of the work of other contractors under contract with the 

District will be considered unavoidable delays, so far as they necessarily interfere 

with Contractor's completion of the whole of the work.   Delays due to adverse 

weather  conditions  may,  at  the  discretion  of  the  District,  be  considered 

unavoidable.    However,  Contractor  shall  anticipate  such  delays  and  plan work 

accordingly.  The District shall provide an extension for weather delays as covered 

in the Special Provisions to the contract. 

 

9.05  Notice of Delays.   

 

Whenever Contractor foresees any delay in the prosecution of the work, and in 

any  event  immediately  upon  the  occurrence  of  any  delay  which  Contractor 

regards as an unavoidable delay, Contractor shall notify District Engineer in writing 

of  the  probability  of  the  occurrence  of  such  delay  and  its  cause,  in  order  that 

District Engineer may take immediate steps to prevent, if possible, the occurrence 

or continuance of the delay, or, if this cannot be done, may determine whether 

the delay is to be considered avoidable or unavoidable, how long it continues, and 

to what extent  the prosecution and completion of  the work are  to be delayed 

thereby. 

 

After the completion of any part of the whole of the work, District Engineer,  in 

estimating the amount due Contractor, shall assume that any and all delays which 

have  occurred  in  its  prosecution  and  completion  have  been  avoidable  delays, 

except such delays as shall have been called to the attention of District Engineer 

in writing at the time of their occurrence and found by District Engineer to have 

been unavoidable.  The Contractor shall make no claim that any delay not called 

to  the attention of District  Engineer at  the  time of  its occurrence has been an 

unavoidable delay. 

 

9.06  Extension of Time.   

 

Should  any  delays  occur which  District  Engineer may  consider  unavoidable,  as 

herein defined, Contractor shall, pursuant to Contractor’s application, be allowed 
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an extension of time, beyond the time herein set forth, proportional to said delay 

or delays  in which to complete this contract; and  liquidated damages  for delay 

shall not be charged against Contractor by the District during an extension of time 

granted because of unavoidable delay or delays. 

 
9.07  Unfavorable Weather and Other Conditions.   

 

During unfavorable weather and other conditions, Contractor shall pursue only 

such portions of the work as shall not be damaged thereby.  No portions of the 

work on which satisfactory quality or efficiency will be affected by any unfavorable 

conditions shall be constructed while these conditions remain, unless by special 

means or precautions approved by District Engineer, Contractor shall be able to 

overcome them. 

 

9.08  Sunday, Holiday and Night Work.   

 

No work shall be done between the hours of 6 p.m. and 7 a.m., nor on Sundays or 

legal holidays except such work as is necessary for the proper care and protection 

of work already performed, or except in case of an emergency, and in any case 

only with the permission of District Engineer. 

 

It  is  understood,  however,  that  night  work  may  be  established  as  a  regular 

procedure  by  Contractor  if  Contractor  first  obtains  the  written  permission  of 

District Engineer and that such permission may be revoked at any time by District 

Engineer if Contractor fails to maintain at night adequate force and equipment for 

reasonable prosecution and to justify inspection of the work. 

 

SECTION 10.  PAYMENT 
 

10.01  Progress Payments.   

 

Payments shall be made within thirty (30) days upon presentation of undisputed 

and properly  submitted  estimates prepared  jointly  by Contractor  and District's 

representative  and  received  and  properly  certified  and  approved  by  District 

Engineer.  Payments shall be based upon the percentage of the work completed 

under each payment item during the preceding month, or upon actual quantities 

performed. 
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If  the  District  fails  to  make  a  timely  payment  after  receipt  of  an  undisputed, 

properly  submitted  payment  request  or  estimate,  interest  shall  be  paid  to 

Contractor at the legal rate until paid. 

 

Payment  requests  or  estimates  determined  not  to  be  properly  submitted  or 

disputed shall be returned, with written reasons therefor, to Contractor as soon 

as practicable, but not later than seven (7) days after receipt. 

 

The number of days available to the District to make a payment without incurring 

interest shall be reduced by the number of days, if any, exceeding the seven‐day 

return  requirement  of  disputed  or  improperly  submitted  payment  requests  or 

estimates. 

 

Payment  requests  shall  include  Contractor’s  conditional  waiver  of  lien  for  the 

entire amount covered by such payment request, as well as a valid unconditional 

waiver of lien from Contractor and all subcontractors and materialmen for all work 

and materials included in any prior invoices. Waivers of lien shall be in the forms 

prescribed by California Civil Code sections 8132, 8134, 8136, and 8138.  

 

These provisions shall not apply to that portion of the final payment designated 

by the Contract as retention earnings. 

 

10.02  Retentions.   

 

The District shall retain five percent (5%) of the amount of each progress estimate, 

and the accumulation of said amounts so retained from the progressive payments 

to the extent unencumbered shall be paid to Contractor in no less than thirty‐five 

(35) days after the completion of the work and acceptance by District Engineer 

and the District. 

 

In lieu of retention of five percent (5%) of the amount of each progress payment, 

Contractor may elect to deposit certain securities (certificate of deposit or other 

interest  bearing  securities)  equivalent  to  the  amount  to  be  withheld.    The 

Contractor shall notify the District in writing upon the presentation of estimates 

of Contractor's intention to enter into an escrow agreement.   

 

The Contractor also has the option, at Contractor’s cost, to request the District to 

make payment of retentions earned, directly into an escrow agent, pursuant to 

the terms of Section 22300, Public Contract Code. 
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10.03  Acceptance.   

 

The Contractor shall notify District Engineer  in writing of the completion of the 

work  whereupon  District  Engineer  shall  promptly,  by  personal  inspection, 

ascertain the actual completion of the work in accordance with the terms of the 

contract.    After  receiving  a  recommendation  for  acceptance  of  the work  from 

District  Engineer  in writing,  the  District  shall  either  accept  or  reject  the work, 

stating the conditions for acceptance if the work is rejected.   When the District 

accepts the work, it shall file a "Notice of Completion" with the County Recorder 

in the County of Monterey and shall promptly notify Contractor in writing of the 

recordation.    The  Contractor  warrants  and  guarantees  that  title  to  all  work, 

materials and equipment accepted by the District shall pass to the District free and 

clear of all  liens, claims, security  interests or encumbrances, and that no work, 

materials  or  equipment  accepted  will  have  been  acquired  by  Contractor, 

subcontractor or sub subcontractor, or by any other person performing the work 

at  the  site  or  furnishing materials  or  equipment  for  the  project,  subject  to  an 

agreement  under  which  an  interest  therein  or  an  encumbrance  thereon  is 

retained by the seller or otherwise imposed by Contractor or such other person. 

 

10.04  Final Quantities and Payment.   

 

The District Engineer shall, as soon as practicable after the final acceptance of the 

work done under this contract, make a final determination of the amount of work 

done thereunder and the value thereof. 

 

Such final determination shall be signed by District Engineer, and after approval, 

the District shall pay or cause to be paid to Contractor, in the manner provided by 

law, the entire sum so found to be due hereunder, after deducting therefrom all 

previous payments and such other lawful amounts as the terms of this contract 

prescribe. 

 

Prior  to  final  payment  by MPWMD,  Contractor  shall  submit  a  final  conditional 

waiver of lien for Contractor’s work, together with unconditional releases of lien 

from any subcontractor or materialmen for all previous payments and conditional 

releases for any remaining payments. 

 

In  no  case  shall  final  payment  be  made  in  less  than  sixty  (60)  days  after  the 

completion of the work and its acceptance by the District. 
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10.05  Extra Work and Work Omitted.  

 

Whenever corrections, alterations, or modification of the work under this contract 

are ordered by District Engineer and approved by  the District and  increase  the 

amount of work to be done, such added work shall be known as extra work, and 

when such corrections, alterations, or modifications decrease the amount of work 

to be done, such subtracted work shall be known as work omitted. 

 

When  Contractor  considers  that  any  changes  ordered  involve  extra  work, 

Contractor shall immediately notify District Engineer in writing and after receipt 

of District  Engineer's written  authorization  to  proceed,  and  subsequently  keep 

District  Engineer  informed  as  to  when  and  where  alleged  extra  work  is  to  be 

performed and shall make claim for compensation therefor each month not later 

than the first day of the month following that  in which the work claimed to be 

extra  work  was  performed,  and  Contractor  shall  submit  a  daily  complete 

statement  of materials  used  and  expenses  incurred  on  account  of  extra  work 

performed, showing allocation of all materials and expenses. 

 

All such claims shall state the date of District Engineer's written order authorizing 

the work on account of which claim is made.  Unless such notification is made in 

writing and unless complete statements of materials used and expenses incurred 

on account of such alleged extra work are furnished as above required, Contractor 

shall not be entitled to payment on account of such alleged extra work and any 

future claims for compensation for such alleged extra work shall be invalidated. 

 

When changes decrease the amount of work to be done, they shall not constitute 

a claim for damages on account of anticipated profits on the work that may be 

omitted. 

 

10.06  Compensation for Extra Work or Work Omitted.   

 

Whenever corrections, additions, or modifications in the work under this contract 

change  the  amount  of  work  to  be  done  or  the  amount  of  compensation  due 

Contractor and such changes have been ordered in writing by District Engineer, 

then a price may be agreed upon, or failing such an agreement in price, an amount 

equal to the sum of the following four (4) items shall be used as the full and proper 

compensation therefor, and such amount shall be added to or subtracted from, as 

the case may be, the price fixed by the terms of this contract for the part of the 

work affected: 
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a. The necessary reasonable cost to Contractor of the material required for 

the work as furnished by Contractor and delivered by Contractor at the site 

of the work. 

 

b. The necessary cost to Contractor of the labor (including superintendents 

devoting  their  exclusive  attention  to  the work  in  question),  required  to 

incorporate  all  of  said material  into  the work  and  to  finish  the work  in 

accordance with directions. 

 

c. Appropriate overhead and profit. 

 

d. The  cost  of  workers  compensation  insurance  premiums  on  the  labor 

included in item (b). 

 

In order that a proper estimate may be made by District Engineer of the net cost 

of labor and materials entering into extra work, in accordance with the procedure 

just stated, Contractor shall furnish daily an itemized statement of material and 

labor supplied, together with the cost of such material and the wages paid, and 

shall furnish vouchers for quantities and prices of such labor, material, or work.  In 

case Contractor  fails  to comply with  the above provisions,  such  failure shall be 

deemed a voluntary waiver of right, and Contractor thereafter shall have no claim 

for compensation against the District. 

 

This method of determining the price of work shall not apply to the performance 

of any work which is required or reasonably implied to be performed or furnished 

under this contract. 

 

10.07  Compensation to District for Extension of Time.   

 

In case the work called for under this contract is not completed within the time 

limit stipulated herein, the District shall have the right, as provided hereinabove, 

to extend the time of completion thereof.  If the time limit be so extended, the 

District shall have the right to charge to Contractor and to deduct from the final 

payment for the work the actual cost to the District of engineering,  inspection, 

superintendence, and other overhead expenses which are directly chargeable to 

the  extension  of  time.  The  cost  of  final  surveys  and  preparation  of  the  final 

estimate shall not be included in such charges. 
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10.08  Liquidated Damages for Delay.   

 

It is agreed by the parties to the contract that time is of the essence and that in 

case all the work is not completed before or upon the expiration of the time limit 

as set forth, damage will be sustained by the District, and that it is and shall be 

impracticable to determine the actual amount of damage by reason of such delay, 

and it is therefore agreed that Contractor will pay to the District the sum of two 

hundred fifty dollars ($150) per day for each and every calendar day delay beyond 

the time prescribed.    It  is agreed that such damages shall be  in addition to the 

compensation required pursuant to paragraph 11.07 above. 

 

In addition, the District shall have the right to charge to Contractor and to deduct 

from the final payment for the work the actual cost to the District of Engineering, 

inspection,  superintendence,  and  other  overhead  expenses, which  are  directly 

chargeable  to  the  contract  and which  accrue  during  the  period  of  such  delay, 

except  that the cost of final surveys and preparation of the final estimate shall 

not be included in such charges. 

 

No  liquidated  damages  shall  be  paid  to  the  District  for  unavoidable  delays 

pursuant to sections 6.13 and 10.06 of these General Provisions. 

   

10.09  Progress Schedule and Report.   

 

Before  beginning  work,  Contractor  shall  file  with  District  Engineer  a  proposed 

schedule of progress indicating the various subdivisions of the work and the time 

required to complete them.  On the last day of each calendar month, a copy of the 

schedule  shall  be  submitted  with  note  thereon  indicating  the  percentage 

completion of each division of work on that date.  The form of the schedule shall 

be approved by District Engineer.  No payments shall be made to Contractor until 

such schedule has been submitted and approved by District Engineer. 

 

 

SECTION 11.  EMPLOYMENT OF APPRENTICES 
 

11.01  Apprentices.   

 

Attention is directed to the provisions in Sections 1777.5 (Chapter 1411, Statutes 

of 1968) and 1777.6 of the Labor Code concerning the employment of apprentices 

by Contractor or subcontractor under Contractor.  Section 1777.5, as amended, 

requires  Contractor  or  subcontractor  employing  tradespeople  in  any 
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apprenticeable occupation to apply to the joint apprenticeship committee nearest 

the  site  of  the  public works  project  and which  administers  the  apprenticeship 

program in that trade for a certificate of approval.  The certificate shall also fix the 

ratio of apprentices to journeypersons that shall be used in the performance of 

the contract.  The ratio of apprentices to journeypersons in such cases shall not 

be less than one to five except: 

 

a. When  employment  in  the  area  of  coverage  by  the  joint  apprenticeship 

committee has exceeded an average of 15 percent (15%) in the ninety (90) 

days prior to the request for certificate, or, 

 

b. When the number of apprentices in training in the area exceeds a ratio of 

one to five, or 

 

c. When the trade can show that it is replacing at least l/30 of its membership 

through apprenticeship training on an annual basis statewide or locally, or 

 

d. When assignment of an apprentice would create a condition which would 

jeopardize  a  worker’s  life  or  the  life,  safety,  or  property  of  fellow 

employees or the public at large or if the specific assigned task is of such a 

nature that training cannot be provided by a journeyperson. 

 

Where Contractor properly shows that apprentices are employed in the state on 

all contracts on an annual average of not less than one hour of apprentice labor 

to five hours of journeyperson labor, a certificate may be granted by the Division 

of Apprenticeship Standards exempting Contractor  from  the one  to  five hourly 

ratio otherwise required by Section 1777.5, Labor Code. 

 

The  Contractor  is  required  to make  contributions  to  funds  established  for  the 

administration  of  apprenticeship  programs  if  Contractor  employs  registered 

apprentices or journeypersons in any apprenticeable trade on such contracts and 

if other contractors on the public works site are making such contributions. 

 

The Contractor shall be responsible to comply with the requirements of Sections 

1777.5 and 1777.6 in the employment of apprentices. 

 

Information relative to apprenticeship standards, wage schedule, and other requirements 

may  be  obtained  from  the  Division  of  Apprenticeship  Standards  at 

https://www.dir.ca.gov/das/das.html.    
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Special Conditions 

1. Insurance  
The  Contractor  shall  indemnify  and  hold  harmless  from  any  and  all  claims,  demands, 

causes of action, costs, expenses, liabilities, losses, damages or injuries, in law or equity, 

regardless of whether the allegations are false, fraudulent, or groundless, to property or 

persons, including wrongful death, arising out of or in connection with the performance 

of the work or this Contract the following parties in addition to those named in In addition 

to those named in Section 5 of the General Conditions: 

 California  American  Water  Company,  its  officers,  agents  and  employees  both 

severally and collectively; 

 the City of Seaside, California,  its officers, agents and employees both severally 

and collectively;  

 and Fort Ord Reuse Authority, its officers, agents and employees both severally 

and collectively  

 

The above parties shall be named as Additional Insured in all Commercial General Liability 

and Automobile Liability insurance policies required by this Section and Section 5 of the 

General Conditions. 

 

The City of Seaside has additional insurance requirements that must be met to secure a 

Digging and Excavation on the Former Fort Ord Permit (grading permit).  It is Contractor’s 

responsibility to understand and meet the City of Seaside insurance requirements at no 

additional cost to the Owner. 

 

2. Preconstruction meeting 
Prior to the commencement of Work at the Site, a preconstruction meeting will be held 

at FO‐09 Shallow at a mutually agreed time, but no later than 14 days after the Notice of 

Award. The preconstruction meeting shall be attended by Contractor's Project Manager, 

Other attendees will be: 

a. District Engineer and other authorized MPWMD employees. 

b. Other Governmental Representatives, as appropriate. 

c. Utilities Representatives, as appropriate. 

d. Others  as  Requested  by  Contractor  and  Owner  upon  Approval  by  District 

Engineer. 

The purpose of the preconstruction is to designate responsible personnel and establish a 

working relationship. Matters requiring coordination will be discussed and procedures for 

handling such matters established. The complete agenda will be furnished to Contractor 

prior to the meeting date. However, Contractor should be prepared to discuss all of the 

items listed below. 



 

Page 90 of 93 
 

a. Contractor's initial schedules. 

b. Procedures  for  and  transmittal,  review,  and  distribution  of  Contractor's 

submittals (normal and deferred). 

c. Processing applications for payment. 

d. Maintaining record documents. 

e. Special inspection procedures. 

f. Critical work sequencing. 

g. Field decisions and Change Orders. 

h. Use  of  Site,  office  and  storage  areas,  security,  housekeeping,  and Owner’s 

needs. 

i. Major equipment deliveries and priorities. 

j. Contractor's assignments for safety and first aid. 

k. Daily Report Form. 

l. Submittal Transmittal Form. 

m. Temporary utilities. 

n. Special Conditions 

District Engineer will preside at the preconstruction meeting and will arrange for keeping 

and distributing the minutes to all persons in attendance. Contractor shall advise District 

Engineer within 5 days of receipt of minutes if Contractor does not agree with the content 

of  minutes.    No  separate  payment  will  be  made  for  Contractor’s  attendance  at  the 

meeting. 

 

3. Permits and Requirements 
The Contractor shall pay for and acquire all necessary permits including, but not limited to,  

a. MCEHD Well Destruction permit 

 

MPWMD  shall  assist  in  filing  the  Digging  and  Excavating  on  the  Former  Fort  Ord  permit 

application; Contractor is responsible to acquire and pay for the permit. 

 

4. Damage and Repair (GC 6.34) 
The  Contractor  at  its  own  expense  shall  repair  all  damage  caused  by  Contractor  to  a 

condition that equals or exceeds the condition at the start of the work. 

The Contractor shall repair any damage caused by the project work to private access roads 

and adjacent landscaped areas.  Repair work shall restore damaged areas to the original 

condition.  Such repairs shall be made in a timely manner and shall be inspected by District 

Engineer prior to completion of contract work. 

The Contractor shall make all repairs and replacements promptly upon receipt of written 

order from MPWMD.  If Contractor fails to make such repairs or replacements promptly, 
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MPWMD reserves the right to do the Work and Contractor and its surety shall be liable 

to MPWMD for the cost thereof. 
 

5. Clean‐up Work (GC 6.33) 
Deleterious material shall be stockpiled on the jobsite.  When the work is complete the 

material  shall  be  distributed  within  the  work  site  as  mulch  at  no  additional  cost  to 

MPWMD.   

All  materials  removed  or  demolished  by  Contractor  must  be  removed  from  site  by 

Contractor and disposed of at a licensed facility at Contractor’s expense. 

Final  acceptance  of  the  Work  by  MPWMD  will  be  withheld  until  Contractor  has 

satisfactorily performed the final cleanup of the site. 

 

 

END OF CALL FOR BIDS 
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Attachment A – FO‐09 Monitoring Well As Built Drawing 
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Attachment B – Link to Video Logs for FO‐09 Shallow and Deep 

 

https://www.dropbox.com/sh/6j80n4tjwq9k8go/AADgfz1uNyEtK9DhAiRb0Irua?dl=0  

 

 

 

 


