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 ADDENDA/REVISIONS – No. 1 

 

BID ADDENDUM 1 – May 30, 2018 

 

SLEEPY HOLLOW STEELHEAD REARING FACILITY RAW WATER INTAKE AND 

WATER SUPPLY SYSTEM UPGRADE PROJECT 

 

Item 1 – Labor Code Section 1776 Compliance 

 

The language below is to be incorporated into the Notice Inviting Sealed Bids and into Section 5 

Wage Scale in the Contract for the work. 

 

“The Contract is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations.  The prime contractor shall post job site notices, as prescribed by regulation.  

Each contractor and subcontractor shall furnish the records specified in Labor Code Section 1776 

directly to the Labor Commissioner, in the manner prescribed under Section 1771.4.” 

 

Item 2 – Add clarification concerning physical and mailing address for bid. 

 

Item 3 – Correct numbering in Contract form, starting with 19. 

 

Item 4 – Correct numbering in Special Conditions starting with 15. 

 

Item 5 – SECTION 02510 – SURFACE RESTORATION 

 

This section is amended as follows: 

 
 2.2 SEED 

 

Hydro seeding shall consist of mixing and applying seed, commercial fertilizer and stabilizing 

emulsion, or any combination thereof, with fiber and water.  The Contractor shall supply all 

materials and equipment and shall apply the hydroseed mix in the locations specified on the 

construction drawings and as described below. 

 
A. PAYMENT 

 

Payment for this item shall be the price as established in the Bid Schedule.  Such payment shall 

constitute full compensation for all labor, materials, equipment, and all other items necessary and 

incidental to the completion of the work. 



P a g e  | 2 

 
B. ITEMS OF WORK AND CONSTRUCTION DETAILS 

 

The Contractor shall mix seed, emulsion, fiber, and fertilizer in a tank with a built-in continuous 

agitation system of sufficient operating capacity to produce a homogeneous mixture and a 

discharge system which will apply the mixture at a continuous and uniform rate.  The seed mix 

shall be blue wildrye (Elymus glaucus) on slopes more than six (6) feet above the channel bottom 

and creeping wild rye (Leymus triticoides) on lower slopes.  Seed shall be applied at 10 to 20 

pounds per acre.  The quantity of water shall be as needed for application, except that when 

stabilizing emulsion is specified, the ratio of total water to total stabilizing emulsion in the 

mixture shall be as recommended by the manufacturer of the emulsion.  The Contractor shall 

apply a minimum of 500 pounds of fiber per acre, which shall be mixed and applied with the 

seed, emulsion, and fertilizer.  The fiber shall be furnished and applied at the Contractor's 

expense.   

 

A dispersing agent may be added to the mixture provided the Contractor furnishes evidence that 

the additive is not harmful.  Any material considered harmful, as determined by the MPWMD, 

shall not be used.  Any mixture containing stabilizing emulsion shall not be applied during rainy 

weather or when soil temperatures are below 40o F.  Pedestrians or equipment shall not be 

permitted to enter areas where mixtures containing stabilizing emulsion have been applied. 

 

The Contractor shall hydroseed all areas disturbed by grading operations, except for the channel 

bottom and stream bank areas where riprap is exposed.   Where geotextile or other erosion 

control fabric is to be placed on a slope, the seed mix shall be placed prior to placement of the 

geotextile.  Otherwise, the seed mix shall be placed after all work on the area to be seeded has 

been completed. 

 

Item 6 – Revised Bid Form – see Bid Form 
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MONTEREY PENINSULA WATER MANAGEMENT DISTRICT 

NOTICE INVITING SEALED BIDS 

 

SLEEPY HOLLOW STEELHEAD REARING FACILITY RAW WATER INTAKE AND 

WATER SUPPLY SYSTEM UPGRADE PROJECT 

 

  

NOTICE IS HEREBY GIVEN, that sealed bids will be received by the Board of Directors, 

Monterey Peninsula Water Management District, at the District office, 5 Harris Court, Bldg G, 

Monterey CA 93940 until 3 p.m. on June 29, 2018, at which time they shall be publicly opened 

and read.   Mail-in bids may also be sent to the P. O. Box 85, Monterey, California, 93942-0085.  

Work is as follows:   

 

¶ Approximately 2,400 cubic yards of excavation 

¶ Approximately 1,000 tons of imported rock 

¶ Trenching and installation of approximately 650 lineal feet of various pipe sizes and appurtenances 

¶ Construction of a 1,750 square-foot building and equipment for a recirculating aquaculture system 

¶ Installation of a 720 square-foot settling basin 

¶ Installation and modification of associated equipment 

¶ Temporary dewatering of the Carmel River channel 

¶ Installation of a new river water intake 

 

Any bids received after the deadline for bid submittal shall be returned unopened. 

 

The work site is located at 45 San Clemente Drive, Carmel Valley, California 93924.   

  

This work shall be done in accordance with the Specifications therefore adopted, to which special 

reference is hereby made.  The Contractor shall furnish all labor, supplies, equipment, and 

services required to perform the work, except as expressly stated in the Construction 

Specifications.  The Contractor shall hold a valid Class A, General Contractors License issued by 

the State of California.  Other State of California licenses may be required for sub-contracting 

portions of the work described including C-10 – Electrical Contractor, C-34 – Pipeline Contractor, 

and C-36 – Plumbing Contractor. 

 

Each bid shall be accompanied by U.S. currency, certified check, cashiers check, or Contractor's 

bond in an amount not less than ten percent (10%) of the bid amount, and shall be made payable 

to the Monterey Peninsula Water Management District. 

 

The Contract is subject to compliance monitoring and enforcement by the Department of Industrial 

Relations.  The prime contractor shall post job site notices, as prescribed by regulation.  Each 

contractor and subcontractor shall furnish the records specified in Labor Code Section 1776 

directly to the Labor Commissioner, in the manner prescribed under Section 1771.4.  Responses 

to this Call for Bids shall incorporate the general prevailing rates in the locality in which the work 

is to be performed as determined by the State Director of the Department of Industrial Relations.  



P a g e  | 4 

It shall be incumbent upon the successful bidder to pay not less than the minimum hourly wage 

required by the Schedule of Wage Determinations to be paid to the various laborers and mechanics 

employed directly upon the site of the work.  In the event that any change in the above rates is 

made, said changed rates shall apply to this public project without adjustment in bid price.  A 

copy of said Schedule of Wage Determinations is on file at the District office.  

 

The District reserves the right to reject any and all bids or to waive any irregularities or 

informalities in any bid or in the bidding.  No bidder shall withdraw his or her bid for a period of 

180 calendar days after the date set by the District for the opening thereof.  Award of a contract 

and Notice to Proceed is subject to the District obtaining all necessary permits and authorizations 

for work. 

 

Timing is of the essence in the conduct of this project.  Upon authorization of a contract by the 

District Board of Directors, a notice of award will be sent to the successful bidder.  The successful 

bidder will then have 10 calendar days to return a signed contract agreement, together with faithful 

performance bonds and any other required documentation.  

 

Work must begin within 10 calendar days from issuance of the notice to proceed by the District.  

The work must be completed by May 1, 2019.  If the bidder fails or refuses to enter into a contract 

to do the work, then the bid guaranty accompanying the bid shall be paid to the District as 

liquidated damages (General Provisions Sect. 2.03). 

  

The Engineer's estimate for this work is $1.4 million.  There will be an optional field inspection 

of the project area on Friday, June 15, 2018 at 1:00 p.m.  Please meet at the entrance gate to 

the San Clemente Dam Removal Project located on Carmel Valley Road (County Road G16) 

approximately 0.2 miles west of San Clemente Drive.  All prospective Contractors must confirm 

attendance with Larry Hampson.  Please note that cell phone service is limited in this area (there 

is no Verizon service, but some AT&T service).   

 

Plans, Specifications, and bid forms may be secured at no charge from the Monterey Peninsula 

Water Management District, 5 Harris Court, Bldg. G Street, P. O. Box 85, Monterey, California 

93942-0085 or may be downloaded from the District’s web page at: 

 

http://www.mpwmd.net/who-we-are/project-bids-rfps/  

 

For further information, please contact Larry Hampson, larry@mpwmd.net or at 831-658-5620. 

 

 

http://www.mpwmd.net/who-we-are/project-bids-rfps/
mailto:larry@mpwmd.net
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INSTRUCTIONS TO BIDDERS 

BID SUBMITTAL 

A sealed bid shall be made and submitted on the blank form provided herein, without substitution 

or omission, in accordance with Section 1.02 of the General Conditions.  An electronic version of 

the bid shall be included on a compact disc or flash drive.  The bid shall be sealed in an envelope 

marked “Sleepy Hollow Steelhead Rearing Facility Raw Water Intake and Water Supply 

System Upgrade Project Bid".  All bids received by mail shall be sealed and clearly marked.  

Bids that do not meet these requirements shall not be eligible for consideration.   No bids will be 

accepted by e-mail. 

 

BID GUARANTY 

Each bid shall be accompanied by either U.S. currency, certified check, cashier's check, or 

proposed Contractor's bond of a surety company acceptable to the District in an amount not less 

than ten percent (10%) of the bid amount, and shall be made payable to the Monterey Peninsula 

Water Management District. 

 

BID PRICE 

The bid price shall include everything necessary for the performance of the complete job, including 

but not limited to furnishing all materials, equipment, tools, superintendence, labor, and services 

except as expressly stated in the Construction Specifications. 

 

TAXES 

Bid prices shall include allowance for all federal, state, and local taxes. 

 

BONDS 

The posting of a Faithful Performance Bond by the Contractor in the amount of one hundred 

percent (100%) of the total contract price as specified in Section 4 of the General Provisions will 

be required as part of this project. 

 

A Material-and-Labor Bond shall also be required to be posted by the Contractor in the amount of 

one hundred percent (100%) of the total contract price, as specified in Section 4 of the General 

Provisions. 

 

A Warranty Bond shall also be required to be posted by the Contractor in the amount of fifty 

percent (50%) of the total contract price, as specified in Section 15 of the Special Conditions. 

 

The Contractor has the option to substitute certain securities for a faithful performance bond, 

pursuant to an escrow agreement.  The Contractor shall inform the District in writing upon 

submittal of the bid of his intention to substitute securities for a faithful performance bond. 

 

TIME OF COMPLETION 

Upon receipt of the notice of award, the successful bidder will have 10 calendar days to return a 

signed contract agreement, together with faithful performance bonds and other required 

documentation.  Work must begin within 10 calendar days of the Notice to Proceed and be 

completed by May 1, 2019.  Note that there are limitations on when work can occur in the Carmel 

River.
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 MONTEREY PENINSULA WATER MANAGEMENT DISTRICT 

 MONTEREY COUNTY, CALIFORNIA 

 

BID TO PROVIDE SLEEPY HOLLOW STEELHEAD REARING FACILITY RAW 

WATER INTAKE AND WATER SUPPLY SYSTEM UPGRADE 

 

Monterey Peninsula Water Management District 

5 Harris Court Bldg. G, Monterey CA 93940 

or 

P.O. Box 85, Monterey, CA  93942-0085 

 

Ladies and Gentlemen: 

 

Pursuant to the foregoing Notice Inviting Sealed Bids, the undersigned hereby proposes and binds 

himself by the District, under this Bid, to execute in accordance with such award, a contract of 

which this Bid and the Specifications shall be a part, to furnish any and all labor, materials, 

equipment, and services necessary for satisfactory performance and completing the work set forth 

in said Specifications within the time hereinafter set forth and at the prices named in this bid as 

follows*: 
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BID FORM – Revised May 30, 2018 

 
Item Description Quantity Unit Unit Cost Total Cost 

  Mobilization and General Conditions         

1 Mobilization/Demobilization 1 LS     

2 Demolition 1 LS     

3 Erosion Control, Dewatering & Exclusionary 
Fencing 

1 LS     

  River Intake         

4 Concrete Base with Imbedded Pipe 1 1 LS     

 Intake Screen Assembly with Control System in 
Equipment Building. 

1 LS   

 Spray Bar and Connection with Site Piping 1 LS   

5 Import and Place Crushed Rock2 35 TON     

6 Import and Place Riprap2 540 TON     

  River Intake Pump Station         

7 Pumps - 30Hp 2 EA     

8 Wet Well, Valve Vault, and Flow Meter Vault3 1 LS     

9 Flow Meter 1 LS   

 River Water Process Piping and Connection with 
Site Piping 

1 LS   

  Cooling Tower Degas and Gas Conditioning         

14 Cooling Tower Structural Modifications including 
Concrete for Degas and Gas Conditioning 
Equipment4 

1 LS     

 Cooling Tower Process Piping  1 LS   

 Degas and Gas Conditioning Equipment  1 LS   

 Degas and Gas Conditioning Process Piping 1 LS   

      

  Re-use Treatment & Pumping         

18 Diversion Box Structural, Gate, Screen and Process 
Piping including Connection to Site Piping 

1 LS     

19 Equipment Building including all related 
Architectural and Structural5 

1 LS     

20 Equipment Building Mechanical, Tanks and 
Process Piping including Connection to Site Piping 

1 LS     

  Drum Filter (1350 gpm, 40 micron) including 
Vendor Control System 

2 EA     

21 Pumps - 20 hp  2 EA     

22 UV System Including Vendor Control System 1 LS     

23 Reuse System Flow Meter 1 LS   

  Sediment Basin          

24 Sediment Basin Structural including Cover 1 LS     
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Item Description Quantity Unit Unit Cost Total Cost 

25 Sediment Basin Gates and Connection to Site 
Piping 

1 LS     

        

  Site Civil and Piping         

26 Site Process Piping - Intake Screen to Wet Well 1 LS     

27 Site Process Piping – Pressure 1 LS     

28 Site Process Piping – Gravity Supply Pipe 1 LS     

29 Site Process Piping – Gravity Drain Pipe 1 LS     

30 Excavation, Earthwork, Trenching and Backfill 1 LS     

31 
 

Site Restoration including Landscape and Gravel 
Surfaces6 

1 LS     

      

  Electrical and Controls         

32 Site Electrical  1 LS     

 Electrical and Controls     

      

  Transport and Dispose Excess Material         

 33 Transport and Dispose Excess Material7 1 LS     

            

34 Archeological Monitoring 1 LS   

      

  Total         

 
Footnotes - quantities are approximate  
1. Item includes excavation of river bottom and streambank = about 400 CY. 
2. Estimate only.  This item to be paid based on actual tonnage placed and includes excavation 
and bank restoration. 
3. Depth of wet well may vary slightly according to field conditions.  See geotechnical 
investigation.  Item includes mechanical appurtenances. 
4. Includes all work required to raise cooling tower including new slab and modifications to 
mechanical and electrical.  Includes related excavation with approximate quantities as follows. 
Excavation = 40 CY.  Imported granular structural fill = 13 CY.  Concrete = 20 CY.  Galvanized 
= 3 tons. 
5. Excavation = 510 CY. Imported Granular Structural = 100 CY.  Concrete pad = 107 CY. 
Foundation walls = 13 CY. Grating and handrail = 80 LF. 
6. Approximately 20,000 SF of hydroseeding. 
7. Approximately 1,800 CY. See Section 02510, Technical Specifications, Addenda 1. 
 
  

  

* Upon award, this Bid Form shall become a part of the final contract
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The undersigned has examined the location of the proposed work and/or is familiar with the 

Specifications and the local conditions in the place where the work is to be done. 

  

The undersigned has checked carefully all the above figures and understands that the District shall 

not be responsible for any errors or omissions on the part of the undersigned in making up this bid. 

 

The undersigned understands that the District reserves the right to reject any or all bids, and to 

waive any irregularities or informalities in bids received.  Award shall be made which, in the 

judgement of the District, is to the best interest of the District.  It is agreed that this bid may not 

be withdrawn within a period of 180 days after the date set for the opening thereof. 

 

In accordance with the Construction Specifications, the undersigned further agrees to so plan the 

work and prosecute it with such diligence that said work shall be commenced within 10 days after 

issuance of the notice to proceed, and the work shall be completed within ___ days from issuance 

of the notice to proceed. 

 

The undersigned agrees, if awarded the contract, that there shall be paid by the undersigned and 

all subcontractors under him, to all laborers, workmen, and mechanics employed in the execution 

of such contract or any subcontract thereunder, not less than the general prevailing rate of per diem 

wages, and rates for overtime and legal holidays in the locality in which the work is to be 

performed, as established by the State Director of the Department of Industrial Relations. 

 

The undersigned or his or her subcontractors currently possess and agree to maintain valid 

Contractor's Licenses issued by the State of California necessary to prosecute the work.  

 

 

Bidder:                                                 Tax I.D.Number:                  

Business Address:                                                                              

List all Contractor's License No.:                                        

Telephone:(    )               

e-mail:________________________________________________________________________ 

By:                                                               Dated:                 

Title:                                                                                              

 

 

 

 

This form to be submitted with the bid. 
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BIDDER’S EXPERIENCE QUALIFICATIONS 

 

The Bidder has been engaged in the contracting business, under the present business name for            

years.  Experience in work of a nature similar to that covered in the bid extends over a period of            

___ years.  The Bidder must demonstrate successful completion of at least one project 

involving heavy construction work in a live stream containing steelhead or other salmonid 

species. 

 

The bidder, as a contractor, has never failed to satisfactorily complete a contract awarded to him, 

except as follows: 

 

 
ƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄ 

 

 

  Type   Contract  Location and for 

Year  of Work  Amount  Whom Performed 

═════════════════════════════════════════════════════ 

 

                                                                      

  

                                                                      

 

                                                                      

  

                                                                      

 

 

 

Bidder __________________________________ 

 

 Signed __________________________________ 

 

 Title __________________________________ 

 

  Date __________________________________ 

 

 

 

 

 

 

 

This form to be submitted with the bid. 
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 SUBCONTRACTOR'S EXPERIENCE QUALIFICATIONS 

 

The subcontractor has been engaged in the contracting business, under the present business name 

for            years.  Experience in work of a nature similar to that covered in the bid extends 

over a period of            years. 

 

The subcontractor has never failed to satisfactorily complete a contract awarded to him, except as 

follows: 

 

 
ƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄƄ 

Please indicate for whom the work was conducted, the type of work, and who can be contacted as 

a reference for the work: 

 

  Type   Contract  Location and for 

Year  of Work  Amount  Whom Performed 

═════════════════════════════════════════════════════ 

 

                                                                      

  

                                                                      

 

                                                                      

  

                                                                      

 

 

 

 

Please attach additional sheet(s) as needed. 

 

 

 Signed __________________________________ 

 

 Title __________________________________ 

 

  Date __________________________________ 

 

 

 

 

 

This form to be submitted with the bid. 
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SECURITY FOR COMPENSATION CERTIFICATION 

 

TO: MONTEREY PENINSULA WATER MANAGEMENT DISTRICT 

 

I am aware of the provisions of Section 3700 of the Labor Code of the State of California 

which require every employer to be insured against liability for worker's compensation or to 

undertake self-insurance in accordance with the provisions of that Code, and I will comply with 

such provisions before commencing the performance of the work of this Contract: 

 

 

 

                                                         

Date 

 

 

                                                         

(Signature of Bidder) 

 

 

Business Address: 

 

                                                         

 

                                                         

 

                                                         

 

 

Place of Residence: 

 

                                                         

 

                                                         

 

                                                         

 

 

 

 

 

(This certificate must be executed by the successful bidder prior to the award of Contract.) 
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FAIR EMPLOYMENT PRACTICES CERTIFICATION 

 

TO: MONTEREY PENINSULA WATER MANAGEMENT DISTRICT 

 

The undersigned, in submitting a bid for performing the following work by Contract, 

hereby certifies that he has or shall meet the standards of affirmative compliance with Fair 

Employment Practices requirements of the special provisions contained herein: 

 

 

 

                                                         

Date 

 

 

                                                         

(Signature of Bidder) 

 

 

Business Address: 

 

                                                         

 

                                                         

 

                                                         

 

 

Place of Residence: 

 

                                                         

 

                                                         

 

                                                         

 

 

 

(This certification must be executed by the successful bidder prior to the award of the Contract.) 
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NONCOLLUSION AFFIDAVIT TO BE EXECUTED 

 BY BIDDER AND SUBMITTED WITH BID 

 

State of California ) 

 )  ss.  

County of                               ) 

 

 

                                                                                                  

being first duly  sworn, deposes and says that he or she is                                     of                                                                                                   

the party making the foregoing bid; that the bid is not made in the interest of, or on behalf of, any 

undisclosed person, partnership, company, association, organization, or corporation; that bid is 

genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited 

any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, 

connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain 

from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, 

communication, or conference with anyone to fix the bid price of the bidder or any other bidder, 

or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to 

secure any advantage against the public body awarding the contract of anyone interested in the 

proposed contract; that all statements contained in the bid are true, and, further, that the bidder has 

not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 

thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 

corporation, partnership, company association, organization, bid depository, or to any member or 

agent thereof to effectuate a collusive or sham bid. 

 

 

 

 

 

                                                                                   

Signature                                                Date 

 

 

 

 

 

 

 

The title of the affidavit provides that it is "to be executed by bidder and submitted with the bid." 
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CONTRACT AGREEMENT 

 

This agreement, made and entered into this            day of                      20    , 

by and between the Monterey Peninsula Water Management District, Monterey County, State of 

California, hereinafter called the District, and                                    hereinafter 

called the Contractor. 

 

WITNESSETH:  That the District and Contractor have mutually covenanted and agree, and by 

these presents do covenant and agree with each other as follows: 

 

1. That for and in consideration of the covenants and agreements hereinafter contained on the 

part of the District, and the sums of money hereinafter designated to be paid to the 

Contractor by the District in the manner and form as hereinafter provided in the attached 

Specifications, the Contractor hereby covenants and agrees with the District to furnish all 

labor, tools, appliances, equipment, plant and transportation, and any and all other expenses 

necessary or incidental to the performance of certain work hereinafter specified, and to 

build, construct and complete all works for the Monterey Peninsula Water Management 

District, State of California, all as more particularly as set forth in these Specifications filed 

in the District Office, and identified by the signatures of the parties to the Agreement. 

 

This Agreement specifically includes all items of work described in the Bid, all in 

accordance with the Specifications.  All terms and conditions contained in any of the 

component parts of this contract shall apply to the above designated schedule. 

 

2. Time of Performance.  In accordance with the Specifications, the undersigned further 

agrees to so plan the work and to prosecute it with such diligence that said work shall be 

completed prior to May 1, 2019. 

 

In the event the work is not completed within the time agreed upon, the provisions of 

General Provisions Paragraph 11.08 regarding damages shall govern. 

 

3. Payments.  Payments shall be made by check to Contractor for work performed at the 

times and in the manner provided in the Specifications and General Provisions, Section 

11). 

 

4. Component Parts.  This Contract shall consist of the following documents, each of which 

is on file in the office of the District Secretary and all of which are incorporated herein and 

made a part herein and made a part hereof by reference thereto: 



P a g e  | 16 

Bid Form 

Contractor's Experience Qualifications 

 Subcontractor's Experience Qualifications, if any 

 Security for Compensation Certification 

 Fair Employment Practices Certification 

 Non-Collusion Affidavit 

 Contract Agreement 

Special Conditions 

 Technical Specifications 

 Construction Drawings 

 General Provisions 

 Addenda, if any 

 

5. Wage Scale.  Reference is hereby made to the wage scale established by the State Director 

of the Department of Industrial Relations which is hereby specified as the rate of prevailing 

wage to paid workers on this project, and the provisions of Article 2, Chapter 1, Part 7, 

Division 2 (commencing with Section l770) of the Labor Code shall be complied with.  A 

copy of the prevailing wage rates is on file and may be inspected at the District office. 

 

The Contract is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations.  The prime contractor shall post job site notices, as prescribed by 

regulation.  Each contractor and subcontractor shall furnish the records specified in Labor 

Code Section 1776 directly to the Labor Commissioner, in the manner prescribed under 

Section 1771.4.  

 

It is further agreed that no person shall be hired by the undersigned or any sub-contractor 

under him, who is a not a Citizen of the United States, unless the undersigned or any sub-

contractor has verified the person's right to live and work in the United States as stipulated 

in Section 121 of the U.S. Immigration Reform and Control Act (P.L. 99-603). 

 

6. Hours of Labor.  The Contractor shall forfeit, as penalty to the District, twenty-five dollars 

($25) for each worker employed in the execution of the Contract by him or by the 

subcontractor, for each calendar day during which any workman is required or permitted 

to labor more than eight (8) hours in any one calendar day and forty (40) hours in any one 

calendar week, in violation of the provisions of Article 3, Chapter l, Page 7, Division 2 

(commending with Section l8l0) of the Labor Code of the State of California. 

 

7. Apprentices.  In accordance with the provisions of Section 1777.5 of the Labor Code, and 

in accordance with the rules and procedures of the California Apprenticeship Council, 

properly indentured apprentices shall be employed in the prosecution of the work.  The 

number so employed shall be as set forth in the certificate issued by the appropriate joint 

apprenticeship committee unless a certificate of exemption has been issued by the Division 

of Apprenticeship Standards.  Willful failure by the Contractor to comply with said 

Section l777.5 shall result in his being denied the right to bid on a public works contract 

for a period of six months from the date the determination is made. 

 

Information relative to number of apprentices, identifications, wages, hours of employment 

and standards of working conditions shall be obtained from the Director of the Department 
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of Industrial Relations, who is the Administrative Officer of the California Apprenticeship 

Council. 

 

8. Trenching.  Trenching shall be done in accordance with Sections 6705, 6706, 6707 of the 

Labor Code. 

 

9. Worker's Compensation Insurance.  In accordance with the provisions of Article 5, 

Chapter 1, Part 7, Division 2 (commencing with Section l860) and Chapter 4, Part 1, 

Division 4 (commencing with Section 3700) of the Labor Code of the State of California, 

the Contractor is required to secure the payment of compensation to his employees and 

shall for that purpose obtain and keep in effect adequate Worker's Compensation Insurance.  

Proof of such insurance coverage shall be provided to the District prior to commencement 

of any work on this project. 

 

The undersigned Contractor is aware of the provisions of Section 3700 of the Labor Code 

which require every employer to be insured against liability for Worker's Compensation or 

to undertake self-insurance in accordance with the provisions of that Code, and shall 

comply with such provisions before commending the performance of the work in this 

Contract. 

 

10. Security for Compensation.  Contractor hereby stipulates that the provisions of Section 

l775 of the Labor Code of the State of California shall be complied with.  Contractor 

further agrees to secure the payment of compensation to his employees in accordance with 

the provisions of Section 3700 of the Labor Code of the State of California. 

 

11. Discrimination.  Attention is directed to Section 1735 of the Labor Code, which reads as 

follows: 

 

"No discrimination shall be made in the employment of persons upon public works because 

of race, religious creed, color, national origin, ancestry, physical handicap, medical 

condition, marital status, or sex of such persons, except as provided in Section 12940 of 

the Government Code and every contractor for public works violating this section is subject 

to all penalties imposed for a violation of this chapter. 

 

(Amended by Stats. 1976, c. 1174, p. 5270, subsection 1; Stats. 1980, c. 992, p. 3l66, 

subsection 10.) 

 

In connection with the performance of work under this Contract, the Contractor agrees as 

follows: 

 

(a) The Contractor shall not willfully discriminate against any employee or applicant 

for employment because of race, religious creed, color, national origin, ancestry, 

physical handicap, medical condition, marital status, or sex of such persons.  The 

Contractor shall take affirmative action to ensure that applicants are employed, and 

that employees are treated during employment without regard to their race, 

religious creed, color, national origin, ancestry, physical handicap, medical 

condition, marital status, or sex.  Such action shall include, but not be limited to, 

the following:  Upgrading, demotion or transfer; recruitment advertising; layoff or 
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termination; rates of pay or other forms of compensation; and selection for training, 

including apprenticeship.  The Contractor agrees to post in conspicuous places, 

available to employees and applicants to employment, notices setting forth the 

provisions of this Fair Employment Practices section. 

 

(b) The Contractor shall send to each labor union or representative of workers with 

which he has a collective bargaining agreement or other contract or understanding, 

a notice, advising the said labor union or worker's representative of the Contractor's 

commitments under this section, and shall post copies of the notices in conspicuous 

places available to employees and applicants to employment. 

 

(c) The Contractor shall permit access to his records of employment, employment 

advertisements, application forms, and other pertinent data and records by the Fair 

Employment Practices Commission, the awarding authority or any other 

appropriate agency of the State of California designated by the awarding authority, 

for the purposes of investigation to ascertain compliance with the Fair Employment 

Practices section of this Contract. 

 

(d) A finding of willful violation of the Fair Employment Practices section of this 

Contract or of the Fair Employment Practices Act shall be regarded by the awarding 

authority as a basis for determining the Contractor to be not a "responsible bidder" 

as to future contract for which such Contractor may submit bids, for revoking the 

Contractor's prequalification rating, if any, and for refusing to establish, reestablish 

or renew a prequalification rating for the Contractor. 

 

The awarding authority shall deem a finding of willful violation of the Fair 

Employment Practices Act to have occurred upon receipt of written notice from the 

Fair Employment Practices Commission that it has investigated and determined that 

the Contractor has violated the Fair Employment Practices Act and has issued an 

order under Labor Code Section l426 or obtained an injunction under Labor Code 

Section l429. 

 

Upon receipt of such written notice from the Fair Employment Practices 

Commission, the awarding authority shall notify the Contractor that unless he 

demonstrates to the satisfaction of the awarding authority within a stated period that 

the violation has been corrected, his prequalification rating will be revoked at the 

expiration of such period. 

 

(e) The Contractor agrees that should the awarding authority determine that the 

Contractor has not complied with the Fair Employment Practices section of this 

Contract, then pursuant to Labor Code Sections l735 and l775 the Contractor shall, 

as a penalty to the awarding authority, forfeit for each calendar day or portion 

thereof, for each person who was denied employment as a result of such 

non-compliance, the penalties provided in the Labor Code for violation of 

prevailing wage rates.  Such moneys may be recovered from the Contractor.  The 

awarding authority may deduct any such damages from any moneys due the 

Contractor. 
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(f) Nothing contained in this Fair Employment Practices section shall be construed in 

any manner of fashion so as to prevent the awarding authority or the State of 

California from pursuing any other remedies that may be available by law. 

 

(g) Prior to awarding the Contract, the Contractor shall certify to the awarding authority 

that he has or will meet the following standards for affirmative compliance, which 

shall be evaluated in each case by the awarding authority. 

 

(1) The Contractor shall provide evidence, as required by the awarding 

authority, that he has notified all supervisors, foremen and other personnel officers 

in writing of the content of the anti-discrimination clause and their responsibilities 

under it. 

 

(2) The Contractor shall provide evidence, as required by the awarding 

authority, that he has notified all sources of employees' referrals (including unions, 

employment agencies, advertisements, Department of Employment) of the content 

of the anti-discrimination clause. 

 

(3) The Contractor shall file a basic compliance report, as required by the 

awarding authority.  Willfully false statements made in such reports shall be 

punishable as provided by law.  The compliance report shall also spell out the 

sources of the work force and who had the responsibility for determining who to 

hire, or whether or not to hire. 

 

(4) Personally, or through his representatives, the Contractor shall, through 

negotiations with the unions with whom he has agreements, attempt to develop an 

agreement which will: 

 

a. Spell out responsibilities for nondiscrimination in hiring, referral, 

upgrading and training. 

 

b. Otherwise implement an affirmative anti-discrimination program in 

terms of the unions' specific areas of skill and geography to the end 

that qualified minority workers shall be available and given an equal 

opportunity for employment. 

 

(5) The Contractor shall notify the contracting agency of opposition to the 

anti-discrimination clause by individuals, firms or organizations during the period 

of its prequalification. 

 

(h) The Contractor shall include the provisions of the foregoing paragraphs 1 through 

5 in every first-tier subcontract so that such provisions shall be binding upon each 

subcontractor. 

 

12. Contract Sum.  The contract sum is the total amount payable by District to Contractor for 

the performance of the work encompassed by the Contract documents.  The contract sum 

is $ _____________, unless modified in accordance with the Contract. 
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13. Disputes.  Contractor shall continue to perform under this Agreement during any dispute.  

Contractor and the District hereby agree to make good faith efforts to resolve disputes as 

quickly as possible.  In the event any dispute arising from or related to this Agreement 

results in litigation or arbitration, the prevailing party shall be entitled to recover all 

reasonable costs incurred, including court costs, attorney fees, expenses for expert 

witnesses (whether or not called to testify), expenses for accountants or appraisers (whether 

or not called to testify), and other related expenses.  Recovery of these expenses shall be 

as additional costs awarded to the prevailing party, and shall not require initiation of a 

separate legal proceeding. 

 

14. Successors and Assigns.  This Agreement and the rights, privileges, duties, and 

obligations of the District and Contractor under this Agreement, to the extent assignable or 

delegable, shall be binding upon and inure to the benefit of the parties and their respective 

successors, permitted assigns, and heirs. 

 

15. Notices.  Notices required under this Agreement shall be delivered personally or by first 

class, postage pre-paid mail to the District’s and Contractor’s contract administrators at the 

addresses listed below:  ______________. 

 

16. Conflict of Interest.  Contractor represents that it presently has no interest and agrees not 

to acquire any interest during the term of this Agreement which would directly or indirectly 

conflict in any manner or to any degree with the full and complete performance of the 

professional services required to be rendered under this Agreement. 

 

17. Amendment.  This Agreement may be amended or modified only by an instrument in 

writing signed by the District and the Contractor. 

 

18. Assignment and Subcontracting.  The Contractor shall not assign, sell, or otherwise 

transfer its interest or obligations in this Agreement without the prior written consent of 

the District. None of the services covered by this Agreement shall be subcontracted without 

the prior written approval of the District. Notwithstanding any such subcontract, Contractor 

shall continue to be liable for the performance of all requirements of this Agreement. 

 

19. Waiver.  Any waiver of any terms and conditions of this Agreement must be in writing 

and signed by the District and the Contractor. A waiver of any of the terms and conditions 

of this Agreement shall not be construed as a waiver of any other terms or conditions in 

this Agreement.  

 

20. Headings.  The headings are for convenience only and shall not be used to interpret the 

terms of this Agreement. 

 

21. Governing Law.  This Agreement shall be governed by and interpreted under the laws of 

the State of California. 

 

22. Construction of Agreement.  The District and Contractor agree that each party has fully 

participated in the review and revision of this Agreement and that any rule of construction 

to the effect that ambiguities are to be resolved against the drafting party shall not apply in 

the interpretation of this Agreement or any amendment to this Agreement. 
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23. Counterparts.  This Agreement may be executed in two or more counterparts, each of 

which shall be deemed an original, but all of which together shall constitute one and the 

same Agreement. 

 

24. Authority.  Any individual executing this Agreement on behalf of the District or the 

Contractor represents and warrants hereby that he or she has the requisite authority to enter 

into this Agreement on behalf of such party and bind the party to the terms and conditions 

of this Agreement. 

 

25. Integration.  This Agreement, including the exhibits any documents incorporated by 

reference, represent the entire Agreement between the District and the Contractor with 

respect to the subject matter of this Agreement and shall supersede all prior negotiations, 

representations, or agreements, either written or oral, between the District and the 

Contractor as of the effective date of this Agreement, which is the date that the District 

signs the Agreement. 

 

26. Interpretation of Conflicting Provisions.  In the event of any conflict or inconsistency 

between the provisions of this Agreement and the provisions of any exhibit or other 

attachment to this Agreement, the General Provisions of this Agreement shall prevail and 

control.   

 

27. Severability.  If any of the provisions contained in the Contract are held illegal, invalid, or 

unenforceable, the enforceability of the remaining provisions shall not be impaired thereby.  

Limitations of liability and indemnities shall survive termination of the Contract for any 

cause.  If a part of this Contract is valid, all valid parts that are severable from the invalid 

part remain in effect.  If a part of this Contract is invalid in one or more of its applications, 

the part remains in effect in all valid applications that are severable from the invalid 

applications. 

 

28. Engineer. References to “Engineer” in these contract documents shall mean the 

District Engineer or designated staff of the District. 

 

29. Owner.  References to “Owner” in these contract documents shall mean the District. 
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IN WITNESS WHEREOF, District Board of Directors has caused these presents to be 

executed by its officers, thereunto duly authorized, and Contractor has subscribed same, all on the 

day and year first above written. 

 

 

____                                               

Contractor 

 

By  _                                              

 

Title                                                

 

 

MONTEREY PENINSULA WATER MANAGEMENT DISTRICT 

 

By                                                

 

Title                                              

  

 

APPROVED AS TO FORM:                           

  

                                               

District Counsel 
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SPECIAL CONDITIONS 

1. CLEANUP WORK 

a. During construction, the Contractor shall keep the worksite, areas adjacent to the worksite 

and access roads in an orderly condition, free and clear from debris and discarded materials. 

Care shall be taken to prevent spillage when hauling is being done. Any spillage or debris 

resulting from the Contractor's operations shall be immediately removed. 

 

b. Upon completion of the work the Contractor shall remove from the worksite, areas adjacent 

to the worksite and access roads all plant, building, debris, unused material, and other 

material belonging to the Contractor or used under the Contractor’s direction during 

construction.  The Contractor shall repair all damage caused by the Contractor to a 

condition that equals or exceeds the condition at the start of the work. 

 

c. The Contractor shall repair any damage caused by the project work to private access roads 

and adjacent landscaped areas.  Repair work shall restore damaged areas to the original 

condition.  Such repairs shall be made in a timely manner and shall be inspected by the 

District Engineer prior to completion of contract work. 

 

d. Areas used to temporarily store equipment, riprap and/or other construction materials 

shall be returned to a pre-project condition.  The Contractor shall identify such areas to 

the District Engineer, who shall review and approve the location. All areas outside of the 

river channel that are disturbed or compacted by heavy equipment shall be returned to 

pre-project conditions.  All rip-rap and/or other materials inadvertently covered over at 

temporary storage site(s) shall be excavated and removed from the temporary storage 

site. 

2. QUANTITIES OF WORK AND MATERIALS 

The quantities listed in the bid schedule for which unit prices are requested are estimates only. See 

clause title "Quantity Variations" of these Special Conditions. 

3. QUANTITY VARIATIONS 

a. Where the quantity of work shown for an item in the bid schedule, including any 

modifications thereof, is estimated, no adjustment of the contract price nor of the 

performance time shall be made for overruns or underruns which are within 20 percent of 

the estimated quantity of any such item. 

 

b. For overruns of more than 20 percent, the District Engineer shall re-estimate the quantity 

for the item, establish an equitable contract price for the overrun of more than 20 percent, 

adjust contract performance time equitably, and modify the contract in writing; 

accordingly, this clause to thereafter be applicable to the total re-estimated item quantity. 
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c. For underruns of more than 20 percent, the District Engineer shall determine the quantity 

for the item, establish an equitable contract price therefore, adjust contract performance 

time equitably, and modify the contract in writing accordingly. 

4. WEATHER 

a. The District Engineer may order suspension of the work in whole or in part, commencing 

with the day after receipt of the Notice to Proceed by the Contractor, due to weather or the 

effects of weather at the site, for such time as he or she considers it unfavorable for 

satisfactory prosecution of the work. 

 

b. When the District Engineer orders suspension under (a) of this clause, the contract 

completion date shall be extended a full calendar day for each calendar day during 

suspension of the work if: 

 

1.  All work is suspended (work of an emergency, protective or maintenance nature may 

be performed at any time); and 

 

2.  The hours lost in any workday of the authorized work week through suspension equal 

one-half or more of an authorized workday. 

 

c. If the District Engineer orders suspension of work as provided in (a) of this clause and the 

hours lost in the work day immediately preceding a non-work day equal one-half or more 

of the hours in an authorized work day, the contract completion date shall be extended a 

full calendar day for each non-work day during suspension of the work. 

 

d. When the District Engineer orders any suspension of the work under this clause, the 

Contractor shall not be entitled to any cost or damages resulting from such suspension. 

 

e. When the contract completion date is extended under this clause, the contract shall be 

modified in writing accordingly. 

5. NON-COMPLIANCE WITH CONTRACT REQUIREMENTS 

a. The District Engineer may order suspension of the work in whole or in part for such time 

as he deems necessary because of the failure of the Contractor to comply with any of the 

requirements of this contract, and the completion date shall not be extended on account of 

any such suspension of the work. 

 

b. When the District Engineer orders any suspension of the work under (a) of this clause, the 

Contractor shall not be entitled to any costs or damages resulting from such suspension. 

 

c. The rights and remedies of the District provided in this clause are in addition to any other 

rights and remedies provided by law or under this contract. 
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6. SHUTDOWN OF WORK DUE TO HIGH FLOWS IN RIVER 

Some of the work contained in this contract is to be performed in the Carmel River, and thus is 

subject to the continuance of flows within the stream channel. If, in the opinion of the District 

Engineer, in consultation with the California Department of Fish and Wildlife and the National 

Marine Fisheries Service, the flows within the banks of the river exceed allowable levels, the work 

in the flowing stream contained in this contract shall be immediately ended. The District Engineer 

shall determine the actual amount of work performed by the Contractor, and shall utilize the clause 

entitled "Quantity Variations” to determine if an adjustment in contract price is necessary due to 

the cancellation of the remaining work. 

 

When the District Engineer orders a cancellation of the work under this clause, the Contractor shall 

not be entitled to any costs or damages resulting from such cancellation, except those previously 

covered under this clause. 

7. PERMIT REQUIREMENTS AND INTERPRETATION OF PLANS AND 

SPECIFICATIONS 

This project operates under provisions of federal, state and local statutes. The District has obtained 

or will obtain all applicable permissions and permits prior to initiation of construction. The 

Contractor shall comply with all applicable laws and ordinances for work in the riverbed of the 

Carmel River. The District Engineer or his designated substitute shall perform project supervision 

and inspection during the construction period. Additionally, the District Engineer or his designated 

substitute shall have final authority over interpretation of the Plans and Specifications. 

8. PRESERVATION OF EXISTING VEGETATION 

Live trees within the project area shall not be damaged or removed, except as specified in the Plans 

and Specifications.  The Contractor shall be responsible for trimming of trees. The Contractor 

shall furnish equipment and labor for the removal of trees and limbs.  

9. THREATENED SPECIES and SPECIAL STATUS SPECIES 

Two sensitive species, steelhead (Oncorhynchus mykiss) and California red-legged frogs (Rana 

aurora draytonii) (CRLF), may be present in or near the work site.  Both species are listed as 

threatened and are under the protection of the Federal Endangered Species Act (ESA).  The 

Federal permit from the U.S. Army Corps of Engineers for this project includes protections to 

reduce or minimize potential impacts to these species and their habitats.  A copy of the permit 

may be obtained from the District. All employees and subcontractors of the Contractor must be 

able to identify these threatened species and their habitats.  MPWMD biologists will provide 

worker training at the site prior to commencement of construction.  Failure to adhere to the 

conditions of the Federal permit may subject the Contractor to severe penalties up to and including 

a $50,000 fine for each mortality of a threatened species and/or one year in jail if convicted of a 

violation of the ESA. 

 

MPWMD biologists will comply with terms and conditions of the permits for the project that 

include pre-construction surveys, monitoring, and any relocation of threatened species.  The 

Contractor will be expected to coordinate construction activities with MPWMD biologists in order 

to be in compliance with all terms and conditions of the permits issued for work. 
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If individuals of CRLF, western pond turtles, or two-striped garter snakes are encountered, work 

activities within 50 feet of the individual must cease immediately and the on-site construction 

supervisor notified. 

 

If clearing, grubbing, and tree removal or pruning are to be conducted during the breeding season 

(i.e., February 1 through August 31), MPWMD will conduct a preconstruction nesting bird survey.. 

If no nesting or breeding activity is observed, work may proceed without restrictions. To the extent 

allowed by access, all active nests identified within 92 m (300 feet) for raptors and 31 m (100 feet) 

for passerines would be mapped. 

10. DUST CONTROL 

The Contractor shall control dust from use of access roads to the site and from grading activities 

within the river bottom.  Control methods may include the use of watering trucks, placement of 

decomposed granite or other suitable material.  The cost of dust control shall be included in the 

price of labor, equipment, and materials for the work. 

 

Water is available on site through an emergency back-up pump. California American Water also 

maintains a fire hydrant connection near the project site.  In order to use Cal-Am water, a hydrant 

meter must be obtained from the Cal-Am office in Pacific Grove.  Cal-Am requires an $800 

deposit. 

 

11. WORK IN THE LIVE STREAM 

Work in the live stream is not permitted, except as directed in the Plans and Specifications and 

permits for the work.  All equipment operators working in the channel of the river shall carry a 

copy of the Stream Alteration Agreement issued by the California Department of Fish and Wildlife 

to MPWMD. Work in the channel may be prohibited between November 1 and July 1 and during 

times of high flow. 

 

12. EXOTIC SPECIES 

All materials and equipment brought into work sites shall be free of exotic species.  Equipment 

shall be cleaned by the Contractor and inspected by the District Engineer prior to entering the work 

site.  It should be noted that New Zealand mud snail, an invasive species, is present in the Carmel 

River and can be spread by equipment that comes into contact with the snail. 

 

13. ARCHEOLOGICAL MONITORING 

It is the Contractor’s responsibility to retain a qualified archaeological monitor who will be on-site 

during construction that may extend into native sediments. If archaeological materials are 

encountered, the monitor will be authorized to stop construction as necessary to protect the find. 

The monitor will contact the qualified archaeologist.  The qualified archaeologist will work with 

the District to assess the significance of the find, contact the Native American Heritage 

Commission (NAHC), and determine appropriate avoidance or mitigation measures. Construction 

may resume in the area when mitigation has been completed and the District has authorized the 

activity. 

 

A Monterey County Archeological Consultant list is available at: 

 

http://www.co.monterey.ca.us/home/showdocument?id=32020  

http://www.co.monterey.ca.us/home/showdocument?id=32020
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A member of the Register of Professional Archaeologists who is familiar with Central Coast 

archaeology is also considered to qualified. 

 

Should any items with archeological significance be found during construction, the Contractor 

may request reimbursement for costs associated with notifying NAHC and for costs associated 

with avoidance or mitigation measures. [It should be noted that no archeological items have been 

recovered at this site from previous excavation into native sediments.] 

 

14. OFFSITE DISPOSAL OF EXCESS CUT 

Excess cut may be disposed at a site along San Clemente Drive as shown in Figure 1 below.  Only 

native sediments excavated during project construction may be placed. Excess material shall be 

placed at approximately two to three feet deep and the material is to be graded to match 

surrounding contours.  Upon completion, the disturbed area shall be hydroseeded with a native 

seed mix approved by the District Engineer.   

 

 
Figure 1 – Offsite Disposal Area 
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15. MEETINGS 

A) Prior to the commencement of Work at the Site, a preconstruction conference will be held at 

District’s Office at a mutually agreed time, but no later than 14 days after the Notice to Proceed. 

The conference shall be attended by Contractor's Project Manager, Superintendent, Quality 

Control Engineer, Safety Representative, and Subcontractors. Subcontractor attendance shall 

be requested and approved by District Engineer. Other attendees will be: 

1) District Engineer and other authorized District employees. 

2) Other Governmental Representatives, as appropriate. 

3) Utilities Representatives, as appropriate. 

4) Others as Requested by Contractor and Owner upon Approval by the District Engineer. 

 

B) The purpose of the conference is to designate responsible personnel and establish a working 

relationship. Matters requiring coordination will be discussed and procedures for handling such 

matters established. The complete agenda will be furnished to Contractor prior to the meeting 

date. However, Contractor should be prepared to discuss all of the items listed below. 

 

1) Contractor's initial schedules. 

2) Procedures for and transmittal, review, and distribution of Contractor's submittals (normal 

and deferred). 

3) Processing applications for payment. 

4) Maintaining record documents. 

5) Special inspection procedures. 

6) Critical work sequencing. 

7) Field decisions and Change Orders. 

8) Use of Site, office and storage areas, security, housekeeping, and Owner’s needs. 

9) Major equipment deliveries and priorities. 

10) Contractor's assignments for safety and first aid. 

11) Daily Report Form. 

12) Submittal Transmittal Form. 

13) Temporary utilities. 

14) Special Conditions 

 

C) District Engineer will preside at the preconstruction conference and will arrange for keeping 

and distributing the minutes to all persons in attendance. Contractor shall advise District 

Engineer within 5 days of receipt of minutes if Contractor does not agree with the content of 

minutes. 

 

D) PROGRESS MEETINGS 

1) District Engineer will schedule and hold regular on-site progress meetings at least weekly 

and at other times as requested by Contractor or as required by progress of the Work. 

Contractor and District Engineer shall attend each meeting and other representatives of 

District may also attend.  Contractor may at its discretion request attendance by 

representatives of its suppliers, manufacturers, utilities, and subcontractors. Attendance by 

such representatives shall be subject to approval of District Engineer. 
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2) District Engineer will preside at the progress meetings and will arrange for keeping and 

distributing the minutes. Contractor shall advise District Engineer within 5 days of receipt 

of minutes if Contractor does not agree with content of minutes. The purpose of the 

meetings is to review the progress of the Work including review of Contractor’s three week 

look-ahead schedule, review submittal and Request for Information status, review change 

order status, review coordination with operations, maintain coordination of efforts, address 

field problems, and resolve other problems which may develop. The three-week look-ahead 

schedule shall include but not be limited to key upcoming activities such as major 

equipment deliveries to the Site, key construction activities and key testing activities. The 

three-week look-ahead schedule shall be in the form of marked-up Drawings and 

schedules/flow charts to depict the activities. During each meeting, Contractor shall present 

any issues that may impact its progress and propose solutions with a view to resolve these 

issues expeditiously. 

 

16. PROJECT CLOSEOUT 

 

A) SUMMARY 

1) This section details the general requirements pertaining to the closeout of the 

construction project. Not all requirements are listed herein and the Contractor shall provide 

all paperwork and closeout items required by the contract. 

B) CLOSEOUT TIMETABLE 

1) The Contractor shall establish dates for equipment testing, acceptance periods, and 

on-site training sessions (as required under the contract). Such dates shall be established 

not less than 10 days prior to beginning any of the foregoing items, to allow the District 

and their authorized representatives sufficient time to schedule attendance at such 

activities.  The timetable shall be presented to the District Engineer in a written format.  

C) SUBSTANTIAL COMPLETION 

1) When the Contractor considers that the Work, is substantially complete as defined 

in the General Conditions, the Contractor shall prepare for submission to the District 

Engineer a list of items to be completed or corrected. The failure to include any items on 

such list does not alter the responsibility of the Contractor to complete all work in 

accordance with the Contract Documents. 

2) When the District Engineer on the basis of an inspection determines that the Work 

is substantially complete, the District Engineer will then prepare a Certificate of Substantial 

completion which shall establish the date of substantial completion; state the 

responsibilities of the District and Contractor for security, maintenance, heat, utilities, 

damage to the work and insurance; and fix the time within which the Contractor shall 

complete the items listed therein. 

3) Warranties required by the Contract Documents shall commence on the date of 

substantial completion of the work or designated portion thereof unless otherwise provided 
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in the Certificate of Substantial Completion. The Certificate of Substantial Completion 

shall be submitted to the District and the Contractor for their written acceptance of the 

responsibilities assigned to them in such certificates. 

4) Upon substantial completion of the work and upon application by the Contractor 

and certification by the District Engineer, the District shall make payment, reflecting 

adjustment in retainage, if any, for such work or portion thereof, as provided in the contract 

document. 

D) WARRANTY 

1) A warranty bond for 50% of the face value of the Contract shall be provided to the 

District for a one-year warranty period.  The bond shall guarantee repairs and/or 

replacement of all project works that fail or do not meet design requirements for one year 

after final acceptance of the Work.1 

E) WRITTEN RELEASES 

1) Whenever any of the work is accomplished on or through property other than that 

controlled by the District, the Contractor shall furnish the District, before final acceptance 

of the Work by the District, a written release from the subject property owner or proper 

authority citing for the owner of the property affected, stating that the restoration of 

structures and surfaces has been satisfactorily accomplished.  If in the opinion of the 

District the release is arbitrarily withheld, the District may at its sole discretion, accept the 

portion of the Work involved and cause final payment therefore to be made. 

F) FINAL WALKTHROUGH INSPECTION 

1) When the Contractor has informed the District Engineer that the Work has been 

completed, the Contractor shall participate in a final walkthrough inspection with the 

District Engineer at which time the final punchlist will be prepared.  The punchlist shall 

include all previously noted preliminary punchlist items and/or non-compliance or 

uncompleted work items. The Contractor shall complete and sign off all punchlist items 

with the District Engineer. 

G) FINAL CLEANUP 

1) The Contractor shall promptly remove from the vicinity of the completed Work, all 

rubbish, unused materials, concrete forms, construction equipment, and temporary 

structures and facilities used during construction.  Final acceptance of the Work by the 

District will be withheld until the Contractor has satisfactorily performed the final cleanup 

of the site. 

                                                 
1 Damage from high Carmel River flows to the intake screen and riprap used for streambank stabilization is 

excluded from the warranty. 
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H) CORRECTION OF DEFECTIVE WORK 

1) The Contractor shall comply with the defective Work correction requirements 

contained in the General Conditions. 

2) Replacement of earth fill or backfill, where it has settled below the required finish 

elevations, shall be considered as a part of such required corrective work, and any repair 

or resurfacing constructed by the Contractor which becomes necessary by reason of such 

settlement shall likewise be considered as a part of such required corrective work unless 

the Contractor shall have obtained a statement in writing from the affected private owner 

or public agency releasing the District from further responsibility in connection with such 

repair or resurfacing 

3) The Contractor shall make all repairs and replacements promptly upon receipt of 

written order from the District.  If the Contractor fails to make such repairs or 

replacements promptly, the District reserves the right to do the Work and the Contractor 

and its surety shall be liable to the District for the cost thereof. 

 

I) FINAL SUBMITTALS 

1) The Contractor, prior to requesting final payment, shall obtain and submit the 

following items to the District Engineer for transmittal to the District: 

i) Written guarantees, as required. 

ii) O&M information and instructions as specified in section 01730. 

iii) Maintenance stock items; spare parts; special tools. 

iv) Completed record drawings. 

v) Certificates of inspection and acceptance by local governing agencies 

having jurisdiction. 

vi) Correction period bonds. 

vii) Written releases from all parties (including private property owner's whose 

properties were used for yard or staging areas or were damaged) who are entitled to 

claims against the subject project, property, or improvement pursuant to the provisions 

of law.  

viii) Copies of final inspection certificates for all required building, electrical 

and mechanical permits.  

ix) Equipment manufacturer's startup test reports, installation certifications 

affidavits, and warranties. 
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GENERAL PROVISIONS 

 

SECTION 1.  BID REQUIREMENTS AND CONDITIONS 

1.01  Examination of Plans, Specifications, Contract, and Site of Work  The Contractor shall 

examine carefully the site of the work contemplated, the plans and specifications, and the proposal 

and contract forms therefor.  The submission of a bid shall be conclusive evidence that the 

contractor has investigated and is satisfied as to the conditions to be encountered, as to the 

character, quality, and scope of work to be performed, the quantities of materials to be furnished, 

and as to the requirements of the proposal, plans, specifications, and the contract. 

 

Where the District has made investigations of site conditions including surface and subsurface 

conditions in areas where work is to be performed under the contract, bidders or Contractors may, 

upon written request, inspect the records of the District as to such investigations subject to and 

upon the conditions hereinafter set forth.  Such investigations are made only for the purpose of 

study and design. 

 

Where there has been prior construction by the District or other public agencies within the project 

limits, records of such prior construction that are currently in the possession of the District and 

which have been used by, or are known to, the designers and administrators of the project will be 

made available for inspection by bidders or Contractors, upon written request, subject to the 

conditions hereinafter set forth.  Such records may include, but are not limited to, as-built 

drawings, design calculations, foundation and site studies, project reports and other data assembled 

in connection with the investigation, design, construction and maintenance of such prior projects. 

 

Inspection of such records of investigations and project records may be made at the office of the 

District.  The records of investigations and project records are not a part of the contract and are 

available solely for the convenience of the bidder or Contractor.  It is expressly understood and 

agreed that the District assumes no responsibility whatsoever in respect to the sufficiency or 

accuracy of the investigations thus made, the records thereof, or of project records, or of the 

interpretations set forth therein or made by the District in its use thereof.  There is no warranty or 

guaranty, either express or implied, that the conditions indicated by such investigations or records 

are representative of those existing in the project area, or that unlooked-for developments may not 

occur, or that materials other than, or in proportions different from those indicated, may not be 

encountered. 

 

No information derived from such inspection of investigations or compilation thereof made by the 

District or from the District Engineer, or any of his assistants, will in any way relieve the bidder 

or Contractor from any risk or from properly fulfilling the terms of the contract. 

 

The availability or use of information described in this Section 1.01 is not to be construed in any 

way as a waiver of the provisions of the first paragraph in this Section 1.01.  A bidder or 

Contractor is cautioned to make such independent investigation and examination as he deems 

necessary to satisfy himself as to conditions to be encountered in the performance of the work. 

 

1.02 Bid Submittal.  A sealed bid shall be made of the original bid documents and any 

subsequent Addenda provided by the District, without substitution or omission.  All bids shall be 

signed, with address included, by the bidding Contractor or the bidding contractor's authorized 

representative.  Bids made by individuals must show the individual's signature and post office 
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address; if made by a firm or partnership, the name and post office address of the firm or 

partnership and the signature of one or all partners must be shown.  Bids submitted by 

corporations must show the name and post office address of the corporation, the name of the state 

under whose laws the corporation is chartered, and the signature and title of the person signing on 

behalf of the corporation. 

 

Any bid submitted by a partnership shall be signed by an authorized general partner; any bid 

submitted by a corporation shall be signed by an authorized corporate officer.  Deviations shall 

cause the bid to be rejected. 

 

Each bid shall be enclosed in a sealed envelope and endorsed as specified in the notice to 

contractors.  Bidding Contractors are warned against bids containing irregularities of any kind, 

including erasures, omissions, conditions, alterations, or additional bids, as such bids may be 

rejected.  

 

1.03 Withdrawal of Bids.  Any bid may be withdrawn at any time prior to the hour fixed in the 

notice to contractors for the opening of bids, provided that a request in writing, executed by the 

bidder or his duly authorized representative, for the withdrawal of such bid, is filed with the 

District. The withdrawal of a bid shall not prejudice the right of a bidder to file a new bid. 

 

1.04 Public Opening of Bids.  Bids shall be publicly opened and read at the time and place 

indicated in the notice to bidders.  Bidding Contractors or their agents are invited to be present. 

 

1.05 Bid Guaranty.  Each bid shall be accompanied by either a U.S. currency certified check, 

cashier's check, or bidding Contractor's bond of a surety company acceptable to the District in an 

amount not less than ten percent (10%) of the bid amount, and shall be made payable to the District. 

 

1.06 Qualifications of Bidders.  Each bidding Contractor shall be licensed in accordance with 

the provisions of Sections 7065, et seq., Business and Professions Code, State of California, and 

shall be skilled and regularly engaged in the general class or type of work called for under this 

contract. 

 

It is the intention of the District to award a contract only to a bidding Contractor who is able to 

furnish satisfactory evidence that he has the requisite experience and ability and that he has 

sufficient capital, facilities, and plant to enable him to prosecute the work successfully and 

promptly, and to complete it within the time set forth in the contract. 

 

In determining the degree of responsibility to be credited to a bidding Contractor, the District shall 

weigh any evidence indicating the Contractor, or personnel guaranteed to be employed in 

responsible charge of the work, has satisfactorily performed other contracts of like nature and 

magnitude. The District shall perform such an investigation of the low bidder prior to award of the 

Contract. 

 

1.07 Disqualification of Bidders. More than one bid from an individual, firm or partnership, a 

corporation or an association under the same or different names shall not be considered. 

Reasonable ground for believing that any bidding Contractor is interested in more than one bid for 

the work shall cause the rejection of all bids in which such bidding Contractor is interested. If there 

is reason to believe that collusion exists among the bidding Contractors, none of the participants 
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in such collusion will be considered.  Bids in which the prices obviously are unbalanced may be 

rejected. 

 

1.08 List of Subcontractors.  In accordance with Sections 4100-4114, Public Contract Code, 

each bid shall have listed the name and address of each subcontractor and sub- subcontractor to 

whom the bidder proposes to sublet or permit to be sub-sublet portions of the work.  A 

subcontractor is defined as one who contracts with the Contractor to furnish materials and labor, 

or to perform labor only for performance of work at the building site.  Subcontractors shall be 

listed on the form provided herewith.  In the list of Subcontractors, the Contractor shall specify 

the portion of the work which will be done by each subcontractor. 

 

SECTION 2.  AWARD AND EXECUTION OF CONTRACT 

2.01 Award of Contract.  Award of contract, if it be awarded, shall be to the lowest responsible 

bidding Contractor whose bid complies with all the specified requirements.  The award, if made, 

will be made within sixty (60) days after the opening of the bids.  The District reserves the right 

to reject any and all bids.  Sub-subcontractors are defined as those who contract a subcontractor 

to furnish materials and labor, or to perform labor only for performance of work at the building 

site.  Sub-subcontractors shall be listed on the form provided herewith when their identity is 

known in advance, and shall be listed in a subsequent writing which shall be transmitted to the 

District without delay for those sub-subcontractors whose identity cannot presently be ascertained. 

 

2.02 Return of Bid Guaranties.  Within sixty (60) days after the bids are opened, the District 

shall return the bid guaranties accompanying each of the bids that are not to be considered in 

making the award.  All other bid guaranties shall be held until the contract has been fully executed, 

after which they shall be returned to the respective bidders whose bids they accompany.  The 

District will return all bid guaranties within a reasonable time but in no event later than sixty (60) 

days from date of the award. 

 

2.03 Execution of Contract.  The contract agreement shall be signed by the successful bidder 

and returned to the District, together with the faithful performance bonds, within five (5) days after 

the notice of award has been sent to him by mail at the address given by him in his bid.  If the 

bidder fails or refuses to enter into a contract to do the work, then the bid guaranty accompanying 

the bid shall be paid to the District as liquidated damages. 

 

SECTION 3.  NATURE OF CONTRACT 

3.01 Definitions.  Whenever any word or expression defined in this section, or pronoun used in 

its stead, occurs in these contract documents, it shall have and is mutually understood to have the 

meaning given: 

 

a. "District" shall mean the Monterey Peninsula Water Management District, its board of 

directors or any other board, body, official or officials to which or to whom the power 

belonging to the District has been properly delegated.  The District is recognized as 

“owner” in the specifications for this Project. 

 

b. "Biologist" shall mean the Biologist duly and officially appointed by the District to monitor 

the work of construction under this contract, acting personally or through agents or 
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assistants duly authorized by him, such agents or assistants acting within the scope of the 

particular duties entrusted to them.  By this designation, no requirement shall attach that 

such individual be licensed by the State of California. 

 

c. “District Engineer” shall mean the Engineer duly and officially appointed by the District 

to supervise and direct the work of construction under this contract, acting personally or 

through agents or assistants duly authorized by him, such agents or assistants acting within 

the scope of the particular duties entrusted to them.  By this designation, no requirement 

shall attach that such individual be licensed by the State of California. 

 

d. “Engineer of Record” shall mean the Engineer who has prepared the plans and 

specifications.  By this designation, the Engineer shall be licensed by the State of 

California unless the Engineer works for the District.  

 

e. "Inspector" shall mean the engineering or technical inspector or inspectors duly authorized 

or appointed by the District Engineer or District, limited to the particular duties entrusted 

to said inspector(s). 

 

f. "Contractor" shall mean the party entering into contract with the District for the 

performance of work covered by this contract, and his authorized agents or legal 

representatives.  This term shall also apply to all bidding contractors insofar as the 

provisions of Section 1 of the General Provisions apply. 

 

g. "Date of Signing of Contract" or words equivalent thereto, shall mean the date upon which 

this contract, with the signature of the Contractor affixed, together with the prescribed 

bonds, shall be or shall have been delivered to the District or its duly authorized 

representative. 

 

h. "Day" or "Days", unless herein otherwise expressly defined, shall mean a calendar day or 

days of twenty-four (24) hours each, beginning at 00:00 and ending at 24:00 (midnight). 

 

i. "The Work" shall mean the work to be done under this contract, unless some other meaning 

is indicated by the context. 

 

j. "Contract Drawings" or "Plans" shall mean and include all drawings which may have been 

prepared by or on behalf of the District, as a basis for bids, when duly signed and made a 

part of this contract by incorporation or reference; all drawings submitted in pursuance of 

the terms of this contract by the successful bidder with his bid and by the Contractor to the 

District if and when approved by the District Engineer; and all drawings submitted by the 

District Engineer to the Contractor during the progress of the work as provided for herein.  

 

All such Contract drawings or plans shall be stamped by a licensed professional engineer 

registered within the State of California. 

 

k. Where "as shown", "as indicated", "as detailed", or words of similar import are used, it 

shall be understood that reference to the drawings accompanying these specifications is 

made unless stated otherwise.  Where "as directed", "as permitted", "approved", or words 

of similar import are used, it shall be understood that the direction, requirements, 
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permission, approval, or acceptance of the District Engineer is intended unless stated 

otherwise.  As used herein, "provide" shall be understood to mean "provide complete in 

place", that is "furnish and install".  "Install" shall mean the installation complete in place 

of an item of equipment furnished by the District. 

 

l. Specifications.  The directions, provisions, and requirements contained here; 

supplemented by any special provisions as provided herein, pertaining to the method and 

manner of performing the work, to kinds, quantities, and qualities of materials to be 

furnished under the contract, and method of measurement and payment. 

   

m. Superintendent.  The executive representative of the Contractor, present on the work site 

at all times during progress, authorized to receive and fulfill instructions from the District 

Engineer and to accept orders for changed and extra work. 

 

n. Change Orders.  A written order by the District Engineer or his authorized representative 

to the Contractor making changes in the plans or specifications.  If the change involves 

items for which there is no contract unit price, the order shall so state and stipulate that the 

changes shall be performed as extra work or work omitted. 

 

o. Extra Work.  Work or material, the performance or furnishing of which is found necessary 

for the proper completion of the improvement, the payment for which is not covered by 

any item of the bid schedule and for which no means of payment, direct or indirect, has 

been provided in the contract. 

 

3.02 Official Copies of Contract.  This Contract shall be executed and signed in duplicate, one 

copy shall be filed with the District, and one copy shall be delivered to the Contractor. 

 

3.03 Titles and Headings.  The subheadings and titles printed on the drawings, in these general 

provisions, in the specifications, and elsewhere in the contract documents, are inserted for the 

convenience of reference only, and shall not be taken or considered as having any bearing on the 

interpretation thereof. 

 

3.04 Effect of Inspection and Payments.  Inspection by the District Engineer or by any 

Inspector, or any order, measurement, approved modification, certificate or payment of money, or 

acceptance of any part or whole of the work, or any extension of time, or any possession by the 

District or its agents, shall not operate as a waiver for any provision of this contract or of any power 

reserved therein to the District, or any right to damage thereunder; no breach of this contract shall 

be held to be a waiver of any or subsequent breach.  All remedies shall be taken and construed as 

cumulative. 

 

3.05 Effect of Extension of Time.  The granting of any extension of time due to delays which 

in the judgment of the District are unavoidable delays, shall in no way operate as a waiver on the 

part of the District of its rights under this contract. 

 

3.06 Extra Work.  If change orders requiring extra work are given in accordance with the 

provisions of this contract, such work shall be considered a part hereof and subject to each and all 

of the contract terms and requirements.  No extra work which is reasonably estimated to exceed 

twenty percent (20%) of the cost of the contract work or project is authorized without compliance 
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with applicable competitive bidding statutes. 

 

3.07 Recognition of Subcontractors or Sub-Subcontractors.  No subcontractor or sub-

subcontractor shall be recognized as such, and all persons engaged in the work of construction 

shall be considered as employees of the Contractor and their work shall be subject to the provisions 

of the contract, including specifically these general provisions, the specifications and the contract 

drawings. 

 

SECTION 4.  BONDS 

4.01 Faithful Performance Bond.  As a part of the execution of this contract, the Contractor 

shall furnish and bear the cost of a bond of a Surety Company acceptable to the District, which 

bond is conditioned upon the faithful performance of all covenants and stipulations under this 

contract.  The amount of the bond shall be one hundred percent (100%) of the total contract price, 

as such sum is set forth in the agreement. 

 

As a condition precedent to satisfactory completion of this contract, an amount equal to ten percent 

(10%) of the contract price shall be withheld for the period specified in said bond until completion 

and acceptance of the work by the District. 

 

4.02 Material-and-Labor Bond.  As a part of the execution of this contract, the Contractor shall 

furnish and bear the cost of a bond of a Surety Company acceptable to the District in a sum not 

less than one hundred percent (100%) of the total contract price, as such sum is set forth in the 

agreement, for the payment in full of all persons, companies, or corporations who perform labor 

upon or furnish materials to be used in the work under this contract, in accordance with the 

provisions of Sections 3247 and 3248, Civil Code. 

 

4.03 Notification of Surety Companies.  The surety companies shall familiarize themselves 

with all of the conditions and provisions of this contract, and they waive the right of special 

notification of any change or modification of this contract or of extension of time, or of decreased 

or increased work, or of the cancellation of the contract, or of any other act or acts by the District 

or the District's authorized agents, under the terms of this contract, including but not limited to 

change orders or extra work, and failure to so notify the aforesaid surety companies of changes 

shall in no way relieve the surety companies of their obligation under this contract. 

 

4.04 Power of Attorney.  Attorneys-in-fact who sign bid bonds or contract bonds must file with 

each bond a certified and effectively dated copy of their Power of Attorney. 

 

SECTION 5.  INSURANCE 

5.01 Indemnification Agreement.  To the fullest extent permitted by law, the Contractor shall 

defend, indemnify and hold harmless the Monterey Peninsula Water Management District, their 

officers, agents and employees both severally and collectively from and against all claims, 

damages, losses, injury, liability, costs, and expenses of whatsoever kind or nature including but 

not limited to attorney's fees and all defense costs howsoever the same may be caused resulting 

directly or indirectly from or arising out of the activities, operations, or work performed by the 

Contractor, its employees, agents, subcontractors, anyone directly or indirectly employed by any 

of them or anyone for whose acts any of them may be liable and without limiting the generality of 
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the foregoing, the same shall include; (1) bodily injury, sickness, disease or death to any person or 

persons or, (2) injury to or destruction of tangible and/or property including that of the Monterey 

Peninsula Water Management whether direct or consequential including the loss of use resulting 

therefrom.  Such obligation shall not be construed to negate, abridge, or otherwise reduce any 

other right or obligation of indemnity which would otherwise exist as to any party or person 

described herein.  The District, at its sole option, may choose to provide all or a portion of the 

defense of claims, damages, losses, liability, costs, and expenses as set forth above, and in such 

event, Contractor shall indemnify and hold harmless the District from the costs and expenses, 

including attorney's fees, of such defense. 

 

5.02 General Insurance Requirements. The Contractor shall procure, purchase at its expense and 

maintain in full force and effect such insurance as will protect it from claims, damages, losses, 

liability, costs, and expenses as set forth herein which may arise out of or result from or in any 

way connected with the Contractor's activities, work, services, and/or operations performed by the 

Contractor under the Contract, whether such activities or operations be by itself or by any 

subcontractor or by any sub-subcontractor or by anyone directly or indirectly employed by any of 

them, or by anyone else for whose acts the Contractor or any of them is or may be liable.  The 

procurement and maintenance by the Contractor of policies required under this Contract shall not 

relieve, limit or satisfy Contractor's obligation to indemnify, defend and save harmless the District, 

their officers, directors, agents and employees. 

 

a. Contractor represents that he will, prior to commencement of work pursuant to this 

agreement, name and endorse on to his Comprehensive General Liability insurance policy 

the District as an "Additional Insured" as respect to liability arising out of your activities, 

services, operations or work performed by Contractor for District (ISO form CG 20 09 11 

85 or its equivalence).  Contractor shall obtain and keep in full force and effect insurance 

policies and in appropriate limits as specified by the Insurance Requirements and shall 

require any subcontractor or sub-subcontractor to provide evidence of similar liability 

insurance coverages. 

 

b. Contractor shall add to his Comprehensive General Liability insurance policy a severability 

or interest clause or such similar wording if his policy does not automatically have this 

clause already written into it.  Such language shall be similar to:  "The insurance afforded 

applies separately to each insured against whom claim is made or suit is brought, including 

claims made or suits brought by any person included within the persons insured provision 

of this insurance against any other such person or organization." 

 

c. All policies carried by Contractor shall contain a provision or be endorsed to state that 

coverage as respects to District shall not be suspended, voided, canceled or non-renewed 

except after the insurance company has given to District at least thirty (30) days prior 

written notice to the address shown below prior to any such termination of coverage 

becomes effective. 

 

d. Contractor shall on all policies or coverages required to be carried by Contractor pursuant 

to this contract, agrees to give to District thirty (30) days prior written notice by certified 

mail, return receipt requested, to the address shown below notification of any limitations, 

reductions or material change in coverage or in limits available. 
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e. Prior to the execution of the contract, Contractor shall file with District copies of all 

insurance policies, certificates of insurance of coverage actually in force, along with 

original endorsements effecting coverages required to be carried by Contractor pursuant to 

this section.  With respects to each renewal or replacement of any such insurance, the 

requirements of this paragraph must be complied with not less than thirty (30) days prior 

to the expiration or cancellation of the policy being renewed or replaced. 

 

f. All insurance policies carried by or available to Contractor shall be primary and not excess 

nor contributing with any insurance issued to or available to District. Any insurance or self-

insurance maintained or carried by District shall be excess of the Contractor's insurance 

and shall not participate in nor contribute with such insurance carried by or available to 

Contractor.  District will not be responsible for any payment of premiums due as a result 

of compliance with the terms and conditions of the insurance requirements.  The cost of 

such insurance shall be borne solely by the Contractor. 

 

g. District shall be under no duty either to ascertain the existence of or to examine such 

insurance policies or to advise Contractor in the event such insurance coverage does not 

comply with the requirements hereof.  However, District may, at any time, and from time 

to time, inspect and copy any and all insurance policies, endorsements, certificates and 

correspondence required to be carried by Contractor pursuant to this Contract. 

 

5.03 Workers' Compensation Insurance.  Each Bidder shall submit concurrently with his Bid a 

Certificate of Insurance for Compensation, in accordance with the provisions of Labor Code 

Sections 1860-61 and any acts amendatory thereof.  Before beginning the work the Contractor 

shall furnish to the District satisfactory proof that he has taken out, for the period covered by the 

work under this contract, full compensation insurance for all persons whom he may employ 

directly or through subcontractors, in carrying out the work contemplated under this Contract, in 

accordance with the "Workers' Compensation and Insurance Act," Sections 3200 et seq., Labor 

Code. 

 

a. The following endorsements are to be attached to the Worker's Compensation Policy: 

 

(1) Waiver of Subrogation Endorsement 

(2) Alternate Employer Endorsement 

(3) Thirty (30) Days Prior Notice 

 

b. If the Contractor fails to maintain such insurance, the District may take out compensation 

insurance which the District might be liable to pay under the provisions of the Act by reason 

of any employee of the Contractor being injured or killed, and deduct and retain the amount 

of the premiums for such insurance from any sums due the Contractor. 

 

c. If any injury occurs to any employee of the Contractor for which the employee, or his 

dependents in the event of his death, is entitled to compensation from the District under the 

provisions of said Act, or for which compensation is claimed from the District, the District 

may retain from the sums due the Contractor under this contract an amount sufficient to 

cover such compensation, as fixed by said Act, until such compensation is paid, or until it 

is determined that no compensation is due, and if the District is compelled to pay such 

compensation District will deduct and retain from such sums the amount so paid.  
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5.04 Specific Insurance Requirements 

 

a. Provide evidence of valid and collectible insurance carried for those exposures indicated 

by an "X". [coverages to be determined for each contract] 

A.       Professional Liability Errors & Omissions 

B.       Workers Compensation and Employers Liability 

C.       Automobile Liability - "Any Auto - Symbol 1" 

D.       Comprehensive General Liability, including: Bodily Injury, 

Property Damage, Personal Injury (A,B,C,D,&E), "X,C,U" 

Broad Form Blanket Contractual, Broad Form Property Damage 

E.       Protection & Indemnity (Aviation) 

 

b. Minimum Limits of Insurance.  For coverage specified in 5.04 (a), Contractor shall 

maintain limits of insurance protection no less than:  

(1) Professional Liability shall be not less than $2,000,000 per claim and in the 

aggregate. 

 

(2) Workers' Compensation as required by the Labor Code of the State of California 

and Employers Liability limits of Bodily Injury by Accident $2,000,000 Each 

accident, Bodily Injury by Disease $2,000,000 Each Employee; and Bodily Injury 

by Disease $2,000,000 Policy Limit. 

 

(3) Business Automobile Liability, Insurance Services Offices, "ISO" from CA 00 01 

12-92 or its equivalence with limits not less than $2,000,000 combined single limit 

per accident for bodily injury and property damage. 

 

(4) Commercial General Liability, Insurance Services Offices, "ISO" form CG 00 01 

11-88 or its equivalence with limits not less than $2,000,000 combined single limit 

per occurrence for bodily injury, property damage, personal injury and shall 

specifically include contractual liability providing protection for liability assumed 

by the Contractor under this contract.  Coverage for "Explosion, Collapse and 

Underground" shall be specifically endorsed on to the policy for full coverage under 

the policy. 

 

(5) Protection & Indemnity (Aviation) shall not be less than $5,000,000 combined 

single limit, including passengers. 

 

c. All insurance correspondence, certificates, binders, etc., shall be mailed to: 

 

 Monterey Peninsula Water Management District 

 Attn: Administrative Services Manager 

 P.O. Box 85 

 Monterey, CA  93942-0085 

 

d. All policies carried by the Contractor shall be primary coverage to any and all other policies 

that may be in force.  The "District" will not be responsible for payment of premiums due 

as a result of compliance with the terms and conditions of the insurance requirements. 
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e. All such policies of insurance shall be issued by domestic United States insurance 

companies with general policy holders' rating of not less than "B" and admitted to do 

business in the State of California. 

 

5.05 Other Insurance Provisions.  The Contractor shall comply with the following insurance 

provisions: 

 

a. Additional Insured. The "Persons Insured" provision on each policy shall include as 

additional insureds: (1)"Monterey Peninsula Water Management District, their officers, 

directors, agents and employees. 

 

b. Waiver of Subrogation.  Contractor hereby waives any and all right of recovery against 

(1) the Monterey Peninsula Water Management District, their officers, directors, agents, 

and employees for any loss or damage sustained by the Contractor which is insured under 

valid and collectible insurance policy or policies secured pursuant to Paragraph 5.02 or any 

other property insurance applicable to the activities of the Contractor. 

 

5.06 Hold Harmless.  The following entities are to be held harmless: (1) Monterey Peninsula 

Water Management District and its directors, officers, agents and employees. 

 

5.07 Property Insurance.  If required by District, the Contractor shall, before commencing the 

work, take out and maintain during the life of this contract, an "All Risk" Property Insurance Policy 

as shall protect him, any sub-contractor performing work covered by this contract, the District and 

its officers, directors, agents, and employees, from any damage to the work being performed under 

this contract, including finished structures, partially finished structures, and all materials and 

equipment which are to be incorporated into the work.  The Contractor shall furnish the District 

satisfactory proof that such a policy has been secured, and which shall be for not less than the 

amount listed in the contract documents. 

 

5.08 Issuance of Stop-Work Order.  The Contractor will be issued an immediate stop-work 

order when the District is notified of cancellation of any insurance required under this Contract.  

Such stop order shall continue until District is notified and provided proof of new or reinstated 

insurance.  Neither the Contractor nor the subcontractor shall be entitled to any increase in 

Contract performance time, or to any adjustment in Contract price due to the effects of such a stop-

work order. 

 

SECTION 6.  DUTIES AND RESPONSIBILITIES OF CONTRACTOR

6.01 Legal Address of Contractor.  The Contractor's address as shown in the bid, as well as 

such office or headquarters the Contractor establishes at the site of the work, hereby are designated 

as addresses to which drawings, samples, notices, letters, articles, or other communications to the 

Contractor may be mailed or delivered.  The delivery at either of these places of any item or 

communication from the District or agents thereof to the Contractor shall be deemed sufficient 

service of such delivery.  The Contractor's address as shown in the bid may be changed at any 

time by notice in writing from the Contractor to the District.  Nothing herein contained shall be 

deemed to preclude or render inoperative the service of any drawing, sample, notice, letter or other 

article or communication to or upon the Contractor personally. 
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6.02 Contractor's Representative and Office at Site.  Before starting work, the Contractor shall 

designate in writing a representative who shall have complete authority to act for it.  An 

alternative representative may be designated as well.  The representative or alternate shall be 

present at the Work site whenever work is in progress or whenever actions of the elements 

necessitate its presence to take measures necessary to protect the Work, persons, or property.  Any 

order or communication given to this representative shall be deemed delivered to the Contractor.  

A joint venture shall designate only one representative and alternate.  In the absence of the 

Contractor=s representative or alternate, instructions or directions may be given by the District 

Engineer to the superintendent or person in charge of the specific work to which the order applies.  

Such order shall be complied with promptly and referred to the Contractor or its representative. 

 

In order to communicate with the District, the Contractor's representative, superintendent, or 

person in charge of specific work shall be able to speak, read, and write the English language. 

 

The names of Contractors, Subcontractors, architects, or engineers may be displayed at the work 

site on removable signs.  The size, location and content of each sign, however, shall require the 

advance written approval of the District Engineer. 

 

During the performance of this contract the Contractor shall maintain a suitable office at the site 

of the work which shall be the headquarters of a representative authorized to receive drawings, 

instructions or other communications or articles from the District or District's agents; and any such 

thing given to the said representative or delivered at the Contractor's office at the site of the work 

in his absence shall be deemed to have been given to the Contractor.  A signed receipt shall be 

given to the District or District's representative upon such delivery.  The Contractor shall maintain 

a complete set of plans and specifications at the site office whenever work is in progress. 

 

6.03 Permits and Licenses.  Unless otherwise described under Special Conditions, the 

Contractor shall acquire, pay for and possess such State and local permits or licenses as are 

required by law, such as the general building permit, the plan check fee, utility connection fees, 

Department of Fish and Game permits, and Army Corps of Engineer permits, and the Contractor 

shall furnish satisfactory proof to the District, upon request, that such permits or licenses are and 

will be in effect throughout the entire life of this contract. The Contractor shall keep all permits 

and licenses posted on the job site or other location approved by the District, and forward 

copies of all permits obtained to the District. 

 

The District, at its sole option, may choose to provide any or all permits and licenses. 

 

6.04 Attention to Work.  The Contractor shall give his personal attention to and shall supervise 

the work to the end that it shall be prosecuted faithfully, and when he is not personally present on 

the work, he shall at all reasonable times be represented by a competent superintendent or foreman 

who shall receive and obey all instructions or orders given under this contract, and who shall have 

full authority to execute the same and to supply materials, tools and labor without delay, and who 

shall be the legally appointed representative of the Contractor.  The Contractor shall be liable for 

the faithful observation of any instructions delivered to him or to his authorized representative. 

 

6.05 Liability of Contractor.  The Contractor shall do all of the work and furnish and pay for 

all labor, materials, tools, and appliances, except as otherwise herein expressly stipulated, 
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necessary or proper for performing and completing the work herein required in the manner and 

within the time herein specified.  The mention of any specific duty or liability imposed upon the 

Contractor shall not be construed as a limitation or restriction of any general liability or duty 

imposed upon the Contractor by this contract, said reference to any specific duty or liability being 

made herein merely for the purpose of explanation. 

 

6.06 Status of Contractor.  The right of general inspection by the District shall not make the 

Contractor an agent of the District, and the liability of the Contractor for all damages to persons 

or to public or private property, arising from the Contractor's execution of the work, shall not be 

lessened because of such general inspection. 

 

6.07 Right of Appeal.  The Contractor shall have the right to appeal from any decision by any 

inspector to the District Engineer and from the District Engineer to the General Manager of the 

Monterey Peninsula Water Management District. 

 

6.08 Protection of Persons and Property.  The Contractor shall at all times during the progress 

of the work, or temporary suspension of the work, provide, erect and maintain all proper and/or 

necessary temporary walks, roads, driveways, guards, railings, lights and warning signs, provide 

a sufficient number of flagmen and take all necessary precautions at all times for the protection of 

the work and safety of the public, and those engaged in the work.  Streets and alleys closed to 

traffic shall be protected by effective barricades.  Signs and barricades shall conform to standards 

approved by the District Engineer.  All barricades and obstructions shall be illuminated at night 

with reflector signs and lights, and all lights for this purpose shall be kept burning from sunset to 

sunrise.  If in the opinion of the District Engineer or his authorized representative, the Contractor, 

during the course of the work, does not provide sufficient light and barricades and other safety 

devices, the District may provide them and deduct the cost thereof from monies due the Contractor 

under this contract.  The Contractor shall also furnish, install and maintain at his own expense, 

such temporary fences, gates and barricades as may be required to confine cattle or other stock to 

the limits existing before the start of construction operations. 

 

6.08.1  Cleanup and Dust Control.  Throughout all phases of construction, 

including suspension of work, and until the final acceptance, the Contractor shall 

keep the site clean and free from rubbish and debris.  The Contractor shall also 

abate dust nuisance by cleaning, sweeping and sprinkling with water, or other 

means as necessary.  The use of water resulting in mud on public streets will not 

be permitted as a substitute for sweeping or other methods. 

 

Materials and equipment shall be removed from the site as soon as they are no 

longer necessary.  Before the final inspection, the site shall be cleared of 

equipment, unused materials, and rubbish so as to present a satisfactory clean and 

neat appearance.  All cleanup costs shall be included in the Contractor's Bid. 

 

Care shall be taken to prevent spillage on haul routes.  Any such spillage shall be 

removed immediately and the area cleaned. 

 

Failure of the Contractor to comply with the District Engineer=s cleanup orders 

may result in an order to suspend work until the condition is corrected.  No 

additional compensation will be allowed as a result of such suspension. 
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6.08.2  Water Pollution Control.  The Contractor shall exercise every reasonable 

precaution to protect channels, storm drains, and bodies of water from pollution.  

It shall conduct and schedule operations so as to minimize or avoid muddying and 

silting of said channels, drains, and waters.  Water pollution control work shall 

consist of constructing those facilities which may be required to provide prevention, 

control, and abatement of water pollution. 

 

6.08.3  Drainage Control.  The Contractor shall maintain drainage within and 

through the work areas.  Earth dams will not be permitted in paved areas.  

Temporary dams of native material, sandbags, or other acceptable material will be 

permitted when necessary.  Such dams shall be removed from the site as soon as 

their use is no longer necessary. 

 

6.08.4  Air Pollution Control.  The Contractor shall not discharge smoke, dust, or 

any other air contaminants into the atmosphere in such quantity as will violate the 

regulations of any legally constituted authority. 

 

6.09 Use of Explosives.  When the use of explosives is necessary for the prosecution of the 

work, the Contractor shall use the utmost care not to endanger life or property.  Before blasting 

operations are undertaken, at least twenty-four (24) hours written notice must be given to the 

District and the District Engineer.  The Contractor shall be responsible for obtaining permits from 

the appropriate authorities.  Explosives shall at all times be handled, used and stored in accord 

with all applicable regulations.  Approval of the use of explosives by the District Engineer or 

District shall not relieve the Contractor from liability for claims caused by blasting operations.  

 

6.10 Notice of Entrance.  If any portions of the work specified herein are to be installed in 

rights-of-way passing through privately owned land, it is of utmost importance that before entering 

any private property, the Contractor shall give the tenant and inspector a minimum of forty-eight 

(48) hours' notice. 

 

6.11 Preservation and Restoration of Property.  The Contractor shall be responsible for the 

preservation of all public and private property along and adjacent to the work being constructed, 

and shall be responsible for restoring said property to the condition in which it existed before the 

Contractor undertook the work.  The Contractor shall not be required to restore trees if they have 

been specifically designated for removal, but otherwise shall be required to restore all property 

including but not limited to trees, vegetation, lawns, land monuments, utilities, fences, driveways, 

and bridges which have been disturbed in performance of the work. The Contractor shall carefully 

protect from disturbance or damage all land monuments and property marks until an authorized 

agent has witnessed or otherwise referenced their location.  

 

The Contractor shall confine his operations to the area within the limits of construction, and not 

disturb ground outside of construction stakes, and shall not unreasonably encumber the site with 

materials or equipment. 

 

The Contractor shall be familiar with all restrictions which apply to works or activity within 

streambeds and watercourses and shall insure that all activities of Contractor, subcontractors, and 

sub-subcontractors comply with those restrictions and protect the streambed, banks, water, and 
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water life from disturbance and/or damage. 

 

6.12 Maintenance of Traffic.  Throughout the performance of the work in connection with this 

contract, the Contractor shall construct and adequately maintain suitable and safe crossings over 

trenches and such detours as are necessary, to care for public and private traffic, and to permit 

ingress and egress from public ways and private dwellings.  The material excavated from trenches 

shall be compactly deposited along the sides of the trench in such manner as shall give as little 

inconvenience as possible to the traveling public and to adjoining property owners. 

 

6.13 Protection of Utilities.  The Contractor's attention is directed to the potential existence of 

pipes, cables, culverts, and other above and below ground structures and improvements which may 

or may not be shown on the plans.  It is the responsibility of the Contractor to use reasonable care 

to ascertain the existing location of such utilities in advance of any operations so that they shall 

not be disturbed or damaged by him during the progress of the work.  The contractor shall exercise 

care in avoiding damage to those utility facilities which are to remain in service subsequent to the 

construction of the work under this contract, and he will be held responsible for their repair if 

damaged.  There is no guarantee that all utilities or obstructions are shown on construction 

drawings or that locations indicated are accurate. 

 

The Contractor shall uncover all piping, conduit or other buried utilities, to a point one foot below 

the pipe or conduit, where crossings, interferences or connections are indicated, prior to trenching 

or excavating for any work structure, to determine actual elevations.  If the contractor does not 

expose all required utilities, he shall not be entitled to additional compensation for work necessary 

to avoid interferences nor for repair to damaged utilities. 

 

The Contractor shall be compensated for costs of locating and repairing damages not due to the 

failure of the contractor to exercise reasonable care and for the costs of removing or relocating 

such utility facilities and for equipment on the project necessarily idled during such work. 

 

The Contractor shall not be assessed liquidated damages for delay in completion of the project, 

when such delay was caused by the failure of the District or the District Engineer or the owner of 

the utility to provide for removal or relocation of such utility facilities.   

 

If the location of pipelines or other works being installed by the Contractor under this contract 

conflicts with the location of existing pipelines, the Contractor shall so notify the District Engineer 

in writing.  The District Engineer shall ascertain the location of the existing utility in question and 

may at his discretion relocate the pipeline or other work being installed for the convenience of  

the Contractor.  It shall not be construed that the District or the District Engineer is in any way 

required or obligated to locate or relocate pipelines or other works to locations other than shown 

on the construction drawings. 

 

6.14 Protection of Bridges.  The Contractor shall be responsible for any damage which he may 

cause to bridges, culverts and road structures.  He shall determine in advance the allowable safe 

load for each structure and, if necessary, provide special shoring and support at his expense. 

 

6.15 Assumption of Risks.  Until the completion and final acceptance by the District of all of 

the work under and implied by this contract, the work shall be under the Contractor's responsible 

care and charge.  The Contractor shall rebuild, repair, restore and make good all injuries, damages, 
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re-erections, and repairs, occasioned or rendered necessary, by causes of any nature whatsoever, 

excepting only acts of God and none other, to all or any portions of the work, excepting as 

otherwise stipulated. 

 

6.16 Responsibility for Damage.  To the fullest extent permitted by law, the Contractor shall 

defend, indemnify and hold harmless the District, its officers, agents and employees both severally 

and collectively from and against all claims, damages, losses, injury, liability, costs, and expenses 

of whatsoever kind or nature including but not limited to attorney's fees and all defense costs 

howsoever the same may be caused resulting directly or indirectly from or arising out of the 

activities, operations, or work performed by the Contractor, its employees, agents, subcontractors, 

anyone directly or indirectly employed by any of them or anyone for whose acts any of them may 

be liable and without limiting the generality of the foregoing, the same shall include;  (l)  bodily 

injury, sickness, disease or death to any person or persons or;  (2)  injury to or destruction of 

tangible and/or property including that of the District's whether direct or consequential including 

the loss of use resulting therefrom;  (3)  loss of, injury to, or destruction of materials, supplies, 

equipment, or tools, including those of owner, contractor, subcontractors, or sub-subcontractors.  

Such obligation shall not be construed to negate, abridge, or otherwise reduce any other right or 

obligation of indemnity which would otherwise exist as to any party or person described herein.  

The District, at its sole option, may choose to provide all or a portion of the defense of claims, 

damages, losses, liability, costs, and expenses as set forth above, and in such event, Contractor 

shall indemnify and hold harmless the District from the costs and expenses, including attorney's 

fees, of such defense.  The District  shall have the right to estimate the amount of such damage 

and to cause the District  to pay the same, and the amount so paid for such damage shall be 

deducted from the money due the Contractor under this contract; or the whole or so much of the 

money due or to become due the Contractor under this contract, as may be considered necessary 

by the District, shall be retained by the District  until such suits or claims for damages shall have 

been settled or otherwise disposed of, and satisfactory evidence to that effect furnished to the 

District. 

 

6.17 Protection of District Against Patent Claims.  All fees, royalties, or claims for any patented 

invention, article, or method that may be used upon or in any manner connected with the work 

under this contract shall be included in the price bid for the work, and the Contractor and his 

sureties shall protect and hold the District, together with all of the District's officers, agents  and 

employees, harmless against any and all demands made for such fees or claims brought or made 

by the holder of any invention or patent, and before the final payment is made on account of this 

contract the Contractor shall, if requested by the District Engineer, furnish acceptable proof of a 

proper release from all such fees or claims. 

 

Should the Contractor, his agents, or employees, or any of them, be enjoined from furnishing or 

using any invention, article, material or appliance supplied or required to be supplied or used under 

this contract, the Contractor shall promptly substitute other articles, materials or appliances, in lieu 

thereof, of equal efficiency, quality, finish, suitability and market value and satisfactory in all 

respects to the District Engineer.  Or in the event that the District Engineer elects, in lieu of such 

substitution, to have supplied, and to retain and use, any such invention, article, material or 

appliance, as may by this contract be required to be supplied, in that event the Contractor shall pay 

such royalties and secure such valid licenses as may be requisite and necessary for the District, the 

District's officers, agents, and employees, or any of them to use such invention, article, material or 

appliance without being disturbed or in any way interfered with by any proceeding in law or equity 
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on account thereof.  Should the Contractor neglect or refuse to make the substitution promptly, or 

to pay such royalties and secure such licenses as may be necessary, then in that event the District 

Engineer shall have the right to make such substitution, or the District may pay such royalties and 

secure such licenses and charge the cost thereof against any money due the Contractor from the 

District or recover the amount thereof from him and his sureties notwithstanding final payment 

under this contract may have been made. 

 

6.18 Cooperation and Collateral Work.  The Contractor shall cooperate with all other 

contractors who may be performing work on behalf of the District and workers who may be 

employed by the District on any work in the vicinity of the work to be done under this contract; 

and he shall so conduct his operations as to interfere to the least possible extent with the work of 

such contractors or Agents.  He shall make good promptly, at his own expense, any injury or 

damage that may be sustained by other contractors or employees of the District at his hands. 

 

The Contractor shall be responsible for ascertaining the nature and extent of any simultaneous, 

collateral, and essential work by others.  The District, its workers and contractors and others, shall 

have the right to operate within or adjacent to the Work site during the performance of such work.  

The District, the Contractor, and each of such workers, contractors and others, shall coordinate 

their operations and cooperate to minimize interference.  The Contractor shall include in its Bid 

all costs involved as a result of coordinating its work with others.  The Contractor will not be 

entitled to additional compensation from the District for damages resulting from such 

simultaneous, collateral, and essential work.  If necessary to avoid or minimize such damage or 

delay, the Contractor shall redeploy its work force to other parts of the Work.  Should the 

Contractor be delayed by the District, and such delay could not have been reasonably foreseen or 

prevented by the Contractor, the District Engineer will determine the extent of the delay, the effect 

on the project, and any extension of time. 

 

If the work of the Contractor is delayed because of any acts or omissions of any other contractor 

or of the District, the Contractor shall on that account have no claim against the District other than 

for an extension of time. 

 

If any portions of the work specified herein are to be installed in any right-of-way owned by the 

State, County, Municipality, or other public entities or public utilities, it shall be incumbent upon 

the Contractor to familiarize himself with the regulations of each of these agencies, especially 

concerning traffic controls, lights, barricades, and backfill requirements.  Such portions of the 

work which may fall within the right-of-way of the agencies described above will necessarily be 

subject to their inspection and approval before acceptance of these portions of the work by the 

District Engineer.  Any costs for inspection by agents other than those of the District shall be 

borne by the Contractor. Where other agencies have jurisdiction over some portion of the work, 

and the requirements of the agencies are at variance with this specification, then that portion of the 

work shall be done in accordance with the requirements of the agency(ies), as agreed to by the 

District. 

 

6.19 Compliance with Laws and Regulations.  The Contractor shall keep himself fully 

informed of all existing and future State and Federal laws and County, Municipal or District 

ordinances and regulations which in any manner affect those engaged or employed in the work, or 

the materials and equipment used in the work, or which in any way affect the conduct of the work 

and of all such orders and decrees of bodies or tribunals having any jurisdiction or authority over 
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the same.  If any discrepancy or inconsistency is discovered in the drawings or specifications, or 

in this contract in relation to any such law, ordinance, regulation, order or decree, the Contractor 

shall forthwith report the same to the District Engineer in writing.  He shall at all times observe 

and comply with, all such existing and future laws, ordinances, regulations, order and decrees.  

The Contractor shall protect and indemnify the District and all of the District's officers, agents and 

employees against any claim or liability arising from or based upon the violation of any such law, 

ordinance, regulation, order or decree, whether by the Contractor himself or by his employees or 

by subcontractors or sub-subcontractors. 

 

The Contractor shall be aware of and comply with any of the following provisions of law that may 

apply to the performance of work under this Contract: 

 

a. The Fair Labor Standards Act of 1939 (20 U.S.C. 201-219); 

 

b. The Walsh-Healy Public Contracts Act (41 U.S.C. 35-45); 

 

c. The Contract Work Hours Standards Act - Overtime Compensation (40 U.S.C. 327-330, 

and the California state requirement under Labor Code '1810, 1811, and 1815 which define 

8 hours as a legal day's work; 

 

d. Laws restraining the Use of Convict Labor; 

 

e. Utilization of Small Business and Small Disadvantaged Business Concerns (Public Law 

 95-507); 

 

f. The Equal Employment Opportunity clause in Section 202 of Executive Order (E.O.) 

11246, as amended, and the implementing rules and regulations 41 CFR Part 60) are 

incorporated herein by reference, unless this order is exempted by rules, regulations, or 

orders of the Secretary of Labor issued pursuant to Section 204 of E.O. 11246 or provisions 

of any superseding E.O. As used in this clause, "Contractor" means Seller.  Unless this 

order is exempted, the applicable Equal Employment Opportunity Compliance Certificate 

previously submitted by Seller to Buyer is by reference also incorporated herein. 

 

g. The affirmative action for Handicapped Workers Clause in Title 41, Code of Federal 

Regulations, Part 60, Subsection 741.4 and the implementing rules and regulations of the 

Department of Labor associated therewith are incorporated herein by reference unless the 

contract amount is under $2,500. 

 

h. The Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era Clause of 

Title 41, Code of Federal Regulations, Part 60, Subsection 25014 and the implementing 

rules and regulations of the Department of Labor associated therewith are incorporated 

herein by reference, unless the contract amount is under $10,000. 

 

I. The requirements of Labor Code '3700 and '1860 which require the contractor to secure the 

payment of compensation to its employees, and which require the contractor to execute a 

certification form, as follows: 

 

"I am aware of the provisions of section 3700 of the Labor Code 
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which require every employer to be insured against liability for 

workers' compensation or to undertake self-insurance in accordance 

with the provisions of that code, and I will comply with such 

provisions before commencing the performance of the work of this 

contract." 

 

j. The requirements of Public Contract Code '7106 which requires the contractor to execute 

a noncollusion affidavit. 

 

k. The requirements of Public Contract Code '4104 setting forth the "Subletting and 

Subcontracting Fair Practices Act" and which require the Contractor to identify any 

subcontractor who will perform work or render service in excess of one-half of one percent 

of the Contractor's total bid estimate. 

 

l. The requirements of Labor Code '1776 which requires the Contractor to keep accurate 

payroll records, and make them available for inspection on request, and Labor Code '1777.5 

requirements for apprentice labor. 

 

m. Public Contract Code '7104 which requires a clause specific to hazardous waste and 

unforeseen conditions in any public works contract involving excavations deeper than four 

feet.  The Code also requires the Contractor to notify the District in writing if any 

hazardous waste or other unforeseen latent physical conditions are found in the course of 

excavation.  The District must promptly investigate and issue a change order if necessary. 

 

n. Labor Code '6705 which requires special trench shoring for public works in excess of 

$25,000. 

 

o. Business & Professions Code ''7028.7 and 7028.15 pertaining to licensing requirements for 

Contractors who perform public works. 

 

p. Public Contract Code '7013(b) requires a provision regarding antitrust claims assignments.  

The contractor or subcontractor must "offer and agree to assign any antitrust claim arising 

from the purchase of goods, services or materials." 

 

q. Workers' compensation laws (Labor Code '3700 - insurance, Business & Professions Code 

''7124.6 - disclosure of complaints, 7125 - address of insurance carrier, and 7125.1 - 

evidence of coverage). 

 

r. All other federal, state and local laws; and 

 

s. All other federal, state and local regulations and orders issued under any applicable law. 

 

t. Governing Law and Venue.  In the event of litigation, the contract documents and all 

matters related to the work shall be governed by and controlled only in accordance with 

the laws of the State of California.  Venue shall be with the appropriate state court in the 

County of Monterey only. 

 

u. The Americans with Disabilities Act (ADA) prohibiting discrimination on the basis of 
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disability. 

 

6.20 Construction Utilities.  The Contractor shall be responsible for providing and bearing the 

cost, for and in behalf of his work under this contract, all necessary utilities, such as special 

connections to water supply, telephones, power lines, fences, roads, watchmen, suitable storage 

places, and approved sanitary facilities for his employees. 

 

6.21 Approval of Contractor's Plans.  The approval by the District Engineer of any drawing or 

any method of work proposed by the Contractor shall not relieve the Contractor of any of his 

responsibility for any errors therein and shall not be regarded as any assumption of risk or liability 

by the District or any officer or employee thereof, and the Contractor shall have no claim under 

this contract on account of the failure or partial failure or deficiency of any plan or method so 

approved.  Such approval shall be considered to mean merely that the District Engineer has no 

objection to the Contractor's using upon his own full responsibility, the plan or method proposed. 

 

6.22 Suggestions to Contractor.  Any plan or method of work suggested by the District 

Engineer to the Contractor, but not specified or required, if adopted or followed by the Contractor 

in whole or in part, shall be used at the risk and responsibility of the Contractor; and the District 

Engineer and the District shall assume no responsibility therefor. 

 

6.23 Termination of Unsatisfactory Subcontractors.  Should any subcontractor or 

sub-subcontractor fail to perform in a satisfactory manner the work undertaken by him, such 

subcontractor or sub-subcontractor shall be terminated immediately by the Contractor upon written 

notice from the District Engineer or such sub-subcontractor shall be terminated by the 

sub-contractor at the direction of the Contractor upon written notice from the District Engineer. 

 

6.24 Hiring and Dismissal of Employees.  During the performance of this contract, the 

Contractor agrees as follows: 

 

a. The Contractor shall not discriminate against any employee or applicant for employment 

because of race, religious creed, color, national origin, ancestry, physical disability, mental 

disability, mental condition, marital status, or sex.  The Contractor shall take affirmative 

action to ensure that applicants are employed, and that employees are treated during 

employment, without regard to their race, color, religion, sex or national origin.  Such 

action shall include, but not be limited to the following:  employment, upgrading, 

demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates 

of pay or other forms of compensation; and selection for training, including apprenticeship.  

The Contractor agrees to post in conspicuous places, available to employees and applicants 

for employment, notices setting forth the provisions of this Equal Opportunity clause. 

 

b. The Contractor shall, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, state that all qualified applicants will receive consideration for 

employment without regard to race, religious creed, color, national origin, ancestry, 

physical disability, mental disability, mental condition, marital status, or sex. 

 

The Contractor shall employ only such foremen, mechanics and laborers as are competent and 

skilled in their respective lines of work and whenever the District Engineer shall notify the 

Contractor in writing that any person on the work is, in his opinion, incompetent, unfaithful, 
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intemperate, or disorderly, or refuses to carry out the provisions of this contract, or uses threatening 

or abusive language to any person on the work representing the District, or is otherwise 

unsatisfactory, such person shall be discharged immediately from the work and shall not be 

re-employed upon it except with the consent of the District Engineer. 

 

6.25 Wages of Employees.  The Contractor shall provide a copy of his certified payroll for the 

project weekly to the District Engineer.  The District shall investigate any discrepancies in actual 

payments to those required by the general prevailing rates determined by the State Director of the 

Department of Public relations for the locality in which the work is performed. 

 

The time of service of any worker shall be restricted to eight (8) hours during any calendar day 

and forty (40) hours during a calendar week unless overtime compensation is paid at not less than 

one and one-half times the basic rate of pay. 

 

The Contractor shall forfeit, as penalty, to the District, fifty dollars($50) for each worker employed 

in execution of the contract by him or by any subcontractor, for each calendar day during which 

any worker is required or permitted to labor more than eight (8) hours in any one (1) calendar day 

and forty (40) hours in any one (1) calendar week in violation of the provisions of Section 1775, 

Labor Code. 

 

The Contractor shall comply with Section 1776, Labor Code, by maintaining accurate and 

complete payroll records and making such records available for inspection.  Subcontractors shall 

also comply with the Section 1776 provisions, but the prime responsibility for maintenance and 

availability of complete and accurate payroll records rests with the Contractor. 

 

6.26 Preservation of Stakes and Marks.  The Contractor shall preserve carefully bench marks, 

reference points, and stakes, and in case of willful or careless destruction he will be charged with 

the resulting expense of replacement and shall be responsible for any mistakes that may be caused 

by their unnecessary loss or disturbance. 

 

6.27 Protection of Contractor's Work and Property.  The Contractor shall protect his work, 

supplies, and materials from damage due to the nature of the work, the action of the elements, 

trespassers, or any cause whatsoever until the completion and acceptance of the work by the 

District. 

 

Neither the District nor any of the District's agents assume any responsibility for collecting 

indemnity from any person or persons causing damage to the work of the Contractor. 

 

6.28 Assistance to District Engineer.  At the request of the District Engineer, the Contractor 

shall provide workers from his force, and tools, stakes and other materials to assist the District 

Engineer temporarily in making measurements and surveys and in establishing temporary or 

permanent reference marks.  Payment for such materials and assistance will be made as provided 

for under the caption "Extra Work," provided, however, that the cost of setting stakes and marks 

carelessly lost or destroyed by the Contractor's employees will be assessed to the Contractor. 

 

6.29 Removal of Condemned Materials and Structures.  The Contractor shall remove from the 

site of the work, without delay, all rejected and condemned materials or structures of any kind 

brought to or incorporated in the work, and upon his failure to do so, or to make satisfactory 
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progress in so doing, within forty-eight (48) hours after the service of a written notice from the 

District Engineer, the condemned materials or work may be removed by the District and the cost 

of such removal shall be deducted from the money that may be due or may become due the 

Contractor on account of or by virtue of this contract.  No such rejected or condemned material 

shall again be offered for use by the Contractor under this contract. 

 

6.30 Proof of Compliance with Contract.  In order that the District Engineer may determine 

whether the Contractor has complied with the requirements of this contract not readily 

ascertainable through inspection and tests of the work and materials, the Contractor, shall, at any 

time when requested, submit to the District Engineer properly authenticated documents or other 

satisfactory proofs as to his compliance with such requirements. 

 

6.31 Approval of Variations.  The work done by the Contractor under this contract shall not 

vary in any manner from the specifications, drawings and contract stipulations, or from any 

materials, samples of which have been submitted and approved, except by written permission of 

the District Engineer. 

 

6.32 Modification of Work by Contractor.  Should conditions develop during the progress of 

the work to make it impossible or impracticable for the Contractor to comply strictly with the terms 

of this contract, the Contractor shall apply in writing to the District Engineer for modification, 

provided that it be not detrimental to the work or of additional cost.  If such modification is 

acceptable to the District Engineer, the Contractor shall be so notified in writing, whereupon the 

modification may be made.  If such modification is not acceptable to the District Engineer, the 

Contractor shall determine some other method of doing the work which shall be acceptable to and 

duly accepted by the District Engineer. 

 

Such modifications shall in no way affect, vitiate, or make void this contract or any part thereof, 

except what is necessarily affected by such alterations and is clearly the evident intention of the 

parties to this contract. 

 

6.33 Cleaning Up.  The Contractor shall not allow the site of the work to become littered with 

trash and waste material, but shall maintain the same in a neat and orderly condition throughout 

the construction period.  The District Engineer shall have the right to determine what is or is not 

waste material or rubbish and the place, manner and timing of disposal. 

 

On or before the completion of the work, the Contractor shall, without charge therefore, carefully 

clean out all pits, pipes, chambers or conduits and shall tear down and remove all temporary 

structures built by him and shall remove rubbish of all kinds from any of the grounds  

which he has occupied and leave them in first-class condition, to the satisfaction of the District's 

Representative. 

 

6.34 Subsequent Repair.  The Contractor shall promptly make all needed repairs arising out of 

defective materials and equipment or faulty workmanship whether caused by the Contractor, 

sub-contractors or sub-subcontractors, irrespective of fault, during the period specified in the Bond 

of Faithful Performance after the date of completion of the work under this contract and the final 

acceptance of the same by the District.  The District is hereby authorized to make such repairs if 

within ten (10) days after the mailing of a notice in writing to the Contractor, or his agent, the said 

Contractor shall neglect to make or undertake with due diligence the aforesaid repairs; provided, 
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however, that in case of an emergency where, in the opinion of the District, delay would cause 

serious loss or damage, repairs may be made without notice being sent to the Contractor, and the 

Contractor shall pay the costs thereof. 

 

6.35 Hazardous Waste and Differing Site Conditions.   

 

a. When the work involves digging trenches or other excavations deeper than four feet, the 

Contractor shall promptly, and before disturbing the site, notify the District Engineer in 

writing of: (1) material believed to be hazardous waste as defined in Section 25117, Health 

and Safety Code; (2) subsurface or latent physical conditions at the site differing from those 

indicated; or (3) unknown physical conditions at the site of any unusual nature, different 

materially from those ordinarily encountered and generally recognized as inherent in work 

of the character provided for in this Contract. The District Engineer shall promptly 

investigate the conditions, and if he finds that such conditions do materially so differ and 

cause an increase or decrease in the Contractor's cost of, or the time required for, 

performance of any part of the work under this contract, whether or not changed as a result 

of such conditions, an equitable adjustment shall be made and the contract modified in 

writing accordingly. 

 

b. No claim of the Contractor under this clause shall be allowed unless the Contractor has 

given the notice required in (a) above; provided, however, the time prescribed therefor may 

be extended by the government.  If a dispute arises whether the conditions materially 

differ or involve hazardous waste or cause a change in the cost or time for performance of 

the work, the Contractor shall not be excused from the scheduled completion date, but shall 

proceed with all work to be performed under the contract.  Contractor shall retain all rights 

under the Contract or by law with respect to the dispute. 

 

c. No claim by the Contractor for an equitable adjustment hereunder shall be allowed if 

asserted after final payment under this contract. 

 

d. The removal of 100 square feet or more of surface area of asbestos-related material or of 

other hazardous substances as defined in Section 7058.7, Business and Professions Code, 

shall be encompassed by a new and separate contract undertaken with a contractor certified 

in accordance with Section 7058.5(a), Business and Professions Code. 

If, however, an emergency condition arises by reason of the discovery of asbestos-related 

material or hazardous substances, the removal thereof shall be contracted and performed 

as day labor or by contract without giving notice for bids, or both. 

 

The meaning of "emergency condition" shall be that as defined by Sections 10122 and 

22035, Public Contract Code. 

 

6.36 Assignment of Antitrust Claims.  In entering into a public works contract or a subcontract 

to supply goods, services, or materials pursuant to a public works contract, the Contractor 

or Subcontractor offers and agrees to assign to the District all rights, title and interest in 

and to all causes of action it may have under Section 4 of the Clayton Act (15 USC Sec. 

15) or under the Cartwright Act (Chapter 2, commencing with Section 16700, Business 

and Professions Code), arising from the purchase of goods, services, or materials pursuant 

to this public works contract or the subcontract.  This assignment shall be made and 
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become effective at the time the awarding body tenders final payment to the Contractor, 

without further acknowledgment by the parties. (Public Contract Code, ' 7103.5). 

 

6.37 Records and Confidentiality. 

 

a. Confidentiality.  Contractor and its officers, employees, agents, and subcontractors shall 

comply with all federal, state, and local laws which provide for the confidentiality of 

records and other information. Contractor shall not disclose any confidential records or 

other confidential information received from the District or prepared in connection with 

the performance of this Agreement, unless District specifically permits Contractor to 

disclose such records or information.  Contractor shall promptly transmit to District any 

request for disclosure of any such confidential records or information. Contractor shall not 

use any confidential information gained by Contractor in the performance of this 

Agreement except for the sole purpose of carrying out Contractor’s obligations under this 

Agreement. 

b.  

c. District Records.  When this Agreement expires or terminates, Contractor shall return to 

District any District records which Contractor used or received from District to perform 

services under this Agreement. 

 

d. Maintenance of Records. Contractor shall prepare, maintain, and preserve all reports and 

records that may be required by federal, state, and District rules and regulations related to 

services performed under this Agreement. Contractor shall maintain such records for a 

period of at least three years after receipt of final payment under this Agreement. If any 

litigation, claim, negotiation, audit exception, or other action relating to this Agreement is 

pending at the end of the three-year period, then Contractor shall retain said records until 

such action is resolved. 
 

e. Access to and Audit of Records. The District shall have the right to examine, monitor and 

audit all records, documents, conditions, and activities of the Contractor and its 

subcontractors related to services provided under this Agreement. Pursuant to Government 

Code section 8546.7, if this Agreement involves the expenditure of public funds in excess 

of $10,000, the parties to this Agreement may be subject, at the request of the District or 

as part of any audit of the District, to examination and audit of matters connected with the 

performance of this Agreement for a period of three years after final payment under the 

Agreement. 
 

f. Royalties and Inventions. District shall have a royalty-free, exclusive and irrevocable 

license to reproduce, publish, and use, and authorize others to do so, all original computer 

programs, writings, sound recordings, pictorial reproductions, drawings, and other works 

of similar nature produced in the course of or under this Agreement. Contractor shall not 

publish any such material without the prior written approval of District. 

 

SECTION 7.  DUTIES AND POWERS OF DISTRICT 

7.01 Authority of the District Engineer.  All work done under this contract shall be done in a 

workmanlike manner and shall be performed to the reasonable satisfaction of the District Engineer 

who shall have general supervision of all work included hereunder. To prevent disputes and 
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litigation, the District Engineer shall in all cases determine the amount, quality, acceptability and 

fitness of the several kinds of work and materials which are to be paid for under this contract; shall 

decide all questions relative to the true construction, meaning, and intent of the specifications and 

drawings; shall decide all questions which may arise relative to the classifications and 

measurements of quantities and materials and the fulfillment of this contract; and shall have the 

power to reject or condemn any work or material which does not conform to the terms of this 

contract.  His estimate and decision in all matters shall be a condition precedent to an appeal to 

the District, or the right of the Contractor to receive, demand, or claim any money or other 

compensation under this agreement and a condition precedent to any liability on the part of the 

District to the Contractor on account of this contract. 

 

Prior to giving approval of extra work or work omitted as contemplated by Section 11.05 of this 

contract, the District Engineer shall obtain written approval by the District. 

 

7.02 Substitute for District Engineer.  Whenever the District Engineer shall be unable to act, in 

consequence of absence or other cause, then such person as the District Engineer or the District 

shall designate, shall perform any and all of the duties and be vested with any or all powers herein 

given to the District Engineer. 

 

7.03 Authority of Inspectors.  Properly authorized and accredited inspectors shall be 

considered to be the representatives of the District limited to the duties and powers entrusted to 

them.  It will be their duty to inspect materials and workmanship of those portions of the work to 

which they are assigned, either individually or collectively, under instructions of the District 

Engineer and to report any and all deviations from the drawings, specifications, and other contract 

provisions which may come to their notice.  Any inspector may be considered to have the right to 

order the work entrusted to his supervision stopped, if in his opinion such action becomes 

necessary, until the District Engineer is notified and has determined and ordered that the work may 

proceed in due fulfillment of all contract requirements. 

 

7.04 Liability of District Officials.  No District official, nor the District Engineer, nor any 

authorized assistant of any of them, shall be personally responsible for any liability arising under 

this contract. 

 

7.05 Termination of Contract.  If the work provided for under this contract shall be abandoned 

or if the contract shall be sublet or sub-sublet or assigned without the consent of the District or if 

at any time the District Engineer shall be of the opinion that the conditions specified as to the rate 

of progress are not being fulfilled, or that the work or any part thereof is unnecessarily delayed, or 

that the Contractor is willfully violating any of the conditions or provisions of this contract or is 

executing the same in bad faith, or if the Contractor is adjudged bankrupt, or if he should make a 

general assignment for the benefit of his creditors, or if a receiver is appointed on account of his 

insolvency, the District shall notify in writing the Contractor to fulfill the conditions of this 

contract, and should the Contractor fail to begin compliance with said notice within five (5) days, 

the District may, at the District's discretion, notify in writing the Contractor to discontinue all work 

under this contract, or any part thereof, and thereupon the Contractor shall discontinue work, and 

the District may, by contract or otherwise, at the District's discretion, complete the work or such 

part thereof, and may take possession of the work and use therein such materials, machinery, 

implements and tools of every description as shall be found upon the work or provide whatever is 

needed for the completion of the work and charge the expense thereof to the Contractor. 
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In order to meet the expense so incurred, the District is hereby authorized by the Contractor to 

draw a warrant in the name of the Contractor and in favor of those persons, firms, or corporations 

doing the work or providing the materials or labor therefor, against the fund or appropriation set 

aside for the purpose of this contract, and when a warrant is so drawn it shall be conclusive upon 

the Contractor, and shall be to all intents and purposes the same as drawn by the Contractor in 

person.  When any of the said demands have been audited and paid, the amount of the same shall 

be deducted from the fund or appropriation set aside for the purposes of this contract being so 

terminated.  The Contractor shall immediately, upon due notice in writing from the District 

Engineer, remove from the premises all materials and personal property belonging to him which 

have not already been used in the construction of the work, or which are not in place in the work 

and he shall forfeit all sums due him under this contract, and both he and his sureties shall be liable 

on his bond for all damages caused the District by reason of his failure to complete this contract. 

 

Neither the extension of time, for any reason, beyond the date fixed for the completion of this 

work, nor the doing and acceptance of any part of the work called for by the terms of this contract, 

subsequent to the said date, shall be deemed to be a waiver by the District of the right to abrogate, 

annul, or terminate this contract for abandonment or cause as provided above. 

 

7.06  Early Termination.  Notwithstanding any provision to the contrary, if for any fiscal year of 

this agreement, the governing body of the District fails to appropriate or allocate funds for future 

periodic payments under the Agreement after exercising reasonable efforts to do so, the District, 

may, upon thirty (30) days notice, order work on the project to cease.  The District will remain 

obligated to pay the work already performed but shall not be obligated to pay the balance remaining 

unpaid beyond the fiscal period for which funds have been appropriated or allocated and for which 

the work has not been done. 

 

7.07 Access to Work.  During the performance of the work under this contract, the District and 

the District's agents and employees may at any time enter upon the work, or the shops where any 

part of such work may be in preparation, or the factories where any materials for use in the work 

are being or are to be manufactured or fabricated, and the Contractor shall provide proper and safe 

facilities therefor, and shall make arrangements with manufacturers to facilitate inspection of their 

processes and products to such extent as the District's interest may require. Other contractors 

performing work for the District may also, for all purposes required by their respective contracts, 

enter upon the work. 

 

7.08 Removal or Replacement of Work Done without Lines, Grades, or Levels.  Any work 

done without lines, levels, or grades being given by the District Engineer or without the supervision 

of an inspector, or which in the opinion of the District Engineer is deficient in construction, may 

be ordered replaced at the Contractor's sole cost and expense, except when such work is authorized 

by the District Engineer in writing. 

 

7.09 Retention of Imperfect Work.  If any portion of the work done or material furnished, under 

this contract, shall prove defective and not in accordance with the specifications and drawings, and 

if the imperfection in the same shall not be of sufficient magnitude or importance to make the work 

dangerous or undesirable, or, if the removal of such work is impracticable or will create conditions 

which are dangerous or undesirable, the District Engineer shall have the right and authority to 

retain such work instead of requiring the imperfect work to be removed and reconstructed, but he 
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shall make such deductions therefor in the payments due or to become due the Contractor as may 

be just and reasonable.  A contract modification shall be written containing any such deductions. 

 

7.10 Modification of Work by District.  The District Engineer shall have the right, in writing, 

to order additions to, omissions from, or corrections, alterations and modifications in the line, 

grade, form, dimensions, plan or kind or amount of work or materials herein contemplated, or any 

part thereof, either before or after the beginning of construction. 

 

The order of such additions, omissions, corrections, alterations, and modifications shall be in 

writing and signed by the District Engineer, and such order shall then be binding upon the 

Contractor. 

 

Such alterations shall in no wise affect, vitiate or make void this contract or any part thereof, except 

that which is necessarily affected by such alterations and is clearly the evident intention of the 

parties to this contract. 

 

7.11 Extra Work by District.  In case of neglect or refusal by the Contractor to perform any 

extra work which may be authorized by the District Engineer or to make satisfactory progress in 

the execution of the same, the District may employ any person or persons to perform such work 

and the Contractor shall not in any way interfere with the person or persons so employed. 

 

7.12 Additional and Emergency Protection.  Wherever, in the opinion of the District Engineer, 

the Contractor has not taken sufficient precautions for the safety of the public or the protection of 

the works to be constructed under this contract, or of adjacent structures or property which may be 

injured by processes of construction on account of such neglect, and whenever, in the opinion of 

the District Engineer, an emergency shall arise and immediate action shall be considered necessary 

in order to protect public or private personal or property interest, then and in that event, the District 

Engineer, with or without notice to the Contractor, may provide suitable protection to the said 

interests by causing such work to be done and such material to be furnished as shall provide such 

protection as the District Engineer may consider necessary and adequate. 

 

The cost and expense of such work and material so furnished shall be borne by the Contractor and 

if the same shall not be paid on presentation of the bills therefor, then such costs shall be deducted 

from any amounts due or to become due the Contractor.  The performance of such emergency 

work under the direction of the District Engineer shall in no way relieve the Contractor from any 

damages which may occur during or after precaution has been taken by the District Engineer. 

 

7.13 Use and Possession Prior to Completion.  The District shall have the right to take 

possession of or use any completed or partially completed part of the work.  Prior to such 

possession or use, the District's representative shall furnish the Contractor an itemized list of work 

remaining to be performed or corrected on such portions of the project as are to be possessed or 

used by the District, provided that failure to list any item of work shall not relieve the Contractor 

of responsibility for compliance with the terms of the contract.  Such possession or use shall not 

be deemed an acceptance of any work under the contract.  If such prior possession or use by the 

District delays the progress of the work or causes additional expense to the Contractor, an equitable 

adjustment in the contract price or the time of completion will be made and the contract shall be 

modified in writing accordingly. 
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7.14 Rights-of-Way.  The District shall provide all rights-of-way and easements in or beneath 

pipes and other structures which will be constructed by the Contractor under this contract.  If 

through the failure of the District to acquire or clear title to rights-of-way, the Contractor sustains 

loss which could not have been avoided by the judicious handling of forces and plant, there shall 

be paid to the Contractor such amount as the District Engineer may find to be a fair and reasonable 

compensation for such part of the Contractor's actual loss as the District Engineer deems 

unavoidable. 

 

Actual loss shall be understood to include no items other than necessary payments, idle time of 

men, idle time of equipment, cost of extra moving of equipment, and cost of longer hauls, with no 

allowance in any case for overhead or profit. 

 

If performance of the Contractor's work is delayed as the result of the failure of the District to 

acquire or clear title to rights- of-way, a commensurate extension of time will be granted. 

 

7.15 Relocating Existing Public Utilities.  Should it be necessary to move the property of any 

owner of a public utility or franchise, such owner shall be notified by the District Engineer, upon 

proper application by the Contractor, to move the property within a specified time, and the 

Contractor shall not interfere with said property before the expiration of the time so specified. 

Should the Contractor desire to have any alterations made in public utility or private improvements 

in order to facilitate his operations and for his sole benefit, which alterations would not be 

otherwise required, he shall make whatever arrangements are necessary with the owners of that 

utility or private improvement and bear all expenses in connection therewith. 

 

SECTION 8.  SCOPE AND INTENT OF SPECIFICATIONS AND DRAWINGS 

8.01 Interpretation of Specifications and Drawings.  The specifications and the contract 

drawings are intended to be explanatory of each other.  Any work indicated in the contract 

drawings and not in the specifications, or vice versa, is to be executed as if indicated in both.  

Should it appear that the work to be done, or any of the matters relative thereto, are not sufficiently 

detailed or explained in these contract documents, including the contract drawings, the Contractor 

shall apply in writing to the District Engineer for such further explanations as may be necessary, 

and shall conform thereto as part of this contract, so far as may be consistent with the terms of this 

contract.  In the event of any doubt or question arising respecting the true meaning of the 

specifications, reference shall be made to the District and its decision thereon shall be final. 

 

8.02 Figured Dimensions.  Figured dimensions on the contract drawings shall in all cases be 

given precedence over scaled dimensions.  If figured dimensions do not correspond to scaled 

dimensions, the Contractor shall request the District Engineer to verify the accuracy of the figured 

dimensions.  It shall be the responsibility of the Contractor to ascertain the correct scale of all 

contract drawings in his possession including those which may have been reduced for 

reproduction. 

 

8.03 Errors or Discrepancies.  If the Contractor, in the course of the work, discovers any 

discrepancies between the drawings and the conditions of the ground, or any errors or omissions 

in the drawings or in the layout given by stakes, points or instructions, it shall be his duty to inform 

the District Engineer immediately in writing, and the District Engineer shall promptly verify the 

same.  Any work done after such discovery, until authorized, will be done at the Contractor's risk. 
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8.04 Drawings to be Furnished by Contractor.  As soon as practicable after the execution of 

this contract, the Contractor shall supply working drawings of devices to be furnished hereunder 

as are called for herein or as are required by the District Engineer to make clear the details of 

construction and to demonstrate fully that all materials and equipment comply with the intent and 

provisions of this contract.  Unless otherwise herein specified, such drawings shall be submitted 

to the District Engineer for his approval upon his request.  Should any drawings furnished by the 

Contractor not be approved by the District Engineer, the Contractor shall make the revisions 

required and resubmit them to the District Engineer for approval.  After due approval by the 

District Engineer, these drawings shall become a part of this contract and the work shall be done 

in conformity therewith.  No such work shall be begun or devices purchased until the drawings 

detailing such items have been approved.  The approval of the drawings shall not relieve the 

Contractor of responsibility or waive or modify any of the provisions or requirements of this 

contract. 

 

All plans and drawings, whether prepared by the Contractor, Subcontractors, Architect, or District 

Engineer, are the property of the District. 

 

8.05 Additional Drawings by District.  The contract drawings are intended to be comprehensive 

and to indicate in detail the scope of the work.  However, the District Engineer may furnish the 

Contractor additional drawings during the progress of the work in order to clarify and define in 

greater detail the intent of the contract drawings or specifications.  The Contractor may request 

such detailed drawings by submitting his request in writing to the District Engineer at least two (2) 

weeks in advance of the time they are required. 

 

8.06 Lines and Grades.  All work under this contract shall be constructed to the lines and grades 

shown on the contract drawings which shall be furnished by the District Engineer.  The Contractor 

shall advise the District Engineer at least forty-eight (48) hours in advance of the time and place 

he wishes to do work, in order that lines and grades may be furnished and necessary measurements 

for record and payment made with minimum inconvenience to the District Engineer and/or delay 

to the Contractor. 

 

8.07 Method of Measurement.  Unless specifically stated otherwise in this contract, no extra 

measurement or measurements according to local custom of any kind shall be allowed in 

measuring the work under this contract, but only the length, area, solid contents, number, weight, 

or time in standard units, as the case may be, shall be considered as specified.  Pipelines shall be 

measured horizontally. 

 

SECTION 9.  WORKMANSHIP, MATERIALS AND EQUIPMENT 

9.01 General Quality.  Materials and equipment shall be new and of a quality equal to or 

superior to that specified or approved.  Work shall be done and completed in a thorough and 

workmanlike manner and in strict conformance with the plans and specifications. 

 

9.02 Quality in Absence of Detailed Specifications.  Whenever under this contract it is 

provided that the Contractor shall furnish materials or manufactured articles or shall do work for 

which no detailed specifications are set forth, the materials or manufactured articles shall be of the 

best grade in quality and workmanship obtainable in the market from firms of established good 
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reputation, or, if not ordinarily carried in stock, shall conform to the usual standards for first-class 

materials or articles of the kind required, with due considerations of the use to which they are to 

be put.  In general, the work performed shall be in full conformity and harmony with the intent to 

secure the best standard of construction and equipment of the work as a whole or in part. 

 

9.03 Domestic Preference.  The District reserves the right to specify only manufactured 

materials produced in the United States.  If required under Special Conditions, only manufactured 

materials made in the United States substantially from materials produced in the United States, 

shall be employed in the performance of this contract, in accordance with the provisions of 

Sections 4300-4305 and of Sections 4330-4334 (Articles l and 2, Chapter 4, Division 5) of the 

Government Code of the State of California and any acts amendatory thereof and under the proviso 

of Title III, Section 3, of the Act of March 3, 1933, 47 Stat. 1520 (U.S. Code, Title 41, Sec. 10b). 

 

9.04 Samples and Tests.  No material shall be used in the work until it has been approved by 

the District Engineer.  All material and equipment are subject to test to determine their conformity 

with these specifications.  Certified factory and mill tests normally shall be acceptable for 

standard manufactured items. Tests on other materials, including concrete mix designs and 

aggregate quality tests shall be made in a materials testing laboratory, approved by the District 

Engineer.  All tests shall be performed as specifically or otherwise designated by the District 

Engineer, and shall be completed to his satisfaction. 

 

All tests shall be furnished by the Contractor at his expense except the following, which shall be 

performed at the District's expense:  Initial soil compaction and stabilization tests, foundation 

bearing tests, concrete cylinder compression tests. In areas where soil compaction must be repeated 

due to failure of the compacted material to pass the initial compaction tests, the Contractor shall 

pay for any and all retesting required subsequent to the initial test. 

 

9.05 Materials and Equipment Specified by Name.  Unless otherwise specified in the technical 

sections of these specifications, any material or equipment indicated or specified by patent, 

proprietary, or manufacturer's name, shall be considered as used for the purpose of describing the 

items desired and establishing the standard of quality and utility required.  In such cases, the 

names shall be considered as followed by the words "or approved equal."  The Contractor may 

supply any material or equipment which is equal in every respect to that specified, provided, 

however, that written approval for its use is first obtained from the District Engineer who shall be 

the sole judge of its quality and ability to meet the specifications.  The Contractor shall append to 

the request for substitution sufficient data, drawings, samples, literature or other detailed 

information as will demonstrate to the District Engineer that the proposed substitute material is 

equal in quality and utility to the material specified.  The Contractor shall also append the exact 

amount of credit or charge to be received by the District resulting from said substitution. 

 

The District Engineer shall approve, in writing, such proposed substitution provided its quality and 

utility are, in his exclusive opinion, satisfactorily demonstrated and the resulting credit or charge 

to the District warrants such substitution.  Such approval shall not relieve the Contractor from 

complying with the requirements of the contract documents, and the Contractor shall be 

responsible at his own expense for any changes caused by this proposed substitution which affects 

other parts of his own work or the work of other contractors. 

 

9.06 Standard Specifications.  Wherever standard specifications are referred to, they shall be 



P a g e  | 61 

the latest revised edition of the Standard Specification referred to and shall be considered to be a 

part of these specifications insofar as they apply.  Standard specifications from the following may 

be referred to herein: 

 

American Concrete Institute (ACI) 

American Institute of Steel Construction (AISC) 

American Society for Testing Materials (ASTM) 

American Standards Association (ASA) 

American Water Works Association (AWWA) 

Federal Specifications (Fed. Specs.) 

Uniform Building Code (UBC) 

State of California, Division of Highways, (Caltrans.) 

 

9.07 Inspection.  All work and materials shall be subject to inspection by the District Engineer. 

 

The District Engineer may assign such assistants as he may deem necessary to inspect the material 

to be furnished and the work to be done under this contract, and to see that the same strictly 

conform therewith. 

 

The District Engineer shall be notified at the time and place of preparation, manufacture, or 

construction of all material for work or any part of the work which he may wish to inspect, and of 

the time and place of making the factory tests required under this contract.  Such notification shall 

be given a sufficient length of time in advance of the beginning of the work on such material or 

part or of the beginning of such test to allow arrangements to be made for inspecting and testing 

or witnessing, as the case may be, if such inspection and testing or witnessing are deemed 

practicable by the District Engineer. 

 

When the District Engineer considers such action to be proper and practicable, he shall at the 

written request of the Contractor cause materials for use upon the work to be inspected at the point 

of production or manufacture.  The District Engineer may at any time, if he so desires, cause an 

inspection to be made. 

 

Any work done in the absence of an inspector that may be complete or in progress shall be subject 

to examination, if required by the District Engineer, and the Contractor shall furnish all tools, 

labor, materials, and other facilities necessary to make such examination, even to the extent of 

uncovering or taking down portions of the finished work.  The cost of making such examination 

and the removal of defective work and reconstruction shall be defrayed by the Contractor. 

 

9.08 Compliance with State Safety Code.  This is covered in Section 01060.   

 

9.09 Storage of Materials.  Materials shall be so stored as to ensure the preservation of their 

quality and fitness for the work.  They shall be so located and disposed that prompt and proper 

inspection thereof may be made. 

 

9.10 Field Tests, Adjustments and Operation.  As soon as the progress of the work permits it 

shall be placed in service. 

 

The Contractor shall arrange for the presence, as necessary during the succeeding thirty-day (30) 
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period, of representatives of manufacturers of all the various pieces of equipment and parts of the 

installation, or other qualified persons, who shall instruct the District operating personnel in the 

operation and care thereof.  The Contractor shall superintend the operation of any equipment 

during the thirty-day (30) period and shall be responsible for the proper operation thereof; and he 

shall make no claim against the District for any damage to the equipment during such operation, 

or for the services of the above-mentioned representatives or other qualified persons.  The 

Contractor shall make such changes, adjustments, or replacements as may be required to make the 

same comply with the specifications, or to replace any defective parts or material. 

 

9.11 Warranty of Supplies, Equipment and Related Services.  Notwithstanding the inspection 

and acceptance by the District of all supplies, equipment and related services furnished under the 

Contract, the Contractor warrants that: 

 

a. All supplies, equipment and related services under this Contract will be free from defects 

in material or workmanship and will comply with the specifications of the Contract. 

 

b. All aspects of the shipment of supplies and equipment related to the Contract will conform 

to the specifications of the Contract.  Failure by the Contractor to conform to the shipping 

requirements stated in this Contract shall constitute a breach." 

 

9.12 Guarantees.  In addition to guarantees called for elsewhere in this Contract, Contractor 

shall and does guarantee all work and materials for a minimum period of one year from the date 

of recordation of the Notice of Completion against defective material or faulty workmanship that 

may arise within that period. 

SECTION 10.  PROSECUTION OF THE WORK 

10.01 Equipment and Methods.  The work under this contract shall be prosecuted with all 

materials, tools, machinery, apparatus, and labor and by such methods as are necessary to complete 

execution of everything described, shown, or reasonably implied under this contract. 

 

The Contractor shall give the District Engineer full information in advance as to his plans for 

carrying out any part of the work. If at any time before the beginning or during the progress of the 

work, any part of the Contractor's plant, or equipment or any of his methods of execution of the 

work, appear to the District Engineer to be unsafe, inefficient, or inadequate to insure the required 

quality or rate of progress of the work, he may order the Contractor to increase or improve his 

facilities or methods, and the Contractor shall comply promptly with such orders; but neither 

compliance with such orders or failure of the District Engineer to issue such orders shall relieve 

the Contractor from his obligation to secure the degree of safety, the quality of the work, and the 

rate of progress required of the Contractor.  The Contractor alone shall be responsible for the 

safety, adequacy, and efficiency of his plant, equipment and methods. 

 

10.02 Time of Completion.  The Contractor shall promptly begin the work under this contract 

and all portions of the project made the subject of this contract shall be begun and so prosecuted 

that they shall be completed and ready for full use within the Contract performance time listed in 

the contract. 

 

10.03 Avoidable Delays.  Avoidable delays in the prosecution or completion of the work shall 

include all delays which might have been avoided by the exercise of care, prudence, foresight, and 
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diligence on the part of the Contractor. 

 

Delays in the prosecution of parts of the work, which may in themselves be unavoidable but do 

not necessarily prevent or delay the prosecution of other parts of the work nor the completion of 

the whole work within the time herein specified, reasonable loss of time resulting from the 

necessity of submitting plans to the District Engineer for approval and from the making of surveys, 

measurements, and inspections, and by such interruptions as may occur in the prosecution of the 

work on account of the reasonable interference of other contractors employed by the District, 

which do not necessarily prevent the completion of the whole work within the time herein 

specified, will be considered by the District as avoidable delays within the meaning of this contract. 

 

10.04 Unavoidable Delays.  Unavoidable delays in the prosecution or completion of the work 

under this contract shall include all delays which may result, through causes beyond the control of 

the Contractor and which he could not have provided against by the exercise of care, prudence,  

foresight and diligence.  Orders issued by the District changing the amount of work to be done, 

the quantity of material to be furnished, or the manner in which the work is to be prosecuted, and 

unforeseen delays in the completion of the work of other contractors under contract with the 

District will be considered unavoidable delays, so far as they necessarily interfere with the 

Contractor's completion of the whole of the work.  Delays due to adverse weather conditions may, 

at the discretion of the District, be considered unavoidable.  However, the Contractor shall 

anticipate such delays and plan his work accordingly.  The District shall provide an extension for 

weather delays as covered in the Special Provisions to the contract. 

 

10.05 Notice of Delays.  Whenever the Contractor foresees any delay in the prosecution of the 

work, and in any event immediately upon the occurrence of any delay which the Contractor regards 

as an unavoidable delay, he shall notify the District Engineer in writing of the probability of the 

occurrence of such delay and its cause, in order that the District Engineer may take immediate 

steps to prevent, if possible, the occurrence or continuance of the delay, or, if this cannot be done, 

may determine whether the delay is to be considered avoidable or unavoidable, how long it 

continues, and to what extent the prosecution and completion of the work are to be delayed thereby. 

 

After the completion of any part of the whole of the work, the District Engineer, in estimating the 

amount due the Contractor, shall assume that any and all delays which have occurred in its 

prosecution and completion have been avoidable delays, except such delays as shall have been 

called to the attention of the District Engineer in writing at the time of their occurrence and found 

by him to have been unavoidable.  The Contractor shall make no claim that any delay not called 

to the attention of the District Engineer at the time of its occurrence has been an unavoidable delay. 

 

10.06 Extension of Time.  Should any delays occur which the District Engineer may consider 

unavoidable, as herein defined, the Contractor shall, pursuant to his application, be allowed an 

extension of time, beyond the time herein set forth, proportional to said delay or delays in which 

to complete this contract; and liquidated damages for delay shall not be charged against the 

Contractor by the District during an extension of time granted because of unavoidable delay or 

delays. 

 

10.07 Unfavorable Weather and Other Conditions.  During unfavorable weather and other 

conditions, the Contractor shall pursue only such portions of the work as shall not be damaged 

thereby.  No portions of the work on which satisfactory quality or efficiency will be affected by 
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any unfavorable conditions shall be constructed while these conditions remain, unless by special 

means or precautions approved by the District Engineer, the Contractor shall be able to overcome 

them. 

 

10.08 Sunday, Holiday and Night Work.  No work shall be done between the hours of 6 p.m. 

and 7 a.m., nor on Sundays or legal holidays except such work as is necessary for the proper care 

and protection of work already performed, or except in case of an emergency, and in any case only 

with the permission of the District Engineer. 

 

It is understood, however, that night work may be established as a regular procedure by the 

Contractor if he first obtains the written permission of the District Engineer and that such 

permission may be revoked at any time by the District Engineer if the Contractor fails to maintain 

at night adequate force and equipment for reasonable prosecution and to justify inspection of the 

work. 

 

SECTION 11.  PAYMENT 

11.01 Progress Payments.  Payments shall be made within 30 days upon presentation of 

undisputed and properly submitted estimates prepared jointly by the Contractor and District's 

representative and received and properly certified and approved by the District Engineer.  

Payments shall be based upon the percentage of the work completed under each payment item 

during the preceding month, or upon actual quantities performed. 

 

If the District fails to make a timely payment after receipt of an undisputed, properly submitted 

payment request or estimate, interest shall be paid the Contractor at the legal rate until paid. 

 

Payment requests or estimates determined not to be properly submitted or disputed shall be 

returned, with written reasons therefor, to the Contractor as soon as practicable, but not later than 

seven (7) days after receipt. 

 

The number of days available to the District to make a payment without incurring interest shall be 

reduced by the number of days, if any, exceeding the seven-day return requirement of disputed or 

improperly submitted payment requests or estimates. 

 

These provisions shall not apply to that portion of the final payment designated by the Contract as 

retention earnings. 

A. Partial payment of bid items shall be in conformance with the General Conditions. Partial 

payment for work completed, and materials on site, which will become an integral part of the 

finished work, shall be determined by the Owner and shall be made on the basis of duly certified 

and approved estimates of the work, which, in the opinion of the Owner, has been satisfactorily 

completed. It is understood that the determination by the Owner as to whether or not a certificate 

or estimate for payment should be issued, or the amount of said payment, shall be based entirely 

upon the opinion of the Owner.  Said determination shall include without limitation the following 

factors: 

1. All phases of the work being accomplished in a proper manner and being pursued in a 

proper sequence of operation, particularly with regard to testing, cleanup and surface 

restoration. 
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2. The observance by the Contractor of the requirement that all work and operations be 

preceded by necessary submittals and approvals. 

3. On the monthly estimates, partial payments for work performed but not completed, may be 

made in accordance with the following schedule, except as otherwise noted in the 

specifications: 

Cost of material delivered to the site 95% of the invoice cost of the material 

Materials installed, backfill and 

compacted, prior to testing 

80% of price for materials in place 

Cleanup, surface restoration, testing  

and startup completed 

95% of unit price 

4. Retainage will be deducted from the above amounts as specified in the Contract 

Agreement. 

 

11.02 Retentions.  The District shall retain five percent (5%) of the amount of each progress 

estimate, and the accumulation of said amounts so retained from the progressive payments to the 

extent unencumbered shall be paid to the Contractor in no less than thirty-five (35) days after the 

completion of the work and acceptance by the District Engineer and the District. 

 

In lieu of retention of five percent (5%) of the amount of each progress payment, the Contractor 

may elect to deposit certain securities (certificate of deposit or other interest bearing securities) 

equivalent to the amount to be withheld.  The Contractor shall notify the District in writing upon 

the presentation of estimates of the Contractor's intention to enter into an escrow agreement.   

 

The Contractor also has the option, at his cost, to request the District to make payment of retentions 

earned, directly into an escrow agent, pursuant to the terms of Section 22300, Public Contract 

Code. 

 

11.03 Acceptance.  The Contractor shall notify the District Engineer in writing of the completion 

of the work whereupon the District Engineer shall promptly, by personal inspection, satisfy himself 

as to the actual completion of the work in accordance with the terms of the contract.  After 

receiving a recommendation for acceptance of the work from the District Engineer in writing, the 

District shall either accept or reject the work, stating the conditions for acceptance if the work is 

rejected.  When the District accepts the work, it shall file a "Notice of Completion" with the 

County Recorder in the County of Monterey and shall promptly notify the Contractor in writing 

of the recordation.  The Contractor warrants and guarantees that title to all work, materials and 

equipment accepted by the District shall pass to the District free and clear of all liens, claims, 

security interests or encumbrances, and that no work, materials or equipment accepted will have 

been acquired by the Contractor, subcontractor or sub-subcontractor, or by any other person 

performing the work at the site or furnishing materials or equipment for the project, subject to an 

agreement under which an interest therein or an encumbrance thereon is retained by the seller or 

otherwise imposed by the Contractor or such other person. 

 

11.04 Final Quantities and Payment.  The District Engineer shall, as soon as practicable after the 

final acceptance of the work done under this contract, make a final determination of the amount of 

work done thereunder and the value thereof. 
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Such final determination shall be signed by the District Engineer, and after approval, the District 

shall pay or cause to be paid to the Contractor, in the manner provided by law, the entire sum so 

found to be due hereunder, after deducting therefrom all previous payments and such other lawful 

amounts as the terms of this contract prescribe. 

 

In no case shall final payment be made in less than thirty-five (35) days after the completion of the 

work and its acceptance by the District. 

A. Lump Sum Bid Item 

The lump sum price constitutes full compensation for upgrade of and construction of the Sleepy 

Hollow Raw Water Intake and Water Supply System including all equipment, labor and 

materials for demolition, excavation, site work, electrical, controls, mechanical equipment, 

dewatering, bypassing pumping and piping work and all associated improvements shown and 

specified in the Contract Documents.  

 

11.05 Extra Work and Work Omitted.  Whenever corrections, alterations, or modification of the 

work under this contract are ordered by the District Engineer and approved by the District and 

increase the amount of work to be done, such added work shall be known as extra work, and when 

such corrections, alterations, or modifications decrease the amount of work to be done, such 

subtracted work shall be known as work omitted. 

 

When the Contractor considers that any changes ordered involve extra work, he shall immediately 

notify the District Engineer in writing and after receipt of the District Engineer's written 

authorization to proceed, and subsequently keep him informed as to when and where alleged extra 

work is to be performed and shall make claim for compensation therefor each month not later than 

the first day of the month following that in which the work claimed to be extra work was 

performed, and he shall submit a daily complete statement of materials used and expenses incurred 

on account of extra work performed, showing allocation of all materials and expenses. 

 

All such claims shall state the date of the District Engineer's written order authorizing the work on 

account of which claim is made.  Unless such notification is made in writing and unless complete 

statements of materials used and expenses incurred on account of such alleged extra work are 

furnished as above required, the Contractor shall not be entitled to payment on account of such 

alleged extra work and any future claims for compensation for such alleged extra work shall be 

invalidated. 

 

When changes decrease the amount of work to be done, they shall not constitute a claim for 

damages on account of anticipated profits on the work that may be omitted. 

 

11.06 Compensation for Extra Work or Work Omitted.  Whenever corrections, additions, or 

modifications in the work under this contract change the amount of work to be done or the amount 

of compensation due the Contractor and such changes have been ordered in writing by the District 

Engineer, then a price may be agreed upon, or failing such an agreement in price, an amount equal 

to the sum of the following five (5) items shall be used as the full and proper compensation 

therefor, and such amount shall be added to or subtracted from, as the case may be, the price fixed 

by the terms of this contract for the part of the work affected: 
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a. The necessary reasonable cost to the Contractor of the material required for the work as 

furnished by the Contractor and delivered by him at the site of the work. 

 

b. The necessary cost to the Contractor of the labor (including foremen devoting their 

exclusive attention to the work in question), required to incorporate all of said material into 

the work and to finish the work in accordance with directions. 

 

c. Appropriate overhead and profit. 

 

d. The cost of workers= compensation insurance premiums on the labor included in item (b). 

 

In order that a proper estimate may be made by the District Engineer of the net cost of labor and 

materials entering into extra work, in accordance with the procedure just stated, the Contractor 

shall furnish daily an itemized statement of material and labor supplied, together with the cost of 

such material and the wages paid, and shall furnish vouchers for quantities and prices of such labor, 

material, or work.  In case the Contractor fails to comply with the above provisions, such failure 

shall be deemed a voluntary waiver of right, and Contractor thereafter shall have no claim for 

compensation against the District. 

 

This method of determining the price of work shall not apply to the performance of any work 

which is required or reasonably implied to be performed or furnished under this contract. 

 

11.07 Compensation to District for Extension of Time.  In case the work called for under this 

contract is not completed within the time limit stipulated herein, the District shall have the right, 

as provided hereinabove, to extend the time of completion thereof.  If the time limit be so 

extended, the District shall have the right to charge to the Contractor and to deduct from the final 

payment for the work the actual cost to the District of Engineering, inspection, superintendence, 

and other overhead expenses which are directly chargeable to the extension of time. The cost of 

final surveys and preparation of the final estimate shall not be included in such charges. 

 

11.08 Liquidated Damages for Delay.  It is agreed by the parties to the contract that time is of 

the essence and that in case all the work is not completed before or upon the expiration of the time 

limit as set forth, damage will be sustained by the District, and that it is and shall be impracticable 

to determine the actual amount of damage by reason of such delay, and it is therefore agreed that 

the Contractor will pay to the District the sum of two hundred fifty dollars ($250) per day for each 

and every calendar day's delay beyond the time prescribed.  It is agreed that such damages shall 

be in addition to the compensation required pursuant to paragraph 11.07 above. 

 

In addition, the District shall have the right to charge to the Contractor and to deduct from the final 

payment for the work the actual cost to the District of Engineering, inspection, superintendence, 

and other overhead expenses, which are directly chargeable to the contract and which accrue 

during the period of such delay, except  that the cost of final surveys and preparation of the final 

estimate shall not be included in such charges. 

 

No liquidated damages shall be paid to the District for unavoidable delays pursuant to sections 

6.13 and 10.06 of these General Provisions. 

   

11.09 Progress Schedule and Report.  Before beginning work, the Contractor shall file with the 
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District Engineer a proposed schedule of progress indicating the various subdivisions of the work 

and the time required to complete them.  On the last day of each calendar month, a copy of the 

schedule shall be submitted with note thereon indicating the percentage completion of each 

division of work on that date.  The form of the schedule shall be approved by the District 

Engineer.  No payments shall be made to the Contractor until such schedule has been submitted 

and approved by the District Engineer. 

 

11.10 Cost Breakdown.  Within fifteen (15) days after execution of the contract, the Contractor 

shall submit in an acceptable form a schedule showing the subdivision of his contract into its 

various parts, with quantities and prices, as a basis for checking and computing monthly estimates.  

No payments shall be made to the Contractor until such schedule has been submitted and approved 

by the District Engineer. 

 

11.11 Compliance with terms of State or Federal Grant.  If this Contract has been or will be 

funded with monies received by the District pursuant to a contract with the state or federal 

government in which the District is the grantee, Contractor will comply with all the provisions of 

said contract, to the extent applicable to Contactor as a subgrantee under said contract, and said 

provisions shall be deemed a part of this Agreement, as though fully set forth herein. Upon request, 

District will deliver a copy of said contract to Contractor, at no cost to Contractor. 

 

SECTION 12.  EMPLOYMENT OF APPRENTICES 

12.01 Apprentices.  Attention is directed to the provisions in Sections 1777.5 (Chapter 1411, 

Statutes of 1968) and 1777.6 of the Labor Code concerning the employment of apprentices by the 

Contractor or subcontractor under him. 

Section 1777.5, as amended, requires the Contractor or subcontractor employing tradesmen in any 

apprenticeable occupation to apply to the joint apprenticeship committee nearest the site of the 

public works project and which administers the apprenticeship program in that trade for a 

certificate of approval.  The certificate shall also fix the ratio of apprentices to journeymen that 

shall be used in the performance of the contract.  The ratio of apprentices to journeymen in such 

cases shall not be less than one to five except: 

 

a. When employment in the area of coverage by the joint apprenticeship committee has 

exceeded an average of 15 percent (15%) in the ninety (90) days prior to the request for 

certificate, or, 

 

b. When the number of apprentices in training in the area exceeds a ratio of one-to-five, or 

 

c. When the trade can show that it is replacing at least l/30 of its membership through 

apprenticeship training on an annual basis statewide or locally, or 

 

d. When assignment of an apprentice would create a condition which would jeopardize 

his/her life or the life, safety, or property of fellow employees or the public at large or if 

the specific assigned task is of such a nature that training cannot be provided by a 

journeyman. 

 

Where the Contractor properly shows that apprentices are employed in the state on all contracts 

on an annual average of not less than one hour of apprentice labor to five hours of journeyman 
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labor, a certificate may be granted by the Division of Apprenticeship Standards exempting the 

Contractor from the one to five hourly ratio otherwise required by Section 1777.5, Labor Code. 

 

The Contractor is required to make contributions to funds established for the administration of 

apprenticeship programs if he employs registered apprentices or journeymen in any apprenticeable 

trade on such contracts and if other contractors on the public works site are making such 

contributions. 

 

The Contractor shall be responsible to comply with the requirements of Sections 1777.5 and 

1777.6 in the employment of apprentices. 

 

Information relative to apprenticeship standards, wage schedule, and other requirements may be 

obtained from the Division of Apprenticeship Standards at https://www.dir.ca.gov/das/das.html . 
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